

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6230
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 28, 2004

11-SD-15-M21.0/R82.0
11-077304
ACIM-015-4(197)13E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY AT VARIOUS LOCATIONS FROM 0.5 KM SOUTH OF MIRAMAR WAY OVERCROSSING TO 0.6 KM NORTH OF MISSION ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 26, 2004.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the fourth paragraph is revised as follows:

"The Contractor shall pay to the State of California the sum of \$10,300 per day, for each and every calendar day's delay finishing the work after expiration of the number of working days bid, until work requiring closure of lanes or shoulders on State Highway Route 15 is complete."

In the Proposal and Contract, the Engineer's Estimate Items 2, 30 and 31 are revised as attached.

To Proposal and Contract book holders:

Replace the pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
July 28, 2004

11-SD-15-M21.0/R82.0
11-077304
ACIM-015-4(197)13E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE
11-077304

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	LS	LUMP SUM	LUMP SUM	
3 (S)	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
4	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
5 (S)	074023	TEMPORARY EROSION CONTROL	M2	540		
6	074028	TEMPORARY FIBER ROLL	M	740		
7 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9 (S)	120120	TYPE III BARRICADE	EA	10		
10 (S)	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	15		
11 (S)	033283	TRAFFIC PLASTIC DRUMS	EA	54		
12 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	3		
13	150662	REMOVE METAL BEAM GUARD RAILING	M	150		
14	150730	REMOVE CHANNELIZERS	EA	15		
15	150742	REMOVE ROADSIDE SIGN	EA	6		
16	150771	REMOVE ASPHALT CONCRETE DIKE	M	23 600		
17	151224	REMOVE DELINEATOR	EA	66		
18	152320	RESET ROADSIDE SIGN	EA	3		
19	152390	RELOCATE ROADSIDE SIGN	EA	2		
20 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	250 000		

ENGINEER'S ESTIMATE
11-077304

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	190101	ROADWAY EXCAVATION	M3	1700		
22 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	5.5		
23	260201	CLASS 2 AGGREGATE BASE	M3	16		
24	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	36		
25	390095	REPLACE ASPHALT CONCRETE SURFACING	M3	19		
26	390155	ASPHALT CONCRETE (TYPE A)	TONN	4000		
27	390206	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	22 600		
28	394001	PLACE ASPHALT CONCRETE DIKE	M	23 600		
29	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	74		
30 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	KG	7100		
31 (S-F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	KG	7100		
32 (S)	033284	1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	7		
33	562002	METAL (RAIL MOUNTED SIGN)	KG	40		
34	566011	ROADSIDE SIGN - ONE POST	EA	11		
35	566012	ROADSIDE SIGN - TWO POST	EA	16		
36	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	1		
37	568015	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	2		
38	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	18		
39	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	5		
40	820107	DELINEATOR (CLASS 1)	EA	320		