
     

     

     

     

     

    

 

     

    

     

     

   

     

  

     

 

 

INDEPENDENT COST ESTIMATE (ICE) ST. FRANCIS ROAD BRIDGE OVER MID MAIN CANAL BRIDGE 

(BASED ON PREVIOUS CONTRACTS FOR SIMILAR PROJECT SCOPE) 

DATE: JANUARY 2013 

Cooperstown Over Gallup 

4/2012 w/ 2yr escalation 

Cooperstown over 

Rydberg 4/2012 

w/2yr escalation 

Sheills Road 

6/2012 

(including 

direct costs) Tegner Road St. Francis ICE 

Phase 1 - Project Kickoff & Preliminary Engineering 

Task 1 - Project Management $                                    33,086 $                     33,522 $       33,350 $       32,390 $         33,087 

Task 2 - Topographic Survey $                                    30,021 $                     17,718 $       33,730 $       14,076 $         23,886 

Task 3 - Hydraulics $                                    20,941 $                     20,934 $       21,022 $         8,128 $         17,756 

Task 4 - Geotechnical $                                    34,121 $                     34,114 $       23,115 $       37,733 $         32,271 

Task 5 - Strategy Report/Type Selection/ 30% Roadway Design Plans $                                    25,584 $                     28,767 $       59,936 $       23,616 $         34,476 

Task 6 - HBP Applications and Funding Assistance $                                      1,985 $                       1,598 $              - $               896 

Phase 2 - Environmental Clearance & Final Design $                -

Task 7 - Environmental Document, Tech. Studies, Permits $                                    80,960 $                     80,960 $       66,435 $       78,002 $         76,589 

Task 8 - Public Outreach $                                      3,057 $                       3,057 $              - $            1,529 

Task 9 - Plans, Specification, and Estimate $                                    99,436 $                  112,097 $       79,348 $       72,372 $         90,813 

Task 10 - ROW $                                    38,778 $                     25,828 $       66,472 $       33,956 $         41,259 

Task 90 - Direct Costs $                                      3,638 $                       3,638 $            1,819 

Contract Amount $                                  371,607 $                  362,233 $     383,408 $     300,273 $       354,380 

Amendment for Additional Services (Phase 1 ISA) $          5,360 $         5,360 

Contract Amount $                                  371,607 $                  362,233 $     388,768 $     305,633 $ 357,060.25 

St. Francis Road over MID Bridge 

Estimated Contract Amount for All-Inclusive Engineering Design Services $                                  357,060 

PA&ED Only $                                  220,490 

Based on Average of Previous Contracts 


