
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    03/08/12                    IN SAN DIEGO COUNTY,IN SAN DIEGO                                   03/13/12 
    CONTRACT NUMBER     11-2T1804                   AND NATIONAL CITY, FROM 0.6 MILE                         CONTRACT CODE 'B ' 
    LOCATION            11-SD-805-9.4/13.8          NORTH OF ROUTE 805/54 SEPARATION                          96 CONTRACT ITEMS 
                                                    TO 0.2 MILE NORTH OF FEDERAL BLVD 
 
                                                    CONSTRUCT HOV LANES                       FEDERAL AID  NONE 
 
 
 
             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  0.0% 
PROPOSALS ISSUED   11    FUND TOTAL   HB5               0                         TOTAL NUMBER OF WORKING DAYS    150 
 
NUMBER OF BIDDERS  4    ENGINEERS EST     22,030,055.00  AMOUNT UNDER      7,783,969.00        PERCENT UNDER EST 35.33 
PROGRAM ELEMENTS      400 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1 A)     14,246,086.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                 00000089 
                    B)  150 DAYS X  13300                  P O BOX 50085                     FAX 831 768-4021 
                   -------------------- 
                  A+B)    16,241,086.00                    WATSONVILLE CA  95077-5085 
 
                  2 A)     14,892,114.00    4              FLATIRON WEST INC                     760 916-9100 
                                                                                                 00772589 
                    B)  150 DAYS X  13300                  1770 LA COSTA MEADOWS DRIVE       FAX 760 471-4860 
                   -------------------- 
                  A+B)    16,887,114.00                    SAN MARCOS CA  92078 
 
                  3 A)     15,779,000.00    3              COFFMAN SPECIALTIES INC               858 536-3100  NSB PREF CLAIMED 
                                                                                                 00632358 
                    B)  120 DAYS X  13300                  9685 VIA EXCELENCIA STE 200       FAX 858 536-3131   BID IS OVER NSBP 
                   -------------------- 
                  A+B)    17,375,000.00                    SAN DIEGO CA  92126                                 PREFERENCE LIMITS 
 
                  4 A)     16,110,529.00    1              DIABLO CONTRACTORS INC                925 522-8250  NSB PREF CLAIMED 
                                                                                                 00732283 
                    B)  200 DAYS X  13300                  7 CROW CANYON COURT SUITE 100     FAX 925 552-8254   BID IS OVER NSBP 
                   -------------------- 
                  A+B)    18,770,529.00                    SAN ROMAN CA  94583                                 PREFERENCE LIMITS 
 
 
 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS 
 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT. 
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         03/08/12                                                                                                 03/13/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     CORAL CONSTRUCTION                                           SIGN STRUCTURES 
          WILSONVILLE OR 
 
          PAYCO SPECIALTIES INC                                        PAVEMENT MARKINGS 
          CHULA VISTA CA 
 
          PENHALL                                                      PCCP GRINDING AND SAW & SEAL 
          SAN DIEGO CA 
 
          SHIMMICK                                                     ELECTRICAL 
          IRVINE CA 
 
          STATEWIDE                                                    ROADWAY SIGNS 
          POWAY CA 
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         03/08/12                                                                                                 03/13/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     FREEDOM CONSTRUCTION INC                                     ASPHALT PAVING AND RELATED 
          RIVERSIDE CA 
 
          MODERN ALLOYS INC                                            SIGN STRUCTURES AND RELATED 
          STANTON CA 
 
          PAYCO SPECIALTIES INC                                        STRIPING AND RELATED 
          CHULA VISTA CA 
 
          PENHALL COMPANY                                              SAW & SEAL AND GRIND CONCETE PAVEMENT AND RELATED 
          SAN DIEGO CA 
 
          SELECT ELECTRIC                                              ELECTRICAL AND RELATED 
          SPRING VALLEY CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     ADVANCED CONCRETE SAWING AND SEALING                         SEAL PCC JOINTS 
          MESA AZ 
 
          JFL ELECTRIC                                                 ELECTRICAL 
          LOS ANGELES CA 
 
          MODERN ALLOYS                                                CONCRETE BARRIER 
          STANTON CA 
 
          MODERN ALLOYS                                                SIGN STRUCTURES 
          STANTON CA 
 
          PAYCO SPECIALTIES                                            PAVEMENT MARKINGS 
          CHULA VISTA CA 
CONTINUED ON NEXT PAGE 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     PENHALL CO                                                   GRINDING PAVEMENT 
          SAN DIEGO CA 
 
          SLS CONSTRUCTION                                             UNDERGROUND, STORM DRAIN, PIPE 
          SANTEE CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     CORAL CONSTRUCTION                                           SIGN STRUCTURES 
          WILSONVILLE OR 
 
          FREEDOM CONSTRUCTION                                         AC PAVING 
          RIVERSIDE CA 
 
          HARBER COMPANIES                                             CONCRETE GRINDING AND REMOVE CONCRETE BARRIER 
          SAN BERNARDINO CA 
 
          PACIFIC COAST STEEL                                          REBAR 
          SAN DIEGO CA 
 
          PAYCO SPECIALTIES                                            STRIPING 
          CHULA VISTA CA 
 
          SHIMMICK                                                     ELECTRICAL 
          IRVINE CA 
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         03/08/12                                                                                                 03/13/12 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,000.00         2,000.00 
      2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          600,000.00       600,000.00 
      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           15,000.00        15,000.00 
      4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,000.00         3,000.00 
                        PREVENTION PLAN 
      5     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            6            1,500.00         9,000.00 
      6     074037      MOVE-IN/MOVE-OUT                               LS     LUMP SUM            2,500.00         2,500.00 
                        (TEMPORARY EROSION CONTROL) 
      7     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           32              200.00         6,400.00 
      8     074041      STREET SWEEPING                                LS     LUMP SUM           50,000.00        50,000.00 
      9     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           25,000.00        25,000.00 
     10     074051      TEMPORARY HYDRAULIC MULCH                      SQYD     74,900                 .20        14,980.00 
     11     074056      RAIN EVENT ACTION PLAN                         EA            2              500.00         1,000.00 
     12     074057      STORM WATER ANNUAL REPORT                      EA            2            2,000.00         4,000.00 
     13     074058      STORM WATER SAMPLING AND ANALYSIS DAY          EA           10               50.00           500.00 
     14     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           30,000.00        30,000.00 
     15     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          792,500.00       792,500.00 
     16     120199      TRAFFIC PLASTIC DRUM                           EA           60               25.00         1,500.00 
     17     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            6            2,500.00        15,000.00 
     18     129000      TEMPORARY RAILING (TYPE K)                     LF       43,700               13.00       568,100.00 
     19     129100      TEMPORARY CRASH CUSHION MODULE                 EA          140              150.00        21,000.00 
     20     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF      150,000                 .40        60,000.00 
     21     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF       36,900                 .45        16,605.00 
     22     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT        790                1.80         1,422.00 
     23     153221      REMOVE CONCRETE BARRIER                        LF       21,200                8.00       169,600.00 
     24     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           25,000.00        25,000.00 
     25     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           20,000.00        20,000.00 
     26     190101      ROADWAY EXCAVATION                             CY       42,300               10.00       423,000.00 
     27     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00 
     28     200001      HIGHWAY PLANTING                               LS     LUMP SUM            7,000.00         7,000.00 
     29     204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            5,000.00         5,000.00 
     30     208000      IRRIGATION SYSTEM                              LS     LUMP SUM            7,000.00         7,000.00 
     31     220101      FINISHING ROADWAY                              LS     LUMP SUM           10,000.00        10,000.00 
     32     260201      CLASS 2 AGGREGATE BASE                         CY       16,400               28.00       459,200.00 
     33     390131      HOT MIX ASPHALT                                TON      13,900               90.00     1,251,000.00 
     34     394060      DATA CORE                                      LS     LUMP SUM            1,000.00         1,000.00 
     35     397005      TACK COAT                                      TON          46              400.00        18,400.00 
     36     401050      JOINTED PLAIN CONCRETE PAVEMENT                CY       17,200              150.00     2,580,000.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     37     404092      SEAL PAVEMENT JOINT                            LF       43,000                1.55        66,650.00 
     38     404093      SEAL ISOLATION JOINT                           LF       36,300                5.56       201,828.00 
     39     405034      CONCRETE PAVEMENT TRANSITION PANEL             CY          110              200.00        22,000.00 
     40     420201      GRIND EXISTING CONCRETE                        SQYD     49,700                6.00       298,200.00 
                        PAVEMENT 
     41 (F) 022196      STRUCTURAL CONCRETE, JUNCTION STRUCTURE        CY            2.9          1,500.00         4,350.00 
     42 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY          578            1,000.00       578,000.00 
     43 (F) 560213      FURNISH SIGN STRUCTURE (LIGHTWEIGHT)           LB        6,000                6.00        36,000.00 
     44 (F) 560214      INSTALL SIGN STRUCTURE (LIGHTWEIGHT)           LB        6,000                1.00         6,000.00 
     45 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 LB       58,710                3.50       205,485.00 
     46 (F) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 LB       58,710                 .20        11,742.00 
     47     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        340               12.00         4,080.00 
                        (0.063"-UNFRAMED) 
     48     560249      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        620               15.00         9,300.00 
                        (0.080"-UNFRAMED) 
     49     561005      36" CAST-IN-DRILLED-HOLE CONCRETE PILE         LF           40              400.00        16,000.00 
                        (SIGN FOUNDATION) 
     50     561016      60" CAST-IN-DRILLED-HOLE CONCRETE PILE         LF           84              700.00        58,800.00 
                        (SIGN FOUNDATION) 
     51     022197      COVER SIGN PANEL (LEFT IN PLACE)               EA           35              200.00         7,000.00 
     52     562002      METAL (BARRIER MOUNTED SIGN)                   LB        2,430               14.00        34,020.00 
     53     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA           19              250.00         4,750.00 
                        METHOD) 
     54     620100      18" ALTERNATIVE PIPE CULVERT                   LF          470               50.00        23,500.00 
     55     620140      24" ALTERNATIVE PIPE CULVERT                   LF       11,000               59.00       649,000.00 
     56     620260      42" ALTERNATIVE PIPE CULVERT                   LF            4              320.00         1,280.00 
     57     642110      12" SLOTTED PLASTIC PIPE                       LF          260               75.00        19,500.00 
     58     642115      18" SLOTTED PLASTIC PIPE                       LF          450              110.00        49,500.00 
     59     650014      18" REINFORCED CONCRETE PIPE                   LF          510               65.00        33,150.00 
     60     650018      24" REINFORCED CONCRETE PIPE                   LF        3,840               76.00       291,840.00 
     61     022198      18" BITUMINOUS COATED PAVED INVERT             LF           16               70.00         1,120.00 
                        CORRUGATED STEEL PIPE (.079" THICK) 
     62     665224      24" BITUMINOUS COATED PAVED INVERT             LF            8              130.00         1,040.00 
                        CORRUGATED STEEL PIPE (.109" THICK) 
     63     022199      PIPE JACKING                                   LF          150              505.00        75,750.00 
     64     703233      GRATED LINE DRAIN                              LF       11,200               50.00       560,000.00 
     65     703324      24" BITUMINOUS COATED CORRUGATED STEEL         LF           11              200.00         2,200.00 
                        PIPE RISER (.109" THICK) 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     66 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB      112,229                1.00       112,229.00 
     67     022200      CONCRETE BARRIER (TYPE 60RC)                   LF        3,440               85.00       292,400.00 
     68     022201      CONCRETE BARRIER (TYPE 60R)                    LF        2,620              160.00       419,200.00 
     69     022202      CONCRETE BARRIER (TYPE 60 MOD)                 LF          920               35.00        32,200.00 
     70     839701      CONCRETE BARRIER (TYPE 60)                     LF       11,500               33.00       379,500.00 
     71     839702      CONCRETE BARRIER (TYPE 60A)                    LF          750               34.00        25,500.00 
     72     839703      CONCRETE BARRIER (TYPE 60C)                    LF        1,900               36.00        68,400.00 
     73     839705      CONCRETE BARRIER (TYPE 60E)                    LF          170               65.00        11,050.00 
     74     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       85,600                 .22        18,832.00 
     75     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF       14,900                 .80        11,920.00 
     76     840508      8" THERMOPLASTIC TRAFFIC STRIPE                LF       17,600                 .40         7,040.00 
                        (BROKEN 12-3) 
     77     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        910                3.00         2,730.00 
     78     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF      144,000                 .17        24,480.00 
                        (BROKEN 36-12) 
     79     840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF          600                1.00           600.00 
                        (BROKEN 17-7) 
     80     840655      PAINT TRAFFIC STRIPE (1-COAT)                  LF       43,100                 .15         6,465.00 
     81     840656      PAINT TRAFFIC STRIPE (2-COAT)                  LF      178,000                 .18        32,040.00 
     82     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       23,200                1.00        23,200.00 
     83     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        9,610                2.80        26,908.00 
     84     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            1,600.00         1,600.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     85     860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          550,000.00       550,000.00 
     86     860810      INDUCTIVE LOOP DETECTOR                        EA           84              750.00        63,000.00 
     87     022203      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           23,000.00        23,000.00 
                        (LOCATION 1) 
     88     022204      MODIFY RAMP METERING SYSTEM (LOCATION 1)       LS     LUMP SUM           28,000.00        28,000.00 
     89     022205      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           25,000.00        25,000.00 
                        (LOCATION 2) 
     90     022206      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           20,000.00        20,000.00 
                        (LOCATION 3) 
     91     022207      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           24,000.00        24,000.00 
                        (LOCATION 2) 
     92     022208      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           25,000.00        25,000.00 
                        (LOCATION 4) 
     93     022209      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           30,000.00        30,000.00 
                        (LOCATION 3) 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     94     022210      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           23,000.00        23,000.00 
                        (LOCATION 5) 
     95     022211      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           24,000.00        24,000.00 
                        (LOCATION 4) 
     96     999990      MOBILIZATION                                   LS     LUMP SUM        1,425,000.00     1,425,000.00 
 
                                                                                                   A)         14,246,086.00 
                                                                                                   B)  150 DAYS X   13300 
                                                                                                          ----------------- 
                                                                                                  A+B)        16,241,086.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
  1 |        12,500.00      12500.00|        10,000.00      10000.00|        20,000.00      20000.00 
  2 |       535,000.00     535000.00|       326,326.00     326326.00|       600,000.00     600000.00 
  3 |        80,000.00      80000.00|        15,000.00      15000.00|        20,000.00      20000.00 
  4 |         2,500.00       2500.00|         3,000.00       3000.00|         4,000.00       4000.00 
  5 |         8,750.00      52500.00|         2,000.00      12000.00|         1,500.00       9000.00 
  6 |           500.00        500.00|         2,390.00       2390.00|         2,500.00       2500.00 
  7 |           350.00      11200.00|           135.00       4320.00|           130.00       4160.00 
  8 |        61,500.00      61500.00|        40,000.00      40000.00|        30,000.00      30000.00 
  9 |        60,000.00      60000.00|         5,000.00       5000.00|        10,000.00      10000.00 
 10 |              .20      14980.00|              .40      29960.00|              .20      14980.00 
 11 |           500.00       1000.00|           500.00       1000.00|           500.00       1000.00 
 12 |         2,000.00       4000.00|         2,000.00       4000.00|         2,000.00       4000.00 
 13 |           625.00       6250.00|           250.00       2500.00|           500.00       5000.00 
 14 |        40,000.00      40000.00|        20,000.00      20000.00|        25,000.00      25000.00 
 15 |       315,000.00     315000.00|       125,000.00     125000.00|       150,000.00     150000.00 
 16 |            55.00       3300.00|            35.00       2100.00|            80.00       4800.00 
 17 |         7,660.00      45960.00|         3,000.00      18000.00|         7,500.00      45000.00 
 18 |            14.00     611800.00|            25.00    1092500.00|            20.00     874000.00 
 19 |           175.00      24500.00|           170.00      23800.00|           200.00      28000.00 
 20 |              .40      60000.00|              .40      60000.00|              .30      45000.00 
 21 |              .45      16605.00|              .45      16605.00|              .30      11070.00 
 22 |             1.80       1422.00|             2.00       1580.00|             2.00       1580.00 
 23 |             9.00     190800.00|            10.00     212000.00|            14.00     296800.00 
 24 |        11,500.00      11500.00|        25,000.00      25000.00|        30,000.00      30000.00 
 25 |        20,200.00      20200.00|        15,000.00      15000.00|        10,000.00      10000.00 
 26 |            17.50     740250.00|            21.00     888300.00|            24.00    1015200.00 
 27 |         6,000.00       6000.00|         2,500.00       2500.00|         2,500.00       2500.00 
 28 |         8,250.00       8250.00|         7,350.00       7350.00|        50,000.00      50000.00 
 29 |         6,200.00       6200.00|         5,445.00       5445.00|        20,000.00      20000.00 
 30 |         8,200.00       8200.00|         7,250.00       7250.00|        70,000.00      70000.00 
 31 |        11,210.00      11210.00|        10,000.00      10000.00|        20,000.00      20000.00 
 32 |            15.00     246000.00|            25.00     410000.00|            30.00     492000.00 
 33 |            85.50    1188450.00|            85.00    1181500.00|            76.00    1056400.00 
 34 |         2,900.00       2900.00|         1,500.00       1500.00|        10,000.00      10000.00 
 35 |           775.00      35650.00|           765.00      35190.00|           950.00      43700.00 
 36 |           153.00    2631600.00|           143.00    2459600.00|           160.00    2752000.00 
 37 |             3.00     129000.00|             2.00      86000.00|             6.00     258000.00 
 38 |             8.00     290400.00|             4.00     145200.00|             8.00     290400.00 
 39 |           400.00      44000.00|           530.00      58300.00|           200.00      22000.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
 40 |             5.00     248500.00|             4.50     223650.00|             4.00     198800.00 
 41 |           940.00       2726.00|         1,500.00       4350.00|         2,000.00       5800.00 
 42 |         1,250.00     722500.00|         1,500.00     867000.00|         1,100.00     635800.00 
 43 |             6.50      39000.00|             6.00      36000.00|             4.00      24000.00 
 44 |             1.20       7200.00|             1.00       6000.00|             1.00       6000.00 
 45 |             3.85     226033.50|             3.75     220162.50|             3.00     176130.00 
 46 |              .20      11742.00|              .25      14677.50|              .30      17613.00 
 47 |            16.70       5678.00|            15.50       5270.00|            10.00       3400.00 
 48 |            18.35      11377.00|            17.00      10540.00|            10.00       6200.00 
 49 |           494.00      19760.00|           400.00      16000.00|           400.00      16000.00 
 50 |           738.00      61992.00|           700.00      58800.00|           700.00      58800.00 
 51 |           205.00       7175.00|           550.00      19250.00|           500.00      17500.00 
 52 |            14.25      34627.50|            13.00      31590.00|            10.00      24300.00 
 53 |           255.00       4845.00|           310.00       5890.00|           120.00       2280.00 
 54 |            94.00      44180.00|           100.00      47000.00|            45.00      21150.00 
 55 |            60.00     660000.00|            60.00     660000.00|            55.00     605000.00 
 56 |           360.00       1440.00|           875.00       3500.00|           200.00        800.00 
 57 |            48.00      12480.00|            95.00      24700.00|            30.00       7800.00 
 58 |            78.00      35100.00|           101.00      45450.00|            50.00      22500.00 
 59 |            60.00      30600.00|            61.00      31110.00|            70.00      35700.00 
 60 |            80.00     307200.00|            77.00     295680.00|            80.00     307200.00 
 61 |           118.00       1888.00|           235.00       3760.00|           100.00       1600.00 
 62 |           160.00       1280.00|           430.00       3440.00|           100.00        800.00 
 63 |           675.00     101250.00|           750.00     112500.00|         1,500.00     225000.00 
 64 |            40.00     448000.00|            80.00     896000.00|            70.00     784000.00 
 65 |           685.00       7535.00|           370.00       4070.00|           100.00       1100.00 
 66 |             1.20     134674.80|             1.00     112229.00|             2.00     224458.00 
 67 |            96.00     330240.00|           150.00     516000.00|            90.00     309600.00 
 68 |           191.00     500420.00|           275.00     720500.00|           240.00     628800.00 
 69 |            95.00      87400.00|           120.00     110400.00|            50.00      46000.00 
 70 |            36.00     414000.00|            40.00     460000.00|            40.00     460000.00 
 71 |            62.00      46500.00|            65.00      48750.00|            50.00      37500.00 
 72 |            45.00      85500.00|            60.00     114000.00|            80.00     152000.00 
 73 |           103.00      17510.00|           250.00      42500.00|           200.00      34000.00 
 74 |              .20      17120.00|              .22      18832.00|              .30      25680.00 
 75 |              .80      11920.00|              .80      11920.00|              .70      10430.00 
 76 |              .40       7040.00|              .40       7040.00|              .60      10560.00 
 77 |             3.00       2730.00|             3.00       2730.00|             3.00       2730.00 
 78 |              .15      21600.00|              .17      24480.00|              .20      28800.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
 79 |             1.00        600.00|             1.00        600.00|              .20        120.00 
 80 |              .15       6465.00|              .15       6465.00|              .20       8620.00 
 81 |              .15      26700.00|              .18      32040.00|              .20      35600.00 
 82 |             1.00      23200.00|             1.00      23200.00|             1.30      30160.00 
 83 |             2.80      26908.00|             2.80      26908.00|             2.80      26908.00 
 84 |         1,520.00       1520.00|         1,500.00       1500.00|        10,000.00      10000.00 
 85 |       714,000.00     714000.00|       575,000.00     575000.00|       500,000.00     500000.00 
 86 |           995.00      83580.00|           975.00      81900.00|           300.00      25200.00 
 87 |        28,800.00      28800.00|        28,000.00      28000.00|        50,000.00      50000.00 
 88 |        30,650.00      30650.00|        30,000.00      30000.00|        50,000.00      50000.00 
 89 |        29,800.00      29800.00|        29,000.00      29000.00|        50,000.00      50000.00 
 90 |        28,100.00      28100.00|        27,000.00      27000.00|        50,000.00      50000.00 
 91 |        29,400.00      29400.00|        28,500.00      28500.00|        50,000.00      50000.00 
 92 |        30,400.00      30400.00|        29,900.00      29900.00|        50,000.00      50000.00 
 93 |        31,400.00      31400.00|        30,000.00      30000.00|        50,000.00      50000.00 
 94 |        29,600.00      29600.00|        29,000.00      29000.00|        50,000.00      50000.00 
 95 |        29,100.00      29100.00|        29,000.00      29000.00|        50,000.00      50000.00 
 96 |     1,480,000.20    1480000.20|     1,570,000.00    1570000.00|     1,500,000.00    1500000.00 
 
TOT            A)     14,892,114.00           A)     15,779,000.00           A)     16,110,529.00 
               B)   150 DAYS X  13300         B)   120 DAYS X  13300         B)   200 DAYS X  13300 
                  --------------------           --------------------           -------------------- 
             A+B)     16,887,114.00         A+B)     17,375,000.00         A+B)     18,770,529.00 


