CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 10
NUMBER COF BI DDERS 4
PROGRAM ELEMENTS

Bl D RANK

03- 4A3404
03-SAC-5-22.1

AT 0.9 KM SQUTH OF ROUTE 50
SEPARATI ON

MODI FY RAMP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

CONTRACT CODE 'D '

35 CONTRACT | TEM5

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

30

PERCENT UNDER EST 8.01

Rl P

( NAVE/ ADDRESS/ LOCATI ON)

FUND TOTAL HB4N 550, 000
ENG NEERS EST 408, 640. 00 AMOUNT UNDER 32, 742. 37
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
375, 897. 63 3 C E GREEN CORP
5088 HI LLSDALE CI RCLE
EL DORADO HILLS CA 95762
410, 605. 00 2 VI KI NG CONSTRUCTI ON  COVPANY
I NC
11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670
560, 560. 00 4 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077- 5085
593, 474. 00 1 ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

FAX

FAX

FAX

FAX

916 939-9199
00493327
916 939-9197

916 852-5530
00745029
916 852-5533

831 724-1011
00000089
831 768-4021

530 275-4443
00688157
530 275-0706

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A F A CONSTRUCTI ON | NC
5220 SOUTH PEACH AVENUE
FRESNO CA 93720

MBI

1175 GREENVI LLE ROAD

LI VERMORE CA 94550

SI ERRA STRI PI NG I NC
6141 ANGELO COURT

LOOM S CA 95650

| TEMS 1, 2 AND 6 (PARTIAL)

| TEMS 21 23 AND 24 (PARTIAL)

| TEMS 10 AND 30 THRU 34



L

ST

OF

SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON SI GNS AND DRUMS
FRESNO CA
MBI SI GN STRUCTURES AND BARRI ER RAI L
LI VERVORE CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
RI LEYS STRI PI NG STRI Pl NG
BENI CI A CA
VI NTAGE PAVI NG PAVI NG
W NTERS CA
W C MALONEY BASE REMOVAL AND CONCRETE REMOVAL
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTERLI NE STRI PI NG STRI PI NG

CONTI NUED

ELK GROVE CA

FARWEST SAFETY AND S| GNS
LODI CA

FARWEST SAFETY AND S| GNS
LODI CA

M AND M ELECTRI C
SACRAMENTO CA

ON NEXT PAGE

CONSTRUCTI ON AREA SIGNS, K RAI LI NG
TEMPORARY CRASH CUSHI ON AND TRAFFI C PLASTI C DRUM

ELECTRI CAL



L

ST

OF

SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MBI ROADSI DE SI GN BARRI ER MOUNT
LI VERVORE CA
MBI SI GN STRUCTURE OVERLAY AND TYPE 50 BARRI ER
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLENFI ELD ENTERPRI SES | TEM5 1 AND 2 ( PARTI AL)

PALO CEDRO CA

M AND M ELECTRI C
SACRAMENTO CA
MBI

LI VERVORE CA

SI ERRA STRI PI NG
LOOM S CA

| TEM 35

| TEMS 21 THRU 29

| TEMS 10 AND 30 THRU 34



| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 434. 53* 3, 434. 53
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 21, 365. 63* 21, 365. 63
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 92 10. 00 920. 00
4 (S) 017325 TRAFFI C PLASTI C DRUM EA 15 71.50 1,072.50
5 (S) 120300 TEMPORARY PAVEMENT MARKER EA 7 14. 25 99. 75
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 9, 444. 95* 9, 444. 95
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 330 51. 60 17, 028. 00
8 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 19 286. 20 5, 437. 80
9 150209 ABANDON DRAI NAGE FACI LI TY EA 1 2,407.76 2,407.76

10 150710 REMOVE TRAFFI C STRI PE M 2,030 3.00 6, 090. 00

11 150742 REMOVE ROADSI DE SI GN EA 1 1, 506. 20 1, 506. 20

12 150860 REMOVE BASE AND SURFACI NG VB 200 33.50 6, 700. 00

13 017326 RESET GRATE EA 3 545. 00 1, 635. 00

14 152388 RELOCATE CRASH CUSHI ON EA 1 1,735.17 1,735.17

15 153214 REMOVE CONCRETE CURB M 340 9.50 3, 230. 00

16 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 230 74.75 17, 192. 50

17 156585 REMOVE CRASH CUSHI ON EA 1 1, 645. 72 1, 645. 72

18 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 350 143. 10 50, 085. 00

19 401000 CONCRETE PAVEMVENT VB 300 241. 40 72, 420. 00

20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 671. 60 1,477.52

21 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 498 3.98 1, 982. 04

22 017327 ROADSI DE SI GN ( BARRI ER MOUNTED) EA 1 1,992.75 1,992.75

23 568007 I NSTALL SI GN OVERLAY M2 7 323. 30 2,263. 10

24 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAMVE M2 230 75.15 17, 284. 50

25 650273 450 MM REI NFORCED CONCRETE Pl PE M 7 310. 75 2,175.25

(CLASS I1)
26 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 59 21. 50 1, 268. 50
27 017328 CONCRETE BARRI ER MARKER EA 21 14. 30 300. 30
( NON- | MPACTABLE)
28 (S) 017329 CRASH CUSHI ON ( ADI EM EA 1 22, 539. 09 22, 539. 09
29 839701 CONCRETE BARRI ER ( TYPE 60) M 290 215. 90 62, 611. 00
30 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 850 2.00 1, 700. 00
31 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 730 3.50 2, 555. 00
32 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 370 2.15 2,945. 50
(BROKEN 3.66 M- 0.92 M

33 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 670 1.45 2, 421. 50
(BROKEN 10.98 M - 3.66 M

34 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 560 5. 00 2, 800. 00



| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUW SUM 26,131.07* 26, 131. 07
TOTAL 375, 897. 63



| TEM

O©oO~NOULA WNPE

=
o]

2, 500.
75, 000.
10.

50.

10.

15, 000.
90.
400.

3, 000.
3.

500.
20.
100.
500.

5.

100.

1, 000.
100.
251.

4, 000.
5.

2, 000.
250.
50.
600.

5.

20.

20, 000.
140.

25,00

00*
00~
00
00
00
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

.00

00

.00
.00
.00

00*

2500. 00|
75000. 00|
920. 00|
750. 00|
70. 00|
15000. 00|
29700. 00|
7600. 00|
3000. 00|
6090. 00|
500. 00|
4000. 00|
300. 00|
500. 00|
1700. 00|
23000. 00|
1000. 00|
35000. 00|
75300. 00|
8800. 00|
2490. 00|
2000. 00|
1750. 00|
11500. 00|
4200. 00|
295. 00|
420. 00|
20000. 00|
40600. 00|
850. 00|
2190. 00|
4110. 00|
1670. 00|
2800. 00|
25000. 00|
410, 605. 00

4, 500.
106, 100.
18.

75.

20.

18, 500.
40.
500.

1, 500.
3.

200.
186.
700.

1, 900.
30.
140.

1, 900.
52.
580.
880.
11.

2, 750.
280.
44,
1,175.
6.

20.

15, 000.
130.

1.

3
2
1.
3
0

25,00

RD
AMOUNT

00* 4500.
50* 106100.
00 1656.
00 1125.
00 140.
00~ 18500.
00 13200.
00 9500.
00 1500.
25 6597.
00 200.
00 37200.
00 2100.
00 1900.
00 10200.
00 32200.
00 1900.
00 18200.
00 174000.
00 1936.
00 5478.
00 2750.
00 1960.
00 10120.
00 8225.
00 354.
00 420.
00 15000.
00 37700.
65 1402.
.00 2190.
.50 3425.
15 1920.
50 1960.
00* 25000.
560, 560. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
50|
00|
00|

FOURTH

BI D AMOUNT
5, 000. 00* 5000
75, 000. 00* 75000
12.00 1104
100. 00 1500
15. 00 105
10, 000. 00* 10000
100. 00 33000
350. 00 6650
2,500. 00 2500
3.00 6090
200. 00 200
120. 00 24000
500. 00 1500
2,000. 00 2000
20. 00 6800
100. 00 23000
2,000. 00 2000
120. 00 42000
450. 00 135000
3, 000. 00 6600
5.00 2490
3, 000. 00 3000
300. 00 2100
50. 00 11500
600. 00 4200
10. 00 590
50. 00 1050
35, 000. 00 35000
300. 00 87000
2.00 1700
3.00 2190
2.00 2740
1.50 2505
6.00 3360.
50, 000. 00* 50000.
593, 474.00



