STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 08/ 00 I N STANI SLAUS COUNTY | N AND NEAR 03/ 09/ 00
CONTRACT NUMBER 10- 1A4804 TURLOCK, CERES AND MODESTO AT CONTRACT CCDE 'A '
LOCATI ON 10- STA-99-0.0/24.5 VARl OQUS LOCATI ONS 8 CONTRACT | TEMS
SLAB REPLACEMENT FEDERAL Al D ACNH P099-(392)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPCSALS | SSUED 16 FUND TOTAL HA22 6, 781, 000 TOTAL NUMBER OF WORKI NG DAYS 140
NUVBER OF BI DDERS 8 ENG NEERS EST 5, 979, 000. 00 AMOUNT UNDER 1, 749, 743. 00 PERCENT UNDER EST 29. 26
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 4,229, 257. 00 6 MAGNUM PACI FI C I NC 925 875-1352
00766205
6773 SI ERRA COURT STE E FAX 925 875- 1353
DUBLI N CA 94568
2 5, 585, 635. 00 5 CONE ENG NEERI NG CONTRACTORS 925 838-5685
00595036
2092 OMEGA ROAD STE F FAX 925 838-5996
SAN RAMON CA 94583
3 5, 636, 490. 00 3 VST COAST BRI DGE | NC 707 746-8028
00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI Cl A CA 94510
4 5, 733, 660. 00 8 ARCADI AN ENTERPRI SES 530 275-4443
00688157
P O BOX 5475 FAX 530 275-0706
SHASTA LAKE CA 96089
5 5, 766, 730. 00 2 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049-4519



10- 1A4804

10- STA-99-0

03/ 08/ 00
6 5,774,100. 00
7 6,176, 700. 00
8 6, 360, 469. 00

MORRI SON KNUDSEN CORPCRATI ON

P O BOX 600
H GHLAND CA 92346
7 11 MATERI ALS INC

P O BOX 4770
MODESTO CA 95352
PAVE TECH | NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008

909 425-4200
00000178
FAX 909 862- 8433

209 529-4050
00706724
FAX 209 525-9051

760 729-7592
00720394
FAX 760 729-6158

Bl D245
PAGE 2
03/ 09/ 00



10- 1A4804 Bl D245

10- STA-99-0 PAGE 3
03/ 08/ 00 03/ 09/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP COVPANY STRI PI NG AND RELATED ( PARTI AL)

FREMONT CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
LODI CA
R E SERRANO | NC EDCGE DRAI N AND RELATED ( PARTI AL)
SAN FRANCI SCO CA
R E SERRANO | NC TRAFFI C CONTROL, CHANGEABLE MESSAGE SI GNS ( PARTI AL)

SAN FRANCI SCO CA



10- 1A4804
10- STA-99-0
03/ 08/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
03/ 09/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG
RANCHO CORDOVA CA
DEL SECCO DI AMOND
HAYWARD CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG ( PARTI AL)
SAW CUTTI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AZTECA CONSTRUCTI ON | NC
RANCHO CORDOVA CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
FARVWEST SAFETY | NC

LODI CA 95742

Bl DDER | D NAME AND ADDRESS

EDGE DRAI NS

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

HUNSAKER SAFETY

FRESNO CA

VI CKERS CONCRETE CUTTI NG
SACRAMENTO CA

ZABEL TRUCKI NG

EUREKA CA

| TEMS 1 AND 2 ( PARTIAL)
SAW CUTTI NG ( PARTI AL)

TRUCKI NG ( PARTI AL)



10- 1A4804
10- STA-99-0
03/ 08/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
03/ 09/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG

RANCHO CORDOVA CA
PENHALL COVPANY

I RVINE CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 6 THRU 8
| TEMS 4 AND 5 (PARTIAL)
| TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

HARBER COVPANY
SAN BERNARDI NO CA
HUNSAKER

FRESNO CA

RI LEYS STRI PI NG
BENI Cl A CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON, CONCRETE AND PORTLAND CEMENT CONCRETE
CONSTRUCTI ON AREA SI GNS
TRAFFI C STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY

FREMONT CA

FARVEST SAFETY AND S| GNS
LODI CA

PENHALL COVPANY

I RVINE CA

STRI PI NG

SI GNS

CONCRETE CUTTI NG AND REMOVAL



10- 1A4804 Bl D245

10- STA-99-0 PAGE 6
03/ 08/ 00 03/ 09/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AZTECA CONSTRUCTI ON | NC | TEM 4 ( PARTI AL)
RANCHO CORDOVA CA
CSS | TEM5 6 THRU 8 ( PARTI AL)
RANCHO CORDOVA CA
HARBER COVPANY | TEMS 4 AND 5 (PARTIAL)
SAN BERNARDI NO CA
SUPERI CR TRAFFI C I TEM5S 1 THRU 3 ( PARTI AL)

REDDI NG CA



10- 1A4804 Bl D245

10- STA-99-0 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
03/ 08/ 00 03/ 09/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 16, 000. 00* 16, 000. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 100, 000. 00* 100, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 26, 000. 00* 26, 000. 00
4 152694 REPLACE 80 MM PLASTI C PI PE EDGE DRAI N M 14, 700 29.00 426, 300. 00
5 401100 REPLACE CONCRETE PAVEMENT M3 16, 100 225.00 3,622, 500. 00
6 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 14, 400 1.50 21, 600. 00
7 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 140 2.40 12, 336. 00
8 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1,370 3.30 4,521.00

TOTAL 4,229, 257. 00



| TEM

—

Qioo\lmm.bwmp—x

SUMMARY

10- 1A4804
10- STA-99-0
03/ 08/ 00
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
25, 000. 00* 25000. 00|
200, 000. 00* 200000. 00|
20, 000. 00* 20000. 00|
10. 00 147000. 00|
321.00  5168100. 00|
1. 00 14400. 00|
1.50 7710. 00|
2.50 3425. 00|
5, 585, 635. 00

OF REMA

I NI NG BI DDERS

TH RD
BI D AMOUNT
_______________________________ |

20, 000. 00* 20000.
200, 000. 00* 200000.
20, 000. 00* 20000.
50. 00 735000.
286. 00 4604600.
1.50 21600.
5.00 25700.
7.00 9590.

5, 636, 490. 00

FOURTH

BI D AMOUNT
30, 000. 00* 30000.
300, 000. 00* 300000.
36, 000. 00* 36000.
15.00 220500.
317. 00 5103700.
1.65 23760.
2.50 12850.
5.00 6850.

5, 733, 660. 00

Bl D245

PAGE 8
03/ 09/ 00
FI FTH
BI D AMOUNT
20, 000. 00* 20000.
445, 000. 00* 445000.
35, 000. 00* 35000.
25.00 367500.
300. 00 4830000.
2.00 28800.
6.00 30840.
7.00 9590.

5, 766, 730. 00



| TEM

—

Qioo\lmm.bwmp—x

10- 1A4804
10- STA-99-0
03/ 08/ 00

. 00*
. 00*
. 00*
.00
.00
.00
.00
.00

35000.
848540.
35000.
588000.
4202100.
28800.
25700.
10960.

SUMMARY

00|
00|
00|
00|
00|
00|

5,774, 100. 00

OF REMA

I NI NG BI DDERS

SEVENTH
BI D AMOUNT
_______________________________ |

45, 000. 00* 45000.
430, 000. 00* 430000.
24, 000. 00* 24000.
65. 00 955500.
291. 00 4685100.
1.25 18000.
2.25 11565.
5.50 7535.

6,176, 700. 00

El GHTH

BI D AMOUNT
15, 000. 00* 15000.
650, 000. 00* 650000
10, 000. 00* 10000.
47.00 690900.
307. 00 4942700.
1.30 18720.
4.85 24929.
6. 00 8220.

6, 360, 469. 00

Bl D245
PAGE 9
03/ 09/ 00



