STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 17/ 00 I'N TULARE COUNTY ABOUT 3 KM NORTH 05/ 18/ 00
CONTRACT NUMBER 06- 333804 CF VI SALI A AT SAINT JOHNS RI VER CONTRACT CCDE 'C '
LOCATI ON 06- TUL-216-4.6/5.0 BRI DGE 67 CONTRACT | TEMS
REPLACE BRI DCE FEDERAL Al D ACST-P216-(005)E

P- P216- (005) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPCSALS | SSUED 15 FUND TOTAL HA21 2,973, 000 TOTAL NUMBER OF WORKI NG DAYS 290
NUVBER OF BI DDERS 4 ENG NEERS EST 2,628, 736.00 AMOUNT UNDER 427, 446. 00 PERCENT UNDER EST 16. 26
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,201, 290. 00 1 BENCO CONTRACTI NG AND 916 686-5030
ENG NEERI NG | NC 00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
2 2,348, 166. 30 2 ACEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299- 3503
CLOVIS CA 93613
3 2,467,378.00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 2,568, 937. 00 3 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BLVD FAX 916 852-5533

RANCHO CORDOVA CA 95670



06- 333804
06- TUL- 216
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
05/ 18/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

POMONA CA

ACACI A LANDSCAPI NG
SANTA BARBARA CA
CENTRAL FENCE
SACRAMENTO CA
DSI

LONG BEACH CA

E L WLLS

FRESNO CA

GRANI TE CONSTRUCTI ON COVPANY
HANFORD CA

K R C SAFETY

VI SALI A CA

MADCO ELECTRI C
SELMA CA

STROER AND GRAFF
ANTI CCH CA

W C NALONEY
STOCKTON CA

CONCRETE BARRI ER

H G-VWAY PLANTI NG

METAL BEAM GUARD RAI L

PRESTRESSI NG

REBAR

ROAD WORK

CONSTRUCTI ON AREA SI GNS

TEMPORARY S| GNAL SYSTEM

Pl LI NG

BRI DGE DEMCLI TI ON



06- 333804
06- TUL- 216
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L
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OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
05/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL

ONTARI O CA

ACACI A LANDSCAPI NG
SANTA BARBARA CA
APEX

HUNTI NGTON BEACH CA
CENTRAL FENCE
SACRAMENTO CA

DYW DAG SYSTEMs
LONG BEACH CA
FRANKLI N STEEL
FRESNO CA

K R C SAFETY

VI SALI A CA

PENHALL COVPANY

I RVINE CA

STROER AND GRAFF | NC
ANTI OCH CA

SUM T ELECTRI C
FRESNO CA

CONCRETE BARRI ER RAI L ( PARTI AL)

PLANTI NG AND EROSI ON CONTROL ( PARTI AL)
CONTAM NATED MATERI AL REMOVAL ( PARTI AL)
METAL BEAM GUARD RAI L ( PARTI AL)

PRESTRESSI NG ( PARTI AL)

REBAR ( PARTI AL)

TEMPORARY STRI PI NG AND REMOVAL ( PARTI AL)
JO NT SEAL AND BRI DGE DEMOLI TI ON ( PARTI AL)
Pl LES ( PARTI AL)

TEMPORARY SI GNAL ( PARTI AL)



06- 333804
06- TUL- 216
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI

NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PACGE 4
05/ 18/ 00

04

A C DI KE COVPANY
LI NCOLN CA
ACL
POMONA CA

AUSTI N ENTERPRI SES AND T JS

BAKERSFI ELD CA
CENTRAL FENCE COVPANY
SACRAMENTO CA

DYW DAG SYSTEMs

LONG BEACH CA

EXPERI ENCED GARDENER
VI SALI A CA

FRANKLI N REI NFORCI NG
FRESNO CA

K R C SAFETY

VI SALI A CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PENHALL COVPANY
ANAHEI M CA

STROER AND GRAFF

ANTI CCH CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

BARRI ER

JO NT SEAL

METAL BEAM GUARD RAI L

PRESTRESSI NG

ERCSI ON CONTROL AND PLANTI NG

REBAR

CONSTRUCTI ON AREA SI GNS

S| GNAL SYSTEM

DEMOLI TI ON

Pl LI NG



06- 333804
06- TUL- 216
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUPER SEAL AND STRI PE
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACL BARRI ER RAI L ( PORTI ON)
POMONA CA
ACACI A LANDSCAPI NG LANDSCAPI NG
SANTA BARBARA CA
CENTRAL FENCE GUARD RAI L
SACRAMENTO CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA
E L WLLS REBAR
FRESNO CA
GRANI TE CONSTRUCTI ON COVPANY ROAD WORK
HANFORD CA
K R C SAFETY SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
VI SALI A CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA
SAFETY STRI PI NG
VI SALI A CA
CONTI NUED ON NEXT PAGE

S| GNAL SYSTEM

STRI PI NG



06- 333804
06- TUL- 216
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY
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ST
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OF

Bl D245

REMAI NI NG BI DDERS PAGE 6
05/ 18/ 00

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STROER AND GRAFF Pl LI NG
ANTI OCH CA
W C NALONEY DEMOLI TI ON

STOCKTON CA



06- 333804 Bl D245

06- TUL- 216 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
3 (S) 120120 TYPE 111 BARRI CADE EA 7 100. 00 700. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 790 5. 00 3, 950. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 19 50. 00 950. 00
6 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 25, 000. 00 50, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 960 40. 00 38, 400. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 60 250. 00 15, 000. 00
10 (S) 129150 TEMPORARY TRAFFI C SCREEN M 160 50. 00 8, 000. 00
11 150227 ABANDON Pl PELI NE EA 2 1, 500. 00 3, 000. 00
12 150229 ABANDON WATER WELL EA 1 3, 000. 00 3, 000. 00
13 150608 REMOVE CHAI N LI NK FENCE M 50 20. 00 1, 000. 00
14 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1,080 2.00 2, 160. 00
15 150722 REMOVE PAVEMENT MARKER EA 110 2.00 220. 00
16 150742 REMOVE ROADSI DE S| GN EA 2 150. 00 300. 00
17 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 750 3.00 2, 250. 00
18 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 63 25. 00 1, 575. 00
19 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 400. 00 9, 200. 00
(WOOD POST)
20 152370 RELOCATE MAI LBOX EA 2 400. 00 800. 00
21 152390 RELOCATE ROADSI DE SI GN EA 2 250. 00 500. 00
22 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 150 40. 00 6, 000. 00
23 048211 REMOVE TI MBER BRI DGE RAI LI NG M 159 125. 00 19, 875. 00
24 157550 BRI DGE REMOVAL LS LUMP SUM 50, 000. 00* 50, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
26 160120 REMOVE TREE EA 13 400. 00 5, 200. 00
27 190101 ROADWAY EXCAVATI ON MB 2, 160 25. 00 54, 000. 00
28 017938 ROADVAY EXCAVATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00
( CONTAM NATED SOl L)
29 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 289 100. 00 28, 900. 00
30 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) MB 343 425. 00 145, 775. 00
31 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 147 150. 00 22, 050. 00
32 198001 | MPORTED BORROW VB 1,070 1. 00 1, 070. 00
33 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
34 (S) 203016 EROSI ON CONTROL ( TYPE D) V) 1, 500 3.00 4,500. 00
35 (S) 204017 PLANT (GROUP W EA 650 15. 00 9, 750. 00
36 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 1, 000. 00* 1, 000. 00



06- 333804 Bl D245

06- TUL- 216 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 260201 CLASS 2 AGGREGATE BASE VB 190 100. 00 19, 000. 00
38 390102 ASPHALT CONCRETE ( TYPE A) TONN 870 75. 00 65, 250. 00
39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS e 480 15. 00 7, 200. 00
AREA)
40 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 190 25. 00 4,750. 00
41 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 110 25. 00 2, 750. 00
42 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 25 25. 00 625. 00
43 490753 FURNI SH PI LI NG ( CLASS 625) M 2,073 30. 00 62, 190. 00
44 (S) 490754 DRI VE PI LE (CLASS 625) EA 144 1, 000. 00 144, 000. 00
45 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 40, 000. 00* 40, 000. 00
46 510000 SEAL COURSE CONCRETE VB 57 350. 00 19, 950. 00
47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 132 400. 00 52, 800. 00
48 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 978 575. 00 562, 350. 00
49 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB MB 111 650. 00 72, 150. 00
(TYPE N)
50 (S) 519144 JONT SEAL (MR 50 MV) M 40 250. 00 10, 000. 00
51 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 167, 000 1. 00 167, 000. 00
52 (SF) 048212 WELDED HEADED BAR REl NFORCEMENT EA 114 125. 00 14, 250. 00
53 (S) 590301 WORK AREA MONI TORI NG LS LUVP SUM 30, 000. 00* 30, 000. 00
54 691900 FLUVE DOWNDRAI N M 15 200. 00 3, 000. 00
55 692101 TAPERED | NLET EA 5 300. 00 1, 500. 00
56 692383 300 MM ANCHOR ASSEMBLY EA 5 150. 00 750. 00
57 048213 400 MM VEELDED STEEL Pl PE CASI NG M 98 200. 00 19, 600. 00
(6 MM THI CK) (BRI DGE)
58 (SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 306 15. 00 4,590. 00
59 (SF)833032 CHAI N LI NK RAI LI NG (TYPE 7) M 86 150. 00 12, 900. 00
60 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 150. 00 150. 00
61 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
62 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,500. 00 7,500. 00
63 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 172 250. 00 43, 000. 00
64 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG e 20 35. 00 700. 00
65 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 1,730 2.00 3, 460. 00
66 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 110 5. 00 550. 00
67 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00

TOTAL 2,201, 290. 00



06- 333804 Bl D245
06- TUL- 216 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
05/ 17/ 00 05/ 18/ 00
R CRCPCPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | @m | <o
1] 4, 000. 00* 4000. 00| 10, 000. 00* 10000. 00| 3, 000. 00* 3000. 00
2| 35, 800. 00* 35800. 00| 75, 208. 00* 75208. 00| 20, 000. 00* 20000. 00
3| 100. 00 700. 00| 100. 00 700. 00| 500. 00 3500. 00
4 | 4.20 3318. 00| 7.50 5925. 00| 6. 00 4740. 00
5| 60. 00 1140. 00| 50. 00 950. 00| 50. 00 950. 00
6 | 75, 000. 00* 75000. 00| 100, 000. 00* 100000. 00| 50, 000. 00* 50000. 00
7| 15, 000. 00 30000. 00| 20, 000. 00 40000. 00| 20, 000. 00 40000. 00
8 | 45. 00 43200. 00| 60. 00 57600. 00| 60. 00 57600. 00
9 | 300. 00 18000. 00| 450. 00 27000. 00| 400. 00 24000. 00
10 | 50. 00 8000. 00| 10. 00 1600. 00| 20. 00 3200. 00
11 | 2, 200. 00 4400. 00| 2, 000. 00 4000. 00| 1, 500. 00 3000. 00
12 | 2, 500. 00 2500. 00| 1, 500. 00 1500. 00| 2, 000. 00 2000. 00
13 | 15. 00 750. 00| 10. 00 500. 00| 10. 00 500. 00
14 | 2.10 2268. 00| 3.00 3240. 00| 4.00 4320. 00
15 | 1.10 121. 00| 5. 00 550. 00| 1.00 110. 00
16 | 125. 00 250. 00| 50. 00 100. 00| 100. 00 200. 00
17 | 11. 00 8250. 00| 2.00 1500. 00| 35. 00 26250. 00
18 | 22.10 1392. 30| 78.00 4914. 00| 21.00 1323. 00
19 | 389. 00 8947. 00| 192. 00 4416. 00| 375. 00 8625. 00
20 | 230. 00 460. 00| 175. 00 350. 00| 300. 00 600. 00
21 | 170. 00 340. 00| 200. 00 400. 00| 150. 00 300. 00
22 | 14. 00 2100. 00| 30. 00 4500. 00| 35.00 5250. 00
23 | 160. 00 25440. 00| 58. 00 9222. 00| 150. 00 23850. 00
24 | 75, 000. 00* 75000. 00| 100, 000. 00* 100000. 00| 170, 000. 00* 170000. 00
25 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
26 | 500. 00 6500. 00| 950. 00 12350. 00| 1, 000. 00 13000. 00
27 | 27.00 58320. 00| 20. 00 43200. 00| 30. 00 64800. 00
28 | 2, 000. 00* 2000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
29 | 60. 00 17340. 00| 90. 00 26010. 00| 250. 00 72250. 00
30 | 210. 00 72030. 00| 500. 00 171500. 00| 500. 00 171500. 00
31 | 110. 00 16170. 00| 150. 00 22050. 00| 100. 00 14700. 00
32 | 20. 00 21400. 00| .50 535. 00| 1.00 1070. 00
33 | 6, 600. 00* 6600. 00| 3, 410. 00* 3410. 00| 6, 000. 00* 6000. 00
34 | 5. 00 7500. 00| 1.71 2565. 00| 2.00 3000. 00
35 | 12. 50 8125. 00| 23.00 14950. 00| 12. 00 7800. 00
36 | 8, 500. 00* 8500. 00| 7, 500. 00* 7500. 00| 5, 800. 00* 5800. 00
37 | 95. 00 18050. 00| 80. 00 15200. 00| 80. 00 15200. 00
38 | 60. 00 52200. 00| 62. 00 53940. 00| 70. 00 60900. 00
39 | 9. 00 4320. 00| 3.00 1440. 00| 4.00 1920. 00



06- 333804 Bl D245

06- TUL- 216 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
05/ 17/ 00 05/ 18/ 00

R CRCPCPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
40 | 8. 50 1615. 00| 14. 00 2660. 00| 10. 00 1900. 00
41 | 8. 50 935. 00| 14. 00 1540. 00| 10. 00 1100. 00
42 | 8. 50 212. 50| 14. 00 350. 00| 10. 00 250. 00
43 | 31.50 65299. 50| 30. 00 62190. 00| 35.00 72555. 00
44 | 920. 00 132480. 00| 875. 00 126000. 00| 1, 200. 00 172800. 00
45 | 40, 000. 00* 40000. 00| 40, 000. 00* 40000. 00| 38, 000. 00* 38000. 00
46 | 350. 00 19950. 00| 200. 00 11400. 00| 300. 00 17100. 00
47 | 500. 00 66000. 00| 410. 00 54120. 00| 450. 00 59400. 00
48 | 825. 00 806850. 00| 722.00 706116. 00| 708. 00 692424. 00
49 | 500. 00 55500. 00| 600. 00 66600. 00| 500. 00 55500. 00
50 | 225. 00 9000. 00| 150. 00 6000. 00| 185. 00 7400. 00
51 | 1.00 167000. 00| 1.10 183700. 00| 1.00 167000. 00
52 | 45. 00 5130. 00| 150. 00 17100. 00| 35.00 3990. 00
53 | 6, 000. 00* 6000. 00| 20, 000. 00* 20000. 00| 5, 500. 00* 5500. 00
54 | 126. 00 1890. 00| 150. 00 2250. 00| 150. 00 2250. 00
55 | 360. 00 1800. 00| 125. 00 625. 00| 150. 00 750. 00
56 | 180. 00 900. 00| 60. 00 300. 00| 150. 00 750. 00
57 | 238. 00 23324. 00| 200. 00 19600. 00| 300. 00 29400. 00
58 | 13.00 3978. 00| 11. 00 3366. 00| 8. 00 2448. 00
59 | 137. 00 11782. 00| 184. 00 15824. 00| 132. 00 11352. 00
60 | 135. 00 135. 00| 100. 00 100. 00| 100. 00 100. 00
61 | 75. 00 150. 00| 150. 00 300. 00| 100. 00 200. 00
62 | 2, 200. 00 6600. 00| 2,200. 00 6600. 00| 2,100. 00 6300. 00
63 | 215. 00 36980. 00| 200. 00 34400. 00| 200. 00 34400. 00
64 | 35.00 700. 00| 50. 00 1000. 00| 40. 00 800. 00
65 | 1.70 2941. 00| 1.00 1730. 00| 2.00 3460. 00
66 | 5. 30 583. 00| 4.00 440. 00| 5. 00 550. 00
67 | 210, 000. 00* 210000. 00| 214, 242. 00* 214242. 00| 250, 000. 00* 250000. 00

TOT 2,348, 166. 30 2,467,378.00 2,568, 937. 00



