STATE OF CALI FORNI A

05/ 24/ 00
01- 315604
01- HUM 255-8.5/8. 6

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 8 FUND TOTAL HA22 300, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 253, 437. 00 AMOUNT OVER 4,250. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 257,687.00 1 SM TH ELECTRI C CONST
875 EUREKA ST
EUREKA CA 95503-6393
2 333, 978. 00 2 CLAYBORN CONTRACTI NG GROUP | NC
10556 COMBI E ROAD
AUBURN CA 95602- 8908
3 342, 249. 00 3 Rl CHARD A HEAPS ELECTRI CAL

BI D SUMMARY DEPARTMENT
I N HUMBOLDT COUNTY | N ARCATA AT 0.4
KM VEST OF ROUTE 225 AND 101

SEPARATI ON

SI GNAL AND LI GHTI NG

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

CONTRACTOR | NC
8909 FLORI N ROAD
SACRAMENTO CA 95829

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D245
PAGE 1
05/ 25/ 00
CONTRACT CODE ' G
25 CONTRACT | TEMS

FEDERAL Al D NONE

3. 0%
80
PERCENT OVER EST 1.68

( NAVE/ ADDRESS/ LOCATI ON)

707 443-5818
00283490
FAX 707 444- 9747

CC PREF CLAI MED

530 268-9512
00565144
FAX 530 268-9524

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
916 386-8857 CC PREF CLAI MED
00472728

FAX 916 386- 1354



01- 315604 Bl D245

01- HUM 255 PAGE 2
05/ 24/ 00 05/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLENFI ELD ENTERPRI SES | TEM 1

P O BOX 167
PALO CEDRO CA 96073-0167
PRI CE STRI PI NG SERVI CE | NC | TEMS 5 AND 23

1680 ELK VALLEY RD

CRESCENT CITY CA 95531

R A O CONSTRUCTI ON CO | NC | TEM5S 6, 7 AND 11 THRU 22
5503 WALNUT DR

EUREKA CA 95503



01- 315604 Bl D245
01- HUM 255 PAGE 3
05/ 24/ 00 05/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLENFI ELD ENTERPRI SES I TEMS 1 THRU 4 ( PARTI AL)
PALO CEDRO CA
PRI CE STRI PI NG SERVI CE | TEM5 5 AND 23
CRESCENT CITY CA
S| GNAL | NSTALLATI ON AND REPAI R LOOPS
BRENTWOCD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAYWOOD ENVI RONMVENTAL WATER POLLUTI ON CONTROL PLAN

7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903

PRI CE STRI PI NG

1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531
STATEW DE SAFETY AND SI GNS
1091 N 10TH STREET

SAN JOSE CA 95112

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TYPE |11 BARRI CADE



01- 315604 Bl D245

01- HUM 255 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 24/ 00 05/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 500. 00* 12, 500. 00
3 120120 TYPE 111 BARRI CADE EA 8 50. 00 400. 00
4 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 7, 000. 00 14, 000. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 68 25.00 1, 700. 00
6 150805 REMOVE CULVERT M 16 40. 00 640. 00
7 150820 REMOVE | NLET EA 2 400. 00 800. 00
8 151540 RECONSTRUCT CHAI N LI NK FENCE M 12 40. 00 480. 00
9 152320 RESET ROADSI DE SI GN EA 3 200. 00 600. 00
10 152390 RELOCATE ROADSI DE SI GN EA 1 100. 00 100. 00
11 153214 REMOVE CONCRETE CURB M 81 8. 00 648. 00
12 153218 REMOVE CONCRETE S| DEWALK M2 72 10. 00 720. 00
13 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) M2 28 10. 00 280. 00
14 190101 ROADVWAY EXCAVATI ON VB 37 29. 00 1,073. 00
15 260201 CLASS 2 AGGREGATE BASE VB 18 45. 00 810. 00
16 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 10 725. 00 7, 250. 00
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 11 110. 00 1, 210. 00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 1, 300. 00 10, 400. 00
19 513551 RETAI NI NG WALL STEM ( TYPE 6) M2 10 236. 00 2, 360. 00
20 620909 450 MM ALTERNATI VE Pl PE CULVERT M 16 110. 00 1, 760. 00
21 731502 M NOR CONCRETE (M SCELLANEQUS VB 21 470. 00 9, 870. 00
CONSTRUCTI ON)
22 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 432 3.00 1, 296. 00
23 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 94 35.00 3, 290. 00
24 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 168, 000. 00* 168, 000. 00
25 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

TOTAL 257, 687. 00



01- 315604 Bl D245

01- HUM 255 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
05/ 24/ 00 05/ 25/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 2, 500. 00* 2500. 00| 2, 429. 00* 2429. 00
2| 8, 000. 00* 8000. 00| 10, 111. 00* 10111. 00
3| 70. 00 560. 00| 100. 00 800. 00
4 | 7,000. 00 14000. 00| 10, 000. 00 20000. 00
5| 25.00 1700. 00| 25.00 1700. 00
6 | 370. 00 5920. 00| 50. 00 800. 00
7| 650. 00 1300. 00| 2, 500. 00 5000. 00
8 | 80. 00 960. 00| 100. 00 1200. 00
9 | 150. 00 450. 00| 250. 00 750. 00
10 | 200. 00 200. 00| 200. 00 200. 00
11 | 60. 00 4860. 00| 65. 00 5265. 00
12 | 37.00 2664. 00| 65. 00 4680. 00
13 | 38.00 1064. 00| 100. 00 2800. 00
14 | 50. 00 1850. 00| 300. 00 11100. 00
15 | 175. 00 3150. 00| 50. 00 900. 00
16 | 1, 200. 00 12000. 00| 500. 00 5000. 00
17 | 400. 00 4400. 00| 200. 00 2200. 00
18 | 1, 100. 00 8800. 00| 2, 000. 00 16000. 00
19 | 198. 00 1980. 00| 900. 00 9000. 00
20 | 275. 00 4400. 00| 400. 00 6400. 00
21 | 1, 600. 00 33600. 00| 600. 00 12600. 00
22 | 2.00 864. 00| 7.00 3024. 00
23 | 35.00 3290. 00| 35.00 3290. 00
24 | 195, 466. 00* 195466. 00| 209, 000. 00* 209000. 00
25 | 20, 000. 00* 20000. 00| 8, 000. 00* 8000. 00

TOT 333, 978. 00 342, 249. 00



