STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 07/ 18/ 00 I N SONOVA COUNTY FROM LLANO ROAD TO 07/ 19/ 00
CONTRACT NUMBER 04- 0CA704 ROUTE 101 CONTRACT CODE ' C
LOCATI ON 04- SON-12- 11. 0/ R16. 0 21 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL AID ACST- P012- (085) E
P- PO12- ( 085) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 17  FUND TOTAL  HA22 1, 480, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BIDDERS 4  ENG NEERS EST 1, 325, 000. 00 AMOUNT OVER 19, 711. 00 PERCENT OVER EST 1.49
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1 1, 344, 711. 00 2 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVMA CA 94952-6004
2 1, 486, 733. 00 3 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
246 CGHI LOTTI AVENUE FAX 707 585-1601
SAN ROSA CA 95407
3 1, 488, 888. 00 4 GH LOTTI BROTHERS CONSTRUCTI ON 415 545-7011
I NC 00644516
525 JACOBY ST FAX 415 454-8376
SAN RAFAEL CA 94901
4 1, 547, 511. 00 1 CONE ENG NEERI NG CONTRACTORS 925 838-5685
00595036
2092 OMEGA RD STE F FAX 925 838-5996

SAN RAMON CA 94583



04-0C4704 Bl D245

04-SON-12-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 18/ 00 07/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG PAVEMENT MARKERS AND STRI PI NG

3482 LUYUNG DR

RANCHO CORDOVA CA 95742

LANE SAFETY TRAFFI C CONTRCL ( PARTI AL)
340 W CHANNEL STE F

BENI Cl A CA 94510

MJULTAROLE CONCRETE ENTERPRI SES CONCRETE GRI NDI NG ( PARTI AL)
P O BOX 628

LATTEN UT 84041

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

1021 N 10TH ST
SAN JOSE CA 95112

STEI NY AND COVPANY LOOPS (Sl GNALS)

P O BOX 300

VALLEJO CA 94590

W NDSOR FUEL SEAL AND PAI NT Bl NDER
P O BOX 27

W NDSOR CA 94592



04-0C4704 Bl D245

04- SON-12-1 SUMMARY NI NG BI DDERS PAGE 3

07/ 18/ 00 07/ 19/ 00

SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL GRI NDI NG ( PARTI AL)
SAN CARLCS CA
LI NEAR OPTI ONS STRI PI NG AND MARKERS ( PARTI AL)
MENLO PARK CA
PENHALL COVPANY CONCRETE GRI NDI NG ( PARTI AL)
BLOOM NGTON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
Pl SMO BEACH CA
STEI NY AND COVPANY LOOP REPLACEMENT ( PARTI AL)
VALLEJO CA
V DOLAN TRUCKI NG VARI QUS HAULI NG ( PARTI AL)
PETALUVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A B S L CONSTRUCTI ON GRI NDI NG

SAN CARLCS CA
LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA
M KE BROMWN ELECTRI C ELECTRI C

CONTI NUED

COTATI CA
PENHALL COVPANY
SAN LEANDRO CA
ON NEXT PAGE

CONCRETE GRI NDI NG



04-0C4704 Bl D245

04-SON-12-1 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
07/ 18/ 00 07/ 19/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS SI GNS
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LI NEAR OPTI ONS STRI PI NG
VENLO PARK CA
M C K SERVI CES ASPHALT ( PARTI AL)
CONCORD CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

SAN JOSE CA



04-0C4704 Bl D245

04- SON-12- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 18/ 00 07/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 32, 900. 00* 32, 900. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 69, 850. 00 69, 850. 00
3 018371 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 250 1.75 2,187.50
(W TE)
4 018372 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 15, 000 3.30 49, 500. 00
( YELLOW
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 540 28. 50 15, 390. 00
6 (S) 153101 PLANE ASPHALT CONCRETE PAVEMENT M2 230 30. 00 6, 900. 00
7 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 62 400. 00 24, 800. 00
8 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 430 207. 00 89, 010. 00
9 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE ©) TONN 4, 450 78.00 347, 100. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 44 400. 00 17, 600. 00
11 420201 GRI ND EXI STI NG CONCRETE PAVENENT M2 93, 400 6. 40 597, 760. 00
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 540 45. 00 24, 300. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29, 800 .80 23, 840. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,170 2.80 3, 276. 00
15 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 2.10 714. 00
(BROKEN 3.66 M- 0.92 M
16 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 .70 126. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 .70 560. 00
(BROKEN 10.98 M - 3.66 M
18 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 600 .70 420. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3,430 1.85 6, 345. 50
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,420 4. 60 11, 132. 00
21 (S) 018373 LOOP DETECTOR REPLACEMENT LS LUMP SUM 21, 000. 00* 21, 000. 00

TOTAL 1,344, 711. 00



04-0C4704 Bl D245

04- SON-12- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
07/ 18/ 00 07/ 19/ 00
R SRCPEPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o R R OEEE e EEE e P
1] 24, 000. 00* 24000. 00| 50, 000. 00* 50000. 00| 35, 000. 00* 35000. 00
2| 100, 000. 00* 100000. 00| 319, 300. 00* 319300. 00| 130, 000. 00* 130000. 00
3| 1.20 1500. 00| 1.00 1250. 00| 2.00 2500. 00
4 | 1.50 22500. 00| 1.30 19500. 00| 3.00 45000. 00
5| 27.00 14580. 00| 22. 40 12096. 00| 25.00 13500. 00
6 | 40. 00 9200. 00| 100. 00 23000. 00| 20. 00 4600. 00
7| 500. 00 31000. 00| 100. 00 6200. 00| 350. 00 21700. 00
8 | 220. 00 94600. 00| 300. 00 129000. 00| 150. 00 64500. 00
9 | 87.50 389375. 00| 80. 00 356000. 00| 109. 00 485050. 00
10 | 500. 00 22000. 00| 100. 00 4400. 00| 300. 00 13200. 00
11 | 7.45 695830. 00| 5.35 499690. 00| 6. 99 652866. 00
12 | 35.00 18900. 00| 29. 00 15660. 00| 30. 00 16200. 00
13 | .75 22350. 00| .61 18178. 00| . 60 17880. 00
14 | 1.20 1404. 00| 1.00 1170. 00| 2.50 2925. 00
15 | 1.10 374. 00| .90 306. 00| 2.00 680. 00
16 | .50 90. 00| .40 72. 00| 1.00 180. 00
17 | .50 400. 00| .40 320. 00| 1.00 800. 00
18 | .50 300. 00| .40 240. 00| 1.00 600. 00
19 | 2.00 6860. 00| 1. 60 5488. 00| 2.00 6860. 00
20 | 3.50 8470. 00| 2. 90 7018. 00| 3.50 8470. 00
21 | 23, 000. 00* 23000. 00| 20, 000. 00* 20000. 00| 25, 000. 00* 25000. 00

TOT 1, 486, 733. 00 1, 488, 888. 00 1, 547,511. 00



