
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    09/06/00                    IN SAN MATEO COUNTY AT MONTARA FROM                                09/07/00
    CONTRACT NUMBER     04-162714                   0.1 KM SOUTH OF 10TH STREET TO 0.2                       CONTRACT CODE 'M '
    LOCATION            04-SM-1-36.2/36.5           KM NORTH OF 7TH STREET                                    61 CONTRACT ITEMS

                                                    UPGRADE ROADWAY                           FEDERAL AID  NONE

MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
PROPOSALS ISSUED    8    FUND TOTAL   HB4N        442,000                         TOTAL NUMBER OF WORKING DAYS     60
NUMBER OF BIDDERS  1    ENGINEERS EST        384,000.00         AMOUNT OVER   333,259.50         PERCENT OVER EST 86.79
PROGRAM ELEMENTS      OHC
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1           717,259.50    1              PAVEX CONSTRUCTION DIVISION           650 482-4000  CC PREF CLAIMED
                                                                                                 00000022
                                                           330 BLOMQUIST ST                  FAX 650 482-4103
                                                           REDWOOD CITY CA  94063



         04-162714                                                                                                BID245
         04-SM-1-36                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
         09/06/00                                                                                                 09/07/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     AIRPORT PAVEMENT MARKING                                     STRIPING
          SAN FRANCISCO CA
          CENTRAL FENCE                                                METAL BEAM GUARD RAIL
          SACRAMENTO CA
          M B I                                                        CRASH CUSHIONS
          LIVERMORE CA
          MIKE BROWN ELECTRIC                                          ELECTRICAL
          COTATI CA
          SUPERIOR HYDROSEED                                           EROSION CONTROL
          VACAVILLE CA



         04-162714                                                                                                BID245
         04-SM-1-36                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  3
         09/06/00                                                                                                 09/07/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     071322      TEMPORARY FENCE (TYPE CL-1.8)                  M           280               42.00          11,760.00
      2     018996      3.7 M TEMPORARY GATE (TYPE CL 1.8)             EA            3              508.00           1,524.00
      3     018997      TEMPORARY SILT FENCE                           M           320               17.00           5,440.00
      4     018998      TEMPORARY DRAINAGE INLET PROTECTION            EA            5              508.00           2,540.00
      5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,950.00*          4,950.00
      6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           34,500.00*         34,500.00
      7 (S) 120116      TYPE II BARRICADE                              EA           21              190.00           3,990.00
      8     120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           33               28.00             924.00
      9     120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         2,060                2.00           4,120.00
     10     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           35               60.00           2,100.00
     11     120300      TEMPORARY PAVEMENT MARKER                      EA          210                3.00             630.00
     12 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            7,600.00          15,200.00
     13     129000      TEMPORARY RAILING (TYPE K)                     M           450               63.00          28,350.00
     14     018999      TEMPORARY CRASH CUSHION (TYPE ADIEM)           EA            2           23,600.00          47,200.00
     15     129150      TEMPORARY TRAFFIC SCREEN                       M           450               41.00          18,450.00
     16     150305      OBLITERATE SURFACING                           M2          260               32.00           8,320.00
     17     150662      REMOVE METAL BEAM GUARD RAILING                M            23              102.00           2,346.00
     18     019000      REMOVE WHITE PAINTED TRAFFIC STRIPE            M           330                6.00           1,980.00
     19     019001      REMOVE YELLOW PAINTED TRAFFIC STRIPE           M           330               15.00           4,950.00
     20     019002      REMOVE WHITE THERMOPLASTIC TRAFFIC             M           870                6.00           5,220.00
                        STRIPE
     21     019003      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         1,060               15.00          15,900.00
                        STRIPE
     22     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            9               30.00             270.00
     23     150722      REMOVE PAVEMENT MARKER                         EA          150                1.50             225.00
     24     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA            1              127.00             127.00
     25     150805      REMOVE CULVERT                                 M            27              400.00          10,800.00
     26     150820      REMOVE INLET                                   EA            4              630.00           2,520.00
     27     152390      RELOCATE ROADSIDE SIGN                         EA            6              390.00           2,340.00
     28     152430      ADJUST INLET                                   EA            1            1,000.00           1,000.00
     29     152440      ADJUST MANHOLE TO GRADE                        EA            5              630.00           3,150.00
     30 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          680               35.00          23,800.00
     31     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            5,500.00*          5,500.00
     32     190101      ROADWAY EXCAVATION                             M3          600              123.00          73,800.00
     33     190185      SHOULDER BACKING                               STA           4            1,500.00           6,000.00
     34     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN         13              127.00           1,651.00
     35 (S) 203003      STRAW (EROSION CONTROL)                        TONN          1              575.00             575.00
     36 (S) 203014      FIBER (EROSION CONTROL)                        KG           57                2.50             142.50
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         09/06/00                                                                                                 09/07/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     37 (S) 203024      COMPOST (EROSION CONTROL)                      KG          160               12.00           1,920.00
     38 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           10              160.00           1,600.00
     39 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG           20                2.50              50.00
     40 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           36                5.00             180.00
     41     260301      CLASS 3 AGGREGATE BASE                         M3          190              115.00          21,850.00
     42     374206      SEAL RANDOM CRACKS                             LNKM          1            8,000.00           8,000.00
     43     390102      ASPHALT CONCRETE (TYPE A)                      TONN      1,120              110.00         123,200.00
     44     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          240               50.00          12,000.00
                        AREA)
     45     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           160               19.00           3,040.00
     46     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          2            1,000.00           2,000.00
     47 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            6            2,500.00          15,000.00
     48     510526      MINOR CONCRETE (BACKFILL)                      M3           14              380.00           5,320.00
     49     566011      ROADSIDE SIGN - ONE POST                       EA            7              350.00           2,450.00
     50     620909      450 MM ALTERNATIVE PIPE CULVERT                M            50              110.00           5,500.00
     51     664091      450 MM BITUMINOUS COATED CORRUGATED            M             6              220.00           1,320.00
                        STEEL PIPE (2.77 MM THICK)
     52     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           47              800.00          37,600.00
                        CONSTRUCTION)
     53     750001      MISCELLANEOUS IRON AND STEEL                   KG          760                1.00             760.00
     54 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            57               65.00           3,705.00
     55 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            3            4,570.00          13,710.00
     56 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           52               50.00           2,600.00
     57 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,460                2.00           4,920.00
     58 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M            80                3.00             240.00
     59 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          200                5.00           1,000.00
     60 (S) 860401      LIGHTING                                       LS     LUMP SUM           32,000.00*         32,000.00
     61     999990      MOBILIZATION                                   LS     LUMP SUM           65,000.00*         65,000.00
                                                                                                 TOTAL             717,259.50


