STATE

BID OPENING DATE
CONTRACT NUMBER
LOCATION

DB GOALS:
PROPOSALS 1SSUED 17
NUMBER OF BIDDERS 5
PROGRAM ELEMENTS

BID RANK

ENERAL

OF CALIFORNIA

01/25/01
08-436304

08-RIV-91-5.6/6.9

FUND TOTAL HA22

ENGINEERS EST
RAS
BID TOTAL

1,487,997.00

1,730,316.50

949 252-0441

1,966,823.50

2,752,174.50

B D SUMMARY DEPARTMENT OF TRANSPORTATION B1D245
PAGE 1
IN RIVERSIDE COUNTY IN CORONA FROM 01/29/01
0.1 KM WEST OF BUENA VISTA AVENUE CONTRACT CODE *C *
UNDERCROSSING TO 0.2 KM WEST OF 41 CONTRACT ITEMS
TEMESCAL WASH BRIDGE OVERHEAD
PAVEMENT REHABILITATION FEDERAL AID ACNH-P091-(103)E
DISADVANTAGED BUSINESS ENTERPRISE - 14.0%
2,171,000 TOTAL NUMBER OF WORKING DAYS 105
1,753,685.00 AMOUNT UNDER 265,688.00 PERCENT UNDER EST 15.15
BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
5 ALL AMERICAN ASPHALT 909 736-7600
00267073
P O BOX 2229 FAX 909 736-7646
CORONA CA 92878-2229
4 VANCE CORPORATION 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377 3 1,772,548.00 1
ENGINEERING CONSTRUCTION INC 00615876
1792 KAISER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
2 A F R CONSTRUCTION INC 626 358-2505
00369630
11 N FIFTH AVENUE FAX 626 358-5614
ARCADIA CA 91006
3 M AHMADI CONSTRUCTION AND 714 538-5156
ENGINEERING INC 00743775
133 N PIXLEY STREET FAX 714 538-5157

ORANGE CA 92868

PETERSON



08-436304 B1D245
08-RIV-91-5 SUMMARY OF REMAINING BIDDERS PAGE 2
01/25/01 01/29/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 MODERN ALLOYS SALVAGE SIGN, SIGNS AND GUARD RAIL

STANTON CA

MOORE ELECTRICAL CONTRACTING
CORONA CA

NORTH STATE SIGNS
FALLBROOK CA

PENHALL COMPANY

IRVINE CA

STATEWIDE SAFETY AND SIGNS
PISMO BEACH CA

SUDHAKAR COMPANY INC
RIALTO CA

ELECTRICAL

TRAFFIC CONTROL (PORTION)
ITEMS 7 AND 23 (PORTION)
ITEMS 1, 3 AND 5

STRIPING AND MARKING



08-436304 B1D245
08-RIV-91-5 SUMMARY OF REMAINING BIDDERS PAGE 3
01/25/01 01/29/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 BEADOR CONSTRUCTION CO PORTLAND CEMENT CONCRETE PAVEMENT (PORTION)
CORONA DEL MAR CA
HARBOR COMPANIES GRIND BRIDGE DECK (PORTION)
SAN BERNARDINO CA
MODERN ALLOYS METAL BEAM GUARD RAIL AND SIGN STRUCTURES (PORTION)
STANTON CA
MOORE ELECTRIC ELECTRICAL (PORTION)
CORONA CA
STATEWIDE SAFETY AND SIGNS CONSTRUCTION AREA SIGNS (PORTION)
PISMO BEACH CA
SUDHAKAR STRIPING AND MARKING (PORTION)
RIALTO CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 ALLAN FENCE GUARD RAIL
RIALTO CA
C 18 INC STRIPING

BEAUMONT CA

CALMEX ENGINEERING

RIVERSIDE CA
MOORE ELECTRIC
CORONA CA

CONTINUED ON NEXT PAGE

ASPHALT PAVING (PORTION)

SIGN ILLUMINATION AND LOOPS



08-436304 B1D245
08-RIV-91-5 SUMMARY OF REMAINING BIDDERS PAGE 4
01/25/01 01/29/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLING COLD PLANING
RIVERSIDE CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 A C DIKE COMPANY DIKE LINCOLN CA

ALL AMERICAN ASPHALT
CORONA CA

ALLAN FENCE

RIALTO CA

G AND C EQUIPMENT

J CHAMBERS TRUCKING

MOORE ELECTRIC
CORONA CA

PAVEMENT RECYCLING SYSTEMS

RIVERSIDE CA

STATEWIDE SAFETY AND SIGNS

PISMO BEACH CA
SUDHAKAR
RIALTO CA

ASPHALT CONCRETE (PORTION)
GUARD RAIL

EQUIPMENT RENTAL

HAUL ING

ELECTRICAL

COLD PLANE

SIGNS

STRIPING



08-436304 B1D245
08-RIV-91-5 SUMMARY OF REMAINING BIDDERS PAGE 5
01/25/01 01/29/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 ALCORN FENCE ITEMS 4, 8 THRU 11, 25 THRU 29, 32 AND 33 (PARTIAL)

RIVERSIDE CA
CALMEX ENGINEERING
RIVERSIDE CA
CHRISP COMPANY
FREMONT CA

MOORE ELECTRIC
CORONA CA

PAVEMENT RECYCLING
RIVERSIDE CA

WEST COAST DEMOLITION
ANAHEIM CA

ITEMS 17, 19 AND 23 (PARTIAL)
ITEMS 35 THRU 39 (PARTIAL)
ITEMS 40 AND 41 (PARTIAL)
ITEMS 7 AND 13 (PARTIAL)

ITEMS 6, 14 AND 23 (PARTIAL)



08-436304 B1D245

08-RIV-91-5 CONTRACT PROPOSAL OF LOwW BIDDER PAGE 6
01/25/01 01/29/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 15,000.00* 15,000.00
2 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 115,000.00* 115,000.00
3 (S) 120200 FLASHING BEACON (PORTABLE) EA 3 950.00 2,850.00
4 (S) 121140 TEMPORARY METAL BEAM GUARD RAILING M 53 265.00 14,045.00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6 4,000.00 24,000.00
6 150771 REMOVE ASPHALT CONCRETE DIKE M 570 8.00 4,560.00
7 150857 REMOVE ASPHALT CONCRETE SURFACING M2 6,638 10.50 69,699.00
8 151272 SALVAGE METAL BEAM GUARD RAILING M 100 105.00 10,500.00
9 151292 SALVAGE SIGN STRUCTURE (TRUSS) EA 1 6,400.00 6,400.00
10 020215 RESET OVERHEAD SIGN PANEL EA 2 1,600.00 3,200.00
11 152390 RELOCATE ROADSIDE SIGN EA 1 470.00 470.00
12 152604 MODIFY INLET EA 1 3,500.00 3,500.00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 65,500 1.50 98,250.00
14 153214 REMOVE CONCRETE CURB M 50 9.00 450.00
15 153235 CLEAN BRIDGE DECK M2 6,638 4.00 26,552.00
16 190101 ROADWAY EXCAVATION M3 30 100.00 3,000.00
17 390152 ASPHALT CONCRETE TONN 13,400 50.75 680,050.00
18 394001 PLACE ASPHALT CONCRETE DIKE M 550 5.00 2,750.00
19 390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 1,170 70.00 81,900.00
20 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 15 10.00 150.00
21 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 540 5.00 2,700.00
22 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 20 240.00 4,800.00
23 401100 REPLACE CONCRETE PAVEMENT M3 660 240.00 158,400.00
24 (F) 510501 MINOR CONCRETE M3 2 1,850.00 3,700.00
25 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 5,300 5.00 26,500.00
26 (SF)560219 INSTALL SIGN STRUCTURE (TRUSS) KG 5,300 .60 3,180.00
27 (SF)561009 920 MM CAST-IN-DRILLED-HOLE M 6.5 1,200.00 7,800.00
CONCRETE PILE (SIGN FOUNDATION)
28 568007 INSTALL SIGN OVERLAY EA 4 95.00 380.00
29 568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 27 135.00 3,645.00
30 650069 450 MM REINFORCED CONCRETE PIPE M 20 315.00 6,300.00
31 (S) 750001 MISCELLANEOUS IRON AND STEEL KG 440 2.50 1,100.00
32 810110 SURVEY MONUMENT EA 6 575.00 3,450.00
33 (5) 832003 METAL BEAM GUARD RAILING (WOOD POST) M 53 110.00 5,830.00
34 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 2,250.00 9,000.00
35 (5) 840515 THERMOPLASTIC PAVEMENT MARKING M2 70 41.00 2,870.00
36 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 14,200 .75 10,650.00

37 (S) 840656 PAINT TRAFFIC STRIPE (2-COAT) M 12,700 .35 4,445.00



08-436304 B1D245

08-RIV-91-5 CONTRACT PROPOSAL OF LOwW BIDDER PAGE 7
01/25/01 01/29/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
38 (5) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 3,340 1.15 3,841.00
39 (5) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,350 2.80 6,580.00
40 (S) 860508 MODIFY SIGN ILLUMINATION LS LUMP SUM 34,000.00* 34,000.00
41 (S) 860810 INDUCTIVE LOOP DETECTOR LS LUMP SUM 26,500.00* 26,500.00

TOTAL 1,487,997.00



08-436304 BI1D245
08-RIV-91-5 SUMMARY OF REMAINING BIDDERS PAGE 8
01/25/01 01/29/01
| -mm oo | -mm oo s | ==
SECOND | THIRD | FOURTH | FIFTH
BID AMOUNT | BID AMOUNT | BID AMOUNT | BID AMOUNT
——————————————————————————————— T e e [
15,000.00* 15000.00] 15,000.00* 15000.00] 15,500.00* 15500.00] 30,000.00* 30000.00
311,900.00* 311900.00] 200,000.00* 200000.00] 465,500.00* 465500.00] 300,000.00* 300000.00
1,000.00 3000.00] 800.00 2400.00] 1,000.00 3000.00] 500.00 1500.00
275.00 14575.00] 75.00 3975.00] 75.00 3975.00] 200.00 10600.00
10,000.00 60000.00] 10,000.00 60000.00] 6,000.00 36000.00] 6,000.00 36000.00
1.00 570.00] 5.00 2850.00] 10.00 5700.00] 21.00 11970.00
7.00 46466 .00| 4.00 26552.00] 7.00 46466 .00| 10.00 66380.00
45.00 4500.00] 20.00 2000.00] 19.00 1900.00] 60.00 6000.00
4,300.00 4300.00] 2,000.00 2000.00] 5,000.00 5000.00] 4,500.00 4500.00
1,600.00 3200.00] 1,100.00 2200.00] 1,600.00 3200.00] 1,610.00 3220.00
250.00 250.00] 500.00 500.00] 1,500.00 1500.00] 450.00 450.00
4,000.00 4000.00] 1,800.00 1800.00] 2,600.00 2600.00] 1,500.00 1500.00
1.50 98250.00] 2.45 160475.00] 2.35 153925.00] 4.75 311125.00
30.00 1500.00] 19.00 950.00] 22.00 1100.00] 100.00 5000.00
15.00 99570.00] 9.00 59742 .00] 4.00 26552.00] 5.00 33190.00
50.00 1500.00] 100.00 3000.00] 110.00 3300.00] 210.00 6300.00
45.00 603000.00] 55.00 737000.00] 48.50 649900.00] 60.25 807350.00
1.00 550.00] 8.00 4400.00] 6.60 3630.00] 45.00 24750.00
70.00 81900.00] 84 .00 98280.00] 67.75 79267 .50] 81.35 95179.50
5.50 82.50] 20.00 300.00] 6.60 99.00] 45.00 675.00
5.50 2970.00] 10.00 5400.00] 6.60 3564.00] 45.00 24300.00
195.00 3900.00] 935.00 18700.00] 600.00 12000.00] 950.00 19000.00
310.00 204600.00] 300.00 198000.00] 396.00 261360.00] 1,100.00 726000.00
1,550.00 3100.00] 1,000.00 2000.00] 3,200.00 6400.00] 1,500.00 3000.00
5.00 26500.00] 5.62 29786.00] 5.00 26500.00] 8.00 42400.00
.65 3445.00] .55 2915.00] 2.50 13250.00] 1.00 5300.00
1,250.00 8125.00] 1,000.00 6500.00] 1,400.00 9100.00] 2,300.00 14950.00
100.00 400.00] 250.00 1000.00] 300.00 1200.00] 500.00 2000.00
150.00 4050.00] 80.00 2160.00] 110.00 2970.00] 145.00 3915.00
225.00 4500.00] 250.00 5000.00] 415.00 8300.00] 305.00 6100.00
3.00 1320.00] 2.00 880.00] 3.00 1320.00] 8.00 3520.00
750.00 4500.00] 500.00 3000.00] 300.00 1800.00] 950.00 5700.00
115.00 6095.00] 100.00 5300.00] 100.00 5300.00] 150.00 7950.00
2,300.00 9200.00] 2,200.00 8800.00] 2,200.00 8800.00] 2,500.00 10000.00
45.00 3150.00] 34.00 2380.00] 50.00 3500.00] 55.00 3850.00
.80 11360.00] -89 12638.00] .55 7810.00] 1.00 14200.00
.40 5080.00] .43 5461.00] .65 8255.00] .60 7620.00
1.20 4008.00] 1.35 4509.00] 2.00 6680.00] 2.00 6680.00
3.00 7050.00] 3.70 8695.00] 4.00 9400.00] 4.00 9400.00



08-436304
08-RIV-91-5 SUMMARY OF REMAINING BIDDERS
01/25/01
——————————————————————————————— e L |
SECOND I THIRD I FOURTH I
BID AMOUNT I BID AMOUNT I BID AMOUNT I
——————————————————————————————— T e B
34,850.00% 34850.00]| 36,000.00* 36000.00] 33,500.00% 33500.00]
28,000.00* 28000.00] 30,000.00* 30000.00] 27,700.00% 27700.00]

1,730,316.50

1,772,548.00

1,966,823.50

B1D245
PAGE 9
01/29/01

45,500.00* 45500.00
35,100.00* 35100.00
2,752,174.50



