Bl D OPENI NG DATE
CONTRACT NUMBER

PROPCSALS | SSUED

NUMBER CF BI DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
05/ 01/ 02

05- 363324
05- SB-101-R15. 2

ENG NEERS EST

BI D TOTAL

2,893,072. 00

3,126, 188. 00

3, 515, 529. 00

3, 656, 537. 00

REPLACE BRI DGE

HA21

3,104, 000. 00 AMOUNT UNDER 210, 928. 00

I' N SANTA BARBARA COUNTY I N RR
SANTA BARBARA AT THE M CHEL TORENA
STREET OVERCROSSI NG

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
FUND TOTAL

SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
I NVOLVEMENT 05/ 02/ 02
CONTRACT CODE 'A '
70 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(925)E

TOTAL NUMBER OF WORKI NG DAYS 340

PERCENT UNDER EST 6. 80

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

C A RASMUSSEN | NC

2360 SHASTA WAY FAX
SIM VALLEY CA 93065

MADONNA CONSTRUCTI ON' COVPANY

P O BOX 3910 FAX
SAN LU S OBI SPO CA 93403

T T POLI CH AND ASSCCI ATES

P O BOX 828 FAX
S| ERRA MADRE CA 91205

R BURKE CORPORATI ON

P O BOX 957 FAX
SAN LU S OBI SPO CA 93406- 0957

805 527-9330
00254681
805 527-2318

805 543-0300
00065547
805 541-3067

626 836-7260
00763265
626 836-7280

805 543-8568
00264193
805 543-2521



05- 363324
05-SB-101-R
05/ 01/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 02/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WWORK SUBCONTRACTED

03

A C L CONSTRUCTI ON
POVONA CA

ACACI A LANDSCAPE
VENTURA CA

CROWN FENCE
SANTA FE SPRINGS CA

DONOVAN ELECTRI C
SANTA BARBARA CA

DYW DAG SYSTEMS
LONG BEACH CA

FOUNDATI ON PI LE I NC
FONTANA CA

PENHALL COVPANY
ANAHEI M CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

VI STA STEEL
VENTURA CA

RAI LI NG ( PORTI ON)

LANDSCAPI NG ( PORTI ON)

FENCI NG AND GUARD RAIL (PORTI ON)

ELECTRI CAL

PRESTRESSI NG ( PORTI ON)

PI LES (PORTI ON)

DEMOLI TI ON ( PORTI ON)

STRI PI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

REBAR ( PORTI ON)



05- 363324
05-SB-101-R
05/ 01/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 3

05/ 02/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WWORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ACL
ONTARI O CA

ACACI A LANDSCAPI NG
SANTA BARBARA CA

CROMN FENCE
SANTA FE SPRI NGS CA

DONOVAN ELECTRI C
SANTA BARBARA CA

DYW DAG SYSTEMS
LONG BEACH CA

FOUNDATI ON PI LE I NC
FONTANA CA

G L M ENG NEERI NG
FALLBROOK CA

PENHALL COMPANY
ANAHEI M CA

SAFETY STRI PI NG SERVI CES
GOSHEN CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

| TEM 41

| TEM 59 ( PARTI AL)

| TEMS 32 THRU 37

| TEMS 14, 19 THRU 21, 55 THRU 58 AND 60 THRU 63

| TEMS 68 AND 69

| TEM 45

| TEM5S 43 AND 44

| TEM 10 (PARTI AL)

| TEMS 26, 27 AND 49

ITEMS 6 THRU 8, 15 THRU 17, 29 AND 64 THRU 67

| TEM 4 (PARTI AL)



05- 363324 Bl D245
05-SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 01/ 02 05/ 02/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WWORK SUBCONTRACTED
01 UNI TED RENTAL H GHWAY TECHNOLOGY I TEMS 3, 11 AND 12
VENTURA CA
VI STA STEEL | TEMS 48, 50, 53 AND 59 (PARTIAL)
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON CONCRETE BARRI ER RAI L

CONTI NUED

POVONA CA

ACACI A LANDSCAPE
SANTA BARBARA CA

CALMEX ENG NEERI NG
RI VERSI DE CA

CROWN FENCE
SANTA BARBARA CA

DONOVAN ELECTRI C
SANTA BARBARA CA

DYW DAG SYSTEMS
LONG BEACH CA

I AFD
PHCENI X AZ

PENHALL COVPANY
ANAHEI M CA
ON NEXT PAGE

LANDSCAPI NG

ASPHALT CONCRETE PAVI NG

FENCE AND GUARD RAI L

ELECTRI CAL

PRESTRESSI NG

PI LI NG

BRI DGE REMOVALS



05- 363324

05-SB-101-R SUMMARY

05/ 01/ 02

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 5

05/ 02/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WWORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES
SUN VALLEY CA

VI STA STEEL
VENTURA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACL
POVONA CA

ACACI A LANDSCAPI NG AND ERCSI ON CONTROL
SANTA BARBARA CA

CROWN FENCE
SANTA FE SPRI NGS CA

DONOVAN ELECTRI C
SANTA BARBARA CA

DYW DAG SYSTEMS
LONG BEACH CA

FOUNDATI ON PI LE
FONTANA CA

PENHALL COMPANY
I RVI NE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA
CONTI NUED ON NEXT PAGE

PRESTRESSI NG ( PORTI ON)

| TEM5 32 THRU 37

FENCI NG

| TEMS 68 AND 69

PRESTRESSI NG

Pl LI NG

BRI DGE REMOVAL ( PORTI ON)

STRI PI NG AND MARKI NG



05- 363324
05-SB-101-R SUMMARY OF
05/ 01/ 02

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
05/ 02/ 02

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WWORK SUBCONTRACTED

04 UNI TED RENTALS H GHWAY TECHNOLOGY
VENTURA CA

VI STA STEEL COVPANY
VENTURA CA

I TEMS 3, 7 AND 12

REBAR



05- 363324 Bl D245

05- SB-101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 01/ 02 05/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 048867 TEMPORARY PEDESTRI AN BRI DGE ( LOCATI ON A) LS LUMP SUM 110, 000. 00* 110, 000. 00
2 048868 TEMPORARY PEDESTRI AN BRI DGE ( LOCATI ON B) LS LUMP SUM 1. 00* 1.00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 48, 000. 00* 48, 000. 00
5 (S) 120116 TYPE |1 BARRI CADE EA 24 30. 00 720. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 890 50 945. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 32 45.00 1, 440. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 690 5. 00 3, 450. 00
9 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 800. 00 1, 600. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 5, 000. 00* 5, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 620 10. 00 16, 200. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 64 350. 00 22, 400. 00
13 150608 REMOVE CHAI N LI NK FENCE M 40 25.00 1, 000. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 375 35.00 13, 125. 00
15 (S) 023158 REMOVE WHI TE PAI NTED TRAFFI C STRI PE M 780 6. 00 4, 680. 00
16 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 910 8. 00 7, 280. 00
17 (S) 150722 REMOVE PAVEMENT MARKER EA 480 2.00 960. 00
18 150760 REMOVE S| GN STRUCTURE EA 1 2, 500. 00 2, 500. 00
19 151540 RECONSTRUCT CHAI N LI NK FENCE M 30 60. 00 1, 800. 00
20 151554 RECONSTRUCT CHAI N LI NK GATE EA 1 750. 00 750. 00
21 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 42 120. 00 5, 040. 00
(WOOD POST)
22 152300 RESET OBJECT MARKER EA 2 250. 00 500. 00
23 152440 ADJUST MANHOLE TO GRADE EA 2 1, 500. 00 3, 000. 00
24 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Ve 850 10. 00 8, 500. 00
25 153239 REMOVE CONCRETE (CURB, GUTTER AND VB 80 65. 00 5, 200. 00
SI DEWALK)
26 153250 REMOVE SOUND WALL M 30 135. 00 4, 050. 00
27 157550 BRI DGE REMOVAL LS LUMP SUM 205, 000. 00* 205, 000. 00
28 190101 ROADVAY EXCAVATI ON VB 1, 450 50. 00 72, 500. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 000. 00* 4, 000. 00
30 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 795 60. 00 47, 700. 00
31 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 395 135. 00 53, 325. 00
32 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
33 (S) 203016 EROSI ON CONTROL ( TYPE D) M2 2,500 1.00 2,500. 00
34 (S) 204031 TRANSPLANT PALM TREE EA 9 1, 200. 00 10, 800. 00
35 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
36 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 17, 500. 00* 17, 500. 00



05- 363324 Bl D245

05- SB-101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 01/ 02 05/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 208304 WATER METER EA 2 2, 500. 00 5, 000. 00
38 260201 CLASS 2 AGGREGATE BASE VB 67 130. 00 8, 710. 00
39 390095 REPLACE ASPHALT CONCRETE SURFACI NG MB 14 350. 00 4, 900. 00
40 390160 ASPHALT CONCRETE ( TYPE B) TONN 680 100. 00 68, 000. 00
41 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 23 80. 00 1, 840. 00
42 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 1.8 1, 000. 00 1, 800. 00
43 490700 FURNI SH PI LI NG ( CLASS 900) M 1, 460 80. 00 116, 800. 00
( ALTERNATI VE W
44 (S) 490701 DRI VE PILE (CLASS 900) (ALTERNATIVE W EA 120 1, 500. 00 180, 000. 00
45 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 50, 000. 00* 50, 000. 00
46 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 270 560. 00 151, 200. 00
47 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,510 560. 00 845, 600. 00
48 518002 SOUND WALL ( MASONRY BLOCK) M2 130 250. 00 32, 500. 00
49 (S) 519144 JONT SEAL (MR 50 MV M 34 250. 00 8, 500. 00
50 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 181, 000 1.15 208, 150. 00
51 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 480 9.00 4,320.00
W TH WALKWAY)
52 560204 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED KG 480 5. 00 2, 400. 00
W TH WALKWAY)
53 721810 SLOPE PAVI NG ( CONCRETE) VB 21 330. 00 6, 930. 00
54 731502 M NOR CONCRETE (M SCELLANEOUS VB 81 280. 00 22, 680. 00
CONSTRUCTI ON)
55 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 48 61. 00 2,928.00
56 (S) 820118 GUARD RAI LI NG DELI NEATCR EA 9 50. 00 450. 00
57 (S) 832001 METAL BEAM GUARD RAI LI NG M 54 235. 00 12, 690. 00
58 ( SF) 833032 CHAI'N LI NK RAI LI NG (TYPE 7) M 248 130. 00 32, 240. 00
59 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 248 490. 00 121, 520. 00
60 (S) 839552 TERM NAL SECTI ON ( TYPE ©) EA 2 100. 00 200. 00
61 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 000. 00 12, 000. 00
62 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 500. 00 5, 000. 00
63 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 000. 00 2, 000. 00
64 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Ve 2.7 40. 00 108. 00
65 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 3, 340 1.00 3, 340. 00
66 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 340 2.00 680. 00
67 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 280 4.00 1, 120. 00
68 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 19, 000. 00* 19, 000. 00
69 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 6, 000. 00* 6, 000. 00
70 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00* 250, 000. 00

TOTAL 2,893,072.00



I TEM

OCoOoO~NOOR~AWNE

05- 363324

R S

150000.
130000.
10500.
140000.
720.
2457.

05- SB- 101- R SUMMARY OF REMAI NI NG BIDDE
05/ 01/ 02
_______________________________ |_______________________________|_______________________________
SECOND | THI RD | FOURTH
BI D AVOUNT | BI D AVOUNT [ BI D
............................... |____-____-____-____-____-____-_|__-____-____-____-____-____-___

50, 000. 00* 50000. 00| 150, 000. 00* 150000. 00| 150, 000. 00*
50, 000. 00* 50000. 00| 140, 000. 00* 140000. 00| 130, 000. 00*
11, 000. 00* 11000. 00| 9, 000. 00* 9000. 00| 10, 500. 00O*
40, 000. 00* 40000. 00| 80, 000. 00* 80000. 00| 140, 000. 00*
100. 00 2400. 00| 100. 00 2400. 00| 30. 00

. 60 1134. 00| 5. 00 9450. 00| 1.30

30. 00 960. 00| 30. 00 960. 00| 30. 00

6. 00 4140. 00| 3.00 2070. 00| 6. 00

1, 000. 00 2000. 00| 750. 00 1500. 00| 4,500. 00
30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00| 26, 000. 00*
50. 00 81000. 00| 38. 00 61560. 00| 32.00

200. 00 12800. 00| 300. 00 19200. 00| 150. 00

20. 00 800. 00| 20. 00 800. 00| 28. 00

25. 00 9375. 00| 50. 00 18750. 00| 36. 00

5. 50 4290. 00| 2.50 1950. 00| 6. 00

9. 00 8190. 00| 2.50 2275. 00| 9. 00

2.00 960. 00| 1.00 480. 00| 2.20

3, 000. 00 3000. 00| 3, 000. 00 3000. 00| 3, 000. 00
80. 00 2400. 00| 50. 00 1500. 00| 65. 00

900. 00 900. 00| 1, 500. 00 1500. 00| 720. 00
200. 00 8400. 00| 100. 00 4200. 00| 130. 00

60. 00 120. 00| 100. 00 200. 00| 50. 00

600. 00 1200. 00| 500. 00 1000. 00| 500. 00

10. 00 8500. 00| 3.50 2975. 00| 8. 00

140. 00 11200. 00| 75. 00 6000. 00| 200. 00

250. 00 7500. 00| 167. 00 5010. 00| 130. 00
200, 000. 00* 200000. 00| 200, 000. 00* 200000. 00| 380, 000. 00*
50. 00 72500. 00| 47.00 68150. 00| 34. 00

7, 000. 00* 7000. 00| 3, 000. 00* 3000. 00| 5, 000. 00*
80. 00 63600. 00| 50. 00 39750. 00| 100. 00

90. 00 35550. 00| 133.00 52535. 00| 140. 00

8, 000. 00* 8000. 00| 25, 000. 00* 25000. 00| 10, 500. 00*
1.30 3250. 00| 3.00 7500. 00| 1.25

2,000. 00 18000. 00| 750. 00 6750. 00| 1, 900. 00
6, 000. 00* 6000. 00| 5, 000. 00* 5000. 00| 5, 500. 00*
15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00| 15, 000. 00*
1, 000. 00 2000. 00| 1, 500. 00 3000. 00| 2,300. 00
100. 00 6700. 00| 145.00 9715. 00| 75. 00
400. 00 5600. 00| 247.00 3458. 00| 500. 00

Bl D245
PAGE 9
05/ 02/ 02



05- 363324 Bl D245

05- SB- 101- R SUMMARY OF REMAINING BIDDERS PAGE 10
05/ 01/ 02 05/ 02/ 02

_______________________________ |_______________________________|_______________________________

SECOND | THI RD | FOURTH
BI D AVOUNT | BI D AVOUNT [ BI D AMOUNT

............................... |____-____-____-____-____-____-_|__-____-____-____-____-____-___

110. 00 74800. 00| 100. 00 68000. 00| 75. 00 51000. 00

115. 00 2645. 00| 50. 00 1150. 00| 120. 00 2760. 00

1, 000. 00 1800. 00| 2,300. 00 4140. 00| 1, 600. 00 2880. 00

90. 00 131400. 00 75. 00 109500. 00| 85. 00 124100. 00

1, 500. 00 180000. 00 1, 660. 00 199200. 00| 1, 700. 00 204000. 00

65, 000. 00* 65000. 00| 62, 500. 00* 62500. 00| 55, 000. 00* 55000. 00

500. 00 135000. 00| 400. 00 108000. 00| 350. 00 94500. 00

580. 00 875800. 00| 744.00 1123440. 00| 750. 00 1132500. 00

200. 00 26000. 00| 173.00 22490. 00| 300. 00 39000. 00

200. 00 6800. 00| 150. 00 5100. 00| 280. 00 9520. 00

1.20 217200. 00| 1.25 226250. 00| 1.30 235300. 00

15. 00 7200. 00| 4.50 2160. 00| 10. 00 4800. 00

15. 00 7200. 00| 4.00 1920. 00| 6. 00 2880. 00

500. 00 10500. 00| 753. 00 15813. 00| 720. 00 15120. 00

500. 00 40500. 00| 418. 00 33858. 00| 540. 00 43740. 00

80. 00 3840. 00| 70. 00 3360. 00| 70. 00 3360. 00

40. 00 360. 00| 50. 00 450. 00| 60. 00 540. 00

200. 00 10800. 00| 150. 00 8100. 00| 260. 00 14040. 00

70. 00 17360. 00| 140. 00 34720. 00| 140. 00 34720. 00

650. 00 161200. 00 600. 00 148800. 00| 550. 00 136400. 00

300. 00 600. 00| 500. 00 1000. 00| 110. 00 220. 00

4,000. 00 16000. 00| 2,500. 00 10000. 00| 3, 300. 00 13200. 00

2, 600. 00 5200. 00| 2, 850. 00 5700. 00| 2, 600. 00 5200. 00

800. 00 1600. 00| 350. 00 700. 00| 1, 100. 00 2200. 00

40. 00 108. 00| 100. 00 270. 00| 40. 00 108. 00

.90 3006. 00| 1.00 3340. 00| .90 3006. 00

2.00 680. 00| 4.50 1530. 00| 2.00 680. 00

4.00 1120. 00| 5. 00 1400. 00| 4.00 1120. 00

21, 000. 00* 21000. 00| 15, 000. 00* 15000. 00| 21, 000. 00* 21000. 00

6, 000. 00* 6000. 00| 5, 000. 00* 5000. 00| 6, 000. 00* 6000. 00

300, 000. 00* 300000. 00| 313, 000. 00* 313000. 00| 158, 000. 00* 158000. 00

3,126, 188. 00

3,515, 529. 00

3, 656, 537. 00



