STATE OF CALI FORNI A BI' D SUMMARY
Bl D OPENI NG DATE 01/ 07/ 04 I N SANTA CRUZ COUNTY | N BEN LOVOND
CONTRACT NUMBER 05- 465604 FROM GLEN ARBOR ROAD TO M LL STREET
LOCATI ON 05-SCR-9-9.4/9.7
CONSTRUCT LEFT TURN LANE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPCSALS | SSUED 26 FUND TOTAL HB1 706, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
01/ 08/ 04
CONTRACT CCDE 'B
70 CONTRACT | TEMS

FEDERAL Al D ACST- S009- (013) E
PH S009- (013) E

TOTAL NUMBER OF WORKI NG DAYS 870
PERCENT OVER EST 25. 18

831 768-2700
00000022

FAX 831 768-2711

NUMBER OF BI DDERS 2 ENG NEERS EST 1,102, 000. 00  AMOUNT OVER 277, 447. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 379, 447. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON
330 BLOMQUI ST ST
REDWOCD CI TY CA 94063
2 1, 385, 385. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

831 724-1011
00000089

FAX 831 768-4021



05- 465604
05- SCR-9-9
01/ 07/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 08/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS INC
FAI RFI ELD CA

CORNER STONE NMASONRY
SALI NAS CA

EARTHWORKS PAVI NG
CAPI TOLA CA

FMG
SANTA CLARA CA

JAMVES SAVATTONE
APTCS CA

CLI VEI RA FENCE
SANTA CLARA CA

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STEI NY AND COVPANY
VALLEJO CA

WATKI NS AND BORTOLUSSI
SAN RAFAEL CA

ASPHALT CONCRETE DI KE

MASONRY

ASPHALT TEXTURI NG

GRI NDI NG

BUS SHELTER

FENCI NG

STRI PI NG

CONSTRUCTI ON AREA S| GNS

ELECTRI CAL

LANDSCAPI NG



05- 465604 Bl D245
05- SCR-9-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
01/ 07/ 04 01/ 08/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

M G T TRUCKI NG
SALI NAS CA

PONDEROCSA ENG NEERI NG
REDDI NG CA

RI LEYS STRI PI NG
BENI CI A CA

SANTA CRUZ ENG NEERI NG
WATSONVI LLE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STEI NY AND COVPANY
VALLEJO CA

WATKI NS AND BORTCLUSSI
SAN RAFAEL CA

TRUCKI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

STRI PI NG

STREET PRI NT

CONSTRUCTI ON AREA SI GNS, ROADWAY SI GNS AND CHANNELI ZERS

ELECTRI CAL

LANDSCAPI NG AND | RRI GATI ON



05- 465604 Bl D245

05- SCR-9- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 07/ 04 01/ 08/ 04
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 35 70. 00 2, 450. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 140 19. 00 2, 660. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 10, 000. 00* 10, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 55, 000. 00* 55, 000. 00
7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 066 5. 00 15, 330. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 106 20. 00 2,120.00
9 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 7, 000. 00 14, 000. 00
10 128660 TEMPORARY FLASHI NG BEACON LS LUVP SUM 9, 000. 00* 9, 000. 00
11 150206 ABANDON CULVERT EA 2 1, 800. 00 3, 600. 00
12 150605 REMOVE FENCE M 35 15. 00 525. 00
13 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 384 10. 00 3, 840. 00
STRI PE
14 150710 REMOVE TRAFFI C STRI PE M 814 3.00 2,442.00
15 150742 REMOVE ROADSI DE SI GN EA 5 150. 00 750. 00
16 150806 REMOVE Pl PE M 43 190. 00 8, 170. 00
17 150820 REMOVE | NLET EA 4 800. 00 3, 200. 00
18 150828 REMOVE JUNCTI ON BOX EA 1 800. 00 800. 00
19 152316 RESET ROADSI DE SI GN (ONE POST) EA 8 150. 00 1, 200. 00
20 152604 MODI FY | NLET EA 1 2,500. 00 2,500. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,760 14. 00 24, 640. 00
22 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 32 210. 00 6, 720. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 15, 000. 00* 15, 000. 00
24 190101 ROADVWAY EXCAVATI ON VB 1,870 66. 00 123, 420. 00
25 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 3, 500. 00* 3, 500. 00
26 198001 | MPORTED BORROW VB 510 45. 00 22, 950. 00
27 (S) 200001 HI GHVAY PLANTI NG LS LUVP SUM 28, 000. 00* 28, 000. 00
28 200101 | MPORTED TOPSOI L VB 220 52. 00 11, 440. 00
29 032184 MORTARED ROCK WALL M 12.5 700. 00 8, 750. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 45, 000. 00* 45, 000. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 66, 000. 00* 66, 000. 00
32 208304 WATER METER LS LUVP SUM 13, 000. 00* 13, 000. 00
33 032185 100 MM CORRUGATED HDPE Pl PE CONDUI T M 36 200. 00 7,200. 00
(TYPE A)
34 208731 200 MM CORRUGATED HI GH DENSI TY M 160 200. 00 32, 000. 00

POLYETHYLENE PI PE CONDUI T



05- 465604 Bl D245

05- SCR- 9- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 07/ 04 01/ 08/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
35 032186 200 MV CORRUGATED HDPE PI PE CONDUI T M 43 200. 00 8, 600. 00
(TYPE A)
36 208732 250 MVl CORRUGATED HI GH DENSI TY M 22 200. 00 4, 400. 00
POLYETHYLENE Pl PE CONDUI T
37 260201 CLASS 2 AGGREGATE BASE VB 1,177 70. 00 82, 390. 00
38 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 900 64. 00 121, 600. 00
39 032187 TEXTURED ASPHALT CONCRETE MR 160 144. 00 23, 040. 00
40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 170 56. 00 9, 520. 00
AREA)
41 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 17 51. 00 867. 00
42 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 7 51. 00 357. 00
43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 25 51. 00 1, 275. 00
44 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 33 1, 500. 00 49, 500. 00
45 032188 SEGVENTAL RETAI NI NG WALL MR 49 850. 00 41, 650. 00
46 597401 PAI NT CURB (2- COAT) M 270 7.00 1, 890. 00
47 641134 450 MM PLASTI C Pl PE M 22 400. 00 8, 800. 00
48 641136 600 MV PLASTI C Pl PE M 440 210. 00 92, 400. 00
49 707133 900 MV PRECAST CONCRETE PI PE | NLET M 4 800. 00 3, 200. 00
50 731502 M NOR CONCRETE (M SCELLANEOUS VB 170 400. 00 68, 000. 00
CONSTRUCTI ON)
51 032189 | NTEGRAL COLORED CONCRETE VB 11 500. 00 5, 500. 00
52 731623 M NOR CONCRETE (CURB RAMP) VB 6 400. 00 2, 400. 00
53 750001 M SCELLANEOUS | RON AND STEEL KG 3, 600 4.00 14, 400. 00
54 800701 WOOD FENCE M 35 65. 00 2, 275. 00
55 820134 OBJECT MARKER ( TYPE P) EA 1 50. 00 50. 00
56 839514 HANDRAI LI NG LS LUMP SUM 3, 500. 00* 3, 500. 00
57 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 98 55. 00 5, 390. 00
58 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2, 100 3.00 6, 300. 00
( SPRAYABLE)
59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 184 4.00 736. 00
60 (S) 860401 LI GHTI NG LS LUMP SUM 56, 000. 00* 56, 000. 00
61 (S) 032190 PEDESTRI AN LI GHTI NG STANDARD EA 9 4, 000. 00 36, 000. 00
62 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 3, 000. 00 3, 000. 00
63 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 6, 000. 00* 6, 000. 00
64 (S) 861502 MODI FY S| GNAL LS LUMP SUM 12, 000. 00* 12, 000. 00
65 994011 CONCRETE BLOCK PAVER MR 30 100. 00 3, 000. 00
66 994425 BENCH EA 10 2, 200. 00 22, 000. 00
67 994901 TRASH RECEPTACLE EA 2 2, 600. 00 5, 200. 00



05- 465604 Bl D245

05- SCR-9-9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
01/ 07/ 04 01/ 08/ 04
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
68 994920 Bl CYCLE PARKI NG RACK EA 2 4, 000. 00 8, 000. 00
69 995000 BUS SHELTER EA 2 11, 000. 00 22,000. 00
70 999990 MOBI LI ZATI ON LS LUWP SUM 95, 000. 00* 95, 000. 00

TOTAL 1, 379, 447. 00



05- 465604 Bl D245
05- SCR-9-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 07/ 04 01/ 08/ 04
| TEM SECOND
BI D AMOUNT
1 15. 00 525. 00
2 15. 00 2100. 00
3 2,400. 00* 2400. 00
4 7, 000. 00* 7000. 00
5 3, 000. 00* 3000. 00
6 55, 000. 00* 55000. 00
7 5.25 16096. 50
8 45. 00 4770. 00
9 8, 800. 00 17600. 00
10 7, 100. 00* 7100. 00
11 950. 00 1900. 00
12 32.00 1120. 00
13 6. 00 2304. 00
14 1.65 1343. 10
15 125. 00 625. 00
16 84. 00 3612. 00
17 616. 00 2464. 00
18 800. 00 800. 00
19 175. 00 1400. 00
20 350. 00 350. 00
21 6. 00 10560. 00
22 270. 00 8640. 00
23 15, 000. 00* 15000. 00
24 54. 00 100980. 00
25 2, 000. 00* 2000. 00
26 10. 00 5100. 00
27 20, 000. 00* 20000. 00
28 46. 00 10120. 00
29 583. 00 7287.50
30 25, 000. 00* 25000. 00
31 50, 000. 00* 50000. 00
32 12, 000. 00* 12000. 00
33 89. 00 3204. 00
34 112. 00 17920. 00
35 90. 00 3870. 00
36 121. 00 2662. 00
37 86. 00 101222. 00
38 78. 00 148200. 00
39 60. 00 9600. 00




05- 465604 Bl D245

05- SCR-9-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 07/ 04 01/ 08/ 04
| TEM SECOND
BI D AMOUNT

40 25.00 4250. 00
41 54. 00 918. 00
42 54. 00 378. 00
43 54. 00 1350. 00
44 1, 250. 00 41250. 00
45 609. 00 29841. 00
46 5.00 1350. 00
47 285. 00 6270. 00
48 505. 00 222200. 00
49 855. 00 3420. 00
50 619. 00 105230. 00
51 926. 00 10186. 00
52 1, 180. 00 7080. 00
53 2.80 10080. 00
54 125. 00 4375. 00
55 85. 00 85. 00
56 1, 000. 00* 1000. 00
57 57. 00 5586. 00
58 1.00 2100. 00
59 4.00 736. 00
60 48, 000. 00* 48000. 00
61 1, 666. 00 14994. 00
62 2,500. 00 2500. 00
63 4, 000. 00* 4000. 00
64 12, 000. 00* 12000. 00
65 300. 00 9000. 00
66 1, 700. 00 17000. 00
67 1, 250. 00 2500. 00
68 1, 200. 00 2400. 00
69 8, 260. 00 16520. 00
70 113, 910. 90* 113910. 90

TOT 1, 385, 385. 00



