
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    05/06/04                    IN RIVERSIDE COUNTY IN AND NEAR                                    05/10/04
     CONTRACT NUMBER     08-478804                   PERRIS FROM D STREET NORTHBOUND                          CONTRACT CODE 'B '
     LOCATION            08-RIV-215-27.3/38.1        ON RAMP TO 0.3 KM SOUTH OF 60 AND                         22 CONTRACT ITEMS
                                                     215 SEPARATION

                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACIM-215-1(214)82E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
 PROPOSALS ISSUED    12   FUND TOTAL   HA22      5,407,000                         TOTAL NUMBER OF WORKING DAYS     70

 NUMBER OF BIDDERS  4    ENGINEERS EST      5,114,000.00  AMOUNT UNDER     544,197.00        PERCENT UNDER EST 10.64
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         4,569,803.00    2              R J NOBLE COMPANY                     714 637-1550
                                                                                                  00782908
                                                            P O BOX 620                       FAX 714 637-6321
                                                            ORANGE CA  92856

                   2         5,291,339.60    3              ALL AMERICAN ASPHALT                  909 736-7600
                                                                                                  00267073
                                                            P O BOX 2229                      FAX 909 739-4671
                                                            CORONA CA  92878-2229

                   3         5,365,213.50    1              VANCE CORPORATION                     909 355-4333
                                                                                                  00414567
                                                            2271 N LOCUST AVENUE              FAX 909 355-4339
                                                            RIALTO CA  92377

                   4         5,895,895.00    4              MATICH CORPORATION                    909 382-7400
                                                                                                  00149783
                                                            P O BOX 50000                     FAX 909 382-0113
                                                            SAN BERNARDINO CA  92412
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          05/06/04                                                                                                 05/10/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     M S L ELECTRIC INC                                           LOOPS AND MODIFY TRAFFIC MONITORING STATION
           4511 E EISENHOWER CIRCLE
           ANAHEIM CA  92807

           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE
           P O BOX 1266
           RIVERSIDE CA  92502

           SMITH AND SON                                                TRAFFIC CONTROL AND CONSTRUCTION AREA SIGNS
           5424 FIFTH STREET
           FALLBROOK CA  92028

           SUDHAKAR COMPANY                                             STRIPING
           1450 FITZGERALD
           RIALTO CA  92376
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          05/06/04                                                                                                 05/10/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C DIKE COMPANY                                             SHOULDER BACKING
           LINCOLN CA

           HIGH LIGHT ELECTRIC                                          LOOPS AND MODIFY TRAFFIC MONITORING STATION
           RIVERSIDE CA

           STATEWIDE SAFETY AND SIGNS INC                               CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL (PORTION)
           NIPOMO CA

           STATEWIDE SAFETY AND SIGNS INC                               FLASHING BEACON AND PORTABLE MESSAGE SIGN (PORTION)
           NIPOMO CA

           SUDHAKAR COMPANY INC                                         STRIPING AND MARKING
           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     GLOBAL ENVIRONMENT NETWORK                                   LEAD COMPLIANCE AND WATER POLLUTION CONTROL PLANS (PORTION)
           FOUNTAIN VALLEY CA

           GLOBAL ENVIRONMENTAL NETWORK                                 CHANGEABLE MESSAGE SIGN (PORTION)
           FOUNTAIN VALLEY CA

           HIGH LIGHT ELECTRIC                                          TRAFFIC LOOPS (PORTION)
           RIVERSIDE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PORTION)
           NIPOMO CA

           SUDHAKAR COMPANY                                             STRIPING (PORTION)
           RIALTO CA
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          05/06/04                                                                                                 05/10/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     A C DIKE COMPANY                                             SHOULDER BACKING
           LINCOLN CA

           MOORE ELECTRICAL                                             ELECTRICAL
           CORONA CA

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE
           RIVERSIDE CA

           SMITH AND SONS                                               CONSTRUCTION AREA SIGNS
           FALLBROOK CA

           SUDHAKAR COMPANY                                             PAVEMENT MARKING
           RIALTO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,000.00*          1,000.00
       2     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM            7,000.00*          7,000.00
       3     070018      TIME-RELATED OVERHEAD                          WDAY         70            1,000.00          70,000.00
       4     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,000.00*          1,000.00
                         PROGRAM
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           70,000.00*         70,000.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,000.00*         25,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          175,000.00*        175,000.00
       8 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            4            2,600.00          10,400.00
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            5,000.00          10,000.00
      10 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         8,620                2.10          18,102.00
      11     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           70               16.00           1,120.00
      12     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       67,000                1.40          93,800.00
      13     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3       16,300                 .50           8,150.00
      14     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     75,300               50.00       3,765,000.00
      15     840515      THERMOPLASTIC PAVEMENT MARKING                 M2           70               50.00           3,500.00
      16     840560      THERMOPLASTIC TRAFFIC STRIPE                   M        78,400                 .55          43,120.00
                         (SPRAYABLE)
      17     840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,620                1.25          10,775.00
      18     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       19,000                 .85          16,150.00
      19     850102      PAVEMENT MARKER (REFLECTIVE)                   EA        9,560                1.85          17,686.00
      20     860810      INDUCTIVE LOOP DETECTOR                        LS     LUMP SUM           19,000.00*         19,000.00
      21     860890      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           61,000.00*         61,000.00
                         (COUNT)
      22     999990      MOBILIZATION                                   LS     LUMP SUM          143,000.00*        143,000.00

                                                                                                  TOTAL           4,569,803.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |         2,800.00*      2800.00|         4,900.00*      4900.00|             1.00*         1.00
   2 |         2,500.00*      2500.00|         3,200.00*      3200.00|         1,000.00*      1000.00
   3 |            68.00       4760.00|         1,300.00      91000.00|         1,275.00      89250.00
   4 |           840.00*       840.00|           940.00*       940.00|         1,000.00*      1000.00
   5 |         8,500.00*      8500.00|         8,650.00*      8650.00|         5,000.00*      5000.00
   6 |        23,800.00*     23800.00|        23,400.00*     23400.00|        14,000.00*     14000.00
   7 |       214,000.00*    214000.00|       124,000.00*    124000.00|       150,000.00*    150000.00
   8 |           960.00       3840.00|           950.00       3800.00|           675.00       2700.00
   9 |         3,600.00       7200.00|         3,200.00       6400.00|        20,000.00      40000.00
  10 |             3.50      30170.00|             2.10      18102.00|             2.10      18102.00
  11 |            15.00       1050.00|            16.20       1134.00|            15.50       1085.00
  12 |             1.50     100500.00|              .90      60300.00|             1.35      90450.00
  13 |            20.00     326000.00|             6.85     111655.00|            26.50     431950.00
  14 |            57.00    4292100.00|            61.00    4593300.00|            61.00    4593300.00
  15 |            48.00       3360.00|            50.75       3552.50|            49.00       3430.00
  16 |              .38      29792.00|              .40      31360.00|              .55      43120.00
  17 |             1.22      10516.40|             1.30      11206.00|             1.25      10775.00
  18 |              .81      15390.00|              .85      16150.00|              .85      16150.00
  19 |             1.77      16921.20|             1.90      18164.00|             1.80      17208.00
  20 |        20,300.00*     20300.00|        20,000.00*     20000.00|        20,000.00*     20000.00
  21 |        42,000.00*     42000.00|        37,000.00*     37000.00|        40,000.00*     40000.00
  22 |       135,000.00*    135000.00|       177,000.00*    177000.00|       307,374.00*    307374.00

 TOT                    5,291,339.60                   5,365,213.50                   5,895,895.00


