STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 17/ 04 I N SI SKI YOU COUNTY AT MC CLOUD AT 08/ 18/ 04
CONTRACT NUMBER 02-394704 0.5 KM NORTH OF BROADVAY CONTRACT CODE 'C '
LOCATI ON 02-S1S-89-25.0 44 CONTRACT | TEMS
PEDESTRI AN UNDERCRGOSSI NG FEDERAL AlD ACNH P089-(085)E

STPL- 5902- ( 045)
ER- 5902- ( 045)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB71 345, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 5 ENG NEERS EST 274, 000. 00 AMOUNT OVER 88, 753. 00 PERCENT OVER EST 32. 39
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 362, 753. 00 3 HAT CREEK CONSTRUCTI ON AND 530 335-5501
MATERI ALS | NC 00590546
24339 H GHWAY 89 FAX 530 335-5510
BURNEY CA 96013
2 462, 062. 15 5 TI MBERWORKS 530 926-4093
00449510
P O BOX 1240 FAX 530 926-2118
MOUNT SHASTA CA 96067
3 483, 384. 00 4 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-7097
00754230
P O BOX 491660 FAX 530 244-7377
REDDI NG CA 96049
4 531, 714. 00 1 STEELHEAD CONSTRUCTORS | NC 530 226-6400
00729880
P O BOX 997 FAX 530 226- 6401
PALO CEDRO CA 96073
5 562, 340. 00 2 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132
00703199
P O BOX 493459 FAX 530 245-1016

REDDI NG CA 96049- 3459



02- 394704 Bl D245
02- Sl S-89-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 17/ 04 08/ 18/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BASI C FENCI NG I TEM5 6, 8, 23, 36, 38 AND 39
YREKA CA
MC ENTI RE LANDSCAPI NG I TEMS 12 THRU 16
REDDI NG CA
MOUNT SHASTA ELECTRI C | TEM 41 ( PARTI AL)
MOUNT SHASTA CA
PONDEROSA ENVI RONMVENTAL I TEM 1
REDDI NG CA
SOLI D ROCK CONSTRUCTI ON | TEM 29 ( PARTI AL)
ANDERSON CA
TRAFFI C SOLUTI ONS | NC | TEMS 4 AND 5 (PARTI AL)

REDDI NG CA



02- 394704
02- Sl S-89-2 SUMMARY
08/ 17/ 04

LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 18/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BASI C FENCI NG
YREKA CA

BEAR CREEK HYDROSEEDI NG
GARDEN VALLEY CA

GOLDEN STATE TRAFFI C SERVI CE
PLYMOUTH CA

MOUNTT SHASTA ELECTRI C
MOUNTT SHASTA CA

NORTHERN CALI FORNI A PAVI NG
YREKA CA

PONDEROSA ENG NEERI NG AND ENVI RONMVENTAL
REDDI NG CA

REMBRANT PAI NTI NG
MOUNTT SHASTA CA

SOLI D ROCK CONSTRUCTI ON
ANDERSON CA

WT M S LANDSCAPI NG
REDDI NG CA

FENCI NG

HYDROSEEDI NG

TRAFFI C CONTROL

ELECTRI CAL

PAVI NG

WATER POLLUTI ON CONTRCL PLAN

PAI NTI NG

BORI NG

LANDSCAPI NG



02- 394704 Bl D245
02- Sl S-89-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 17/ 04 08/ 18/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ERI CK AMMON | NC JACK STEEL PI PE
SALYER CA
M AND S ENVI RONMVENTAL LANDSCAPE I TEMS 12 THRU 16
REDDI NG CA
NORTHERN | NDUSTRI AL ELECTRI C | TEM 41
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY | NC FENCI NG
ANDERSON CA
CAMBLI N STEEL SERVI CE | NC REBAR
SACRAMENTO CA
MC ENTI RE LANDSCAPI NG | TEMS 12 THRU 16 ( PARTI AL)
REDDI NG CA
NORTHERN | NDUSTRI AL ELECTRI C LI GHTI NG
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE FENCE ( PARTI AL)
ANDERSON CA
CAMBLI N STEEL REBAR ( PARTI AL)
SACRAMENTO CA
CONTI NUED ON NEXT PAGE



02- 394704 Bl D245

02- Sl S-89-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 17/ 04 08/ 18/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ELI JAH ELECTRI C LI GATI NG ( PARTI AL)
MODESTO CA
MC ENTI RE LANDSCAPI NG | RRI GATI ON AND SEEDI NG ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS ( PARTI AL)

REDDI NG CA



02-394704 Bl D245

02- SI S- 89- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 17/ 04 08/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 950. 00* 3, 950. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 940. 00* 2, 940. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 600. 00* 13, 600. 00
5 120120 TYPE |11 BARRI CADE EA 2 300. 00 600. 00
6 (S) 150608 REMOVE CHAI N LI NK FENCE M 92 20. 00 1, 840. 00
7 033436 REMOVE BOLLARD EA 2 170. 00 340. 00
8 (S) 033437 RELOCATE RAI L FENCE M 55 100. 00 5, 500. 00
9 152666 400 MM PLASTI C Pl PE- LI NER M 23 127.00 2,921.00
10 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 5, 000. 00* 5, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 570 50. 00 28, 500. 00
12 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.6 480. 00 288. 00
13 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1 550. 00 550. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5.4 190. 00 1, 026. 00
15 (S) 203056 COVMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 45 3. 00 135. 00
16 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 21, 600. 00* 21, 600. 00
17 260201 CLASS 2 AGGREGATE BASE TONN 280 91. 00 25, 480. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 230 159. 00 36, 570. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 50 35. 00 1, 750. 00
AREA)
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 2, 530. 00 5, 566. 00
21 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 50 1, 650. 00 82, 500. 00
22 511035 ARCHI TECTURAL TREATNMENT M2 65 180. 00 11, 700. 00
23 566011 ROADSI DE SI GN - ONE POST EA 2 189. 00 378. 00
24 033438 CLEAN AND PAI NT PI PE ARCH LS LUMP SUM 20, 800. 00* 20, 800. 00
25 664016 450 MM CORRUGATED STEEL PI PE M 14 349. 00 4,886. 00
(2.77 MM THI CK)
26 664029 750 MM CORRUGATED STEEL Pl PE M 7 262. 00 1, 834. 00
(2.77 MM THI CK)
27 033439 2970 MM X 2490 MM STRUCTURAL STEEL M 7 1, 299. 00 9, 093. 00
PLATE Pl PE ARCH (2. 82 MV THI CK)
28 703572 450 MM WELDED STEEL Pl PE (6.35 MV THI CK) M 10 490. 00 4,900. 00
29 704185 JACKED 450 MM WELDED STEEL Pl PE M 16 1, 365. 00 21, 840. 00
(6.35 MM THI CK)
30 705044 450 MM STEEL FLARED END SECTI ON EA 1 168. 00 168. 00
31 705047 750 MM STEEL FLARED END SECTI ON EA 2 385. 00 770. 00
32 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 10 67. 00 670. 00



02-394704 Bl D245

02- SI' S-89-2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
08/ 17/ 04 08/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
33 721012 ROCK SLOPE PROTECTI ON TONN 50 70. 00 3, 500. 00
(BACKI NG NO. 3, METHOD B)
34 729010 ROCK SLOPE PROTECTI ON FABRI C MR 31 18. 00 558. 00
35 750007 FRAMVE AND GRATE EA 3 307. 00 921. 00
36 (S) 800300 CHAI'N LI NK FENCE M 90 79. 00 7,110. 00
37 033440 MARKER POST (GATE VALVE) EA 2 73.00 146. 00
38 820112 MARKER ( CULVERT) EA 3 73. 00 219. 00
39 (S) 833032 CHAI N LI NK RAI LI NG ( TYPE 7) M 32 300. 00 9, 600. 00
40 033441 REMOVEABLE BOLLARD EA 2 823. 00 1, 646. 00
41 (S) 860401 LI GHTI NG LS LUMP SUM 16, 500. 00* 16, 500. 00
42 033442 150 MM PLASTI C Pl PE (WATER MAI N) M 65 36. 00 2. 340. 00
43 033443 150 MV GATE VALVE EA 2 610. 00 1, 220. 00
44 033444 VALVE BOX EA 2 49. 00 98. 00

TOTAL 362, 753. 00
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02- 394704

02- Sl S-89-2
08/ 17/ 04
SECOND

Bl D AMOUNT
1, 309. 00* 1309. 00
2,496. 00* 2496. 00
2, 763. 00* 2763. 00
5, 361. 00* 5361. 00
82.75 165. 50
21.44 1972. 48
105. 50 211.00
92. 08 5064. 40
297. 37 6839. 51
27,510. 00* 27510. 00
80. 78 46044. 60
505. 00 303. 00
600. 00 600. 00
208. 15 1124.01
2.53 113. 85
15, 891. 00* 15891. 00
68. 87 19283. 60
125. 00 28750. 00
145. 06 7253. 00
4,023.18 8851. 00
1, 315. 36 65768. 00
511. 22 33229. 30
702. 50 1405. 00
4,225. 00* 4225. 00
427. 86 5990. 04
767.71 5373. 97
5,773.29 40413. 03
525. 60 5256. 00
2,354.56 37672. 96
127.00 127. 00
382. 00 764. 00
102. 80 1028. 00
93. 86 4693. 00
12. 32 381. 92
382. 00 1146. 00
103. 43 9308. 70
255. 00 510. 00
56. 67 170.01
373. 66 11957. 12

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
2,500. 00* 2500. 00
5, 000. 00~ 5000. 00
3, 500. 00* 3500. 00
20, 000. 00* 20000. 00
100. 00 200. 00
30. 00 2760. 00
275.00 550. 00
35. 00 1925. 00
400. 00 9200. 00
5, 000. 00* 5000. 00
65. 00 37050. 00
1, 500. 00 900. 00
1, 500. 00 1500. 00
200. 00 1080. 00
70. 00 3150. 00
22,000. 00* 22000. 00
110. 00 30800. 00
165. 00 37950. 00
165. 00 8250. 00
2,500. 00 5500. 00
1, 650. 00 82500. 00
165. 00 10725. 00
500. 00 1000. 00
24,709. 00* 24709. 00
550. 00 7700. 00
825. 00 5775. 00
3, 500. 00 24500. 00
1, 000. 00 10000. 00
2,200. 00 35200. 00
165. 00 165. 00
385. 00 770. 00
125. 00 1250. 00
150. 00 7500. 00
25.00 775. 00
500. 00 1500. 00
125. 00 11250. 00
100. 00 200. 00
100. 00 300. 00
500. 00 16000. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
2,500. 00* 2500. 00
12, 000. 00* 12000. 00
4, 000. 00* 4000. 00
60, 000. 00* 60000. 00
200. 00 400. 00
27.00 2484. 00
350. 00 700. 00
35. 00 1925. 00
250. 00 5750. 00
5, 000. 00* 5000. 00
50. 00 28500. 00
1, 100. 00 660. 00
600. 00 600. 00
150. 00 810. 00
10. 00 450. 00
1, 900. 00~ 1900. 00
40. 00 11200. 00
120. 00 27600. 00
40. 00 2000. 00
3, 200. 00 7040. 00
2,500. 00 125000. 00
300. 00 19500. 00
450. 00 900. 00
15, 000. 00~ 15000. 00
300. 00 4200. 00
500. 00 3500. 00
8, 500. 00 59500. 00
600. 00 6000. 00
2, 600. 00 41600. 00
350. 00 350. 00
700. 00 1400. 00
120. 00 1200. 00
100. 00 5000. 00
15. 00 465. 00
400. 00 1200. 00
150. 00 13500. 00
300. 00 600. 00
60. 00 180. 00
550. 00 17600. 00

Bl D245
PAGE 8
08/ 18/ 04
FI FTH
BI D AMOUNT

1, 500. 00* 1500. 00
2, 500. 00* 2500. 00
3, 500. 00* 3500. 00
7, 500. 00* 7500. 00
125. 00 250. 00
50. 00 4600. 00
75. 00 150. 00
50. 00 2750. 00
325. 00 7475. 00
5, 000. 00* 5000. 00
90. 00 51300. 00
1, 000. 00 600. 00
550. 00 550. 00
150. 00 810. 00
6. 00 270. 00
25, 000. 00* 25000. 00
90. 00 25200. 00
200. 00 46000. 00
125. 00 6250. 00
2,500. 00 5500. 00
3, 500. 00 175000. 00
125. 00 8125. 00
700. 00 1400. 00
8, 500. 00* 8500. 00
425. 00 5950. 00
550. 00 3850. 00
3, 885. 00 27195. 00
600. 00 6000. 00
1, 250. 00 20000. 00
250. 00 250. 00
1, 000. 00 2000. 00
150. 00 1500. 00
150. 00 7500. 00
15. 00 465. 00
500. 00 1500. 00
175. 00 15750. 00
50. 00 100. 00
50. 00 150. 00
650. 00 20800. 00



02-394704 Bl D245

02- Sl S-89-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 17/ 04 08/ 18/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 445, 00 890. 00 1, 000. 00 2000. 00 900. 00 1800. 00 750. 00 1500. 00
41 21, 522. 00* 21522. 00 27,500. 00* 27500. 00 25, 000. 00* 25000. 00 26, 500. 00* 26500. 00
42 420. 51 27333.15 150. 00 9750. 00 160. 00 10400. 00 400. 00 26000. 00
43 445. 00 890. 00 1, 000. 00 2000. 00 800. 00 1600. 00 2,200. 00 4400. 00
44 51. 00 102. 00 750. 00 1500. 00 350. 00 700. 00 600. 00 1200. 00

TOT 462, 062. 15 483, 384. 00 531, 714. 00 562, 340. 00



