
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    08/26/04                    IN SAN DIEGO COUNTY AT VARIOUS                                     09/07/04
     CONTRACT NUMBER     11-077304                   LOCATIONS                                                CONTRACT CODE 'B '
     LOCATION            11-SD-15-M13.0/R50.9                                                                  59 CONTRACT ITEMS

                                                     RESURFACE ASPHALT CONCRETE                FEDERAL AID  ACIM-015-4(197)13E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
 PROPOSALS ISSUED     8   FUND TOTAL   HA22      6,330,000                         TOTAL NUMBER OF WORKING DAYS     58

 NUMBER OF BIDDERS  3    ENGINEERS EST      5,307,000.00  AMOUNT UNDER   1,077,978.80        PERCENT UNDER EST 20.31
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      4,229,021.20    2              HANSON SJH CONSTRUCTION               858 874-5011
                                                                                                  00097352
                     B)   58 DAYS X  10300                  P O BOX 639069                    FAX 858 268-5126
                    --------------------
                   A+B)     4,826,421.20                    SAN DIEGO CA  92163-9069

                   2 A)      4,364,041.00    1              HAZARD CONSTRUCTION COMPANY           858 587-3600
                                                                                                  00750542
                     B)   60 DAYS X  10300                  P O BOX 229000                    FAX 858 453-6034
                    --------------------
                   A+B)     4,982,041.00                    SAN DIEGO CA  92192-9000

                   3 A)      5,158,138.00    3              DALEY CCAC                            858 642-7500
                                                                                                  00751561
                     B)  110 DAYS X  10300                  5370 EASTGATE MALL                FAX 858 642-9269
                    --------------------
                   A+B)     6,291,138.00                    SAN DIEGO CA  92121
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          08/26/04                                                                                                 09/07/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C L                                                        CONCRETE BARRIER
           POMONA CA

           ANDERSON DRILLING                                            CAST IN DRILLED HOLE
           LAKESIDE CA

           HURRICAN AND POWAY FENCE COMPANY                             METAL BEAM GUARD RAIL
           RAMONA CA

           LEKOS ELECTRIC                                               ELECTRICAL
           EL CAJON CA

           WORKS STRIPING AND MARKING                                   STRIPING AND MARKING
           WEST COVINA CA
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          08/26/04                                                                                                 09/07/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           ATLAS FENCE                                                  METAL BEAM GUARD RAIL AND ROADSIDE SIGNS
           SAN DIEGO CA

           LEKOS ELECTRIC                                               SIGNS, CLOSED CIRCUIT TELEVISION, LIGHTING AND SIGNALS
           EL CAJON CA

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE AND ASPHALT
           RIVERSIDE CA

           SIERRA NEVADA STEEL                                          SIGN STRUCTURES
           SAN FERNANDO CA

           SMITH AND SONS                                               CONSTRUCTION AREA SIGNS
           FALLBROOK CA

           WORKS STRIPING AND MARKING                                   STRIPING AND PAVEMENT MARKING
           WEST COVINA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILING
           LAKESIDE CA

           APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           ATLAS FENCE COMPANY                                          METAL BEAM GUARD RAIL AND CRASH CUSHIONS
           SAN DIEGO CA
 CONTINUED ON NEXT PAGE
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          08/26/04                                                                                                 09/07/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     GROUND SERVICE TECHNOLOGY                                    EROSION CONTROL
           ESCONDIDO CA

           P R S I                                                      COLD PLANING
           RIVERSIDE CA

           SELECT ELECTRIC                                              ELECTRICAL AND CLOSED CIRCUIT TELEVISION
           SPRING VALLEY CA

           SMITH AND SONS                                               CONSTRUCTION AREA SIGNS
           FALLBROOK CA

           STATEWIDE SAFETY AND SIGNS                                   SIGNAGE
           POWAY CA

           ULMER STRUCTURES                                             SIGN STRUCTURE
           GLENDORA CA

           WORKS STRIPING AND MARKING                                   STRIPING AND PAVEMENT MARKING
           BALDWIN PARK CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            9,000.00*          9,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM           38,500.00*         38,500.00
       3 (S) 074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,500.00*          1,500.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           21,000.00*         21,000.00
       5 (S) 074023      TEMPORARY EROSION CONTROL                      M2          540                 .85             459.00
       6     074028      TEMPORARY FIBER ROLL                           M           740                8.00           5,920.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,000.00*         15,000.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          183,500.00*        183,500.00
       9 (S) 120120      TYPE III BARRICADE                             EA           10               10.00             100.00
      10 (S) 120166      CHANNELIZER (SURFACE MOUNTED)                  EA           15               47.60             714.00
                         (LEFT IN PLACE)
      11 (S) 033283      TRAFFIC PLASTIC DRUMS                          EA           54               10.00             540.00
      12 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            3            8,500.00          25,500.00
      13     150662      REMOVE METAL BEAM GUARD RAILING                M           150               32.64           4,896.00
      14     150730      REMOVE CHANNELIZERS                            EA           15               10.30             154.50
      15     150742      REMOVE ROADSIDE SIGN                           EA            6              155.00             930.00
      16     150771      REMOVE ASPHALT CONCRETE DIKE                   M        23,600                 .70          16,520.00
      17     151224      REMOVE DELINEATOR                              EA           66               10.30             679.80
      18     152320      RESET ROADSIDE SIGN                            EA            3              310.00             930.00
      19     152390      RELOCATE ROADSIDE SIGN                         EA            2              290.00             580.00
      20 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      250,000                2.60         650,000.00
      21     190101      ROADWAY EXCAVATION                             M3        1,700               74.50         126,650.00
      22 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG            5.5            185.00           1,017.50
      23     260201      CLASS 2 AGGREGATE BASE                         M3           16              365.00           5,840.00
      24     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         36              265.00           9,540.00
      25     390095      REPLACE ASPHALT CONCRETE SURFACING             M3           19              400.00           7,600.00
      26     390155      ASPHALT CONCRETE (TYPE A)                      TONN      4,000               55.75         223,000.00
      27     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     22,600               81.75       1,847,550.00
      28     394001      PLACE ASPHALT CONCRETE DIKE                    M        23,600                4.90         115,640.00
      29     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         74              265.00          19,610.00
      30 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        7,100                7.95          56,445.00
      31 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        7,100                1.53          10,863.00
      32 (S) 033284      1524 MM CAST-IN-DRILLED-HOLE CONCRETE          M             7            2,841.00          19,887.00
                         PILE (SIGN FOUNDATION)
      33     033572      METAL (RAIL MOUNTED SIGN)                      KG           40               16.80             672.00
      34     566011      ROADSIDE SIGN - ONE POST                       EA           11              370.00           4,070.00
      35     566012      ROADSIDE SIGN - TWO POST                       EA           16              675.00          10,800.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            1              410.00             410.00
                         METHOD)
      37     568015      INSTALL SIGN (MAST-ARM HANGER METHOD)          EA            2              770.00           1,540.00
      38     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA           18              250.00           4,500.00
                         EXISTING POST
      39     568023      INSTALL ROADSIDE SIGN                          EA            5              500.00           2,500.00
                         (LAMINATED WOOD BOX POST)
      40     820107      DELINEATOR (CLASS 1)                           EA          320               41.00          13,120.00
      41     033285      METAL BEAM GUARD RAIL DELINEATOR               EA           32               31.00             992.00
      42 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           10            2,749.00          27,490.00
      43 (S) 839605      CRASH CUSHION (REACT 9SCBS)                    EA            1           48,812.00          48,812.00
      44     839703      CONCRETE BARRIER (TYPE 60C)                    M           120              280.00          33,600.00
      45 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        1,060               33.80          35,828.00
      46 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M        11,700                2.04          23,868.00
      47 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           160                1.53             244.80
                         (BROKEN 3.66 M - 0.92 M)
      48 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,580                1.02           1,611.60
                         (BROKEN 5.18 M - 2.14 M)
      49 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        50,000                 .41          20,500.00
      50 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        3,500                1.53           5,355.00
      51 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        5,300                3.57          18,921.00
      52 (S) 860530      CHANGEABLE MESSAGE SIGN SYSTEM                 LS     LUMP SUM           41,820.00*         41,820.00
      53 (S) 860810      INDUCTIVE LOOP DETECTOR                        EA          340              408.00         138,720.00
      54 (S) 033286      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           47,340.00*         47,340.00
                         (LOCATION 7)
      55 (S) 033287      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           47,340.00*         47,340.00
                         (LOCATION 8)
      56 (S) 033288      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           47,340.00*         47,340.00
                         (LOCATION 9)
      57 (S) 033289      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           47,340.00*         47,340.00
                         (LOCATION 11)
      58 (S) 861501      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           35,721.00*         35,721.00
      59     999990      MOBILIZATION                                   LS     LUMP SUM          148,500.00*        148,500.00

                                                                                                     A)           4,229,021.20
                                                                                                     B)    5 DAYS X   10300
                                                                                                            ------------------
                                                                                                   A+B)           4,826,421.20
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         9,000.00*      9000.00|         3,200.00*      3200.00
   2 |       108,000.00*    108000.00|       175,000.00*    175000.00
   3 |         1,000.00*      1000.00|         1,200.00*      1200.00
   4 |        23,000.00*     23000.00|        32,000.00*     32000.00
   5 |             1.70        918.00|              .90        486.00
   6 |            12.00       8880.00|             8.20       6068.00
   7 |        24,000.00*     24000.00|        28,200.00*     28200.00
   8 |       106,000.00*    106000.00|       215,000.00*    215000.00
   9 |           105.00       1050.00|            57.00        570.00
  10 |            53.00        795.00|            47.00        705.00
  11 |           530.00      28620.00|            82.00       4428.00
  12 |         6,700.00      20100.00|        16,000.00      48000.00
  13 |            63.00       9450.00|           118.00      17700.00
  14 |             5.00         75.00|             7.00        105.00
  15 |           292.00       1752.00|            52.00        312.00
  16 |             1.80      42480.00|             2.13      50268.00
  17 |            11.00        726.00|            16.00       1056.00
  18 |           316.00        948.00|           420.00       1260.00
  19 |           289.00        578.00|           430.00        860.00
  20 |             2.50     625000.00|             2.80     700000.00
  21 |            32.00      54400.00|            48.00      81600.00
  22 |            80.00        440.00|           170.00        935.00
  23 |           300.00       4800.00|           300.00       4800.00
  24 |           280.00      10080.00|           650.00      23400.00
  25 |           280.00       5320.00|         1,700.00      32300.00
  26 |            62.00     248000.00|            84.00     336000.00
  27 |            81.00    1830600.00|           102.00    2305200.00
  28 |             4.50     106200.00|             6.30     148680.00
  29 |           280.00      20720.00|           300.00      22200.00
  30 |             7.00      49700.00|             7.80      55380.00
  31 |              .30       2130.00|             1.55      11005.00
  32 |         2,400.00      16800.00|         3,200.00      22400.00
  33 |            53.00       2120.00|            25.00       1000.00
  34 |           379.00       4169.00|           575.00       6325.00
  35 |           690.00      11040.00|         1,350.00      21600.00
  36 |           430.00        430.00|           425.00        425.00
  37 |           730.00       1460.00|           700.00       1400.00
  38 |           253.00       4554.00|           180.00       3240.00
  39 |           316.00       1580.00|         1,875.00       9375.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |            53.00      16960.00|            42.00      13440.00
  41 |            26.00        832.00|            23.50        752.00
  42 |         2,800.00      28000.00|         2,500.00      25000.00
  43 |        44,800.00      44800.00|        55,000.00      55000.00
  44 |           280.00      33600.00|           250.00      30000.00
  45 |            41.00      43460.00|            40.00      42400.00
  46 |             2.20      25740.00|             2.25      26325.00
  47 |             1.60        256.00|             1.55        248.00
  48 |             1.10       1738.00|             1.00       1580.00
  49 |              .44      22000.00|              .41      20500.00
  50 |             1.60       5600.00|             1.60       5600.00
  51 |             3.80      20140.00|             3.70      19610.00
  52 |        52,000.00*     52000.00|        41,000.00*     41000.00
  53 |           400.00     136000.00|           400.00     136000.00
  54 |        39,000.00*     39000.00|        45,000.00*     45000.00
  55 |        43,000.00*     43000.00|        40,000.00*     40000.00
  56 |        45,000.00*     45000.00|        45,000.00*     45000.00
  57 |        41,000.00*     41000.00|        44,000.00*     44000.00
  58 |        29,000.00*     29000.00|        33,000.00*     33000.00
  59 |       349,000.00*    349000.00|       160,000.00*    160000.00

 TOT            A)      4,364,041.00           A)      5,158,138.00
                B)    60 DAYS X  10300         B)   110 DAYS X  10300
                   --------------------           --------------------
              A+B)      4,982,041.00         A+B)      6,291,138.00


