                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245


                                                                                                                        PAGE  1

     BID OPENING DATE    09/14/04                    IN ALAMEDA COUNTY IN EMERYVILLE,                                   09/15/04

     CONTRACT NUMBER     04-249714                   OAKLAND, BERKELEY AND ALBANY FROM                        CONTRACT CODE 'A '

     LOCATION            04-ALA-123-0.0/5.2          35TH STREET TO CONTRA COSTA COUNTY                        73 CONTRACT ITEMS

                                                     LINE

                                                     REHABILITATE ROADWAY                      FEDERAL AID  ACST-P123-(002)E

                                                                                                            P-P123-(002)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%

 PROPOSALS ISSUED    15   FUND TOTAL   HA22      9,120,000                         TOTAL NUMBER OF WORKING DAYS    280

 NUMBER OF BIDDERS  7    ENGINEERS EST      8,400,000.00  AMOUNT UNDER     724,810.00        PERCENT UNDER EST  8.63

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         7,675,190.00    4              GHILOTTI CONSTRUCTION COMPANY         751 585-1221

                                                            INC                                   00644515

                                                            246 GHILOTTI AVE                  FAX 751 585-1601

                                                            SANTA ROSA CA  95407

                   2         7,733,533.00    7              O C JONES AND SONS INC                510 526-3424

                                                                                                  00759729

                                                            1520 FOURTH STREET                FAX 510 526-0990

                                                            BERKELEY CA  94710

                   3         7,756,370.00    2              DE SILVA GATES CONSTRUCTION           925 829-9220

                                                                                                  00704195

                                                            P O BOX 2909                      FAX 925 803-4263

                                                            DUBLIN CA  94568

                   4         8,177,720.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011

                                                                                                  00000089

                                                            P O BOX 50085                     FAX 831 768-4021

                                                            WATSONVILLE CA  95077-5085

                   5         8,435,893.60    3              BAY CITIES PAVING AND                 925 687-6666

                                                            GRADING INC                           00238650

                                                            P O BOX 6227                      FAX 925 687-2122

                                                            CONCORD CA  94524-6227
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                   6         8,776,470.00    6              R G W CONSTRUCTION INC                925 606-2400

                                                                                                  00591940

                                                            P O BOX 2910                      FAX 925 961-1925

                                                            LIVERMORE CA  94551

                   7         9,326,310.00    5              DIABLO CONTRACTORS INC                925 552-8250

                                                                                                  00732283

                                                            7 CROW CANYON COURT STE 100       FAX 925 552-8254

                                                            SAN RAMON CA  94583
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     A B S L CONSTRUCTION                                         GRINDING AND SWEEPING

           HAYWARD CA

           LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           MONROE TRUCKING                                              TRUCKING (PARTIAL)

           OAKLAND CA

           PENHALL COMPANY                                              GROOVED CONCRETE DRIVEWAYS

           SAN LEANDRO CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS, SIGNS AND OBJECT MARKERS

           AMERICAN CANYON CA

           TRI COUNTY INC                                               ELECTRICAL

           NAPA CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    07     A B S L CONSTRUCTION                                         GRINDING (PARTIAL)

           HAYWARD CA

           GOLDEN BAY CONSTRUCTION                                      MINOR CONCRETE

           SAN CARLOS CA

           LINEAR OPTIONS INC                                           STRIPING

           MENLO PARK CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL

           AMERICAN CANYON CA

           T D W CONSTRUCTION INC                                       UNDERGROUND

           LIVERMORE CA

           TRI COUNTY                                                   ELECTRICAL

           NAPA CA

           UNION CITY CONSTRUCTION                                      UTILITY ADJUSTMENT

           FREMONT CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           M F MAHER INC                                                MINOR CONCRETE

           VALLEJO CA

           PROJECT MANAGEMENT SYSTEMS                                   CRITICAL PATH METHOD SCHEDULE

           ROSEVILLE CA

 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     R E SERRANO                                                  PAVEMENT REPLACEMENT

           PLEASANT HILL CA

           SHOTKA CONSTRUCTION INC                                      CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS

           AMERICAN CANYON CA

           ST FRANCIS ELECTRIC                                          ELECTRICAL

           SAN LEANDRO CA

           T D W CONSTRUCTION                                           UNDERGROUND (PARTIAL)

           LIVERMORE CA

           UNION CITY CONSTRUCTION                                      ADJUST IRON

           FREMONT CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           R E SERRANO                                                  CONCRETE RAPID SET

           PLEASANT HILL CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS

           AMERICAN CANYON CA

           STANDARD ENGINEERING                                         CONCRETE FLATWORK

           BREA CA

           TRI COUNTY ELECTRIC                                          ELECTRICAL

           NAPA CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     GOLDEN BAY CONSTRUCTION                                      CONCRETE

           SAN CARLOS CA

           LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS

           AMERICAN CANYON CA

           ST FRANCIS ELECTRIC                                          ELECTRICAL

           SAN LEANDRO CA

           UNION CITY CONSTRUCTION                                      ITEMS 15 THRU 17

           FREMONT CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    06     BUENA VISTA GRADING AND PAVING                               ADJUST IRON

           SAN CARLOS CA

           LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           R E SERRANO                                                  RAPID STRENGTH CONCRETE

           SAN RAMON CA

           SCHOTKA CONSTRUCTION                                         CONSTRUCTION AREA SIGNS

           AMERICAN CANYON CA

           ST FRANCIS ELECTRIC                                          ELECTRICAL

           HAYWARD CA

 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    06     STANDARD ENGINEERING                                         CONCRETE

           BREA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           MURELLO ELECTRIC                                             ELECTRICAL

           RICHMOND CA

           R E SERRANO                                                  RAPID STRENGTH CONCRETE

           PLEASANT HILL CA
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           25,000.00*         25,000.00

       2     070018      TIME-RELATED OVERHEAD                          WDAY        280            1,700.00         476,000.00

       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,500.00*          1,500.00

                         PROGRAM

       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            4,000.00*          4,000.00

       5     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            1,400.00           1,400.00

       6     033346      TEMPORARY DRAINAGE INLET PROTECTION            LS     LUMP SUM           22,900.00*         22,900.00

       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           50,500.00*         50,500.00

       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          100,000.00*        100,000.00

       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            6            4,500.00          27,000.00

      10     150206      ABANDON CULVERT                                EA            1              525.00             525.00

      11     150806      REMOVE PIPE                                    M             1            1,850.00           1,850.00

      12     150820      REMOVE INLET                                   EA            2              600.00           1,200.00

      13     150826      REMOVE MANHOLE                                 EA            1            1,000.00           1,000.00

      14     152316      RESET ROADSIDE SIGN (ONE POST)                 EA            5              195.00             975.00

      15     033347      ADJUST SURVEY MONUMENT FRAME AND               EA           33              585.00          19,305.00

                         COVER TO GRADE

      16     152440      ADJUST MANHOLE TO GRADE                        EA          226              700.00         158,200.00

      17     152469      ADJUST UTILITY COVER TO GRADE                  EA           24              335.00           8,040.00

      18     033348      ADJUST UTILITY BOX COVER TO GRADE              EA          175              175.00          30,625.00

      19     152604      MODIFY INLET                                   EA           10            1,400.00          14,000.00

      20     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      163,000                4.50         733,500.00

      21     153215      REMOVE CONCRETE (CURB AND GUTTER)              M         1,470               47.50          69,825.00

      22     153246      REMOVE CONCRETE (MISCELLANEOUS)                M2       10,300               36.00         370,800.00

      23     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           15,000.00*         15,000.00

      24     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00*          5,000.00

      25     193114      SAND BACKFILL                                  M3            5              650.00           3,250.00

      26     260301      CLASS 3 AGGREGATE BASE                         M3        1,160              230.00         266,800.00

      27     390145      REPLACE ASPHALT CONCRETE SURFACING             M3           35            1,245.00          43,575.00

      28     390155      ASPHALT CONCRETE (TYPE A)                      TONN     41,000               57.50       2,357,500.00

      29     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        120              360.00          43,200.00

      30     033349      REPLACE PAVEMENT                               M3        1,130              780.00         881,400.00

                         (RAPID STRENGTH CONCRETE)

      31     033350      GROOVE EXISTING CONCRETE DRIVEWAY              M2          230              195.00          44,850.00

      32 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            1.4          1,700.00           2,380.00

      33     620904      300 MM ALTERNATIVE PIPE CULVERT                M             3            1,100.00           3,300.00

      34     620913      600 MM ALTERNATIVE PIPE CULVERT                M           390              360.00         140,400.00

      35     731502      MINOR CONCRETE (MISCELLANEOUS                  M3        1,450              525.00         761,250.00

                         CONSTRUCTION)
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      36 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        1,760                3.50           6,160.00

      37     820141      OBJECT MARKER (TYPE K-1)                       EA          120               50.00           6,000.00

      38 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        3,300               18.00          59,400.00

      39 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        16,900                 .50           8,450.00

      40 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,340                1.00           2,340.00

      41 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        13,700                1.00          13,700.00

                         (BROKEN 5.18 M - 2.14 M)

      42 (S) 840665      PAINT PAVEMENT MARKING (1-COAT)                M2          300                5.00           1,500.00

      43 (S) 033351      DRAINAGE INLET MARKER                          EA           84               55.00           4,620.00

      44     033352      INSTALL DETECTABLE WARNING SURFACE             EA          155              235.00          36,425.00

      45 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          670                3.50           2,345.00

      46 (S) 850112      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        1,530                3.50           5,355.00

                          TYPE G)

      47 (S) 850113      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA          870                3.50           3,045.00

                          TYPE H)

      48 (S) 861497      MODIFY SIGNAL AND LIGHTING (LOCATION 1)        LS     LUMP SUM            5,500.00*          5,500.00

      49 (S) 861498      MODIFY SIGNAL AND LIGHTING (LOCATION 2)        LS     LUMP SUM           12,500.00*         12,500.00

      50 (S) 861499      MODIFY SIGNAL AND LIGHTING (LOCATION 3)        LS     LUMP SUM            6,500.00*          6,500.00

      51 (S) 861500      MODIFY SIGNAL AND LIGHTING (LOCATION 4)        LS     LUMP SUM            1,000.00*          1,000.00

      52 (S) 861505      MODIFY SIGNAL AND LIGHTING (LOCATION 5)        LS     LUMP SUM            1,500.00*          1,500.00

      53 (S) 861506      MODIFY SIGNAL AND LIGHTING (LOCATION 6)        LS     LUMP SUM           10,000.00*         10,000.00

      54 (S) 861507      MODIFY SIGNAL AND LIGHTING (LOCATION 7)        LS     LUMP SUM            6,500.00*          6,500.00

      55 (S) 861508      MODIFY SIGNAL AND LIGHTING (LOCATION 8)        LS     LUMP SUM           11,000.00*         11,000.00

      56 (S) 861509      MODIFY SIGNAL AND LIGHTING (LOCATION 9)        LS     LUMP SUM            3,250.00*          3,250.00

      57 (S) 033353      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            9,250.00*          9,250.00

                         (LOCATION 10)

      58 (S) 033354      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           17,000.00*         17,000.00

                         (LOCATION 11)

      59 (S) 033355      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           10,000.00*         10,000.00

                         (LOCATION 12)

      60 (S) 033356      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           18,500.00*         18,500.00

                         (LOCATION 13)

      61 (S) 033357      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           18,500.00*         18,500.00

                         (LOCATON 14)

      62 (S) 033358      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            8,250.00*          8,250.00

                         (LOCATION 15)

      63 (S) 033359      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM              700.00*            700.00

                         (LOCATION 16)
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      64 (S) 033360      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            1,000.00*          1,000.00

                         (LOCATION 17)

      65 (S) 033361      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            5,500.00*          5,500.00

                         (LOCATION 18)

      66 (S) 033362      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            6,250.00*          6,250.00

                         (LOCATION 19)

      67 (S) 033363      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            6,250.00*          6,250.00

                         (LOCATION 20)

      68 (S) 033364      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            1,000.00*          1,000.00

                         (LOCATION 21)

      69 (S) 033365      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            7,250.00*          7,250.00

                         (LOCATION 22)

      70 (S) 033366      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM            1,000.00*          1,000.00

                         (LOCATION 23)

      71 (S) 033367      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM              800.00*            800.00

                         (LOCATION 24)

      72 (S) 033368      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM              800.00*            800.00

                         (LOCATION 25)

      73     999990      MOBILIZATION                                   LS     LUMP SUM          670,000.00*        670,000.00

                                                                                                  TOTAL           7,675,190.00
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          09/14/04                                                                                                 09/15/04

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

   1 |         5,000.00*      5000.00|         1,000.00*      1000.00|         1,000.00*      1000.00|        25,000.00*     25000.00

   2 |           400.00     112000.00|         1,000.00     280000.00|         2,000.00     560000.00|         2,480.00     694400.00

   3 |         2,500.00*      2500.00|         1,000.00*      1000.00|           250.00*       250.00|         1,173.00*      1173.00

   4 |         7,500.00*      7500.00|         5,000.00*      5000.00|         3,500.00*      3500.00|        34,700.00*     34700.00

   5 |         2,500.00       2500.00|         3,000.00       3000.00|         3,500.00       3500.00|         7,650.00       7650.00

   6 |        25,000.00*     25000.00|         5,000.00*      5000.00|        25,000.00*     25000.00|        19,875.00*     19875.00

   7 |        55,000.00*     55000.00|        35,000.00*     35000.00|       250,000.00*    250000.00|        51,510.00*     51510.00

   8 |       200,000.00*    200000.00|        50,000.00*     50000.00|        50,000.00*     50000.00|       354,000.00*    354000.00

   9 |         5,500.00      33000.00|         5,000.00      30000.00|        12,000.00      72000.00|         5,100.00      30600.00

  10 |           750.00        750.00|         1,000.00       1000.00|         1,100.00       1100.00|           300.00        300.00

  11 |           500.00        500.00|           100.00        100.00|         1,100.00       1100.00|           200.00        200.00

  12 |         1,000.00       2000.00|         1,000.00       2000.00|         1,100.00       2200.00|           765.00       1530.00

  13 |         3,000.00       3000.00|         2,000.00       2000.00|         1,100.00       1100.00|         1,530.00       1530.00

  14 |           300.00       1500.00|           300.00       1500.00|           150.00        750.00|           200.00       1000.00

  15 |           415.00      13695.00|           400.00      13200.00|           560.00      18480.00|           425.00      14025.00

  16 |           800.00     180800.00|           800.00     180800.00|           625.00     141250.00|           816.00     184416.00

  17 |           415.00       9960.00|           350.00       8400.00|           560.00      13440.00|           425.00      10200.00

  18 |           100.00      17500.00|           160.00      28000.00|           100.00      17500.00|           162.00      28350.00

  19 |           770.00       7700.00|         1,300.00      13000.00|         1,400.00      14000.00|         1,326.00      13260.00

  20 |             4.25     692750.00|             5.00     815000.00|             4.50     733500.00|             3.95     643850.00

  21 |            60.00      88200.00|            15.00      22050.00|            14.00      20580.00|            13.65      20065.50

  22 |            40.00     412000.00|            25.00     257500.00|            13.00     133900.00|            35.00     360500.00

  23 |         2,500.00*      2500.00|        50,000.00*     50000.00|         5,000.00*      5000.00|         5,100.00*      5100.00

  24 |         5,000.00*      5000.00|         1,000.00*      1000.00|         1,000.00*      1000.00|         5,765.00*      5765.00

  25 |           200.00       1000.00|           200.00       1000.00|           370.00       1850.00|           510.00       2550.00

  26 |           175.00     203000.00|            60.00      69600.00|           125.00     145000.00|            65.00      75400.00

  27 |           110.00       3850.00|           400.00      14000.00|           120.00       4200.00|           290.00      10150.00

  28 |            60.00    2460000.00|            59.00    2419000.00|            55.00    2255000.00|            62.00    2542000.00

  29 |           950.00     114000.00|           900.00     108000.00|           540.00      64800.00|             1.00        120.00

  30 |         1,075.00    1214750.00|         1,170.00    1322100.00|         1,255.00    1418150.00|         1,275.00    1440750.00

  31 |           275.00      63250.00|           200.00      46000.00|           515.00     118450.00|           286.00      65780.00

  32 |         2,500.00       3500.00|         4,000.00       5600.00|         1,500.00       2100.00|         4,080.00       5712.00

  33 |           400.00       1200.00|           300.00        900.00|           350.00       1050.00|           408.00       1224.00

  34 |           525.00     204750.00|           400.00     156000.00|           365.00     142350.00|           456.00     177840.00

  35 |           500.00     725000.00|           500.00     725000.00|           500.00     725000.00|           495.00     717750.00

  36 |             3.30       5808.00|             3.00       5280.00|             3.50       6160.00|             3.60       6336.00

  37 |            37.00       4440.00|            37.00       4440.00|            20.00       2400.00|            51.00       6120.00

  38 |            18.00      59400.00|            18.00      59400.00|            30.00      99000.00|            28.56      94248.00

  39 |              .50       8450.00|              .50       8450.00|             1.00      16900.00|              .94      15886.00
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          09/14/04                                                                                                 09/15/04

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

  40 |             1.00       2340.00|             1.00       2340.00|             2.00       4680.00|             2.24       5241.60

  41 |             1.00      13700.00|             1.00      13700.00|             1.00      13700.00|              .82      11234.00

  42 |             5.00       1500.00|             5.00       1500.00|            20.00       6000.00|            35.70      10710.00

  43 |            55.00       4620.00|            50.00       4200.00|            20.00       1680.00|            56.10       4712.40

  44 |           515.00      79825.00|           520.00      80600.00|           150.00      23250.00|           612.00      94860.00

  45 |             3.50       2345.00|             3.00       2010.00|             5.00       3350.00|             3.83       2566.10

  46 |             3.50       5355.00|             3.00       4590.00|             5.00       7650.00|             3.83       5859.90

  47 |             3.50       3045.00|             3.00       2610.00|             5.00       4350.00|             3.83       3332.10

  48 |         4,500.00*      4500.00|         4,000.00*      4000.00|         6,700.00*      6700.00|         4,590.00*      4590.00

  49 |         8,200.00*      8200.00|         4,000.00*      4000.00|         8,500.00*      8500.00|         8,364.00*      8364.00

  50 |         5,700.00*      5700.00|         4,000.00*      4000.00|         6,100.00*      6100.00|         5,814.00*      5814.00

  51 |         1,200.00*      1200.00|         1,000.00*      1000.00|         1,200.00*      1200.00|         1,224.00*      1224.00

  52 |         2,700.00*      2700.00|         1,000.00*      1000.00|         1,600.00*      1600.00|         2,754.00*      2754.00

  53 |         5,800.00*      5800.00|         4,000.00*      4000.00|         8,000.00*      8000.00|         5,916.00*      5916.00

  54 |         5,500.00*      5500.00|         4,000.00*      4000.00|         6,800.00*      6800.00|         5,610.00*      5610.00

  55 |         7,100.00*      7100.00|         4,000.00*      4000.00|         6,800.00*      6800.00|         7,242.00*      7242.00

  56 |         3,300.00*      3300.00|         2,000.00*      2000.00|         3,600.00*      3600.00|         3,366.00*      3366.00

  57 |         5,800.00*      5800.00|         4,000.00*      4000.00|         6,400.00*      6400.00|         5,916.00*      5916.00

  58 |        33,700.00*     33700.00|        20,000.00*     20000.00|        38,000.00*     38000.00|        34,374.00*     34374.00

  59 |         6,900.00*      6900.00|         4,000.00*      4000.00|         8,400.00*      8400.00|         7,038.00*      7038.00

  60 |        31,700.00*     31700.00|        20,000.00*     20000.00|        38,000.00*     38000.00|        32,334.00*     32334.00

  61 |        32,700.00*     32700.00|        20,000.00*     20000.00|        39,000.00*     39000.00|        33,354.00*     33354.00

  62 |         6,700.00*      6700.00|         4,000.00*      4000.00|         7,500.00*      7500.00|         6,834.00*      6834.00

  63 |         5,200.00*      5200.00|         4,000.00*      4000.00|         5,400.00*      5400.00|         5,304.00*      5304.00

  64 |         2,500.00*      2500.00|         2,000.00*      2000.00|         3,100.00*      3100.00|         2,550.00*      2550.00

  65 |         4,500.00*      4500.00|         4,000.00*      4000.00|         5,700.00*      5700.00|         4,590.00*      4590.00

  66 |         4,500.00*      4500.00|         4,000.00*      4000.00|         6,100.00*      6100.00|         4,590.00*      4590.00

  67 |         5,600.00*      5600.00|         4,000.00*      4000.00|         6,100.00*      6100.00|         5,712.00*      5712.00

  68 |         1,600.00*      1600.00|         1,000.00*      1000.00|         2,000.00*      2000.00|         1,632.00*      1632.00

  69 |         5,800.00*      5800.00|         4,000.00*      4000.00|         5,800.00*      5800.00|         5,916.00*      5916.00

  70 |         1,200.00*      1200.00|           500.00*       500.00|         1,200.00*      1200.00|         1,224.00*      1224.00

  71 |         2,200.00*      2200.00|           500.00*       500.00|           750.00*       750.00|         2,244.00*      2244.00

  72 |         1,000.00*      1000.00|           500.00*       500.00|           750.00*       750.00|         1,020.00*      1020.00

  73 |       472,450.00*    472450.00|       770,000.00*    770000.00|       817,000.00*    817000.00|       427,000.00*    427000.00

 TOT                    7,733,533.00                   7,756,370.00                   8,177,720.00                   8,435,893.60

          04-249714                                                                                                BID245
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     |-------------------------------|-------------------------------

 ITEM|            SIXTH              |           SEVENTH

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

   1 |        25,000.00*     25000.00|         4,000.00*      4000.00

   2 |         1,000.00     280000.00|         3,000.00     840000.00

   3 |         1,500.00*      1500.00|         3,000.00*      3000.00

   4 |        16,000.00*     16000.00|        20,000.00*     20000.00

   5 |         3,000.00       3000.00|         2,000.00       2000.00

   6 |        30,000.00*     30000.00|         1,000.00*      1000.00

   7 |        75,000.00*     75000.00|        30,000.00*     30000.00

   8 |       223,000.00*    223000.00|        50,000.00*     50000.00

   9 |         4,000.00      24000.00|         5,000.00      30000.00

  10 |         1,200.00       1200.00|           500.00        500.00

  11 |           820.00        820.00|           500.00        500.00

  12 |           820.00       1640.00|         1,000.00       2000.00

  13 |           820.00        820.00|         5,000.00       5000.00

  14 |           300.00       1500.00|           200.00       1000.00

  15 |           415.00      13695.00|           150.00       4950.00

  16 |           800.00     180800.00|           500.00     113000.00

  17 |           415.00       9960.00|           300.00       7200.00

  18 |           175.00      30625.00|           500.00      87500.00

  19 |         1,000.00      10000.00|           700.00       7000.00

  20 |             6.00     978000.00|             2.00     326000.00

  21 |            20.00      29400.00|            50.00      73500.00

  22 |            40.00     412000.00|            25.00     257500.00

  23 |        10,000.00*     10000.00|        50,000.00*     50000.00

  24 |         3,000.00*      3000.00|         2,000.00*      2000.00

  25 |           850.00       4250.00|           200.00       1000.00

  26 |            35.00      40600.00|           130.00     150800.00

  27 |           380.00      13300.00|           100.00       3500.00

  28 |            63.00    2583000.00|            80.00    3280000.00

  29 |         1,100.00     132000.00|           800.00      96000.00

  30 |         1,130.00    1276900.00|         1,200.00    1356000.00

  31 |           100.00      23000.00|            10.00       2300.00

  32 |         1,200.00       1680.00|         2,000.00       2800.00

  33 |           880.00       2640.00|           300.00        900.00

  34 |           300.00     117000.00|           320.00     124800.00

  35 |           680.00     986000.00|           600.00     870000.00

  36 |             4.00       7040.00|            10.00      17600.00

  37 |            15.00       1800.00|            20.00       2400.00

  38 |            18.00      59400.00|            30.00      99000.00

  39 |              .50       8450.00|             1.00      16900.00
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     |-------------------------------|-------------------------------

 ITEM|            SIXTH              |           SEVENTH

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

  40 |             1.00       2340.00|             1.00       2340.00

  41 |             1.00      13700.00|             1.00      13700.00

  42 |             5.00       1500.00|            10.00       3000.00

  43 |            75.00       6300.00|            10.00        840.00

  44 |           300.00      46500.00|           500.00      77500.00

  45 |             3.00       2010.00|             4.00       2680.00

  46 |             3.00       4590.00|             4.00       6120.00

  47 |             3.00       2610.00|             4.00       3480.00

  48 |         6,000.00*      6000.00|         8,000.00*      8000.00

  49 |         8,000.00*      8000.00|         8,000.00*      8000.00

  50 |         6,000.00*      6000.00|         8,000.00*      8000.00

  51 |         1,000.00*      1000.00|         8,000.00*      8000.00

  52 |         1,500.00*      1500.00|         8,000.00*      8000.00

  53 |         8,000.00*      8000.00|         8,000.00*      8000.00

  54 |         6,500.00*      6500.00|         8,000.00*      8000.00

  55 |         8,500.00*      8500.00|         8,000.00*      8000.00

  56 |         3,500.00*      3500.00|         8,000.00*      8000.00

  57 |         6,500.00*      6500.00|         8,000.00*      8000.00

  58 |        30,000.00*     30000.00|        40,000.00*     40000.00

  59 |         8,000.00*      8000.00|         8,000.00*      8000.00

  60 |        30,000.00*     30000.00|        40,000.00*     40000.00

  61 |        35,000.00*     35000.00|        40,000.00*     40000.00

  62 |         7,500.00*      7500.00|         8,000.00*      8000.00

  63 |         5,300.00*      5300.00|         8,000.00*      8000.00

  64 |         3,000.00*      3000.00|         8,000.00*      8000.00

  65 |         5,500.00*      5500.00|         8,000.00*      8000.00

  66 |         6,000.00*      6000.00|         8,000.00*      8000.00

  67 |         6,000.00*      6000.00|         8,000.00*      8000.00

  68 |         1,900.00*      1900.00|         8,000.00*      8000.00

  69 |         5,700.00*      5700.00|         8,000.00*      8000.00

  70 |         1,100.00*      1100.00|         1,000.00*      1000.00

  71 |           700.00*       700.00|         1,000.00*      1000.00

  72 |           700.00*       700.00|         1,000.00*      1000.00

  73 |       877,000.00*    877000.00|     1,000,000.00*   1000000.00

 TOT                    8,776,470.00                   9,326,310.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    09/14/04                    IN STANISLAUS COUNTY IN OAKDALE AT        RR INVOLVEMENT           09/15/04

     CONTRACT NUMBER     10-281204                   VARIOUS LOCATIONS                                        CONTRACT CODE 'B '

     LOCATION            10-STA-120-4.2/6.1                                                                    68 CONTRACT ITEMS

                         10-STA-108-37.2/38.2

                                                     RESURFACE ASPHALT CONCRETE                FEDERAL AID  ACNH-X099-(468)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 15.0%

 PROPOSALS ISSUED    15   FUND TOTAL   HA22      6,700,000                         TOTAL NUMBER OF WORKING DAYS    120

 NUMBER OF BIDDERS  3    ENGINEERS EST      5,792,000.00  AMOUNT UNDER     673,810.50        PERCENT UNDER EST 11.63

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         5,118,189.50    2              GEORGE REED INC                       209 523-0734

                                                                                                  00211337

                                                            P O BOX 4760                      FAX 209 523-4927

                                                            MODESTO CA  95352

                   2         5,816,777.80    3              BAY CITIES PAVING AND GRADING         925 687-6666

                                                            INC                                   00238650

                                                            P O BOX 6227                      FAX 925 687-2122

                                                            CONCORD CA  94524

                   3         6,315,679.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011

                                                                                                  00000089

                                                            P O BOX 50085                     FAX 831 768-4021

                                                            WATSONVILLE CA  95077-5085
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          09/14/04                                                                                                 09/15/04

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     A B S L                                                      EXCAVATION (PARTIAL)

           29334 PACIFIC STREET

           HAYWARD CA  94544

           AL WAGONNER CONSTRUCTION                                     UNDERGROUND PIPE

           1012 S ACACIA AVENUE

           RIPON CA  95366

           ANRAK                                                        COLD PLANE ASPHALT CONCRETE

           5820 MAYHEW ROAD

           SACRAMENTO CA  95827

           B D S CONSTRUCTION                                           MINOR CONCRETE AND MISCELLANEOUS CONSTRUCTION

           18448 AVENUE 24

           CHOWCHILLA CA  93610

           CENTRAL STRIPING SERVICE                                     STRIPING AND PAVEMENT MARKING

           3489 LUYUNG DRIVE

           RANCHO CORDOVA CA  95742

           NATIONAL CONCRETE CUTTING                                    SAWCUTTING

           7800 CUCAMONGA AVENUE

           SACRAMENTO CA  95826

           P C AND N CONSTRUCTION                                       METAL BEAM GUARD RAIL

           5301 F BYRON HOT SPRINGS ROAD

           BYRON CA  94514

           PENHALL COMPANY                                              BRIDGE WORK

           13750 CATALINA STREET

           SAN LEANDRO CA  94577

           RICHARD A HEAPS ELECTRICAL CONTRACTOR                        ELECTRICAL

           8909 FLORIN ROAD

           SACRAMENTO CA  95829

 CONTINUED ON NEXT PAGE
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          09/14/04                                                                                                 09/15/04

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     S J D CONSTRUCTION INC                                       BARRICADE, PORTABLE CHANGEABLE MESSAGE SIGN, MINOR CONCRETE

           P O BOX 12320

           ESCALON CA  95320

           S J D CONSTRUCTION INC                                       CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL (PARTIAL)

           P O BOX 12320

           ESCALON CA  95320

           S J D CONSTRUCTION INC                                       INLET FRAME AND GRATE

           P O BOX 12320

           ESCALON CA  95320
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          09/14/04                                                                                                 09/15/04

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     ANRAK CORPORATION                                            GRINDING

           SACRAMENTO CA

           B D S CONSTRUCTION                                           MINOR CONCRETE AND MISCELLENOUS CONSTRUCTION

           CHOWCHILLA CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAIL

           SACRAMENTO CA

           CENTRAL STRIPING SERVICE                                     STRIPING

           RANCHO CORDOVA CA

           LANE SAFETY                                                  TRAFFIC CONTROL

           BENICIA CA

           MORISOLI CONSTRUCTION                                        ELECTRICAL

           LIVERMORE CA

           PENHALL COMPANY                                              JOINT SEALS

           SAN LEANDRO CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND CHANNELIZERS

           FAIRFIELD CA

           W C MALONEY INC                                              DEMOLITION (PARTIAL)

           STOCKTON CA

          10-281204                                                                                                BID245
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          09/14/04                                                                                                 09/15/04

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     B D S CONSTRUCTION INC                                       MINOR CONCRETE AND MISCELLANEOUS CONSTRUCTION

           CHOWCHILLA CA

           CENTRAL STRIPING SERVICE INC                                 STRIPING AND TRAFFIC MARKING

           RANCHO CORDOVA CA

           DEBRUIN CONSTRUCTION INC                                     BRIDGE DECK REPAIR

           FRENCH CAMP CA

           MORISOLI CONSTRUCTION INC                                    ELECTRICAL

           LIVERMORE CA

           S J D CONSTRUCTION INC                                       CONSTRUCTION AREA SIGNS AND VARIOUS TRAFFIC CONTROL

           OAKDALE CA

           W C MALONEY INC                                              DEMOLITION, REMOVE CONCRETE AND PAVEMENT

           STOCKTON CA
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          09/14/04                                                                                                 09/15/04

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00*          5,000.00

       2     070018      TIME-RELATED OVERHEAD                          WDAY        120              700.00          84,000.00

       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,000.00*          2,000.00

                         PREVENTION PLAN

       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00*         50,000.00

       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            8,500.00*          8,500.00

       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          230,000.00*        230,000.00

       7 (S) 120120      TYPE III BARRICADE                             EA          410               85.00          34,850.00

       8 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        19,200                8.10         155,520.00

       9 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2          190               72.00          13,680.00

      10 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        1,820               29.00          52,780.00

      11 (S) 033654      SIGNAL AND LIGHTING TEMPORARY                  LS     LUMP SUM           57,000.00*         57,000.00

                         (LOCATION 1)

      12 (S) 033655      SIGNAL AND LIGHTING TEMPORARY                  LS     LUMP SUM           62,000.00*         62,000.00

                         (LOCATION 2)

      13 (S) 033656      SIGNAL AND LIGHTING TEMPORARY                  LS     LUMP SUM           61,000.00*         61,000.00

                         (LOCATION 3)

      14 (S) 033657      SIGNAL AND LIGHTING TEMPORARY                  LS     LUMP SUM           56,000.00*         56,000.00

                         (LOCATION 4)

      15 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           30,000.00*         30,000.00

      16     049747      RECONSTRUCT JOINT                              M            25              885.00          22,125.00

      17     150227      ABANDON PIPELINE                               EA            4            2,600.00          10,400.00

      18 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M            52               27.50           1,430.00

      19 (S) 033477      REMOVE YELLOW TRAFFIC STRIPE                   M         8,320                2.10          17,472.00

      20 (S) 033478      REMOVE WHITE TRAFFIC STRIPE                    M           590                1.60             944.00

      21 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          140               27.65           3,871.00

      22 (S) 150722      REMOVE PAVEMENT MARKER                         EA        1,270                1.10           1,397.00

      23     150771      REMOVE ASPHALT CONCRETE DIKE                   M            59               26.00           1,534.00

      24     150801      REMOVE OVERSIDE DRAIN                          EA            1              700.00             700.00

      25     150806      REMOVE PIPE                                    EA            1            5,000.00           5,000.00

      26     150820      REMOVE INLET                                   EA           17            1,200.00          20,400.00

      27     150846      REMOVE CONCRETE PAVEMENT                       M2       10,100               11.00         111,100.00

      28     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        1,400                7.00           9,800.00

      29     033479      ADJUST COVER TO GRADE                          EA          120              500.00          60,000.00

      30     152422      ADJUST MONUMENT COVER                          EA           12              500.00           6,000.00

      31     033480      ADJUST INLET TO GRADE                          EA            2              500.00           1,000.00

      32     152440      ADJUST MANHOLE TO GRADE                        EA           55              570.00          31,350.00

      33 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       27,200                5.00         136,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      34     153210      REMOVE CONCRETE                                M3          310              380.00         117,800.00

      35     153235      CLEAN BRIDGE DECK                              M2        1,400                4.45           6,230.00

      36     190101      ROADWAY EXCAVATION                             M3       21,600               29.75         642,600.00

      37     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,500.00*          3,500.00

      38     390103      ASPHALT CONCRETE (TYPE B)                      TONN     45,000               47.25       2,126,250.00

      39     394001      PLACE ASPHALT CONCRETE DIKE                    M            59               50.00           2,950.00

      40     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           12               56.00             672.00

                         AREA)

      41     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        150              100.00          15,000.00

      42 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            9            4,400.00          39,600.00

      43     510526      MINOR CONCRETE (BACKFILL)                      M3           66              300.00          19,800.00

      44     511118      CLEAN EXPANSION JOINT                          M            25              210.00           5,250.00

      45 (S) 519142      JOINT SEAL (MR 40 MM)                          M            25              255.00           6,375.00

      46 (S) 540102      TREAT BRIDGE DECK                              M2        1,400                5.25           7,350.00

      47     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L           570               17.75          10,117.50

                         (LOW ODOR)

      48     650069      450 MM REINFORCED CONCRETE PIPE                M           150              270.00          40,500.00

      49     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3            7              435.00           3,045.00

      50     729010      ROCK SLOPE PROTECTION FABRIC                   M2           10              110.00           1,100.00

      51     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          320              830.00         265,600.00

                         CONSTRUCTION)

      52 (SF)750030      INLET FRAME AND GRATE                          EA           11              565.00           6,215.00

      53 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M            42              110.00           4,620.00

      54 (S) 839553      END SECTION                                    EA            1              105.00             105.00

      55 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            3            2,550.00           7,650.00

      56 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        1,680               49.00          82,320.00

      57 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M         2,640                 .90           2,376.00

                         (SPRAYABLE)

      58 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,770                1.40          12,278.00

      59 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        10,300                 .75           7,725.00

                         (BROKEN 10.98 M - 3.66 M)

      60 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,840                3.70           6,808.00

      61 (S) 861491      MODIFY SIGNAL (LOCATION 1)                     LS     LUMP SUM           35,000.00*         35,000.00

      62 (S) 861492      MODIFY SIGNAL (LOCATION 2)                     LS     LUMP SUM           56,500.00*         56,500.00

      63 (S) 861493      MODIFY SIGNAL (LOCATION 3)                     LS     LUMP SUM           46,000.00*         46,000.00

      64 (S) 861494      MODIFY SIGNAL (LOCATION 4)                     LS     LUMP SUM           41,000.00*         41,000.00

      65 (S) 861495      MODIFY SIGNAL (LOCATION 5)                     LS     LUMP SUM           37,000.00*         37,000.00

      66     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      67 (S) 033481      MODIFY PEDESTRIAN CROSS WALK LIGHTING          LS     LUMP SUM           41,000.00*         41,000.00

                         FIXTURE

      68     999990      MOBILIZATION                                   LS     LUMP SUM           75,000.00*         75,000.00

                                                                                                  TOTAL           5,118,189.50
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 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

   1 |         5,000.00*      5000.00|         5,000.00*      5000.00

   2 |         1,615.00     193800.00|         1,000.00     120000.00

   3 |         5,500.00*      5500.00|         3,000.00*      3000.00

   4 |         4,000.00*      4000.00|        12,000.00*     12000.00

   5 |        64,856.00*     64856.00|        52,000.00*     52000.00

   6 |        99,000.00*     99000.00|       250,000.00*    250000.00

   7 |            44.00      18040.00|            72.00      29520.00

   8 |             8.03     154176.00|             7.30     140160.00

   9 |            71.50      13585.00|            65.00      12350.00

  10 |            27.50      50050.00|            27.00      49140.00

  11 |        49,000.00*     49000.00|        43,000.00*     43000.00

  12 |        51,000.00*     51000.00|        53,000.00*     53000.00

  13 |        51,000.00*     51000.00|        47,000.00*     47000.00

  14 |        57,500.00*     57500.00|        38,000.00*     38000.00

  15 |        14,450.00*     14450.00|        60,000.00*     60000.00

  16 |           880.00      22000.00|         1,800.00      45000.00

  17 |         2,829.00      11316.00|         1,500.00       6000.00

  18 |            36.30       1887.60|            25.00       1300.00

  19 |             2.20      18304.00|             2.00      16640.00

  20 |             1.65        973.50|             1.50        885.00

  21 |            27.50       3850.00|            25.00       3500.00

  22 |             1.10       1397.00|             1.00       1270.00

  23 |            25.00       1475.00|            20.00       1180.00

  24 |         1,500.00       1500.00|         1,000.00       1000.00

  25 |         2,870.00       2870.00|         2,000.00       2000.00

  26 |           456.00       7752.00|           700.00      11900.00

  27 |             7.75      78275.00|            20.00     202000.00

  28 |            16.00      22400.00|            18.00      25200.00

  29 |           300.00      36000.00|           850.00     102000.00

  30 |           315.00       3780.00|           850.00      10200.00

  31 |         1,125.00       2250.00|         1,000.00       2000.00

  32 |           485.00      26675.00|           850.00      46750.00

  33 |             3.75     102000.00|             5.00     136000.00

  34 |           325.00     100750.00|           320.00      99200.00

  35 |             4.40       6160.00|             1.00       1400.00

  36 |            27.75     599400.00|            50.00    1080000.00

  37 |         2,000.00*      2000.00|         2,500.00*      2500.00

  38 |            59.90    2695500.00|            55.00    2475000.00

  39 |            50.00       2950.00|            20.00       1180.00
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 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

  40 |            65.00        780.00|            50.00        600.00

  41 |           547.00      82050.00|             1.00        150.00

  42 |         2,200.00      19800.00|         3,000.00      27000.00

  43 |           154.00      10164.00|           140.00       9240.00

  44 |           220.00       5500.00|            75.00       1875.00

  45 |           264.00       6600.00|           300.00       7500.00

  46 |             5.50       7700.00|             2.00       2800.00

  47 |            18.70      10659.00|            63.00      35910.00

  48 |           277.00      41550.00|           300.00      45000.00

  49 |           249.00       1743.00|           200.00       1400.00

  50 |            35.00        350.00|            20.00        200.00

  51 |           654.00     209280.00|           850.00     272000.00

  52 |           275.00       3025.00|           450.00       4950.00

  53 |           166.10       6976.20|           102.00       4284.00

  54 |           110.00        110.00|           100.00        100.00

  55 |         2,420.00       7260.00|         2,500.00       7500.00

  56 |            49.50      83160.00|            45.00      75600.00

  57 |              .95       2508.00|              .85       2244.00

  58 |             1.45      12716.50|             1.30      11401.00

  59 |              .80       8240.00|              .70       7210.00

  60 |             3.85       7084.00|             3.50       6440.00

  61 |        15,400.00*     15400.00|        33,000.00*     33000.00

  62 |        29,700.00*     29700.00|        66,000.00*     66000.00

  63 |        32,000.00*     32000.00|        53,000.00*     53000.00

  64 |        27,500.00*     27500.00|        39,000.00*     39000.00

  65 |        27,500.00*     27500.00|        36,000.00*     36000.00

  66 |              .00*         0.00|              .00*         0.00

  67 |        33,000.00*     33000.00|        37,000.00*     37000.00

  68 |       542,000.00*    542000.00|       340,000.00*    340000.00

 TOT                    5,816,777.80                   6,315,679.00

