STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 01/ 05 I N SOLANO COUNTY I N VALLEJO FROM 03/ 02/ 05
CONTRACT NUMBER 04- 299204 0.2 KM SQUTH TO 0.2 KM NORTH OF CONTRACT CODE "A '
LOCATI ON 04-SOL-29-0.1 MARI TI ME ACADEMY DRI VE | NTERSECTI ON 72 CONTRACT | TEMS
W DEN ROADWAY FEDERAL Al D ACST-S029-(097)E

PHG- S029- (097) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 551, 000 TOTAL NUMBER OF WORKI NG DAYS 370
NUMBER OF Bl DDERS 6 ENG NEERS EST 807, 000. 00 AMOUNT UNDER 8,772.30 PERCENT UNDER EST 1.09
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 798, 227.70 1 BAY CI TI ES PAVI NG AND 925 687-6666
GRADI NG | NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524
2 869, 119. 50 3 O C JONES AND SONS | NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
3 902, 998. 50 5 GH LOTTI BROS I NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
4 909, 936. 75 6 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955-6004
5 919, 999. 00 4 GH LOTTI CONSTRUCTI ON  COVPANY 707 585-1221
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601

SANTA ROSA CA 95407



04- 299204
04-SOL-29-0
03/ 01/ 05

1, 054, 414. 00

2

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694

Bl D245
PACE 2
03/ 02/ 05

530 795-0132
00709237
FAX 530 795-5734



04- 299204 Bl D245

04-SOL-29-0 PAGE 3

03/ 01/ 05 03/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI LLARD TRUCKI NG HAUL HAZARDOUS MATERI AL
BYRON CA
LAVRENCE FORD GAROVI BRI DGE J V CONCRETE
SAN RAFAEL CA
RI LEYS STRI PI NG STRI PI NG AND MARKERS
UNTON CITY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
STEI NY AND COVPANY ELECTRI CAL
VALLEJO CA
WATKI NS AND BORTCLUSSI LANDSCAPI NG AND | RRI GATI ON

SAN RAFAEL CA



04- 299204
04-SOL-29-0
03/ 01/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

03/ 02/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONSTRUCTI ON
HAYWARD CA

DI LLARD ENVI RONMENTAL SERVI CES
BYRON CA

R AND R MAHER
VALLEJO CA

RI LEYS STRI Pl NG
UNTON CI TY CA

SPIRIT ROAD A LS
MORGAN HI LL CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STEI NY AND COVPANY
VALLEJO CA

WATKI NS AND BORTOLUSSI
SAN RAFAEL CA

COLD PLANI NG AND GRI NDI NG

HAUL HAZARDOUS WASTE

CONCRETE

STRI PI NG AND SI GNS

ASPHALT EMJULSI ON

BARRI CADES AND CHANNELI| ZERS

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

ELECTRI CAL

LANDSCAPI NG



04- 299204
04-SOL-29-0
03/ 01/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

03/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CI R MELE ELECTRIC
607 MARI NA WAY SCUTH
RI CHMOND CA

RI LEYS STRI PI NG
350 W CHANNEL RD
BENI Cl A CA

SCHOTKA CONSTRUCTI ON | NC
555 NAPA VALLEY HW
AVERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA

WATKI N AND BORTOLUSSI
77 LARKSPUR ST
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

STRI PI NG

CONSTRUCTI ON AREA SI GNS

CONSTRUCTI ON AREA SI GNS AND ABSORB ARRAY

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL
29334 PACIFIC ST
HAYWARD CA

ATLAS TREE SURGERY
1544 LUDW G AVE
SANTA RCSA CA

DENBESTE TRUCKI NG
820 DENBESTE CT
W NDSOR CA 95492

CONTI NUED ON NEXT PAGE

GRI NDI NG ( PORTI ON)

CLEARI NG ( PORTI ON)

HAUL HAZARDOUS NMATERI AL ( PORTI ON)



04- 299204 Bl D245

04-SOL-29-0 PAGE 6

03/ 01/ 05 03/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN
P O BOX 8068

FOUNTAI N VALLEY CA

M KE BROMN ELECTRI C ELECTRI CAL
561 A MERCANTI LE DR
COTATI CA 94931

NOR CAL CONCRETE CONCRETE ( PARTI AL)
P O BOX 521

SUl SUN CA

RI LEYS STRI PI NG STRI PE AND SI GNS
P O BOX 769

UNTON CI TY CA

SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS
5555 NAPA VALLEJO HWY
AVERI CAN CANYON CA

WATKI N AND BORTOLUSSI LANDSCAPI NG
77 LARKSPUR ST
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA

CONTI NUED ON NEXT PAGE



04- 299204 Bl D245

04-SOL-29-0 PAGE 7

03/ 01/ 05 03/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DI LLARD ENVI RONVENTAL HAZARDOUS MATERI AL HAULI NG ( PARTI AL)

BYRON CA
DOUBLE M TRUCKI NG HAULI NG VARI QUS
W NTERS CA
LAWRENCE FORD GAROVI BRI DGE J V M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON ( PARTI AL)
SAN RAFAEL CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
RI LEYS STRI PI NG STRI PI NG AND MARKERS
BENI Cl A CA
SAMS EQUI PMVENT Pl PE SUPPLY ( PARTI AL)
FRESNO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PROQIECT SI GNS AND BARRI CADES
Pl SMO BEACH CA
STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS
Pl SMO BEACH CA
THOVAS AND PRATT WATER POLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN
EL SOBRANTE CA
WATKI N AND BORTOLUSSI LANDSCAPI NG AND | RRI GATI ON

SAN RAFAEL CA



04- 299204
04-SOL-29-0
03/ 01/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

03/ 02/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAYWOOD ENVI RONVENTAL SERVI CES
FAI RFAX CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DI LLARD ENVI RONMENTAL SERVI CES
BYRON CA

M KE BROMN ELECTRI C
COTATI CA

R AND R MAHER
VALLEJO CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

I TEM5S 2 AND 39

| TEM 33 ( PARTI AL)

STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)

| TEM 38 ( PARTI AL)

ELECTRI CAL

CONCRETE

ITEMS 5, 7, 10, 13, 14, 22, 23, 27, 28, 58 AND 59

LANDSCAPI NG ( PARTI AL)



04- 299204 Bl D245

04- SOL- 29- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 120 14.90 1, 788. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 9, 000. 00 9, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,100. 00 2, 100. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 200. 00 2, 400. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,194. 75 4,194. 75
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 900. 00 14, 900. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 12 57.75 693. 00
8 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 41 26. 25 1,076. 25
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 670 1.42 2,371. 40
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 140 26. 25 3, 675. 00
11 120300 TEMPORARY PAVENMENT MARKER EA 87 5.25 456. 75
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 370 19. 00 7, 030. 00
13 034011 TEMPORARY 350 ABSORB ARRAY EA 2 6, 090. 00 12, 180. 00
14 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 33 183. 75 6, 063. 75
15 129150 TEMPORARY TRAFFI C SCREEN M 120 24.00 2, 880. 00
16 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 95 26. 25 2,493. 75
STRI PE
17 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1,090 1.58 1,722. 20
18 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 39 26. 25 1,023.75
19 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 440 1.58 695. 20
20 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 9 26. 25 236. 25
21 150722 REMOVE PAVEMENT MARKER EA 46 5.25 241. 50
22 150742 REMOVE ROADSI DE S| GN EA 7 105. 00 735. 00
23 150748 REMOVE ROADSI DE SI GN PANEL EA 2 52. 50 105. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 310 1.10 341. 00
25 150805 REMOVE CULVERT M 12 76. 00 912. 00
26 150820 REMOVE | NLET EA 2 250. 00 500. 00
27 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 2 157. 50 315. 00
28 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 1 210. 00 210. 00
29 152393 RELOCATE ROADSI DE SI GN EA 3 78.75 236. 25
(STRAP AND SADDLE BRACKET METHOD)
30 152432 ADJUST MANHOLE EA 2 600. 00 1, 200. 00
31 152438 ADJUST FRAVE AND COVER TO GRADE EA 2 350. 00 700. 00
32 152609 MODI FY | NLET TO MANHOLE EA 1 1, 850. 00 1, 850. 00
33 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,310 7.15 16, 516. 50
(45 MM MAXI MUM)
34 153210 REMOVE CONCRETE VB 75 42. 50 3,187. 50



04- 299204 Bl D245

04- SOL- 29- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 155003 CAP | NLET EA 2 750. 00 1, 500. 00
36 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
37 190101 ROADWAY EXCAVATI ON VB 1, 100 41. 30 45, 430. 00
38 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 230 125. 00 28, 750. 00
(AERIALLY DEPCSI TED LEAD)
39 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 400. 00 3, 400. 00
40 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 51, 450. 00 51, 450. 00
41 (S) 200114 ROCK BLANKET MR 65 126. 00 8, 190. 00
42 (S) 204030 TRANSPLANT TREE EA 4 1,312.50 5, 250. 00
43 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 2,100. 00 2,100. 00
44 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 600. 00 12, 600. 00
45 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 1, 050. 00 1, 050. 00
46 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 55, 860. 00 55, 860. 00
47 250401 CLASS 4 AGGREGATE SUBBASE VB 330 70. 35 23, 215. 50
48 260201 CLASS 2 AGGREGATE BASE VB 25 265. 00 6, 625. 00
49 260301 CLASS 3 AGGREGATE BASE VB 210 102. 00 21, 420. 00
50 374206 SEAL RANDOM CRACKS LNKM 0.5 6, 400. 00 3, 200. 00
51 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 80 275. 00 22, 000. 00
52 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,520 70. 50 107, 160. 00
53 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 180 21. 00 3, 780. 00
54 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 34 21. 00 714.00
55 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4 600. 00 2, 400. 00
56 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13 961. 00 12, 493. 00
57 034012 Pl CNI C TABLE EA 2 1, 950. 00 3, 900. 00
58 566011 ROADSI DE SI GN - ONE POST EA 35 183. 75 6, 431. 25
59 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 78. 75 78.75
METHOD)
60 620904 300 MM ALTERNATI VE Pl PE CULVERT M 22 215. 00 4,730.00
61 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1 888. 00 888. 00
62 731502 M NOR CONCRETE (M SCELLANEOUS VB 170 514. 50 87, 465. 00
CONSTRUCTI ON)
63 750001 M SCELLANEOUS | RON AND STEEL KG 660 4.20 2,772.00
64 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 47.25 5,197. 50
65 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 640 1.31 2,148. 40
66 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 820 1.05 861. 00
67 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 2.10 378. 00
68 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 690 1.05 724. 50

(BROKEN 5.18 M- 2.14 M



04- 299204 Bl D245

04-SOL-29-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 842000 PARKI NG BUVMPER ( PRECAST CONCRETE) EA 8 68. 25 546. 00
70 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 260 5.25 1, 365. 00
71 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 77,125.00 77,125. 00
72 999990 MOBI LI ZATI ON LS LUWVP SUM 71, 000. 00 71, 000. 00

TOTAL 798, 227.70
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04- 299204
04-SOL-29-0
03/ 01/ 05

100.

115.
700.
150.
200.
75.
1, 300.
600.
500.

130.
750.
10, 000.
60.
115.

3, 400.

00
00
00
00

SUMMARY

100.

200.
750.
150.
200.
75.
450.
1, 250.
2, 500.

250.

1, 200.
10, 000.
22.
130.

3, 400.

OF

00

00

REMA/

NI NG BI DDERS
FOURTH

Bl D AMOUNT
50. 00 6000
9, 000. 00 9000
5, 800. 00 5800
950. 00 1900
7,500. 00 7500
25, 000. 00 25000
85. 00 1020
25.00 1025
1.35 2254
35. 00 4900
5. 00 435
59. 00 21830
9, 100. 00 18200
275. 00 9075
28. 00 3360
25.00 2375
1.50 1635
25.00 975
1.50 660
25. 00 225
5. 00 230
100. 00 700
50. 00 100
8. 50 2635
115. 00 1380
670. 00 1340
150. 00 300
200. 00 200
75. 00 225
480. 00 960
950. 00 1900
2,700. 00 2700
3.35 7738
125. 00 9375
1, 460. 00 2920
10, 000. 00 10000
77.00 84700
130. 00 29900
3, 400. 00 3400

Bl D245
PAGE 12
03/ 02/ 05
FI FTH
Bl D AMOUNT
55. 00 6600
9, 000. 00 9000
3, 000. 00 3000
1, 300. 00 2600
4, 000. 00 4000
20, 000. 00 20000
55. 00 660
25.00 1025
1.35 2254
25.00 3500
5. 00 435
70. 00 25900
5, 800. 00 11600
175. 00 5775
16. 00 1920
25.00 2375
1.50 1635
25.00 975
1.50 660
25.00 225
5. 00 230
100. 00 700
50. 00 100
25.00 7750
130. 00 1560
570. 00 1140
150. 00 300
200. 00 200
75. 00 225
2,200. 00 4400
850. 00 1700
1, 200. 00 1200
13. 00 30030
230. 00 17250
1, 800. 00 3600
10, 000. 00 10000
35. 00 38500
170. 00 39100
1, 950. 00 1950



04- 299204 Bl D245

04-SOL-29-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
03/ 01/ 05 03/ 02/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 49, 000. 00 49000. 00 49, 000. 00 49000. 00 49, 000. 00 49000. 00 49, 000. 00 49000. 00
41 120. 00 7800. 00 120. 00 7800. 00 130. 00 8450. 00 120. 00 7800. 00
42 1, 250. 00 5000. 00 1, 250. 00 5000. 00 1, 250. 00 5000. 00 1, 250. 00 5000. 00
43 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
44 12, 000. 00 12000. 00 12, 000. 00 12000. 00 12, 000. 00 12000. 00 12, 000. 00 12000. 00
45 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
46 53, 200. 00 53200. 00 53, 200. 00 53200. 00 53, 200. 00 53200. 00 53, 200. 00 53200. 00
47 33. 00 10890. 00 63. 00 20790. 00 67. 50 22275. 00 73. 00 24090. 00
48 216. 00 5400. 00 72.00 1800. 00 179. 15 4478. 75 170. 00 4250. 00
49 85. 00 17850. 00 67. 00 14070. 00 91. 00 19110. 00 78. 00 16380. 00
50 5, 000. 00 2500. 00 5, 000. 00 2500. 00 3, 500. 00 1750. 00 4, 000. 00 2000. 00
51 225. 00 18000. 00 400. 00 32000. 00 264. 00 21120. 00 285. 00 22800. 00
52 62. 00 94240. 00 76. 00 115520. 00 65. 00 98800. 00 67. 00 101840. 00
53 10. 00 1800. 00 10. 00 1800. 00 20. 00 3600. 00 20. 00 3600. 00
54 10. 00 340. 00 10. 00 340. 00 57.50 1955. 00 20. 00 680. 00
55 820. 00 3280. 00 500. 00 2000. 00 670. 00 2680. 00 1, 000. 00 4000. 00
56 800. 00 10400. 00 1, 400. 00 18200. 00 920. 00 11960. 00 1, 000. 00 13000. 00
57 1, 500. 00 3000. 00 1, 550. 00 3100. 00 1, 825. 00 3650. 00 2, 000. 00 4000. 00
58 175. 00 6125. 00 175. 00 6125. 00 175. 00 6125. 00 175. 00 6125. 00
59 75. 00 75. 00 75. 00 75. 00 75. 00 75. 00 75. 00 75. 00
60 300. 00 6600. 00 275.00 6050. 00 240. 00 5280. 00 270. 00 5940. 00
61 2, 000. 00 2000. 00 2,000. 00 2000. 00 1, 180. 00 1180. 00 1, 050. 00 1050. 00
62 490. 00 83300. 00 425. 00 72250. 00 530. 00 90100. 00 600. 00 102000. 00
63 5. 00 3300. 00 4.30 2838. 00 3.75 2475. 00 5. 00 3300. 00
64 45. 00 4950. 00 45. 00 4950. 00 46. 00 5060. 00 45. 00 4950. 00
65 1.25 2050. 00 1.25 2050. 00 1.25 2050. 00 1.25 2050. 00
66 1.25 1025. 00 1.00 820. 00 1.00 820. 00 1.00 820. 00
67 2.00 360. 00 2.00 360. 00 2.00 360. 00 2.00 360. 00
68 1.00 690. 00 1.00 690. 00 1.00 690. 00 1.00 690. 00
69 65. 00 520. 00 65. 00 520. 00 65. 00 520. 00 65. 00 520. 00
70 5. 00 1300. 00 5. 00 1300. 00 5. 00 1300. 00 5. 00 1300. 00
71 118, 000. 00 118000. 00 125, 000. 00 125000. 00 110, 000. 00 110000. 00 121, 000. 00 121000. 00
72 87, 000. 00 87000. 00 89, 000. 00 89000. 00 78, 000. 00 78000. 00 79, 104. 50 79104. 50

TOT 869, 119. 50 902, 998. 50 909, 936. 75 919, 999. 00
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04- 299204

04-SOL-29-0

03/01/05

110.
110.

100.
600.
180.
500.
225.
1, 400.
400.
2, 200.

110.
1, 500.
5, 000.

90.

200.
3, 400.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 14
03/ 02/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71

72
TOT

04- 299204
04-SOL-29-0
03/ 01/ 05

65. 00

125, 000. 00
106, 000. 00

121600.
2700.
1020.
2400.
9100.
2600.
12250.
125.
10120.
1150.
83300.
2640.
6710.
3280.
1640.
540.
690.
520.
1040.
125000.

106000.

1, 054, 414. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 15
03/ 02/ 05



