STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 05/ 17/ 05 I N SACRAMENTO COUNTY ON ROUTE 160
CONTRACT NUMBER 03-4C3004 AT VEST SHERMAN | SLAND CONNECTOR
LOCATI ON 03- SAC-160-L4.1 ROAD

W DEN AND RESURFACE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

05/ 18/ 05
CONTRACT CODE 'C '
34 CONTRACT | TEMS

FEDERAL Al D ACST- P160- (020) E
PH P160- (020) E

PROPGOSALS | SSUED 4 FUND TOTAL HB1 369, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 1 ENG NEERS EST 320, 484. 00 AMOUNT OVER 130, 187. 00 PERCENT OVER EST 40. 62
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 450, 671. 00 1 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

00726454

FAX 916 852-1611



03-4C3004

03- SAC- 160 SUMMARY

05/ 17/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 18/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS I NC
8940 SHELDON ROAD
ELK GROVE CA 95624

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

CI R MELE ELECTRI C WORKS | NC
607 MARI NA WAY
RI CHMOND CA 94804

DI VERSI FI ED CONCRETE CUTTI NG
59 CONEY | SLAND DRI VE
SPARKS NV 89431

RI LEYS STRI PI NG | NC
P O BOX 769
UNION CI TY CA 94587

STATEW DE SAFETY AND SI GNS | NC
130 GROBI C COURT
FAI RFI ELD CA 94533

THOVAS AND PRATT
2522 NMAY ROAD
EL SOBRANTE CA 94803

ASPHALT CONCRETE DI KE

COLD PLANE ASPHALT CONCRETE AND EXCAVATI ON

FENCI NG

ELECTRI CAL

SHOULDER RUMBLE STRI P

STRI PI NG

CONSTRUCTI ON AREA SI GNS

STORM WATER POLLUTI ON PREVENTI ON PLAN



03-4C3004 Bl D245

03- SAC- 160 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
05/ 17/ 05 05/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00 7, 500. 00
3 (S) 074023 TEMPORARY EROSI ON CONTROL MR 8, 000 2. 00 16, 000. 00
4 074028 TEMPORARY FI BER ROLL M 200 20. 00 4, 000. 00
5 074034 TEMPORARY COVER MR 500 15. 00 7,500. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 900. 00 1, 900. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 15, 000. 00 15, 000. 00
9 150742 REMOVE ROADSI DE S| GN EA 2 250. 00 500. 00
10 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 8 350. 00 2, 800. 00
(WOOD PCST)
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 840 6. 00 23, 040. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 1, 120 85. 00 95, 200. 00
14 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 4 300. 00 1, 200. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 800 .48 384. 00
16 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 5 100. 00 500. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 200. 00 6, 000. 00
18 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 800 3.50 2, 800. 00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 200 3. 00 600. 00
20 260201 CLASS 2 AGGREGATE BASE VB 990 85. 00 84, 150. 00
21 390102 ASPHALT CONCRETE (TYPE A) TONN 980 95. 00 93, 100. 00
22 391003 PAVI NG ASPHALT ( PAI NT Bl NDER) TONN 1.2 500. 00 600. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS V3 15 50. 00 750. 00
AREA)
24 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 140 35. 00 4, 900. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 100 35. 00 3, 500. 00
26 394054 SHOULDER RUMBLE STRI P M 680 16. 00 10, 880. 00
(AC, GROUND- I N | NDENTATI ONS)
27 566011 ROADSI DE SI GN - ONE POST EA 2 375. 00 750. 00
28 820107 DEL| NEATOR ( CLASS 1) EA 2 115. 00 230. 00
29 034245 H GHWAY POST MARKER EA 1 115. 00 115. 00
30 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 4 230. 00 920. 00
31 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2,140 1.15 2, 461. 00
( SPRAYABLE)
32 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 44 11. 50 506. 00
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 190 11.50 2,185. 00



03-4C3004 Bl D245

03- SAC- 160 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 17/ 05 05/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 31, 700. 00 31, 700. 00

TOTAL 450, 671. 00



