STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9
NUMBER OF BI DDERS 3
Bl D RANK

06/ 09/ 05
12-0H0084
12- ORA-5-11. 4/ 11.

FUND TOTAL HVB
ENG NEERS EST

Bl D TOTAL

689, 266. 00

689, 300. 00

767, 215. 00

B I

D SUMMARY

I N ORANGE COUNTY I N SAN JUAN

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 13/ 05

CAPI STRANO AT TRABUCO CREEK BRI DGE CONTRACT CODE 'C '
4 24 CONTRACT | TEMS
BRI DGE DECK REHABI LI TATI ON FEDERAL Al D NONE
0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
0 TOTAL NUMBER OF WORKI NG DAYS 45
628, 299. 00 AMOUNT OVER 60, 967. 00 PERCENT OVER EST 9.70
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 DEBRUI N CONSTRUCTI ON | NC 209 982-0950 SB PREF CLAI MED
00818674
P O BOX 1355 FAX 209 983-1145
FRENCH CAMP CA 95231
3 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 SB PREF CLAI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
2 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED

ENG NEERI NG CONSTRUCT
1792 KAl SER AVENUE
IRVINE CA 92614-5706

I ON I NC 00615876

FAX 949 252-0266

0. 0%



12- 0HO084
12- ORA-5-11
06/ 09/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 13/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG ( PARTI AL)



12- 0HO084 Bl D245
12- ORA-5-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 09/ 05 06/ 13/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 R AND D STEEL | TEM 19
COVPTON CA
STERNDAHL ENTERPRI SES ITEMS 7 THRU 9 AND 20 THRU 23
SUN VALLEY CA
TRUESDELL CORPORATI ON I TEM5 11, 16 AND 17
PHOENI X AZ
VEST COAST DEMOLI TI ON | TEM 12
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA
R AND D STEEL REBAR
COVPTON CA
TRUESDELL CORPORATI ON POLYESTER CONCRETE

PHCENI X AZ



12- 0HO084 Bl D245

12- ORA- 5- 11 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4

06/ 09/ 05 06/ 13/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 072009 TEMPORARY DECK BRI DG NG LS LUMP SUM 45, 000. 00 45, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 300. 00 1, 300. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2. 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 7. 000. 00 7. 000. 00
7 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 230 24. 00 5, 520. 00
STRI PE

8 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 380 12.00 4, 560. 00
9 (S) 150722 REMOVE PAVEMENT MARKER EA 150 12. 00 1, 800. 00
10 150870 REMOVE CONCRETE DECK SURFACE MR 240 55. 00 13, 200. 00
11 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 1, 060 7.50 7. 950. 00
12 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 110, 000. 00 110, 000. 00
13 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 800. 00 1, 800. 00
14 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 32 2, 400. 00 76, 800. 00
15 (F) 511118 CLEAN EXPANSI ON JO NT M 170 75. 00 12, 750. 00
16 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 30 2, 225. 00 66, 750. 00
17 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 1, 300 48. 00 62, 400. 00
18 (S) 519117 JONT SEAL (MR 30 M) M 170 200. 00 34, 000. 00
19 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 9, 000 2.45 22, 050. 00
20 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 230 21. 50 4. 945. 00
21 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 380 18. 00 6, 840. 00
22 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 110 17. 00 1, 870. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 43 17.00 731. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 120, 000. 00 120, 000. 00

TOTAL 689, 266. 00



12- 0HO084 Bl D245
12- ORA-5-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 09/ 05 06/ 13/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 85, 000. 00 85000. 00 75, 000. 00 75000. 00
2 1, 500. 00 1500. 00 3, 000. 00 3000. 00
3 6, 000. 00 6000. 00 10, 000. 00 10000. 00
4 4,500. 00 4500. 00 2,900. 00 2900. 00
5 40, 000. 00 40000. 00 55, 000. 00 55000. 00
6 12, 000. 00 12000. 00 8, 000. 00 8000. 00
7 22.50 5175. 00 24. 00 5520. 00
8 11.50 4370. 00 12. 00 4560. 00
9 11.50 1725. 00 12. 00 1800. 00
10 50. 00 12000. 00 40. 00 9600. 00
11 4.00 4240. 00 6. 00 6360. 00
12 50, 000. 00 50000. 00 110, 000. 00 110000. 00
13 1, 500. 00 1500. 00 1, 500. 00 1500. 00
14 3, 500. 00 112000. 00 3, 500. 00 112000. 00
15 80. 00 13600. 00 40. 00 6800. 00
16 2,750. 00 82500. 00 3, 300. 00 99000. 00
17 91. 00 118300. 00 95. 00 123500. 00
18 130. 00 22100. 00 130. 00 22100. 00
19 4.50 40500. 00 4.00 36000. 00
20 21.00 4830. 00 22.00 5060. 00
21 17.00 6460. 00 19. 00 7220. 00
22 17. 00 1870. 00 15. 00 1650. 00
23 20. 00 860. 00 15. 00 645. 00
24 58, 270. 00 58270. 00 60, 000. 00 60000. 00
TOT 689, 300. 00 767, 215. 00




