STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 04/ 05 I N ALPI NE COUNTY AT AND NEAR
CONTRACT NUMBER 10- 0E9804 MARKLEEVI LLE FROM WEBSTER STREET

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 05/ 05
CONTRACT CODE 'E '

LOCATI ON 10- ALP-89-14. 9/ 21. 4 TO ROUTE 88 23 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL AlD ACST- PO89- (087)E
P- PO88- (087) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 4  FUND TOTAL  HA22 1, 639, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BIDDERS 3  ENG NEERS EST 1,438, 000. 00  AMOUNT OVER 349, 649. 00 PERCENT OVER EST 24. 31
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 1,787,649.00 1 DON GARCI A EXCAVATI NG AND 530 577- 0558
PAVI NG | NC 00305618
P O BOX 7176 FAX 530 577-0221
SOUTH LAKE TAHOE CA 96158
2 2,023,888.00 2 B E C CONSTRUCTI ON CO 775 782-2006
00684075
1645 ESVERALDA AVE FAX 775 782-3226
M NDEN NV 89423
3 2,057,007.00 3 SI ERRA NEVADA CONSTRUCTI ON | NC 775 355- 0420

P O BOX 50760
SPARKS NV 89435

00593393
FAX 775 355-0535



10- OE9804
10- ALP-89-1
10/ 04/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 05/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

APEX FENCE COVPANY | NC
19896 ALEXANDER AVE
ANDERSON CA 96007

BOBBI E MACK GRI NDI NG
139 N CAI N STREET
VI SALI A CA 93292

I TEMS 10 AND 13 THRU 15 ( PARTI AL)

ITEM5S 6, 8, 17, 19 AND 20

| TEM 9 (PARTI AL)

CENTRAL STRI PI NG SERVI CE | NC I TEM5 21 AND 22

3489 LUYUNG DR
RANCHO CORDOVA CA 95742

ESE
1645 ESMERALDA AVE
M NDEN NV 89423

WESTERN O L AND SPREADI NG
8556 VEYAND AVE
SACRAMENTO CA 95828

| TEM 23 ( PARTI AL)

| TEM 12



10- OE9804 Bl D245

10- ALP-89-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 04/ 05 10/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON COLD M LLI NG
5820 MAYHEW RD
SACRAMENTO CA 95826

APEX FENCE CO ALTERNATI VE FLARED TERM NAL SYSTEM
19896 ALEXANDER AVE
ANDERSON CA 96007

APEX FENCE COVPANY VETAL BEAM GUARD RAI LI NG AND TRANSI TI ON RAI LI NG
19896 ALEXANDER AVE
ANDERSON CA 96007

K R C SAFETY COVPANY CHANGEABLE MESSAGE SI GN ( PORTI ON)
6084 W HURLEY AVE
VI SALI A CA 93291

K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
6084 W HURLEY AVE
VI SALI A CA 93291

WORKS STRI PI NG AND MARKI NG | NC STRI PI NG AND MARKI NG

1122 N AZUSA CANYON RD
WEST COVI NA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DR
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



10- OE9804
10- ALP-89-1 S U
10/ 04/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
MMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 05/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY | NC
19896 ALEXANDER AVE
ANDERSON CA 96007

CENTRAL STRI PI NG SERVI CE | NC
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL SYSTEM STRI PI NG AND MARKI NG ( PARTI AL)

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE Sl GNS

522 LI NDON LN
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC DELI NEATORS AND OBJECT MARKERS

522 LI NDON LN
NI POMO CA 93444



10- OE9804 Bl D245

10- ALP-89-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,500. 00 2,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 8, 900. 00 8, 900. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 200 27.50 5, 500. 00
7 151224 REMOVE DELI NEATOR EA 8 22.00 176. 00
8 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 270 83. 60 22,572.00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 2,410 12.50 30, 125. 00
10 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 1, 500 35. 00 52, 500. 00
11 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0. 00
12 391003 PAVI NG ASPHALT ( PAI NT BI NDER) TONN 38 1, 100. 00 41, 800. 00
13 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 45 5. 20 234.00
14 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 5,220 5.25 27,405. 00
15 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 46 5. 00 230. 00
16 820107 DELI NEATOR ( CLASS 1) EA 12 42.00 504. 00
17 820118 GUARD RAI LI NG DELI NEATOR EA 26 27.50 715. 00
18 820132 OBJECT MARKER (TYPE L) EA 6 44. 00 264. 00
19 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 4, 840. 00 38, 720. 00
20 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 12 2, 200. 00 26, 400. 00
21 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 31, 600 .94 29,704. 00
22 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) 4 40 125. 00 5, 000. 00
23 390154 ASPHALT CONCRETE ( TYPE B) TONN 18, 600 76.50 1, 422, 900. 00

TOTAL 1, 787, 649. 00



10- OE9804 Bl D245

10- ALP-89-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 04/ 05 10/ 05/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 500. 00 500. 00
2 10, 000. 00 10000. 00 4,500. 00 4500. 00
3 10, 000. 00 10000. 00 5, 000. 00 5000. 00
4 150, 000. 00 150000. 00 179, 027. 00 179027. 00
5 10, 000. 00 10000. 00 10, 000. 00 10000. 00
6 30. 00 6000. 00 27.00 5400. 00
7 25. 00 200. 00 22.00 176. 00
8 75. 00 20250. 00 81. 00 21870. 00
9 20. 00 48200. 00 25.00 60250. 00
10 60. 00 90000. 00 32.00 48000. 00
11 .00 0. 00 .00 0. 00
12 425. 00 16150. 00 500. 00 19000. 00
13 8. 00 360. 00 8. 00 360. 00
14 6. 00 31320. 00 8. 00 41760. 00
15 8. 00 368. 00 8. 00 368. 00
16 50. 00 600. 00 38. 00 456. 00
17 40. 00 1040. 00 22.00 572.00
18 50. 00 300. 00 38. 00 228. 00
19 4, 500. 00 36000. 00 5, 000. 00 40000. 00
20 2,500. 00 30000. 00 2,200. 00 26400. 00
21 .50 15800. 00 .35 11060. 00
22 50. 00 2000. 00 27.00 1080. 00
23 83. 00 1543800. 00 85. 00 1581000. 00
TOT 2,023, 888. 00 2,057, 007. 00



