STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 10/ 17/ 06 I N MENDOCI NO COUNTY NEAR LEGGETT 10/ 18/ 06
CONTRACT NUMBER 01- 422904 FROM 0.5 KM SOUTH TO 0.9 KM NORTH CONTRACT CODE 'A '
LOCATI ON 01- MEN- 101- 92. 7/ 93. 6 OF JI TNEY GULCH BRI DGE 58 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACST- QL01- (120)E
PH QLO1- (120) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPOSALS | SSUED 6 FUND TOTAL  HBL 1,170, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUVBER OF Bl DDERS 2 ENG NEERS EST 1,017, 778.00 AMOUNT UNDER 61, 924. 00 PERCENT UNDER EST 6. 08
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 955,854.00 2 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502- 1006
2 1,267,359.00 1 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011

00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



01- 422904 Bl D245

01- MEN-101 PAGE 2

10/ 17/ 06 10/ 18/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A LANDSCAPE ERCSI ON CONTROL
SANTA BARBARA CA
CONTRACTORS CHEM CAL | TEMS 20 AND 36 THRU 38
HAYWARD CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
TRAFFI C SOLUTI ONS ITEMS 5, 34 AND 52 THRU 54

REDDI NG CA



01- 422904
01- MEN-101
10/ 17/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

10/ 18/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS
ELK GROVE CA

ACACI A LANDSCAPE
SUl SUN CA

D AND A | NTERCHANGE
FAI RVI EW OR

ESWPPP CONSULTANT
WALNUT CREEK CA

STEI NY AND COVPANY
VALLEJO CA

TRAFFI C SOLUTI ON
REDDI NG CA

TRUESDELL CORPORATI ON
PHOENI X AZ

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

WATER PCOLLUTI ON CONTRCL PROGRAM

ELECTRI CAL

STRI PI NG AND CONSTRUCTI ON AREA S| GNS

BRI DGE DECK



01- 422904 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 17/ 06 10/ 18/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 600. 00 2, 400. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 500. 00 1, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
8 150206 ABANDON CULVERT EA 1 1, 500. 00 1, 500. 00
9 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 76 15. 00 1, 140. 00
10 150742 REMOVE ROADSI DE S| GN EA 1 500. 00 500. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 270 25. 00 6, 750. 00
12 150801 REMOVE OVERSI DE DRAI N EA 2 600. 00 1, 200. 00
13 150805 REMOVE CULVERT EA 1 3, 000. 00 3, 000. 00
14 150820 REMOVE | NLET EA 2 1, 500. 00 3, 000. 00
15 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 350 56. 00 19, 600. 00
16 152300 RESET OBJECT MARKER EA 2 250. 00 500. 00
17 (S) 010046 RELOCATE TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00
18 152439 ADJUST FRAVE AND GRATE TO GRADE EA 1 2,500. 00 2,500. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 770 15. 00 11, 550. 00
20 153235 CLEAN BRI DGE DECK M2 695 10. 00 6, 950. 00
21 193114 SAND BACKFI LL VB 5 600. 00 3, 000. 00
22 198001 | MPORTED BORROW TONN 100 65. 00 6, 500. 00
23 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 320 35. 00 11, 200. 00
24 (S) 010047 GUARD RAI LI NG WEED CONTROL MAT ( FI BER) MR 510 25. 00 12, 750. 00
25 (S) 010048 SI GN WEED CONTROL MAT ( FI BER) M2 53 75. 00 3, 975. 00
26 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 0.3 1, 000. 00 300. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 29 200. 00 5, 800. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 34 150. 00 5, 100. 00
29 010049 ASPHALT CONCRETE ( OPEN GRADED, 25- MM TONN 1, 600 100. 00 160, 000. 00
MAXI MUM GRADI NG)
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 93 45. 00 4,185. 00
AREA)
31 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 38 25.00 950. 00
32 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 150 25. 00 3, 750. 00
33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 200 25. 00 5, 000. 00
34 010050 CENTERLI NE RUVBLE STRIP (AC, GROUND-I N STA 14 400. 00 5, 600. 00

| NDENTATI ONS)



01- 422904 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 17/ 06 10/ 18/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.9 1, 100. 00 4, 290. 00
36 040429 MULTI LAYER POLYMER OVERLAY M2 695 130. 00 90, 350. 00
37 540102 TREAT BRI DGE DECK M2 695 15. 00 10, 425. 00
38 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 315 40. 00 12, 600. 00
( LOW ODOR)
39 664096 600 MV BI TUM NOUS COATED CORRUGATED M 21 650. 00 13, 650. 00
STEEL PIPE (2.01 MV THI CK)
40 692093 200 MM BI TUM NOUS COATED ENTRANCE TAPER EA 6 300. 00 1, 800. 00
41 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 308 5. 00 1, 540. 00
42 820107 DELI NEATOR ( CLASS 1) EA 66 12. 00 792. 00
43 820112 MARKER ( CULVERT) EA 4 50. 00 200. 00
44 820118 GUARD RAI LI NG DELI NEATOR EA 29 23.00 667. 00
45 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 38 85. 00 3, 230. 00
46 (S) 832004 METAL BEAM GUARD RAI LI NG ( SPECI AL) M 8 45. 00 360. 00
47 (S) 832008 METAL BEAM GUARD RAI LI NG ( ELEMENT) EA 32 250. 00 8, 000. 00
48 (S) 839528 BURI ED POST ANCHOR EA 2 2, 500. 00 5, 000. 00
49 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 4 5, 500. 00 22, 000. 00
50 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 3, 000. 00 9, 000. 00
51 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2,500. 00 10, 000. 00
52 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 800 1.50 8, 700. 00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 5. 00 800. 00
54 (S) 850122 PAVEMENT MARKER EA 250 15. 00 3, 750. 00
( RETROREFLECTI VE- RECESSED)
55 (S) 860461 LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 45, 000. 00 45, 000. 00
56 (S) 860462 LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 45, 000. 00 45, 000. 00
57 (S) 010051 VAR ABLE MESSAGE SI GN SYSTEM EA 2 100, 000. 00 200, 000. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 95, 000. 00 95, 000. 00

TOTAL 955, 854. 00



01- 422904 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 17/ 06 10/ 18/ 06
| TEM SECOND
Bl D AMOUNT

1 600. 00 600. 00

2 3, 000. 00 3000. 00

3 600. 00 2400. 00

4 3, 500. 00 3500. 00

5 2,395.00 2395. 00

6 317, 790. 00 317790. 00

7 7, 000. 00 14000. 00

8 2,000. 00 2000. 00

9 15. 00 1140. 00
10 115. 00 115. 00
11 30. 00 8100. 00
12 1, 600. 00 3200. 00
13 1, 600. 00 1600. 00
14 650. 00 1300. 00
15 56. 00 19600. 00
16 50. 00 100. 00
17 2, 000. 00 2000. 00
18 4,500. 00 4500. 00
19 20. 00 15400. 00
20 8. 00 5560. 00
21 1, 200. 00 6000. 00
22 220. 00 22000. 00
23 100. 00 32000. 00
24 95. 00 48450. 00
25 250. 00 13250. 00
26 2,700. 00 810. 00
27 130. 00 3770. 00
28 240. 00 8160. 00
29 115. 00 184000. 00
30 200. 00 18600. 00
31 15. 00 570. 00
32 15. 00 2250. 00
33 15. 00 3000. 00
34 400. 00 5600. 00
35 5, 000. 00 19500. 00
36 88. 00 61160. 00
37 10. 00 6950. 00
38 30. 00 9450. 00
39 1, 500. 00 31500. 00




01- 422904 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 17/ 06 10/ 18/ 06
| TEM SECOND
Bl D AMOUNT
40 1, 400. 00 8400. 00
41 6. 50 2002. 00
42 30. 00 1980. 00
43 30. 00 120. 00
44 23.00 667. 00
45 85. 00 3230. 00
46 45. 00 360. 00
47 250. 00 8000. 00
48 1, 500. 00 3000. 00
49 5, 000. 00 20000. 00
50 3, 000. 00 9000. 00
51 2,500. 00 10000. 00
52 1.25 7250. 00
53 4.00 640. 00
54 11.00 2750. 00
55 55, 200. 00 55200. 00
56 48, 400. 00 48400. 00
57 37,020. 00 74040. 00
58 127, 000. 00 127000. 00

TOT 1, 267, 359. 00



