STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 9

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

10/ 26/ 06
08- 0E9804

08- SBD- 71- R5. 3/ R6. 2

HB1

ENG NEERS EST

RAS

Bl D TOTAL

535, 313. 00

540, 958. 00

541, 190. 00

648, 454. 00

674, 300. 00

Bl D

SUMMARY

I N SAN BERNARDI NO COUNTY NEAR CHI NO
H LLS FROM 0. 6 KM SOQUTH OF SOQUEL

CANYON PARKWAY OVERCROSSI NG TO

0.5 KM NORTH OF PI NE AVENUE

I NSTALL METAL BEAM GUARD RAI L

824, 000

640, 475. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

105, 162. 00

FEDERAL Al D NONE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

10/ 30/ 06
CONTRACT CODE 'F '
33 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

80

PERCENT UNDER EST 16. 42

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

D C HUBBS CONSTRUCTI ON

37306 VI STA VI EW DR
YUCAI PA CA 92399

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

FAX

909 394-4510
00772905
909 394-4750

909 790-2215
00509249
909 797-5875

949 252- 0441
00615876
949 252-0266

714 893- 0551
00652040
714 895-9924

951 674-7352
00720483
951 674-7495

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



08- OE9804
08-SBD- 71-R
10/ 26/ 06

898, 898. 00

3

CORAL CONSTRUCTI ON COVPANY

P O BOX 347
W LSONVI LLE OR 97070

Bl D245
PACE 2
10/ 30/ 06

503 682-2252 CC PREF CLAI MED

00332441
FAX 503 682-0110



08- OE9804
08-SBD- 71-R
10/ 26/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

10/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AREA WEST FENCE COVPANY
LAKESI DE CA

J F L ELECTRIC
LOS ANGELES CA

VETAL BEAM GUARD RAI LI NG AND CABLE RAI LI NG

ELECTRI CAL



08- OE9804
08-SBD- 71-R
10/ 26/ 06

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 4

10/ 30/ 06
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

GLENFFI ELD ENTERPRI SES
P O BOX 167
PALO CEDRO CA 96073

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

H VWAY SAFETY RENTALS | NC
13310 5TH ST
CHI NO CA 91710

MOCRE ELECTRI CAL CONTRACTI NG | NC
463 N SM TH AVE
CORONA CA 92880

PACI FI C RESTORATI ON GROUP
P O BOX 77038
CORONA CA 92877

THOVAS AND PRATT

1988 BROADWAY ST
VALLEJO CA 94589

Bl DDER | D NAME AND ADDRESS

| TEM 25 ( PARTI AL)

| TEM 3 ( PARTI AL)

ITEMS 1 AND 13 ( PARTI AL)

I TEMS 5 AND 6 ( PARTI AL)

I TEMS 31 AND 32 ( PARTI AL)

I TEMS 18 THRU 21 (PARTIAL)

| TEM 7 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LI NCOLN CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



08- OE9804
08-SBD- 71-R
10/ 26/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

10/ 30/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MOCRE ELECTRI C
CORONA CA

OUR VALLEY FENCE
SAN DI EGO CA

PACI FI C RESTORATI ON GROUP
CORONA CA

R AND D STEEL
COVPTON CA

Bl DDER | D NAME AND ADDRESS

SI GN | LLUM NATI ON AND ELECTRI CAL

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

J F L ELECTRIC
LOS ANGELES CA

K R C SAFETY
VI SALI A CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

R AND D STEEL
COVPTON CA

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)

EROSI ON CONTRCL ( PORTI ON)

REBAR ( PORTI ON)



08- OE9804 Bl D245
08-SBD- 71-R PAGCE 6
10/ 26/ 06 10/ 30/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AREA WEST FENCE I TEM5 8 AND 28 THRU 30
LAKESI DE CA
BEADOR AND SON CONSTRUCTI ON COVPANY | TEM 9 ( PARTI AL)
CORONA CA
J F L ELECTRIC I TEM5 31 AND 32

Bl DDER | D

LOS ANGELES CA

NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BEADOR AND SON CONSTRUCTI ON COVPANY STRUCTURAL CONCRETE ( PARTI AL)
CORONA CA 92883

K R C SAFETY COVPANY TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA 93277

MOORE ELECTRI CAL CONTRACTOR ELECTRI CAL ( PARTI AL)
CORONA CA 92880



08- OE9804 Bl D245

08- SBD- 71- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 8, 000. 00 8, 000. 00
3 074031 TEMPORARY GRAVEL BAG BERM M 130 35. 00 4, 550. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 000. 00 1, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 68, 000. 00 68, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 73 26. 00 1, 898. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 500 6. 00 9, 000. 00
10 010212 ADJUST EDGE DRAI N OUTLET EA 2 600. 00 1, 200. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 61 100. 00 6, 100. 00
13 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
14 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 42 140. 00 5, 880. 00
15 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 49 140. 00 6, 860. 00
16 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 5 150. 00 750. 00
VALL)
17 198001 | MPORTED BORROW VB 72 190. 00 13, 680. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 40 8. 00 320. 00
19 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 8 340. 00 2,720. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1.4 300. 00 420. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 8 45. 00 360. 00
22 260201 CLASS 2 AGGREGATE BASE VB 32 225. 00 7, 200. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 110 80. 00 8, 800. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 85 35. 00 2, 975. 00
AREA)
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 390 4.00 5, 560. 00
26 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 24 1, 500. 00 36, 000. 00
27 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1,180 7. 00 8, 260. 00
28 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 460 76. 00 110, 960. 00
29 (S) 839521 CABLE RAI LI NG M 30 190. 00 5, 700. 00
30 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 780. 00 3,120. 00
31 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 11, 000. 00 11, 000. 00
32 (S) 010213 MODI FY ELECTRI CAL SYSTEMS LS LUMP SUM 135, 000. 00 135, 000. 00
33 999990 MOBI LI ZATI ON LS LUMP SUM 48, 000. 00 48, 000. 00

TOTAL 535, 313. 00



08- OE9804 Bl D245

08- SBD- 71- R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 26/ 06 10/ 30/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 2,500. 00 2500. 00 935. 00 935. 00 1, 200. 00 1200. 00
2 5, 000. 00 5000. 00 7, 000. 00 7000. 00 8, 430. 00 8430. 00 11, 250. 00 11250. 00
3 50. 00 6500. 00 15. 00 1950. 00 57. 00 7410. 00 18. 00 2340. 00
4 1, 250. 00 1250. 00 2, 000. 00 2000. 00 5, 500. 00 5500. 00 2,500. 00 2500. 00
5 2,400. 00 2400. 00 5, 500. 00 5500. 00 4, 500. 00 4500. 00 2, 250. 00 2250. 00
6 53, 000. 00 53000. 00 40, 000. 00 40000. 00 75, 800. 00 75800. 00 49, 720. 00 49720. 00
7 11, 250. 00 22500. 00 4, 000. 00 8000. 00 14, 750. 00 29500. 00 15, 000. 00 30000. 00
8 46. 00 3358. 00 40. 00 2920. 00 41. 00 2993. 00 25.00 1825. 00
9 6. 00 9000. 00 6. 00 9000. 00 8. 00 12000. 00 19. 00 28500. 00
10 1, 315. 00 2630. 00 700. 00 1400. 00 2,200. 00 4400. 00 1, 200. 00 2400. 00
11 4,625. 00 4625. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
12 91. 00 5551. 00 145. 00 8845. 00 131. 00 7991. 00 185. 00 11285. 00
13 980. 00 980. 00 2,500. 00 2500. 00 3, 200. 00 3200. 00 3, 500. 00 3500. 00
14 133. 00 5586. 00 155. 00 6510. 00 221.00 9282. 00 250. 00 10500. 00
15 130. 00 6370. 00 175. 00 8575. 00 332.00 16268. 00 275. 00 13475. 00
16 197. 00 985. 00 300. 00 1500. 00 940. 00 4700. 00 675. 00 3375. 00
17 188. 00 13536. 00 100. 00 7200. 00 81. 00 5832. 00 160. 00 11520. 00
18 25.00 1000. 00 8. 00 320. 00 44. 00 1760. 00 30. 00 1200. 00
19 190. 00 1520. 00 350. 00 2800. 00 560. 00 4480. 00 200. 00 1600. 00
20 130. 00 182. 00 350. 00 490. 00 1, 335. 00 1869. 00 250. 00 350. 00
21 19. 00 152. 00 40. 00 320. 00 219. 00 1752. 00 30. 00 240. 00
22 325. 00 10400. 00 125. 00 4000. 00 219. 00 7008. 00 270. 00 8640. 00
23 202.00 22220. 00 90. 00 9900. 00 130. 00 14300. 00 105. 00 11550. 00
24 41. 00 3485. 00 125. 00 10625. 00 75. 00 6375. 00 67.00 5695. 00
25 5. 00 6950. 00 4.50 6255. 00 5.70 7923. 00 6. 50 9035. 00
26 738. 00 17712. 00 1, 980. 00 47520. 00 2,210. 00 53040. 00 3, 800. 00 91200. 00
27 2.60 3068. 00 6. 00 7080. 00 13. 00 15340. 00 5. 00 5900. 00
28 76. 30 111398. 00 88. 00 128480. 00 74.00 108040. 00 75. 00 109500. 00
29 290. 00 8700. 00 330. 00 9900. 00 99. 00 2970. 00 200. 00 6000. 00
30 775. 00 3100. 00 900. 00 3600. 00 1, 014. 00 4056. 00 800. 00 3200. 00
31 10, 000. 00 10000. 00 9, 500. 00 9500. 00 12, 300. 00 12300. 00 11, 250. 00 11250. 00
32 150, 000. 00 150000. 00 150, 000. 00 150000. 00 160, 500. 00 160500. 00 153, 000. 00 153000. 00
33 47, 000. 00 47000. 00 30, 000. 00 30000. 00 43, 000. 00 43000. 00 65, 300. 00 65300. 00
TOT 540, 958. 00 541, 190. 00 648, 454. 00 674, 300. 00



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

a ww
9 8%

08- OE9804
08-SBD- 71-R
10/ 26/ 06

7.00
4,200. 00
5.50

120. 00
300. 00

1, 000. 00
9, 500. 00
147, 500. 00
80, 000. 00

5000.
150000.
16000.
4380.
37500.
4000.
5000.
24400.
9500.
11550.
14700.
3750.
10800.
880.
1320.
161.
132.
10400.
18700.
8500.
9730.
100800.
6490.
175200.
9000.
4000.
9500.
147500.
80000.

00

898, 898. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 9
10/ 30/ 06



