

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

BID BOOK

Contract No.: 02-4G1904

Project ID: 0213000083

Bidder: VC0000022972 - J. F. She Construction, Inc.

Second Bidder

02-19 14A11:32 RCVD

CERTIFIED DVBE SUMMARY

DVBE Prime contractor certification:

DVBE prime contractors must enter their DVBE reference number on their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the remainder of the form).

Contact Person Name: Kirk Johnson
Telephone Number: (530) 246-4292

Total Claimed Participation \$ 125,500.00
% 6.50

Submit to:

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.). Identify second and lower tier subcontractors.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Bid Item Number(s):

3,4

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Traffic Control, Portable Changable Message Signs

DVBE Name: Roll 'N Rock Construction, Inc.

DVBE Telephone Number: 530-925-1408

DVBE Certification Number: 1750745

\$Amount: 105,000.00

Bid Item Number(s):

21 partial

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Haul Oil

DVBE Name: Daniel C. Palmer DBA: DCP Logistics

DVBE Telephone Number: 530-510-3835

DVBE Certification Number: 1769973

\$Amount: 20,500.00

Roll 'N Rock Construction Inc.

825 Deetz Rd.
 Mount Shasta, CA 96067
 Email: rollnrockinc@nctv.com

Phone: (530) 925-1408
 Fax: (530) 926-0450

License # 971838 A, B, C61/D49
 C31 TRAFFIC CONTROL
 MB/DVBE # 1750745

RECEIVED
 J.R. SHEA CONST., INC.

MAY 05 2014

May 4, 2014
 To: General Contractors
 Attn: Estimators

Will Sign One Job Agreement for Union Contractors

DIV. NO. _____
 P.C. NO. _____

PROJECT: Place Hma, Replace Ac Surfacing. 02-4G1904

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
3	2 flaggers/8 signs and 30 cones	8 HR DAY	\$1150.00
	One pilot car / with driver	8 HR DAY	\$700.00
	One flagger overtime rate	PER HR.	\$85.00
	One pilot car / with driver overtime rate	PER HR.	\$105.00
	Additional man	8 HR DAY	\$575.00
	Sundays and Holidays Reg. Rate times 1.4		
	Night work add	PER MAN HR.	\$3.50
	Lane/Shoulder Closure 1 man 2 miles (8 hr. Minimum)	HR	\$895.00
	Additional Detour (6 signs or less)	EACH	\$150.00
	Additional Ramp	EACH	\$150.00
	Additional Lane Closure opposite direction (Same Crew)	EACH	\$525.00
4	Portable changeable message sign (IF AVAILABLE)	DAY	\$200.00
		WEEK	\$550.00
		MONTH	\$1200.00
	Arrow boards (IF AVAILABLE)	DAY	\$60.00
		WEEK	\$200.00
	Light Towers (IF AVAILABLE) Fuel not included	MONTH	\$500.00
		DAY	\$80.00
		WEEK	\$300.00
	Attendant Truck (IF AVAILABLE) Fuel not included	MONTH	\$700.00
		DAY	\$400.00
	Attendant Truck (IF AVAILABLE) Fuel not included	WEEK	\$1300.00
		MONTH	\$3500.00
	10 yard dump truck prevailing wage	PER HR.	\$95.00
	2500 gal water truck prevailing wage	PER HR.	\$95.00
	Dump and water truck non-prevailing wage.	PER HR.	\$85.00

Mob cost for dump truck, water truck and overtime rates

Call

Traffic control starts when first cone or sign hits the ground
 Subsistence (If Sub Area)

\$24.00 per day per person

Respectfully Submitted by

Bonnie Heile
 President / CEO
 Roll'n Rock Construction Inc.

#3 = 37 shifts @ \$2,700/shift = \$99,900
 #4 = 2 @ \$1200/month x 2.5 months = \$6,000
 \$105,900

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 643 (Rev. 5/2006)

RECEIVED J.F. SHEA CONST., INC. 11/20/14

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: Roll'n Rock Construction Inc.

DVBE Ref. Number: 1750745

Description (materials/supplies/services/equipment proposed):

Traffic Control

Solicitation/Contract Number: 02-461904

SCPRS Ref. Number:

(FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

[X] I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

[] Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Bonnie Heile (Printed Name of DV Owner/Manager)

Bonnie Heile (Signature of DV Owner/ Manager)

5-4-14 (Date Signed)

(Printed Name of DV Owner/Manager)

(Signature of DV Owner/Manager)

(Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: (If more than one firm, list on extra sheets.)

(Print or Type Name)

Firm/Principal Phone: Address:

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

[] Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

[] The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

(Printed Name)

(Signature)

(Date Signed)

(Address of Owner)

(Telephone)

(Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager)

(Signature of DV Manager)

(Date Signed)

DANIEL C. PALMER INC.

DBA: DCP Logistics | 8877 Midview Dr. Palo Cedro CA 96073 | 530-510-3835

JOB # | CALTRANS # 02-4G1904

CERTIFICATIONS | Supplier # 1769973

Certified Small Business

Certified DVBE

HAUL POINTS | ELK GROVE, CA

FAWNBDALE, ca

PRICES | ASPHALT OIL 500TNS. @ \$41.00/TN *ITEM #21 PARTIAL*

QUOTE FOR | Attn: JUAN @ J.F. SHEA

QUOTE FROM | DAN PALMER, PRESIDENT
DCP LOGISTICS

If anything else is needed please let me know

(C)530-510-3835 (H)530-547-6040 (F)530-365-6337

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4G1904

Project ID: 0213000083

Bidder: VC0000022972 - J. F. Shea Construction, Inc.

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number(s):


Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:



5/7/14

Signature of Bidder

Date

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4G1904

Project ID: 0213000083

Bidder: VC0000022972 - J. F. Shea Construction, Inc.

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. May submit additional sheets if necessary.

Submit to:

MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Person to contact: Kirk Johnson
Telephone number: (530) 246-4292

Total Claimed Participation:
\$795,832.50
41.6 % of Contract

Bid Item No.(s) : Example: 100, 200
3,4

Description of Work, Service, or Materials:

Traffic Control, PCMS

Firm Name:

Roll 'N Rock Construction, Inc.

Telephone: 530-925-1408

SB Certification No.: 1750745

\$Amount : 105,000.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200
28,29

Description of Work, Service, or Materials:

Maintain Existing Elements, Modify TCS

Firm Name:

Terry Hansen Electric

Telephone: 530-241-3073

SB Certification No.: 6919

\$Amount : 3,750.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200
2

Description of Work, Service, or Materials:

Construction Area Signs

Firm Name:

Highway Specialty Co.

Telephone: 530-949-5681

SB Certification No.: 1559500

\$Amount : 2,995.00 Example: 999,999

Roll 'N Rock Construction Inc.

825 Deetz Rd.
 Mount Shasta, CA 96067
 Email: rollnrockinc@nctv.com

Phone: (530) 925-1408
 Fax: (530) 926-0450

License # 971838 A, B, C61/D49
 C31 TRAFFIC CONTROL
 MB/DVBE # 1750745

RECEIVED
 J.F. SHEA CONST., INC.

MAY 05 2014

May 4, 2014
 To: General Contractors
 Attn: Estimators

Will Sign One Job Agreement for Union Contractors

DIV NO. _____
 A/C NO. _____

PROJECT: Place Hma, Replace Ac Surfacing. 02-4G1904

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
3	2 flaggers/8 signs and 30 cones	8 HR DAY	\$1150.00
	One pilot car / with driver	8 HR DAY	\$700.00
	One flagger overtime rate	PER HR.	\$85.00
	One pilot car / with driver overtime rate	PER HR.	\$105.00
	Additional man	8 HR DAY	\$575.00
	Sundays and Holidays Reg. Rate times 1.4		
	Night work add	PER MAN HR.	\$3.50
	Lane/Shoulder Closure 1 man 2 miles (8 hr. Minimum)	HR	\$895.00
	Additional Detour (6 signs or less)	EACH	\$150.00
	Additional Ramp	EACH	\$150.00
	Additional Lane Closure opposite direction (Same Crew)	EACH	\$525.00
4	Portable changeable message sign	DAY	\$200.00
	(IF AVAILABLE)	WEEK	\$550.00
		MONTH	\$1200.00
	Arrow boards	DAY	\$60.00
	(IF AVAILABLE)	WEEK	\$200.00
		MONTH	\$500.00
	Light Towers	DAY	\$80.00
	(IF AVAILABLE) Fuel not included	WEEK	\$300.00
		MONTH	\$700.00
	Attendant Truck	DAY	\$400.00
(IF AVAILABLE) Fuel not included	WEEK	\$1300.00	
	MONTH	\$3500.00	
	10 yard dump truck prevailing wage	PER HR.	\$95.00
	2500 gal water truck prevailing wage	PER HR.	\$95.00
	Dump and water truck non-prevailing wage.	PER HR.	\$85.00
	Mob cost for dump truck, water truck and overtime rates		Call
	Traffic control starts when first cone or sign hits the ground		
	Subsistence (If Sub Area)		\$24.00 per day per person

Respectfully Submitted by

Bonnie Helle
 President / CEO
 Roll'n Rock Construction Inc.

#3 = 37 shifts @ \$2,700/shift = \$99,900
 #4 = 2 @ \$1200/month x 2.5 months = \$6,000
 \$105,900

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2006)

RECEIVED J.F. SHEA CONST., INC. 11/11/04

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: Roll'n Rock Construction Inc.

DVBE Ref. Number: 1750743

Description (materials/supplies/services/equipment proposed):

Traffic Control

Solicitation/Contract Number: 02-46-1904

SCPRS Ref. Number:

(FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

[X] I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

[] Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Bonnie Heile

(Printed Name of DV Owner/Manager)

Bonnie Heile

(Signature of DV Owner/Manager)

5-4-14

(Date Signed)

(Printed Name of DV Owner/Manager)

(Signature of DV Owner/Manager)

(Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: (If more than one firm, list on extra sheets.)

(Print or Type Name)

Firm/Principal Phone:

Address:

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

[] Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

[] The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

(Printed Name)

(Signature)

(Date Signed)

(Address of Owner)

(Telephone)

(Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager)

(Signature of DV Manager)

(Date Signed)



Department of
General Services
HEALING GREEN EFFICIENT GREEN WORKING GREEN

ROLL'N ROCK CONSTRUCTION INC. - #1750745

SUPPLIER PROFILE

Legal Business Name: ROLL'N ROCK CONSTRUCTION INC.
 Doing Business As: ROLL'N ROCK CONSTRUCTION INC.
 Address: 825 Dantz Rd. Phone: (530) 925-1408
 MOUNT SHASTA, CA 96067 FAX:
 Email: brucehalla@rcctv.com
 Business Types: Construction
 Service Areas: Butte, Del Norte, Humboldt, Lassen, Modoc, Sacramento, Shasta, Siskiyou, Trinity,
 Keywords: Construction, commercial buildings, bridges, roads, site work, utilities, framing, concrete, carpentry
 Construction License Types: A - General Engineering
 B - General Building Contractor
 D-49 - Tree Service
 Classifications:
 221015 - Earth moving machinery
 221016 - Paving equipment
 221019 - Building construction machinery and accessories
 221020 - Building demolition machinery and equipment
 721110 - Single family dwelling construction services
 721111 - Multiple unit dwelling construction services
 721210 - New industrial building and warehouse construction services
 721211 - Commercial and office building construction services
 721212 - Agricultural building construction services
 721410 - Highway and road construction services
 721519 - Masonry and stonework services
 721527 - Concrete installation and repair services

RECEIVED
J.F. SHEA CONST., INC.

MAY 05 2014

DIV. NO. _____
AVC NO. _____

Active Certifications

TYPE	STATUS	FROM	TO
SS (Micro)	Approved	Feb 10, 2013	Feb 28, 2015
DVBE	Approved	Mar 5, 2013	Feb 28, 2015

Certification History

TYPE	STATUS	FROM	TO
------	--------	------	----



TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001
LIC. # 616547 SB# 6919

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator
RE: 02-4G1904 Highway 299

May 7, 2014

Thank you for the opportunity to quote on the above project.

Item #28	Maintain Existing Elements	\$750.00 L.S.
Item #29	Modify Traffic Count Station	\$3,000.00 L.S.
Total		\$3,750.00

We acknowledge Addendum #1.

We exclude traffic control (1 day).


If you have any questions please call me at 530-241-3073 or 530-410-3247

Thank you,

Eric Hansen

CALTRANS, SIGNALS, LIGHTING, and ELECTRICAL
B-503

RECEIVED
J.E. SHEA CONST. INC.
MAY 07 2014
DIN. NO. _____
MO. NO. _____



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 957808, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
 CALIFORNIA CERTIFIED SMALL BUSINESS
 # 1559500

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

May 7, 2014
 QUOTE VALID FOR 30 DAYS

PROJECT: **Place Hma, Replace Ac Surfacing**
 CONTRACT #: **02-4G1904**
 BID DATE: **May 7, 2014**
 FED AID #:
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 2,995.00	\$ 2,995.00
24	OBJECT MARKER (TYPE L-1)	EA	5	\$ 65.00	\$ 325.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 PRICE FOR CAS INCLUDES STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS ONLY
 NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: \$650
 PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING
 UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR
 WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**

RECEIVED
 J.E. SHEA CONST., INC.

MAY 07 2014

DIV. NO. _____
 A/C NO. _____

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4G1904

Project ID: 0213000083

Bidder: VC0000022972 - J. F. Shea Construction, Inc.

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE (cont'd)

Bid Item No.(s) : Example: 100, 200
16 partial, 20 partial, 21 partial, 23 partial
Description of Work, Service, or Materials:
Cold Plane AC, Replace AC Surfacing, HMA-SP, Tack Coat
Firm Name:Darren Taylor Construction
Telephone: :530-378-2211
SB Certification :54213
\$Amount :603,622.50 Example: 999,999

Bid Item No.(s) : Example: 100, 200
7,11,12,13,14,15,24
Description of Work, Service, or Materials:
Treated Wood Waste, Guardrailing, Object Marker
Firm Name:Apex Fence Co., Inc.
Telephone :530-365-3316
SB Certification :11760531
\$Amount :80,465.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200
Description of Work, Service, or Materials:
Firm Name:
Telephone :
SB Certification :
\$Amount : Example: 999,999

Bid Item No.(s) : Example: 100, 200
Description of Work, Service, or Materials:
Firm Name:
Telephone :
SB Certification :
\$Amount : Example: 999,999

Bid Item No.(s) : Example: 100, 200
Description of Work, Service, or Materials:
Firm Name:
Telephone :
SB Certification :
\$Amount : Example: 999,999

Bid Item No.(s) : Example: 100, 200
Description of Work, Service, or Materials:
Firm Name:
Telephone :

DARREN TAYLOR CONSTRUCTION5750 Pleasant View Drive
Anderson, CA 96007**Paving – Asphalt Milling – Trucking Services**Contractor Lic No. 903262 A **Certified Small Business No. 54213**
Unions – Operators, Laborers**BID PROPOSAL**

Date	Project	Bid Date	Bid Time
5-6-2014	02-4G1904	5-7-2014	2:00 PM
Proposed To	Attention	Agency	Location
JF Shea	Kirk Johnson	Cal Trans	Hwy 299 /Big Bend Rd

REVISED 5-7-2014 12:34 PM

Item No	Description	Unit	Qty.	Unit Price	Total
16	COLD PLAN ASPHALT CONCRETE PAVEMENT	SY	730	\$13.00	\$9,490.00
20	REPLACE ASPHALT CONCRETE SURFACING	CY	710	\$127.00	\$90,170.00
21	HOT MIX ASPHALT SUPERPAVE (TYPE A)	TON	11,600	\$29.40	\$341,040.00
23	TACK COAT	TON	53	\$900.00	\$47,700.00
TOTAL PROPOSAL					\$603,622.50

SCOPE**ITEM 16 COLD PLAN ASPHALT CONCRETE PAVEMENT (To Be Performed During Dig Out Operation)**

Included: Equipment, Labor, Mobilization, Localized Off Haul Trucking, Clean & Sweep

ITEM 20 REPLACE ASPHALT CONCRETE SURFACING (4 Day Shifts) Complete In PlaceIncluded: Equipment, Labor, Mobilization, Trucking, Off Haul Trucking, Tack Oil,
Localized dump site, Dump Site management, Asphalt Mix By JF Shea.**ITEM 21 HOT MIX ASPHALT SUPERPAVE (TYPE A)**Included: Equipment, Labor, Mobilization, Trucking,
Asphalt Mix By JF Shea.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Project Manager
Darren Taylor Construction

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
 19896 ALEXANDER AVE.
 P.O. BOX 545
 ANDERSON, CA 96007

SBE NO. 11760531

UNION CONTRACTOR

HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
 FAX 530-365-5478
 BOND RATE 1%

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE. IN DISTRICT 02 ON ROUTE 299. CONTRACT NO. 02-4G1904.

BID DATE: May 7, 2014

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
7	43000	LB	TREATED WOOD WASTE	\$0.10	\$4,300.00
11	640	LF	RECONSTRUCT GUARDRAIL	\$16.50	\$10,560.00
12	590	LF	FURNISH RAIL ELEMENT	\$13.50	\$7,965.00
13	2240	LF	RECONSTRUCT GUARDRAIL (7' POST)	\$23.50	\$52,840.00
14	4	EA	RECONSTRUCT TERMINAL SYSTEM	\$1,000.00	\$4,000.00
15	2	EA	RECONSTRUCT END ANCHOR (TYPE SFT)	\$375.00	\$750.00
24	5	EA	OBJECT MARKER (TYPE L-1)	\$50.00	\$250.00
<p>ESTIMATED TRAFFIC DAYS (8)</p> <p>INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS 500.00 Ea</p> <p style="text-align: center;">RECEIVED J.J. SHEA CONST., INC. MAY 07 2014 DIV. NO. _____ ITEMS DON'T INCLUDE CLEARING OR GRUBBING. ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.</p>					
TOTAL					\$80,465.00

SINCERELY
 APEX FENCE CO., INC.

DAVID PARMER/VICE-PRESIDENT
 GENERAL SUPERINTENDENT

KS

SB Certification :
\$Amount : Example: 999,999

Good Faith Efforts

Documentation -

Subcontractors

Used

Roll 'N Rock Construction Inc.

825 Deetz Rd.
Mount Shasta, CA 96067
Email: rollnrockinc@nctv.com

Phone: (530) 925-1408
Fax: (530) 926-0450

License # 971838 A, B, C61/D49
C31 TRAFFIC CONTROL
MB/DVBE # 1750745

RECEIVED
J.F. SHEA CONST., INC.

MAY 05 2014

May 4, 2014
To: General Contractors
Attn: Estimators

Will Sign One Job Agreement for Union Contractors

DIV. NO. _____
AC NO. _____

PROJECT: Place Hma, Replace Ac Surfacing. 02-4G1904

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
3	2 flaggers/8 signs and 30 cones	8 HR DAY	\$1150.00
	One pilot car / with driver	8 HR DAY	\$700.00
	One flagger overtime rate	PER HR.	\$85.00
	One pilot car / with driver overtime rate	PER HR.	\$105.00
	Additional man	8 HR DAY	\$575.00
	Sundays and Holidays Reg. Rate times 1.4		
	Night work add	PER MAN HR.	\$3.50
	Lane/Shoulder Closure 1 man 2 miles (8 hr. Minimum)	PER HR.	\$895.00
Additional Detour (6 signs or less)	EACH	\$150.00	
Additional Ramp	EACH	\$150.00	
Additional Lane Closure opposite direction (Same Crew)	EACH	\$525.00	
4	Portable changeable message sign	DAY	\$200.00
	(IF AVAILABLE)	WEEK	\$550.00
		MONTH	\$1200.00
	Arrow board	DAY	\$60.00
	(IF AVAILABLE)	WEEK	\$200.00
		MONTH	\$500.00
	Light Towers	DAY	\$80.00
	(IF AVAILABLE) Fuel not included	WEEK	\$300.00
		MONTH	\$700.00
	Attenuator Truck	DAY	\$400.00
(IF AVAILABLE) Fuel not included	WEEK	\$1300.00	
	MONTH	\$3500.00	
10 yard dump truck prevailing wage	PER HR.	\$95.00	
2500 gal water truck prevailing wage	PER HR.	\$95.00	
Dump and water truck non-prevailing wage.	PER HR.	\$85.00	
Mob cost for dump truck, water truck and overtime rates		Call	
Traffic control starts when first cone or sign hits the ground			
Subsistence (If Sub Area)		\$24.00 per day per person	

Respectfully Submitted by

Bonnie Helle
President / CEO

Roll'n Rock Construction Inc.

#3 = 37 shifts @ \$2,700/shift = \$99,900.00
#4 = 2 @ \$1,200/month x 2.5 months = \$6,000.00
\$105,900.00

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2006)

RECEIVED J.F. SHEA CONST., INC. MAY 11 2014

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: Roll'n Rock Construction Inc.

DVBE Ref. Number: 1750748

Description (materials/supplies/services/equipment proposed):

Traffic Control

Solicitation/Contract Number: 02-461904

SCPRS Ref. Number:

(FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

[X] I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

[] Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

Bonnie Heile (Printed Name of DV Owner/Manager)

Bonnie Heile (Signature of DV Owner/Manager)

5-4-14 (Date Signed)

(Printed Name of DV Owner/Manager)

(Signature of DV Owner/Manager)

(Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent (If more than one firm, list on extra sheets.)

(Print or Type Name)

Firm/Principal Phone: Address:

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

[] Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

[] The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

(Printed Name)

(Signature)

(Date Signed)

(Address of Owner)

(Telephone)

(Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager)

(Signature of DV Manager)

(Date Signed)



Department of
General Services

1815066 GREEN STYLING GREEN WORKING GREEN

ROLL'N ROCK CONSTRUCTION INC. - #1750745

SUPPLIER PROFILE

Legal Business Name: ROLL'N ROCK CONSTRUCTION INC.
Doing Business As: ROLL'N ROCK CONSTRUCTION INC.
Address: 825 Dantz Rd. Phone: (530) 925-1408
MOUNT SHASTA, CA 96067 FAX:
Email: brinshasta@rollnrock.com
Business Types: Construction
Service Areas: Butte, Del Norte, Humboldt, Lassen, Modoc, Sacramento, Shasta, Siskiyou, Trinity,
Keywords: Construction, commercial buildings, bridges, roads, sitework, utilities, framing, concrete, carpentry
Construction License Types: A - General Engineering
B - General Building Contractor
D-49 - Tree Service
Classifications:
221015 - Earth moving machinery
221016 - Paving equipment
221019 - Building construction machinery and accessories
221020 - Building demolition machinery and equipment
721110 - Single family dwelling construction services
721111 - Multiple unit dwelling construction services
721210 - New industrial building and warehouse construction services
721211 - Commercial and office building construction services
721212 - Agricultural building construction services
721410 - Highway and road construction services
721519 - Masonry and stonework services
721527 - Concrete installation and repair services

RECEIVED
J.F. SHEA CONST., INC.

MAY 05 2014

DIV. NO. _____
AVG NO. _____

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Feb 10, 2013	Feb 28, 2015
DVEE	Approved	Mar 5, 2013	Feb 28, 2015

Certification History

TYPE	STATUS	FROM	TO
------	--------	------	----

DANIEL C. PALMER INC.

DBA: DCP Logistics | 8877 Midview Dr. Palo Cedro CA 96073 | 530-510-3835

JOB # | CALTRANS # 02-4G1904

CERTIFICATIONS | Supplier # 1769973

Certified Small Business

Certified DVBE

HAUL POINTS | ELK GROVE, CA

FAWNDALE, ca

PRICES | ASPHALT OIL 500TNS. @ \$41.00/TN

ITEM #21 PARTIAL

QUOTE FOR | Attn: JUAN @ J.F. SHEA

QUOTE FROM | DAN PALMER, PRESIDENT
DCP LOGISTICS

If anything else is needed please let me know

(C)530-510-3835 (H)530-547-6040 (F)530-365-6337



APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762
 mail@apptyaline.com • LIC. #APPLY*161RU



To: **General Contractors**
 Project: **02-SHA-299-60.0/67.8**
 02-4G1904
 County: **SHASTA**
 City: **NEAR MONTGOMERY CREEK**
 Bid Date: **5/7/14**
 4/29/2014

RECEIVED
 J.F. SHEA CONST., INC.

MAY 07 2014

DIV. NO. _____
 A/C NO. _____

The Following is our proposal for the above referenced project:

<u>Item #:</u>	<u>Description</u>	<u>Quantity:</u>	<u>Unit</u>	<u>Price:</u>	<u>Total:</u>
1	LEAD PLAN THERMO ONLY	1	LS	1200.00	1200.00
9	REMOVE THERMO PM.	790	SF	5.00 4	3950.00
25	THERMO PM	820	SF	6.25 5	5125.00
26	THERMO STRIPE SPRAYABLE	128000	LF	0.26 24	33280.00
27	PM.RETRO-REFLECTIVE RECESSED	2720	EA	6.00	16320.00
					\$59,875.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
 - 2 Prices quoted above do NOT include performance bond.
 - 3 If a formal subcontract is required a complete copy of this quote must be included.
 - 4 1-Trip included.
 - 5 Remove floppys Included.(Mow style not broke off pieces)
 - 6 T.C. included for items 9,25,26, ~~item 27 excluded add 2 days~~ *ALL TIC Included*
 - 7 Message Board NOT included.
 - 6 RE. Order of work-General Contractor to preserve the integrity of original striping, p. marking and striping change of patterns by accurately placing floppys. Additional layout time because of poorly placed floppys will be charged.
 - 9 12 Working days required for scheduling.
- PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.
 Sincerely,

Wes Wilhite

Wes Wilhite
 Project Manager
 wes@applyaline.com

DARREN TAYLOR CONSTRUCTION5750 Pleasant View Drive
Anderson, CA 96007**Paving – Asphalt Milling – Trucking Services**Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers**BID PROPOSAL**

Date	Project	Bid Date	Bid Time
5-6-2014	02-4G1904	5-7-2014	2:00 PM
Proposed To	Attention	Agency	Location
JF Shea	Kirk Johnson	Cal Trans	Hwy 299 /Big Bend Rd

REVISED 5-7-2014 12:34 PM

Item No	Description	Unit	Qty.	Unit Price	Total
16	COLD PLAN ASPHALT CONCRETE PAVEMENT	SY	730	\$13.00	\$9,490.00
20	REPLACE ASPHALT CONCRETE SURFACING	CY	710	\$127.00	\$90,170.00
21	HOT MIX ASPHALT SUPERPAVE (TYPE A)	TON	11,600	\$29.40	\$341,040.00
23	TACK COAT	TON	53	\$900.00	\$47,700.00
TOTAL PROPOSAL					\$603,622.50

SCOPE**ITEM 16 COLD PLAN ASPHALT CONCRETE PAVEMENT (To Be Performed During Dig Out Operation)**

Included: Equipment, Labor, Mobilization, Localized Off Haul Trucking, Clean & Sweep

ITEM 20 REPLACE ASPHALT CONCRETE SURFACING (4 Day Shifts) Complete In PlaceIncluded: Equipment, Labor, Mobilization, Trucking, Off Haul Trucking, Tack Oil,
Localized dump site, Dump Site management, Asphalt Mix By JF Shea.**ITEM 21 HOT MIX ASPHALT SUPERPAVE (TYPE A)**Included: Equipment, Labor, Mobilization, Trucking,
Asphalt Mix By JF Shea.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Project Manager
Darren Taylor Construction

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
 19896 ALEXANDER AVE.
 P.O. BOX 545
 ANDERSON, CA 96007

SBE NO. 11760531

UNION CONTRACTOR

HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
 FAX 530-365-5478
 BOND RATE 1%

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE. IN DISTRICT 02 ON ROUTE 299. CONTRACT NO. 02-4G1904.

BID DATE: May 7, 2014


THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
7	43000	LB	TREATED WOOD WASTE	\$0.10	\$4,300.00
11	640	LF	RECONSTRUCT GUARDRAIL	\$16.50	\$10,560.00
12	590	LF	FURNISH RAIL ELEMENT	\$13.50	\$7,965.00
13	2240	LF	RECONSTRUCT GUARDRAIL (7' POST)	\$23.50	\$52,640.00
14	4	EA	RECONSTRUCT TERMINAL SYSTEM	\$1,000.00	\$4,000.00
15	2	EA	RECONSTRUCT END ANCHOR (TYPE SFT)	\$375.00	\$750.00
24	5	EA	OBJECT MARKER (TYPE L-1)	\$50.00	\$250.00
<p>ESTIMATED TRAFFIC DAYS (8)</p> <p>INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS 500.00 Ea</p>					
<p>RECEIVED J.P. SHEA CONST., INC. MAY 07 2014</p>					
<p>DIV. NO. _____ ITEMS DONT INCLUDE CLEARING OR GRUBBING ITEMS DONT INCLUDE GRADE UNDER MBGR ITEMS ITEMS DONT INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.</p>					
				TOTAL	\$80,465.00

SINCERELY
 APEX FENCE CO., INC.

DAVID FARMER/VICE-PRESIDENT
 GENERAL SUPERINTENDENT

KT



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 957808, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
 CALIFORNIA CERTIFIED SMALL BUSINESS
 # 1559500

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

May 7, 2014
 QUOTE VALID FOR 30 DAYS

PROJECT: **Place Hma, Replace Ac Surfacing**
 CONTRACT #: **02-4G1904**
 BID DATE: **May 7, 2014**
 FED AID #:
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 2,995.00	\$ 2,995.00
24	OBJECT MARKER (TYPE L-1)	EA	5	\$ 65.00	\$ 325.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 PRICE FOR CAS INCLUDES STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS ONLY
 NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: \$650
 PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING
 UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR
 WILL BE CHARGE FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**

RECEIVED
 J.E. SHEA CONST., INC.

MAY 07 2014

DIV. NO. _____
 A/C NO. _____

TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001
LIC. # 616547 SB# 6919

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator
RE: 02-4G1904 Highway 299

May 7, 2014

Thank you for the opportunity to quote on the above project.

Item #28	Maintain Existing Elements	\$750.00 L.S.
Item #29	Modify Traffic Count Station	\$3,000.00 L.S.
Total		\$3,750.00

We acknowledge Addendum #1.

We exclude traffic control (1 day).

If you have any questions please call me at 530-241-3073 or 530-410-3247

Thank you,

ERIC HANSEN
Eric Hansen

CALTRANS, SIGNALS, LIGHTING, and ELECTRICAL
B-503

APPROVED
L.L. SHEA/CONST. INC.
MAY 07 2014
SUN AC
MAY 07 2014

Good Faith Efforts

Documentation □

Advertising Back-Up

TX Result Report

P 1
03/12/2014 10:10
Serial No. A00H010000377
TC: 688813

Destination	Start Time	Time	Prints	Result	Note
92212140	03-12 10:10	00:00:24	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BNO: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED
J.F. SHEA CONST. INC.

MAR 12 2014

DIV. NO. _____
AC NO. _____

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date <u>3/12/14</u> Time <u>8:00 AM</u>
Company Name: J. F. Shea Construction, Inc.	Company Name: J. F. Shea Construction, Inc.
Phone: 530) 246-4282	Address: P. O. Box 494519
Fax: 530) 246-8940	City, State, Zip: Redding, Ca. 96048-4519
Contact Person:	Phone: 530) 246-4282
Job Location:	Fax: 530) 246-8940
Job Name:	License #: 769889 A
Job Number:	Per:
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location:	Place Ad on These Dates: ASAP - please run until bid date, thanks!
Job Name:	Job Location: <u>Shasta County</u>
Job Number:	Job Name: <u>Place HMA, Replace AC Surfacing</u>
Bid Date: _____ Bid Time: _____	Job Number: <u>Contract # 02-4G1904</u>
Members \$20/Week Non-Members \$40/Week	Bid Date: <u>4/23/14</u> Time: <u>2:00 PM</u>
Non-Member Payment	Place Ad on These Dates: **Electronically**
Payment: Total amount \$ _____ Date Received _____	Job Location:
Bulletin	Job Name:
Listing Was Done: _____	Job Number:
Ad Was Done: _____	Bid Date: _____ Time: _____

Fax #: (530) 221-2140

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 3/12/14 Time 8:00 AM

Company Name:
J. F. Shea Construction, Inc.

Company Name:
J. F. Shea Construction, Inc.

Phone:
530) 246-4292

Address:
P. O. Box 494519

Fax:
530) 246-9940

City, State, Zip:
Redding, Ca. 96048-4519

Contact Person: _____

Phone:
530) 246-4292

Job Location: _____

Fax:
530) 246-9940

Job Name: _____

License #:
769989 A

Job Number: _____

Per: _____

Bid Date: _____ Bid Time: _____

Contact Person: Stacy Dutra

Job Location: _____

Place Ad on These Dates:
ASAP - please run until bid date, thanks!

Job Name: _____

Job Number: _____

Bid Date: _____ Bid Time: _____

Job Location: Shasta County
Job Name: Place HMA, Replace AC Surfacing
Job Number: Contract # 02-4G1904
Bid Date: 4/23/14 Time: 2:00 PM

Members \$20/Week Non-Members \$40/Week

Place Ad on These Dates: ****Electronically****

Non-Member Payment

Payment: _____
Total Amount \$ _____
Date Received _____

Job Location: _____
Job Name: _____
Job Number: _____
Bid Date: _____ Time: _____

Bulletin

Listing Was Done: _____
Ad Was Done: _____

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS
COLD PLANE & REPLACE 0.1' RHMA-G AND/DIG-OUTS - FOR CONSTRUCTION ON
STATE HIGHWAY IN SHASTA AND SISKIYOU COUNTIES FROM 0.6 MILE NORTH OF
SIMS UNDERCROSSING TO SACRAMENTO RIVER BRIDGE OVERHEAD
CONTRACT #: 02-4G1604 - ENGINEER'S ESTIMATE: \$6,900,000.00
BID DATE: 5/7/14 @ 2:00 PM **GOAL: 7% DBE****

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN; 2 CONSTRUCTION AREA SIGNS; 3 TRAFFIC CONTROL SYSTEM; 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5 JOB SITE MANAGEMENT; 6 PREPARE WATER POLLUTION CONTROL PROGRAM; 7 TREATED WOOD WASTE; 8 REMOVE THERMOPLASTIC PAVEMENT MARKING; 9 REMOVE ASPHALT CONCRETE DIKE; 10 RECONSTRUCT GUARDRAIL; 11 RECONSTRUCT GUARDRAIL (7' POST); 12 RECONSTRUCT TERMINAL SYSTEM; 13 RECONSTRUCT END ANCHOR (TYPE SFT); 14 RESET OBJECT MARKER; 15 ADJUST GUARDRAIL; 16 COLD PLANE ASPHALT CONCRETE PAVEMENT; 17 SHOULDER BACKING; 18 REPLACE ASPHALT CONCRETE SURFACING; 19 RUBBERIZED HOT MIX ASPHALT (GAP GRADED); 20 RUMBLE TRIP; 21 DATA CORE; 22 PLACE HOT MIX ASPHALT DIKE (TYPE F); 23 TACK COAT; 24 END ANCHOR ASSEMBLY (TYPE SFT); 25 ALTERNATIVE FLARED TERMINAL SYSTEM; 26 THERMOPLASTIC PAVEMENT MARKING; 27 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); 28 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); 29 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; 30 MODIFY TRAFFIC COUNT STATION; 31 MODIFY ROADSIDE WEATHER INFORMATION SYSTEM.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

CONSTRUCTION BIDDERS BULLETIN
 APR 12 2014
 11:51 AM

The undersigned declares:


I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



3/18/14, 3/26/14, 3/27/14, 4/8/14, 4/10/14, 4/17/14
TRADE PUBLICATION 4/24/14, 5/1/14

3/17/14, 3/24/14, 3/27/14, 4/7/14, 4/14/14, 4/21/14
FOCUS PUBLICATION 4/28/14, 5/5/14

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

TX Result Report

P 1
03/12/2014 10:12
Serial No. A00H010000377
TC: 688814

Destination	Start Time	Time	Prints	Result	Note
918584873500	03-12 10:10	00:01:19	002/002	OK	

Note TX: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST. INC.

MAR 12 2014

DIV. NO. _____
I/O NO. _____

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project * Place HMA, Replace AC Surfacing * FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE	
Project Number Contract # 02-4G1904	Project Location Shasta County
Bid Date and Time 4/23/14 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDITE, CA. 96049	
Phone (530) 946-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED -	
GOAL: 3% DVBE	
Run Ad On Following Dates PLEASE BUY UNTIL BID DATE	

Special Program Rate is only
\$48.00
\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project * Place HMA, Replace AC Surfacing * FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE	
Project Number Contract # 02-4G1904	Project Location Shasta County
Bid Date and Time 4/23/14 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED - GOAL : 3 % DVBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED DVBE
SUBCONTRACTORS & SUPPLIERS FOR:**

**State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1
MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
 03/12/2014 10:14
 Serial No. A00H010000377
 TC: 688815

Destination	Start Time	Time	Prints	Result	Note
918006422437	03-12 10:12	00:01:39	002/002	OK	

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BNO: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED
 J. F. SHEA CONST., INC.
 MAR 12 2014
 FAX NO. _____
 VENDOR NO. _____

Read Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
4/23/14 2:00 PM	Caltrans	Contract # 02-4G1904	Place HMA, Replace AC Surfacing

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-8747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 95049-4519

Phr (530) 246-4282

Fax: (530) 246-9940

Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
4/23/14 2:00 PM	Caltrans	Contract # 02-4G1904	Place HMA, Replace AC Surfacing

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED DVBE
SUBCONTRACTORS & SUPPLIERS FOR:**

**State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1
MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DVBE** firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

[Home](#) ➔ [Contract Awards and Services](#) ➔ **Advertised Projects This Week**

Listing for all primes seeking assistance with project 02-4G1904. 1 results found.

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TREATED WOOD WASTE 8 REMOVE MARKER 9 REMOVE THERMOPLASTIC PAVEMENT MARKING 10 REMOVE PAVEMENT MARKER 11 RECONSTRUCT GUARDRAIL 12 FURNISH RAIL ELEMENT 13 RECONSTRUCT GUARDRAIL (7' POST) 14 RECONSTRUCT TERMINAL SYSTEM 15 RECONSTRUCT END ANCHOR (TYPE SFT) 16 COLD PLANE ASPHALT CONCRETE PAVEMENT 17 SHOULDER BACKING 18 PREPAVING INERTIAL PROFILER 19 PREPAVING GRINDING DAY 20 REPLACE ASPHALT CONCRETE SURFACING 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A) 22 DATA CORE 23 TACK COAT 24 OBJECT MARKER (TYPE L-1) 25 THERMOPLASTIC PAVEMENT MARKING 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION 29 MODIFY TRAFFIC COUNT STATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 03/12/2014


Stacy Dutra

From: Arya Rejaee <arya@dbegoodfaith.com>
Sent: Wednesday, March 12, 2014 10:52 AM
To: Stacy Dutra
Subject: Re: Customer Order

Stacy,

Order received. We're getting started on it shortly. Thanks!

Regards,
Arya



Arya Rejaee
Director of Operations
DBE Goodfaith, Inc.
(877) 802-3394 Ext. 704
arya@dbegoodfaith.com

Also follow us on:



On 3/12/2014 1:50 PM, stacy.dutra@jfshea.com wrote:

Company Name	J.F. Shea Construction, Inc.
Address	17400 Clear Creek Road
City	Redding
State	California
Zip Code	96001
Phone	530-246-4292
Fax	530-246-9940
Certifications Sought - Separate by commas	DVBE
Project Name	Place HMA, Replace AC Surfacing
Agency Name	State of California Department of Transportation - CALTRANS
Project City	Montgomery Creek
Project County	Shasta
Project State	California
Bid/Contract No.	02-4G1904
Contract Bid Date	04/23/2014

RECEIVED
SHEA CONST., INC.
MAR 12 2014
DIV. 001
TWO INC.

Contract Bid Time

02:00 PM

Second Call Date - Only complete field if selecting a Gold Package

04/16/2014

Project Details

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

RECEIVED
J.F. SHEA CONST., INC.

MAR 12 2014

DIV. NO. _____
7/0 NC _____

Project Terms

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Project Estimator	Kirk Johnson
Project Coordinator	Stacy Dutra
Project Coordinator Email	stacy.dutra@jfshea.com
Project Coordinator Extension	530-246-4292
Package Type	Gold
Number of Firms to Solicit	25
Upload Spreadsheet	

No virus found in this message.

Checked by AVG - www.avg.com

Version: 2014.0.4336 / Virus Database: 3722/7185 - Release Date: 03/12/14

RECEIVED
J. F. SHEA CONST. INC.
MAR 12 2014
DIV. NO. _____
ADD. NO. _____

Company Details

Company Name : J. F. Shea Construction, Inc.
 Department : Office
 Address : 17400 Clear Creek Rd.
 Suite # :
 City : Redding
 State : California
 Zip : 96001
 Phone # : Tel : 530-246-4292
 Fax # : Fax : 530-246-9940
 Email # : stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid # : 02-4G1904
 Bid Date : 05/07/2014
 Bid Description : J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DVBE firms.

DBE Goodfaith has contacted the California Department of General Services (Office of Small Business and DVBE Services) on 03/12/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 50
DBE (Disadvantaged Business Enterprises)	- 0
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
Total	- 50

**DVBE Focus Journal Ad posted to website
www.dbegoodfaith.net on 03/12/2014 at 12:39PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DVBEs

Project Name

Place HMA, Replace AC Surfacing

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Montgomery Creek, Shasta County, California

Bid Date & Time

05/07/2014 at 02:00 P.M

Bid/Contract #

02-4G1904

Project Details

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMDVE MARKER; REMOVE THERMDPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECDNSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' PDST); RECONSTRUCT TERMINAL SYSTEM; RECDNSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CDNCRETE SURFACING; HDT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CDRE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

**DVBE Trade Journal Ad posted to website
trade.dbegoodfaith.net on 03/12/2014 at 12:39PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified

DVBE

Bid Due Date : 05/07/2014 at 02:00 P.M Bid No : 02-4G1904

Contact Estimator : Kirk Johnson

Project Name : Place HMA, Replace AC Surfacing
 Agency Name : State of California Department of Transportation - CALTRANS
 Project City : Montgomery Creek
 Project County : Shasta County
 Project State : California
 Project Details :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

Contact Details : Stacy Dutra
 17400 Clear Creek Rd.
 Redding, California 96001
 Tel : 530-246-4292
 Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

Recipient List (Fax/Email)

Set No 1	Fax Date	Email Date	Log Page#
Company Name/Specialty CARL ALLEN NORTON Address - P O Box 1150 Phone - 7074894900, Fax - 7074855564, Email - shamnca@yahoo.com	03/12/2014	03/12/2014	
CONVERSE CONSTRUCTION INC Address - PO BOX 494776 Phone - 5303785591, Fax - 5303785594, Email - les@conversecon.com	03/12/2014	03/12/2014	
DEPENDABLE PETROLEUM PRODUCTS INC Address - 312 ESSEX PLACE Phone - 7073215524, Fax - 7074519665, Email - dppinc@comcast.net	03/12/2014	03/12/2014	
First Vanguard Rentals & Sales, Inc. Address - 408 UNION AVE STE A Phone - 7073890135, Fax - 7074026502, Email - rbmerwin@gmail.com	03/12/2014	03/12/2014	
Hank Rearden, Inc. Address - 2554 Millcreek Dr. Phone - 9166494512, Fax - 0000000000, Email - Deweys@aol.com	03/12/2014	03/12/2014	
JAMES DAVID LAWRENCE Address - 635 MILL ROAD Phone - 5308859257, Fax - 5308235382, Email - jd_lawrence@wavecable.com	03/12/2014	03/12/2014	
M. A. STEINER CONSTRUCTION Address - 8999 GREENBACK LN 2ND FLR Phone - 9199886300, Fax - 9169886316, Email - info@masteinerconst.com	03/12/2014	03/12/2014	
M3 INTEGRATED SERVICES INC Address - 3912 PARK GARDENS OR Phone - 7074956774, Fax - 7075955298, Email - mark@m3-co.com	03/12/2014	03/12/2014	
MORENO GENERAL ENGINEERING CORPORATION Address - 39 CALIFORNIA STREET, PMB 107 Phone - 2099203129, Fax - 2099203319, Email - OFFICE@MORENOGEC.COM	03/12/2014	03/12/2014	
MURPHY & COMPANY INC Address - 2671 OAK ST Phone - 5306820734, Fax - 5307551271, Email - murphyandcompany@sbcglobal.net	03/12/2014	03/12/2014	
NORTH VALLEY BARRICADE INC Address - 625 SHASTA ST Phone - 5307517961, Fax - 5307517961, Email - bobnvh@sbcglobal.net	03/12/2014	03/12/2014	
OUTBACK DVBE INC Address - P O BOX 1035 Phone - 5305282225, Fax - 5305282097, Email - fred@outbackdvbe.com	03/12/2014	03/12/2014	
PSM ASSOCIATES Address - 1326 Howard Ave. Phone - 6508684147, Fax - 6505969165, Email - peter@psm-assoc.com	03/12/2014	03/12/2014	
ROGER BROWN CONSTRUCTION INC Address - 334 WILLOW CREEK DR Phone - 9163673587, Fax - 0000000000, Email - rogerbrowninc@gmail.com	03/12/2014	03/12/2014	
ROLL'N ROCK CONSTRUCTION INC. Address - 825 Deetz Rd. Phone - 5309251408, Fax - 0000000000, Email - rollnrockinc@nctv.com	03/12/2014	03/12/2014	
S & S FENCE COMPANY INC Address - 7448 REESE RD Phone - 9166821100, Fax - 9166824433, Email - stephen@fencing-contractors.com	03/12/2014	03/12/2014	
SAMBRANO TRAFFIC CONTROL INC Address - 10057 COLLINGS RD Phone - 9166876472, Fax - 8775132906, Email - traffic@frontier.com	03/12/2014	03/12/2014	
SANDAU ENGINEERING Address - 3569 Recycle Road Ste 2 Phone - 9168539900, Fax - 9168539920, Email - richard@sandauengineering.com	03/12/2014	03/12/2014	
SAPPER WEST INC Address - 20 LIGHT SKY COURT STE B Phone - 9167362267, Fax - 9163799153, Email - mconrad@sapperwest.com	03/12/2014	03/12/2014	

SEQUOIA CONSTRUCTION & DEVELOPMENT INC Address - 5325 ALHAMBRA VALLEY RD Phone - 9259576430, Fax - 4157441188, Email - jim.sdg@gmail.com	03/12/2014	03/12/2014	
SIERRA SAFETY COMPANY Address - P O BOX 547 Phone - 9166632026, Fax - 9166631858, Email - dan@sierrasafetyco.com	03/12/2014	03/12/2014	
SIERRA TAHOE SEALING & STRIPING Address - PO BOX 1386 Phone - 5303182508, Fax - 5305811389, Email - mtschwab@juno.com	03/12/2014	03/12/2014	
SLS CONSTRUCTION INC Address - 10769 WOODSIDE AVE STE 201 Phone - 6194488928, Fax - 8664400002, Email - brian@slsdvbe.com	03/12/2014	03/12/2014	
T AND S DVBE INC Address - PO BOX 270936 Phone - 5308648105, Fax - 0000000000, Email - tandsdvbe@yahoo.com	03/12/2014	03/12/2014	
TITAN DVBE Address - PO BOX 492336 Phone - 5302467836, Fax - 5302467837, Email - titandvbe@juno.com	03/12/2014	03/12/2014	
Set No 2			
Company Name/Specialty	Fax Date	Email Date	Log Page#
CARL ALLEN NORTON Address - P O Box 1150 Phone - 7074894900, Fax - 7074855564, Email - shamnca@yahoo.com	03/24/2014	03/24/2014	
CONVERSE CONSTRUCTION INC Address - PO BOX 494776 Phone - 5303785591, Fax - 5303785594, Email - les@conversecon.com	03/24/2014	03/24/2014	
DEPENDABLE PETROLEUM PRODUCTS INC Address - 312 ESSEX PLACE Phone - 7073215524, Fax - 7074519665, Email - dppinc@comcast.net	03/24/2014	03/24/2014	
First Vanguard Rentals & Sales, Inc. Address - 408 UNION AVE STE A Phone - 7073890135, Fax - 7074026502, Email - rbmerwin@gmail.com	03/24/2014	03/24/2014	
Hank Rearden, Inc. Address - 2554 Millcreek Dr. Phone - 9166494512, Fax - 0000000000, Email - Deweys@aol.com	03/24/2014	03/24/2014	
JAMES DAVID LAWRENCE Address - 635 MILL ROAD Phone - 5308859257, Fax - 5308235382, Email - jd_lawrence@wavecable.com	03/24/2014	03/24/2014	
M. A. STEINER CONSTRUCTION Address - 8999 GREENBACK LN 2ND FLR Phone - 9199886300, Fax - 9169886316, Email - info@masteinerconst.com	03/24/2014	03/24/2014	
M3 INTEGRATED SERVICES INC Address - 3912 PARK GARDENS DR Phone - 7074956774, Fax - 7075955298, Email - mark@m3-co.com	03/24/2014	03/24/2014	
MORENO GENERAL ENGINEERING CORPORATION Address - 39 CALIFORNIA STREET, PMB 107 Phone - 2099203129, Fax - 2099203319, Email - OFFICE@MORENOGEC.COM	03/24/2014	03/24/2014	
MURPHY & COMPANY INC Address - 2671 OAK ST Phone - 5306820734, Fax - 5307551271, Email - murphyandcompany@sbcglobal.net	03/24/2014	03/24/2014	
NORTH VALLEY BARRICADE INC Address - 625 SHASTA ST Phone - 5307517961, Fax - 5307517961, Email - bobnvb@sbcglobal.net	03/24/2014	03/24/2014	
OUTBACK DVBE INC Address - P O BOX 1035 Phone - 5305282225, Fax - 5305282097, Email - fred@outbackdvbe.com	03/24/2014	03/24/2014	
PSM ASSOCIATES Address - 1326 Howard Ave. Phone - 6508684147, Fax - 6505969165, Email - peter@psm-assoc.com	03/24/2014	03/24/2014	
ROGER BROWN CONSTRUCTION INC Address - 334 WILLOW CREEK DR Phone - 9163673587, Fax - 0000000000, Email - rogerbrowninc@gmail.com	03/24/2014	03/24/2014	

ROLL'N ROCK CONSTRUCTION INC. Address - 825 Deetz Rd. Phone - 5309251408, Fax - 0000000000, Email - rollnrockinc@nctv.com	03/24/2014 03/24/2014
S & S FENCE COMPANY INC Address - 7448 REESE RD Phone - 9166821100, Fax - 9166824433, Email - stephen@fencing-contractors.com	03/24/2014 03/24/2014
SAMBRANO TRAFFIC CONTROL INC Address - 10057 COLLINGS RD Phone - 9166876472, Fax - 8775132906, Email - traffic@frontier.com	03/24/2014 03/24/2014
SANDAU ENGINEERING Address - 3569 Recycle Road Ste 2 Phone - 9168539900, Fax - 9168539920, Email - richard@sandauengineering.com	03/24/2014 03/24/2014
SAPPER WEST INC Address - 20 LIGHT SKY COURT STE B Phone - 9167362267, Fax - 9163799153, Email - mconrad@sapperwest.com	03/24/2014 03/24/2014
SEQUOIA CONSTRUCTION & DEVELOPMENT INC Address - 5325 ALHAMBRA VALLEY RD Phone - 9259576430, Fax - 4157441188, Email - jim.sdg@gmail.com	03/24/2014 03/24/2014
SIERRA SAFETY COMPANY Address - P O BOX 547 Phone - 9166632026, Fax - 9166631858, Email - dan@sierrasafetyco.com	03/24/2014 03/24/2014
SIERRA TAHOE SEALING & STRIPING Address - PO BOX 1386 Phone - 5303182508, Fax - 5305811389, Email - mtschwab@juno.com	03/24/2014 03/24/2014
SLS CONSTRUCTION INC Address - 10769 WOODSIDE AVE STE 201 Phone - 6194488928, Fax - 8664400002, Email - brian@sdsdvbe.com	03/24/2014 03/24/2014
T AND S DVBE INC Address - PO BOX 270936 Phone - 5308648105, Fax - 0000000000, Email - tandsdvbe@yahoo.com	03/24/2014 03/24/2014
TITAN DVBE Address - PO BOX 492336 Phone - 5302467836, Fax - 5302467837, Email - titandvbe@juno.com	03/24/2014 03/24/2014

Recipients Phone Log 1 Set 1 Date: 03/18/2014

Company Details	Spoke to	Date/Time	Y/M/N
CARL ALLEN NORTON Yes, will be interested in bidding.	Estimator	03/18/2014 12:28 P.M	Y
CONVERSE CONSTRUCTION INC May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:29 P.M	M
DEPENDABLE PETROLEUM PRODUCTS INC Yes, will be interested in bidding.	Peter	03/18/2014 12:31 P.M	Y
First Vanguard Rentals & Sales, Inc. May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Estimator	03/18/2014 12:34 P.M	M
Hank Rearden, Inc. May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:34 P.M	M
JAMES DAVID LAWRENCE May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:35 P.M	M
M. A. STEINER CONSTRUCTION Line is disconnected.	No answer	03/18/2014 12:36 P.M	M
M3 INTEGRATED SERVICES INC May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:36 P.M	M
MORENO GENERAL ENGINEERING CORPORATION May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:37 P.M	M
MURPHY & COMPANY INC May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:38 P.M	M
NORTH VALLEY BARRICADE INC May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:38 P.M	M
OUTBACK DVBE INC May be interested, however, there was no answer to phone call.	No answer	03/18/2014 12:39 P.M	M
PSM ASSOCIATES May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:41 P.M	M
ROGER BROWN CONSTRUCTION INC May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:43 P.M	M
ROLL'N ROCK CONSTRUCTION INC. May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:45 P.M	M
S & S FENCE COMPANY INC May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	03/18/2014 12:45 P.M	M
SAMBRANO TRAFFIC CONTROL INC Yes, will be interested in bidding.	Estimator	03/18/2014 12:47 P.M	Y
SANDAU ENGINEERING May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:47 P.M	M
SAPPER WEST INC May be interested, left a voicemail message with all the project details.	Voicemail	03/18/2014 12:48 P.M	M

<p>SEQUOIA CONSTRUCTION & DEVELOPMENT INC May be interested, left a voicemail message with all the project details.</p>	<p>Voicemail</p>	<p>03/18/2014 12:49 P.M</p>	<p>M</p>
<p>SIERRA SAFETY COMPANY May be interested, the estimator will take a look at the project details and will fax a quote if interested.</p>	<p>Receptionist</p>	<p>03/18/2014 01:18 P.M</p>	<p>M</p>
<p>SIERRA TAHOE SEALING & STRIPING May be interested, left a voicemail message with all the project details.</p>	<p>Voicemail</p>	<p>03/18/2014 01:19 P.M</p>	<p>M</p>
<p>SLS CONSTRUCTION INC May be interested, however, there was no answer to phone call.</p>	<p>No answer</p>	<p>03/18/2014 01:20 P.M</p>	<p>M</p>
<p>T AND S DVBE INC May be interested, left a voicemail message with all the project details.</p>	<p>Voicemail</p>	<p>03/18/2014 01:21 P.M</p>	<p>M</p>
<p>TITAN DVBE Yes, will be interested in bidding.</p>	<p>Receptionist</p>	<p>03/18/2014 01:22 P.M</p>	<p>Y</p>

Recipients Phone Log 2 set 1 Date: 04/30/2014

Company Details	Spoke to	Date/Time	Y/M/N
CARL ALLEN NORTON Yes, will bid. Will send fax quote before bid date.	Carl	04/30/2014 07:57 P.M	Y
CONVERSE CONSTRUCTION INC No, not bidding this project.	Receptionist	04/30/2014 07:57 P.M	N
DEPENDABLE PETROLEUM PRODUCTS INC Yes, will bid. Left a voicemail with all the project details. Indicated last time we spoke that they would be bidding.	Voicemail	04/30/2014 07:58 P.M	Y
First Vanguard Rentals & Sales, Inc. May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 07:59 P.M	M
Hank Rearden, Inc. May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 07:59 P.M	M
JAMES DAVID LAWRENCE Yes, is interested. He would like to receive the materials list.	J.D	04/30/2014 08:00 P.M	Y
M. A. STEINER CONSTRUCTION Disconnected, called a second time to ensure the number was dialed correctly. The line was in fact disconnected.	Disconnected	04/30/2014 08:00 P.M	N
M3 INTEGRATED SERVICES INC May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:00 P.M	M
MORENO GENERAL ENGINEERING CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:01 P.M	M
MURPHY & COMPANY INC May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:01 P.M	M
NORTH VALLEY BARRICADE INC May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:02 P.M	M
OUTBACK DVBE INC May be bidding, gave all the details to the receptionist. She will pass the information to the estimator.	Receptionist	04/30/2014 08:03 P.M	M
PSM ASSOCIATES May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:03 P.M	M
ROGER BROWN CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:04 P.M	M
ROLL'N ROCK CONSTRUCTION INC. May be interested, however, no answer to call. No voicemail.	No answer	04/30/2014 08:05 P.M	M
S & S FENCE COMPANY INC No, not bidding this project.	Estimator	04/30/2014 08:05 P.M	N
SAMBRANO TRAFFIC CONTROL INC Yes, will bid. Lines temporarily busy. Indicated last time we spoke that they would be bidding.	Lines busy	04/30/2014 08:06 P.M	Y
SANDAU ENGINEERING May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:07 P.M	M
SAPPER WEST INC May be interested, left a voicemail with all the project details.	Voicemail	04/30/2014 08:07 P.M	M

<p>SEQUOIA CONSTRUCTION & DEVELOPMENT INC May be bidding, however, we were unable to connect call.</p>	<p>Unable to connect</p>	<p>04/30/2014 08:07 P.M</p>	<p>M</p>
<p>SIERRA SAFETY COMPANY No, not bidding. Too far.</p>	<p>Receptionist</p>	<p>04/30/2014 08:08 P.M</p>	<p>N</p>
<p>SIERRA TAHOE SEALING & STRIPING May be interested, left a voicemail with all the project details.</p>	<p>Voicemail</p>	<p>04/30/2014 08:08 P.M</p>	<p>M</p>
<p>SLS CONSTRUCTION INC May be interested, left a voicemail with all the project details.</p>	<p>Voicemail</p>	<p>04/30/2014 08:09 P.M</p>	<p>M</p>
<p>T AND S DVBE INC May be interested, left a voicemail with all the project details.</p>	<p>Voicemail</p>	<p>04/30/2014 08:09 P.M</p>	<p>M</p>
<p>TITAN DVBE Yes, will be bidding this project.</p>	<p>Receptionist</p>	<p>04/30/2014 08:13 P.M</p>	<p>Y</p>

DBE Goodfaith Inc. Fax Confirmation Report for J. F. Shea Construction, Inc. Bid Number:02-4G1904

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
1	CARL ALLEN NORTON	DVBE	7074894900	7074855564	Failed	03/12/2014 13:39
2	CONVERSE CONSTRUCTION INC	DVBE	5303785591	5303785594	Success	03/12/2014 13:49
3	DEPENDABLE PETROLEUM PRODUCTS INC	DVBE	7073215524	7074519665	Success	03/12/2014 13:20
4	First Vanguard Rentals & Sales, Inc.	DVBE	7073890135	7074026502	Failed	03/12/2014 13:28
5	Hank Rearden, Inc.	DVBE	9166494512	0000000000	Failed	03/11/2014 17:00
6	JAMES DAVID LAWRENCE	DVBE	5308859257	5308235382	Failed	03/12/2014 13:30
7	M. A. STEINER CONSTRUCTION	DVBE	9199886300	9169886316	Success	03/12/2014 13:11
8	M3 INTEGRATED SERVICES INC	DVBE	7074956774	7075955298	Success	03/12/2014 13:10
9	MORENO GENERAL ENGINEERING CORPORATION	DVBE	2099203129	2099203319	Success	03/12/2014 13:09
10	MURPHY & COMPANY INC	DVBE	5306820734	5307551271	Success	03/12/2014 13:05
11	NORTH VALLEY BARRICADE INC	DVBE	5307517961	5307517961	Failed	03/12/2014 13:17
12	OUTBACK DVBE INC	DVBE	5305282225	5305282097	Success	03/12/2014 13:31
13	PSM ASSOCIATES	DVBE	6508684147	6505969165	Success	03/12/2014 13:02
14	ROGER BROWN CONSTRUCTION INC	DVBE	9163673587	0000000000	Failed	03/11/2014 17:00
15	ROLL'N ROCK CONSTRUCTION INC.	DVBE	5309251408	0000000000	Failed	03/11/2014 17:00
16	S & S FENCE COMPANY INC	DVBE	9166821100	9166824433	Success	03/12/2014 13:45
17	SAMBRANO TRAFFIC CONTROL INC	DVBE	9166876472	8775132906	Success	03/12/2014 13:43
18	SANDAU ENGINEERING	DVBE	9168539900	9168539920	Success	03/12/2014 13:23
19	SAPPER WEST INC	DVBE	9167362267	9163799153	Success	03/12/2014 13:41
20	SEQUOIA CONSTRUCTION & DEVELOPMENT INC	DVBE	9259576430	4157441188	Success	03/12/2014 13:39

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
21	SIERRA SAFETY COMPANY	DVBE	9166632026	9166631858	Success	03/12/2014 13:38
22	SIERRA TAHOE SEALING & STRIPING	DVBE	5303182508	5305811389	Failed	03/12/2014 13:54
23	SLS CONSTRUCTION INC	DVBE	6194488928	8664400002	Success	03/12/2014 13:33
24	T AND S DVBE INC	DVBE	5308648105	0000000000	Failed	03/11/2014 17:00
25	TITAN DVBE	DVBE	5302467836	5302467837	Success	03/12/2014 13:29

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:PSM ASSOCIATES
CONTACT NAME	Stacy Dutra	Phone Number :6508684147
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :6505969165 Date :03/12/2014 1:02PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
PROJECT DETAILS :	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[] Yes, we will send a fax quote by bid date.

[] No, we are not interested.

[] Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	J. F. Shea Construction, Inc.	TO:MURPHY & COMPANY INC
CONTACT NAME	Stacy Dutra	Phone Number :5306820734
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5307551271 Date :03/12/2014 1:05PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
PROJECT DETAILS :	
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.
--

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:MORENO GENERAL ENGINEERING CORPORATION
CONTACT NAME	Stacy Dutra	Phone Number :2099203129
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :2099203319 Date :03/12/2014 1:09PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:M3 INTEGRATED SERVICES INC
CONTACT NAME	Stacy Dutra	Phone Number :7074956774
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :7075955298 Oate :03/12/2014 1:10PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:M. A. STEINER CONSTRUCTION
CONTACT NAME	Stacy Dutra	Phone Number :9199886300
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9169886316 Date :03/12/2014 1:11PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PRDJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

<p>J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.</p>

<u>RETURN SECTION</u>
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/> Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested. Would like more information. Please contact us at _____.</p>

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:Hank Rearden, Inc.
CONTACT NAME	Stacy Dutra	Phone Number :9166494512
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :0000000000 Date :03/11/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:NORTH VALLEY BARRICADE INC
CONTACT NAME	Stacy Dutra	Phone Number :5307517961
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5307517961 Date :03/12/2014 1:17PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:DEPENDABLE PETROLEUM PRODUCTS INC
CONTACT NAME	Stacy Dutra	Phone Number :7073215524
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :7074519665 Date :03/12/2014 1:20PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

<p>J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.</p>

<u>RETURN SECTION</u>
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/> Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested. Would like more information. Please contact us at _____.</p>

INVITATION TO BID**Good Faith Solicitation Fax**

From	J. F. Shea Construction, Inc.	TO:SANDAU ENGINEERING
CONTACT NAME	Stacy Dutra	Phone Number :9168539900
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9168539920 Date :03/12/2014 1:23PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**J. F. Shea Construction, inc. is Seeking Qualified DVBE**

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation -
 CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:ROLL'N ROCK CONSTRUCTION INC.
CONTACT NAME	Stacy Dutra	Phone Number :5309251408
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :0000000000 Date :03/11/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

<p>J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.</p>

<u>RETURN SECTION</u>
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/>Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/>No, we are not interested.</p> <p><input type="checkbox"/>Interested. Would like more information. Please contact us at _____.</p>

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:First Vanguard Rentals & Sales, Inc.
CONTACT NAME	Stacy Dutra	Phone Number :7073890135
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :7074026502 Date :03/12/2014 1:28PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad	
J. F. Shea Construction, inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

<p>J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.</p>

RETURN SECTION
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/> Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested. Would like more information. Please contact us at _____.</p>

INVITATION TO BID**Good Faith Solicitation Fax**

From	J. F. Shea Construction, Inc.	TO:TITAN DVBE
CONTACT NAME	Stacy Dutra	Phone Number :5302467836
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302467837 Date :03/12/2014 1:29PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PRDJECT CITY/CDUNTY :	Montgomery Creek
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.
--

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:T AND S DVBE INC
CONTACT NAME	Stacy Dutra	Phone Number :5308648105
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :0000000000 Date :03/11/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	J. F. Shea Construction, Inc.	TO:JAMES DAVID LAWRENCE
CONTACT NAME	Stacy Dutra	Phone Number :5308859257
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5308235382 Date :03/12/2014 1:30PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation -
 CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:OUTBACK DVBE INC
CONTACT NAME	Stacy Dutra	Phone Number :5305282225
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5305282097 Date :03/12/2014 1:31PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SLS CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :6194488928
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :8664400002 Date :03/12/2014 1:33PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad	
J. F. Shea Construction, Inc. Is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
PROJECT DETAILS :	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	J. F. Shea Construction, Inc.	TO:SIERRA SAFETY COMPANY
CONTACT NAME	Stacy Dutra	Phone Number :9166632026
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9166631858 Date :03/12/2014 1:38PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation -
 CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
 No, we are not interested.
 Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CARL ALLEN NORTON
CONTACT NAME	Stacy Dutra	Phone Number :7074894900
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :7074855564 Date :03/12/2014 1:39PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

<u>RETURN SECTION</u>
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/> Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested. Would like more information. Please contact us at _____.</p>

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SEQUOIA CONSTRUCTION & DEVELOPMENT INC
CONTACT NAME	Stacy Dutra	Phone Number :9259576430
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :4157441188 Date :03/12/2014 1:39PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID**Good Faith Solicitation Fax**

From	J. F. Shea Construction, Inc.	TO:SAPPER WEST INC
CONTACT NAME	Stacy Dutra	Phone Number :9167362267
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9163799153 Date :03/12/2014 1:41PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation -
 CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SAMBRANO TRAFFIC CONTROL INC
CONTACT NAME	Stacy Dutra	Phone Number :9166876472
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :8775132906 Date :03/12/2014 1:43PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE

BID DUE DATE : 04/23/2014 at 02:00 P.M
 BID No : 02-4G1904
 PROJECT NAME : Place HMA, Replace AC Surfacing
 AGENCY NAME : State of California Department of Transportation - CALTRANS
 PROJECT CITY/COUNTY : Montgomery Creek
 PROJECT STATE : California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO: S & S FENCE COMPANY INC
CONTACT NAME	Stacy Dutra	Phone Number :9166821100
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9166824433 Date :03/12/2014 1:45PM
Phone	530-246-4292	
Fax	530-246-9940	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PRDJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
PROJECT DETAILS :	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CDNTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:ROGER BROWN CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :9163673587
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :0000000000 Date :03/11/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
PROJECT DETAILS :	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

<p>J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.</p>

RETURN SECTION
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/> Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested. Would like more information. Please contact us at _____.</p>

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO: CONVERSE CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5303785591
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5303785594 Date :03/12/2014 1:49PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
PROJECT DETAILS :	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/> Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested. Would like more information. Please contact us at _____.</p>

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SIERRA TAHOE SEALING & STRIPING
CONTACT NAME	Stacy Dutra	Phone Number :5303182508
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5305811389 Date :03/12/2014 1:54PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad	
J. F. Shea Construction, Inc. is Seeking Qualified DVBE	
BID DUE DATE :	04/23/2014 at 02:00 P.M
BID No :	02-4G1904
PROJECT NAME :	Place HMA, Replace AC Surfacing
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Montgomery Creek
PROJECT STATE :	California
<u>PROJECT DETAILS :</u>	
<p>J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; REMOVE MARKER; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE PAVEMENT MARKER; RECONSTRUCT GUARDRAIL; FURNISH RAIL ELEMENT; RECONSTRUCT GUARDRAIL (7' POST); RECONSTRUCT TERMINAL SYSTEM; RECONSTRUCT END ANCHOR (TYPE SFT); COLD PLANE ASPHALT CONCRETE PAVEMENT; SHOULDER BACKING; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT, SUPERPAVE (TYPE A); DATA CORE; TACK COAT; OBJECT MARKER (TYPE L-1); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; MODIFY TRAFFIC COUNT STATION.</p>	

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. We Are An Equal Opportunity Employer.

RETURN SECTION
<p>You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940</p>
<p><input type="checkbox"/> Yes, we will send a fax quote by bid date.</p> <p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested. Would like more information. Please contact us at _____.</p>

Good Faith Efforts

Documentation -

Solicitation Back-Up

J. F. SHEA CONSTRUCTION, INC.

CALTRANS - CONTRACT # 02-4G1904

BID DATE: 4/9/14 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On: 3/13/14, 3/20/14, 3/27/14, 4/3/14

BIDDING 3/13/2014 3/20/2014 3/27/2014 4/3/2014

DBE SUBCONTRACTDR	PHONE #	FAX #	YES	NO	UNSURE	FAXED # 1	FAXED # 2	FAXED # 3	FAXED # 4	COMMENTS	
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			3/13/14			Faxed YES Response 3/14/14	
2	ADANTA INC.	707-709-8894	707-736-8368				3/13/14	3/20/14	3/27/14	4/3/14	
3	ALERT-O-LITE	559-486-4570	559-453-3250				3/13/14	3/20/14	3/27/14	4/3/14	
4	APPIAN UDBE SWPPP	510-854-9402	510-256-0103	X			3/13/14	3/20/14			Faxed YES Response 3/20/14
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509		X		3/13/14	3/20/14			Faxed NO Response 3/21/14
6	AXNER EXCAVATING	530-222-0539	530-222-8910				3/13/14	3/20/14	3/27/14	4/3/14	
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				3/13/14	3/20/14	3/27/14	4/3/14	
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192				3/13/14	3/20/14	3/27/14	4/3/14	
9	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				3/13/14	3/20/14	3/27/14	4/3/14	
10	FRANK MEDINA	530-743-0744	530-743-9352				3/13/14	3/20/14	3/27/14	4/3/14	
11	HIGHWAY SPECIALTY	530-949-5681	855-846-5806	X			3/13/14				Faxed YES Response 3/14/14
12	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				3/13/14	3/20/14	3/27/14	4/3/14	
13	LOGANS MARKETING	619-233-3766	619-233-3768				3/13/14	3/20/14	3/27/14	4/3/14	
14	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647		X		3/13/14	3/20/14			Faxed NO Response 3/20/14
15	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				3/13/14	3/20/14	3/27/14	4/3/14	
16	MLM & ASSOCIATES	949-586-1900	949-586-5757				3/13/14	3/20/14	3/27/14	4/3/14	
17	NITTA EROSION CONTROL	916-652-7459	916-652-4376				3/13/14	3/20/14	3/27/14	4/3/14	
18	NLS TRUCKING	818-627-8987	818-698-4581				3/13/14	3/20/14	3/27/14	4/3/14	
19	R.E. SERRANO	925-957-8184	925-957-8121		X		3/13/14	3/20/14	3/27/14	4/3/14	Faxed NO Response 3/24/14
20	RADER EXCAVATING INC	530-547-5746	530-547-1185				3/13/14	3/20/14	3/27/14	4/3/14	
21	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			3/13/14	3/20/14			Faxed YES Response 3/24/14
22	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			3/13/14				Faxed YES Response 3/13/14
23	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549		X		3/13/14				Faxed NO Response 3/14/14
24	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				3/13/14	3/20/14	3/27/14	4/3/14	
25	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				3/13/14	3/20/14	3/27/14	4/3/14	
26	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				3/13/14	3/20/14	3/27/14	4/3/14	

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

Place HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 02-4G1904

Engineers Estimate: \$1,890,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HDT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

Good Faith Efforts

Documentation -

Good Faith

Transaction Fax Logs:

YES Responses

From: J.F. Shea

530+246+9940

03/13/2014 14:15

#702 P.001/001

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96048-4519
(530) 246-4292 / (530) 246-9940 FAX

**INVITATION TO BID TO: DVBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE**

**Shasta County
Contract #: 02-4G1994
Engineers Estimate: \$1,990,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 390-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 390-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S):

Kirk Johnson:

(530) 246-4292

FAX:

(530) 246-9940

YES, WE ARE QUOTING

NO, WE ARE NOT QUOTING

A.C. Dike Co
NAME OF FIRM

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUPPLY AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans

Place HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 02-4G1904

Engineers Estimate: \$1,890,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7" POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Appian UDBE SWPPP

NAME OF FIRM

Tuesday, March 11, 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
Contract #: 02-4G1984
Engineers Estimate: \$1,800,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Highway Speciality
NAME OF FIRM

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 780099A
P. O. BOX 48419
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

Phase NMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 02-401004

Engineers Estimate: \$1,800,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (800) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S):

Kirk Johnson:

(530) 246-4292

FAX:

(530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

S.T. Rhoades
NAME OF FIRM

RECEIVED
J.F. SHEA CONST., INC.
MAR 24 2014
BY: _____
TITLE: _____

From: J. F. Shea

530+246+9940

03/13/2014 14:56

#732 P.001/001

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4282 / (530) 246-8940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,880,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282
FAX: (530) 246-8940
YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Sam's Equip & Supplies
NAME OF FIRM

LeeRay Robertson
559-252-0354
559-408-4128 cell

Tuesday, March 11, 2014

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq

Work Category Code(s)

C0600	MISC SUPPLIERS	C0620	LANDSCAPING & NURSERY
C0670	PIPE	C0683	GUARD RAILINGS & BARRIERS
C0686	ELECTRICAL & SIGNALS	F5090	MISC DURABLE GOODS

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 34479


CUCP OFFICER

April 6, 2012

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name	SAMUEL CALLISON		
Doing Business As	SAM'S EQUIPMENT & SUPPLIES		
Address	PO BOX 7797	Phone	(559) 252-0354
	FRESNO, CA 93747	FAX	(559) 251-1119

Email samsequipment@comcast.net

Web Page

Active Certifications SB (micro) Sep 24, 2012 - Sep 30, 2014

DVBE Oct 30, 2012 - Sep 30, 2014

Business Types Non-Manufacturer;

Classifications

- [101615] Trees and shrubs
- [101616] Floral plants
- [101618] Non flowering plants
- [101715] Organic fertilizers and plant nutrients
- [101716] Chemical fertilizers and plant nutrients
- [101717] Herbicides
- [211015] Agricultural machinery for soil preparation
- [221015] Earth moving machinery
- [221016] Paving equipment
- [221017] Heavy equipment components
- [221018] Aerial lifts
- [221019] Building construction machinery and accessories
- [221020] Building demolition machinery and equipment
- [251817] Product and material trailers
- [261215] Electrical wire
- [261216] Electrical cable and accessories
- [261217] Wiring harness
- [271127] Power tools
- [301016] Bar
- [301017] Beams
- [301022] Plate
- [301024] Rod
- [301028] Piling
- [301029] Post
- [301031] Rails
- [301035] Structural products
- [301115] Concrete and mortars
- [301116] Cement and lime
- [301215] Bituminous derivatives
- [301216] Asphalts
- [301217] Road and railroad construction materials
- [301516] Roofing materials
- [301519] Finishing materials and products
- [391211] Distribution and control centers and accessories
- [391213] Electrical boxes and enclosures and fittings and accessories

- [391214] Electrical lugs, plugs and connectors
- [391215] Switches and controls and relays and accessories
- [391216] Circuit protection devices and accessories
- [391217] Electrical hardware and supplies
- [391317] Wire Raceways, Conduit and Busways
- [401416] Valves
- [401421] Pipe
- [401423] Pipe fittings
- [401424] Pipe flanges
- [401426] Tube fittings
- [461615] Traffic control
- [471015] Water treatment and supply equipment
- [471217] Waste containers and accessories
- [471319] Absorbents
- [491816] Field sports equipment

Keywords:

construction equipment K-rail material landscape material BMP material concrete pipe manhole material
 geotextiles electrical asphalt traffic control equipment structural steel

Good Faith Efforts

Documentation -

Good Faith

Transaction Fax Logs:

NO Responses

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768805A
P. O. BOX 46418
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4262 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 82-021904

Engineers Estimate: \$1,260,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 6 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4262 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (L8)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4262
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO. WE ARE NOT QUOTING

Austin Enterprise
NAME OF FIRM

RECEIVED
J.F. SHEA CONST., INC.

MAR 20 2014

DIV. NO. _____
A/C NO. _____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Pierce HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,590,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT. SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

RECEIVED
J.F. SHEA CONST., INC
MAR 20 2014
DIV. NO. _____
AVG NO. _____

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING

[Signature]
NAME OF FIRM

Tuesday, March 11, 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-0940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

Place HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 02-4G1904

Engineers Estimate: \$1,890,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A CD/PY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

R.E. Serrano, Inc.

NAME OF FIRM

Not our scope

Tuesday, March 11, 2014

RECEIVED
J.F. SHEA CONST., INC.

MAR 24 2014

DIVISION
AVO...

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760089A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4518
(530) 246-4282 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
Contract #: 03-4G1904
Engineers Estimate: \$1,880,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

RECEIVED
J.F. SHEA CONST., INC.
MAR 14 2014
DIV. NO. _____
A/C NO. _____

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR

CONTACT(S): Kirk Johnson: (530) 246-4282
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

TRIUMPH GEOSYNTHETICS
NAME OF FIRM

Tuesday, March 11, 2014

Good Faith Efforts

Documentation -

Good Faith

Fax Logs:

3/13/14

TX Result Report

P 1
03/13/2014 14:17
Serial No. A00H010000377
TC: 689858

Destination	Start Time	Time	Prints	Result	Note
919166459618	03-13 14:15	00:01:28	001/001	OK	A.C. Duke Co

Note TXR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, NEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 765986A
P. O. BOX 494618
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: **DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
917077368368	03-13 14:17	00:00:42	001/001	OK	Adanta inc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. D. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

Place HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 02-431904

Engineers Estimate: \$1,800,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 OLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/13/2014 14:18
Serial No. ADDH010000377
TC: 689861

Destination	Start Time	Time	Prints	Result	Note
915594533250	03-13 14:18	00:00:32	001/001	OK	Alert-O-Life

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, MBX: Confidential, BUL: bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Busy Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOWR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769666A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96003-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,800,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3% DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
 03/13/2014 14:19
 Serial No. A00H010000377
 TC: 689891

Destination	Start Time	Time	Prints	Result	Note
915102560103	03-13 14:19	00:00:42	001/001	OK	Appear W0BE

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4516
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: **DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans

Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-401904
 Engineers Estimate: \$1,990,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96004 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified **DYBE** firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE 5FT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/13/2014 14:21
Serial No. A00H010000377
TC: 689931

Destination	Start Time	Time	Prints	Result	Note
916615899509	03-13 14:20	00:01:18	001/001	OK	Austin Enterprises

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward PC, PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760960A
P. D. BDX 404519
17400 CLEAR CREEK RDAD
REDDING, CA 96040-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVB/E/ALL QUALIFIED SUB-CONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

Phase HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 02-421904

Engineers Estimate: \$1,890,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 3 % DVB/E

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVB/E CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVB/E firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT

ESTIMATOR

CONTACT(S):

Kirk Johnson:

(530) 246-4292

FAX:

(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
 03/13/2014 14:23
 Serial No. A00H010000377
 TC: 689932

Destination	Start Time	Time	Prints	Result	Note
92217563	03-13 14:22	00:00:25	001/001	OK	Charles Custom

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLJ: Relay, MX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768860A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 248-4292 / (530) 248-0940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Piece HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-601904
 Engineers Estimate: \$1,990,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-0940 OR CALL US AT (800) 300-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 248-4292
 FAX: (530) 248-0940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
03/13/2014 14:24
Serial No. A00H010000377
TC: 689933

Destination	Start Time	Time	Prints	Result	Note
915036691192	03-13 14:23	00:00:28	001/001	OK	Dirt & Aggregate

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUB-CONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans

Place HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County

Contract #: 02-401904

Engineers Estimate: \$1,890,000.00

Bid Date: 4/23/2014 @ 2 PM

Goal: 3 % DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
03/13/2014 14:25
Serial No. A00H010000377
TC: 689934

Destination	Start Time	Time	Prints	Result	Note
917076783391	03-13 14:24	00:00:42	001/001	OK	Discoveryland

Note TMR: Timer TX, POL: Polling, ORS: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax, BND: Double-Sided Binding Direction, SP: Special or Signal, FCODE: F-code, RTX: Re-TX, RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769966A
P. O. BOX 404510
17400 CLEAR CREEK ROAD
REDDING, CA 96004-4510
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.9 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3% DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 360-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
03/13/2014 14:26
Serial No. A00H010000377
TC: 689935

Destination	Start Time	Time	Prints	Result	Note
915595941056	03-13 14:25	00:00:56	001/001	OK	FORCE Traffic

Note THX: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, PCODE: F-Code, RTX: Re-TX,
BLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709989A
P. O. BOX 494510
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4510
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.0 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
Contract #: 03-421804
Engineer's Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940
YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/13/2014 14:31
 Serial No. A00H010000377
 TC: 689938

Destination	Start Time	Time	Prints	Result	Note
92228910	03-13 14:21	00:00:56	000/001	Cont	Axner Excavating
92228910	03-13 14:30	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Origins TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BNO: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96001-4519
 (530) 246-4292 / (530) 245-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-4G1994
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3% DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLO PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
 03/13/2014 14:32
 Serial No. A00H010000377
 TC: 689945

Destination	Start Time	Time	Prints	Result	Note
918558465806	03-13 14:31	00:00:54	001/001	OK	Highway Specialty

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTN: Re-TX,
 RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving Length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769960A
 P. O. BOX 404510
 17400 CLEAR CREEK ROAD
 REDDING, CA 96040-4510
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG SEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-4G1904
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3% DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 DR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
 03/13/2014 14:33
 Serial No. A00H010000377
 TC: 689949

Destination	Start Time	Time	Prints	Result	Note
97439352	03-13 14:28	00:00:59	000/001	Cont	Frank Medina
97439352	03-13 14:33	00:00:37	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual Call, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769888A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96019-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 62-4G1804
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3% DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96009 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARORAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARORAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLO PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
915597322684	03-13 14:38	00:00:37	001/001	OK	KRC Safety

Note TX: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax, BND: Double-Sided Binding Direction, SP: Special or Original FCODE: F-code, RIX: Re-TX, RLV: Relay, MDX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FA: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401804
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-6552 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca, 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
 03/13/2014 14:40
 Serial No. A00H010000377
 TC: 689954

Destination	Start Time	Time	Prints	Result	Note
916192333768	03-13 14:39	00:00:28	001/001	OK	Logan's Marketing

Note TMR: Timer TX, POL: Polling, ORS: Original Size Setting, FNE: Frame Erase TX,
 TX: TXed Original TX, CMT: Manual TX, CSRC: CSRC, FDD: Forward PC: PC-Fax,
 BNO: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 248-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
 Contract #: 02-401904
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 248-4292
 FAX: (530) 248-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/13/2014 14:41
 Serial No. A00H010000377
 TC: 689955

Destination	Start Time	Time	Prints	Result	Note
92419647	03-13 14:40	00:00:41	001/001	OK	M&S Environmental

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIO: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-401904
 Engineers Estimate: \$1,890,800.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK CDAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT

ESTIMATOR:

CONTACT(S):

Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
03/13/2014 14:43
Serial No. A00H010000377
TC: 689957

Destination	Start Time	Time	Prints	Result	Note
914158244696	03-13 14:42	00:00:29	001/001	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCDDE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769086A
P. O. BOX 484619
17400 CLEAR CREEK ROAD
REDDING, CA. 96048-4819
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (L8)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/13/2014 14:44
Serial No. A00H010000377
TC: 689958

Destination	Start Time	Time	Prints	Result	Note
919495865757	03-13 14:43	00:00:27	001/001	OK	MUM & ASSOC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FMO: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789889A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96040-4519
(530) 246-4252 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Pisoa HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,990,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4252 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARORAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 OATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940
YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
 03/13/2014 14:45
 Serial No. A00H010000377
 TC: 689959

Destination	Start Time	Time	Prints	Result	Note
919166524376	03-13 14:44	00:00:26	001/001	OK	Nata Erosion

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MTR: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769669A
 P. D. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4262 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE MATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-401904
 Engineers Estimate: \$1,850,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4262 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4262
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
 03/13/2014 14:50
 Serial No. A00H010000377
 TC: 689960

Destination	Start Time	Time	Prints	Result	Note
918186984581	03-13 14:49	00:00:56	000/001	No Ans	NLS Trucking

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FOO: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 708989A
 P. O. BOX 484518
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4518
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Piece HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-401804
 Engineers Estimate: \$1,890,890.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
03/13/2014 14:51
Serial No. A00H010000377
TC: 689962

Destination	Start Time	Time	Prints	Result	Note
919259578121	03-13 14:46	00:01:27	000/001	Cont	RE. Serrano
919259578121	03-13 14:51	00:00:36	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special or Signal FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase NMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,990,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
 03/13/2014 14:55
 Serial No. A00H010000377
 TC: 689969

Destination	Start Time	Time	Prints	Result	Note
95471185	03-13 14:54	00:00:24	001/001	OK	Radex Excavating

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MTR: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769960A
 P. O. BOX 404519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96040-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Place HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-401904
 Engineers Estimate: \$1,850,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' PDST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT AND SIGN (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/13/2014 14:52
Serial No. A00H010000377
TC: 689963

Destination	Start Time	Time	Prints	Result	Note
92239222	03-13 14:51	00:00:42	001/001	OK	S.T. Rhoades

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address FAX,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4819
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: **DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG SEND ROAD TO 2.6 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4Q1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC CONTROL STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940
YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
 03/13/2014 14:56
 Serial No. A00H010000377
 TC: 689974

Destination	Start Time	Time	Prints	Result	Note
915592511119	03-13 14:56	00:00:26	001/001	OK	Samb Equipment

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FUD: Forward, PC: PC-Fax
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Place HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BENS ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
 Contract #: 02-431904
 Engineers Estimate: \$1,990,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 OLD PLAHE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/13/2014 14:57
 Serial No. A00H010000377
 TC: 689978

Destination	Start Time	Time	Prints	Result	Note
917142371549	03-13 14:57	00:00:46	001/001	OK	TRiumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FHE: Frame Error TX,
 MUX: MUXed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768089A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans

Place HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County

Contract #: 02-431904
 Engineers Estimate: \$1,990,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR
 SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF
 YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for
 the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required.
 Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at
 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all
 qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into
 economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but
 not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MOOIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

IF YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT
 ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
03/13/2014 14:58
Serial No. A00H010000377
TC: 689986

Destination	Start Time	Time	Prints	Result	Note
917074710318	03-13 14:58	00:00:42	001/001	OK	Tully Consult

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original FCODE: F-code, RTX:
RLV: Relay, MCF: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
P. O. BOX 494510
17400 CLEAR CREEK ROAD
REDDING, CA 96040-4510
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase NMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
Contract #: 02-431904
Engineers Estimate: \$1,850,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
03/13/2014 14:59
Serial No. A00H010000377
TC: 689987

Destination	Start Time	Time	Prints	Result	Note
919497884901	03-13 14:59	00:00:42	001/001	OK	Ultra systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,
BND: Double-Sided Binding Direction, SP: Special Original FCODE: F-code, RTX: Re-TX,
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3% DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/13/2014 15:00
 Serial No. A00H010000377
 TC: 689988

Destination	Start Time	Time	Prints	Result	Note
914154511786	03-13 14:59	00:00:42	001/001	OK	Water Component

Note THR: Timer TX; POL: Polling; ORG: Original Size Setting; FME: Frame Erase TX;
 MIX: Mixed Original TX; CALL: Manual TX; CSRC: CSRC; FWD: Forward; PC: PC-Fax;
 BND: Double-Sided Binding Direction; SP: Special Original; FCODE: F-Code; RTX: Re-TX;
 RLV: Relay; MBX: Confidential; BUL: Bulletin; SIP: SIP Fax; IPADR: IP Address FAX;
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769980A
 P. O. BOX 484619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4819
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Place HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHIST CREEK BRIDGE
 Shasta County
 Contract #: 02-431804
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 5 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Good Faith Efforts

Documentation -

Good Faith

Fax Logs:

3/20/14

TX Result Report

P 1
03/20/2014 10:15
Serial No. A00H010000377
TC: 696648

Destination	Start Time	Time	Prints	Result	Note
917077368368	03-20 10:14	00:00:33	001/001	OK	Adanta Inc.

Note TXR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789888A
P. D. BOX 484819
17400 CLEAR CREEK ROAD
REDDING, CA 96048-4819
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase RMA, Replaces AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,880,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAT
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
 03/20/2014 10:16
 Serial No. A00H010000377
 TC: 696649

Destination	Start Time	Time	Prints	Result	Note
915594533250	03-20 10:15	00:00:32	001/001	OK	Alert-O-Life

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length over, POVER: Receiving page over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760885A
 P. O. BOX 404519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Place HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-4G1904
 Engineer Estimate: \$1,900,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MIKE JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/20/2014 10:17
Serial No. A00H010000377
TC: 696650

Destination	Start Time	Time	Prints	Result	Note
915102560103	03-20 10:16	00:00:48	001/001	OK	Appian WDBE

Note TX: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768889A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Phase I/IIA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,990,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-6940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
03/20/2014 10:19
Serial No. A00H010000377
TC: 696651

Destination	Start Time	Time	Prints	Result	Note
916615899509	03-20 10:17	00:01:24	001/001	OK	Austin Enterprise

Note
 TMP: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result
 OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709988A
 P. O. BOX 404519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: **DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-4G1904
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
03/20/2014 10:19
Serial No. A00H010000377
TC: 696652

Destination	Start Time	Time	Prints	Result	Note
92228910	03-20 10:19	00:00:25	001/001	OK	AKNER

Note TMR: Timer TX, POL: Polling, ORB: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760089A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96045-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Phase NMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1004
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers (including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE/RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
 03/20/2014 10:20
 Serial No. A00H010000377
 TC: 696653

Destination	Start Time	Time	Prints	Result	Note
92217563	03-20 10:20	00:00:24	001/001	OK	Charlie's Custom

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase NMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-431904
 Engineers Estimate: \$1,890,890.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and workers compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-REGESSEO)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
03/20/2014 10:21
Serial No. A00H010000377
TC: 696654

Destination	Start Time	Time	Prints	Result	Note
915036691192	03-20 10:20	00:00:28	001/001	OK	Dirt + Aggregate

Note TXM: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 248-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' PDST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHDR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 248-4292
FAX: (530) 248-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/20/2014 10:22
Serial No. A00HD10000377
TC: 696655

Destination	Start Time	Time	Prints	Result	Note
915595941056	03-20 10:21	00:00:56	001/001	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address FAX,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789689A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County

Contract #: 02-4G1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DYBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/20/2014 10:23
Serial No. A00H010000377
TC: 696656

Destination	Start Time	Time	Prints	Result	Note
97439352	03-20 10:22	00:00:28	001/001	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769669A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4Q1904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Destination	Start Time	Time	Prints	Result	Note
915597322684	03-20 10:23	00:00:56	000/001	Cont	KRC Safety
915597322684	03-20 10:28	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: MEMORY Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4619
 (530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 03-431904
 Engineers Estimate: \$1,650,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 960-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-6940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
03/20/2014 10:29
Serial No. AOOH010000377
TC: 696716

Destination	Start Time	Time	Prints	Result	Note
916192333768	03-20 10:29	00:00:27	001/001	OK	Logans Marketing

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original FCODE: F-code, RTX: Re-TX,
RLV: Relay, MCR: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. D. BOX 404519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: **DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-4G1904
Engineers Estimate: \$1,890,990.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3% DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 390-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 390-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
 03/20/2014 10:33
 Serial No. A00H010000377
 TC: 696719

Destination	Start Time	Time	Prints	Result	Note
914158244696	03-20 10:32	00:00:28	001/001	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RFX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Pisos HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-431804
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreements. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ ND, WE ARE NOT QUOTING _____

TX Result Report

P 1
03/20/2014 10:34
Serial No. A00H010000377
TC: 696720

Destination	Start Time	Time	Prints	Result	Note
919495865757	03-20 10:33	00:00:36	001/001	OK	MUM & ASSOC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual SS, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SB: Special Original FCODE: F-Code, RTX: Re-TX,
RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709089A
P. O. BOX 494819
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Repave AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
EAST OF LITTLE MATCHET CREEK BRIDGE

Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,890,890.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTIDN CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
03/20/2014 10:34
Serial No. A00H010000377
TC: 696721

Destination	Start Time	Time	Prints	Result	Note
919166524376	03-20 10:34	00:00:25	001/001	OK	Nitta Erosion

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Banding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
RLV: Relay, MCH: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709959A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4510
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Place HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.5 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 92-491904
Engineers Estimate: \$1,990,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 GOLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/20/2014 10:32
 Serial No. A00H010000377
 TC: 696718

Destination	Start Time	Time	Prints	Result	Note
92419647	03-20 10:31	00:00:40	001/001	OK	M/S Environmental

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RIX: Re-TX,
 RLV: Reply, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494518
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4518
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Pisco MMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-4Q1804
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 GOLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
03/20/2014 10:37
Serial No. A00H010000377
TC: 696722

Destination	Start Time	Time	Prints	Result	Note
919259578121	03-20 10:36	00:01:18	001/001	OK	RE-Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES
EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 02-401904
Engineers Estimate: \$1,890,000.00
Bid Date: 4/23/2014 @ 2 PM
Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940
YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/20/2014 10:39
 Serial No. ADDH010000377
 TC: 696723

Destination	Start Time	Time	Prints	Result	Note
918186984581	03-20 10:38	00:00:56	000/001	No Ans	NLS Trucking

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DYBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase NMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-401904
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAT
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/20/2014 10:40
 Serial No. A00HD10000377
 TC: 696724

Destination	Start Time	Time	Prints	Result	Note
92239222	03-20 10:40	00:00:42	001/001	OK	S.T. Rhoades

Note TWG: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FMO: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Piece HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE MATCHET CREEK BRIDGE
 Shasta County
 Contract #: 62-401964
 Engineers Estimate: \$1,890,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 18 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK CDAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 28 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

TX Result Report

P 1
 03/20/2014 10:41
 Serial No. A00H010000377
 TC: 696725

Destination	Start Time	Time	Prints	Result	Note
917074710318	03-20 10:41	00:00:42	001/001	OK	Tully Consulting

Note TX: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RL: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.5 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 03-401994
 Engineers Estimate: \$1,990,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREFABING INERTIAL PROFILER
- 19 PREFABING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT

ESTIMATOR:
 CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/20/2014 10:42
 Serial No. A00H010000377
 TC: 696726

Destination	Start Time	Time	Prints	Result	Note
915471185	03-20 10:41	00:00:56	000/001	No Ans	Bader Excavating

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 MIB: Double-Sided Binding Direction, SB: Special Original, FCODE: F-Code, RTX: Re-TX,
 RL: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769960A
 P. O. BOX 494510
 17400 CLEAR CREEK ROAD
 REDDING, CA 96046-4510
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 92-431904
 Engineers Estimate: \$1,800,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/20/2014 10:43
 Serial No. AOC010000377
 TC: 696727

Destination	Start Time	Time	Prints	Result	Note
919497884901	03-20 10:43	00:00:43	001/001	OK	Ultrasystems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Error Tx,
 MIX: Mixed Direction TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PD: PC Fax,
 BND: Double-Sided Binding Direction, SS: Special or Signal, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769886A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 02-401984
 Engineers Estimate: \$1,990,000.00
 Bid Date: 4/29/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 28 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4292
 FAX (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 03/20/2014 10:44
 Serial No. A00H010000377
 TC: 696728

Destination	Start Time	Time	Prints	Result	Note
914154511786	03-20 10:43	00:00:43	001/001	OK	Water Components

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SB: Special Original, FCODE: F-Code, RFX: Re-TX,
 RLV: Relay, MX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address FAX,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
 P. O. BOX 494619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4619
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase HMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE

Shasta County
 Contract #: 02-601904
 Engineers Estimate: \$1,990,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Goal: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Good Faith Efforts

Documentation -

Good Faith

Fax Logs:

3/27/14

* * * Communication Result Report (Mar. 27. 2014 2:23PM) * * *

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:22PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0022 Memory TX	917077368368	P. 1	OK	

Adanta

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 786288A
 P. O. BOX 48458
 17400 CLEAR CREEK ROAD
 REDDING, CA 96004-0518
 (530) 246-4282 / (530) 246-6940 FAX

INVITATION TO BID TO DIVERSIFIED QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase HMA, Repave AC Burlingay
 FOR CONSTRUCTION ON STATE HIGHWAY 99 IN SAKA COUNTY NEAR BUCHENBERY CREEK FROM 4.1 MILE WEST OF BIG BEND ROAD TO 2.6 MILES EAST OF LITTLE HAYWIRE CREEK BRIDGE
 Shasta County

Contract #: 02-42986
 Engineers Estimate: \$1,894,894.40
 Bid Date: 03/28/14 @ 2 PM
 Cost: \$ 5,0782

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (509) 386-7088. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DISSE OPERATIONS WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a small business contractor. Subcontractors must possess a current contractor's license, insurance coverage and tender's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining processes, bidding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96004 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from qualified subcontractors and suppliers including certified DBBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (L5)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUMBRAL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUMBRAL (F POBT)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARING INSTANTAL PROFILER
- 19 PREPARING GRADING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC SIGN (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-REQUIRED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MOODY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (530) 246-7282. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT ESTIMATOR.

CONTACT(S):
 Kim Johnson: (530) 246-4282
 FAX: (530) 246-6940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Mar. 27. 2014 2:24PM) * * *

1} JF SHEA
2}

Date/Time: Mar. 27. 2014 2:23PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0025 Memory TX	92217563	P. 1	OK	

Charlie's Custom

Reason for error
 E. 1) Hang up or line fail
 E. 2) Busy
 E. 3) No answer
 E. 4) No facsimile connection
 E. 5) Exceeded max. E-mail size
 E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70888A
 P. O. BOX 404519
 17420 CLEAR CREEK ROAD
 REDDING, CA 96084-4510
 (530) 248-4282 / (530) 248-4940 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 195A, Redwood AC Bidding
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.7 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract# 68-401864
 Engineers Estimate: 81,988,000.00
 Bid Date: 03/28/14 @ 2 PM

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4282 OR (530) 248-7482. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT STATE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a sole signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and vendor's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 50% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials vendor supplies. Plans and specifications can be viewed at our office located at 17420 Clear Creek Road, Redding, Ca. 96084 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to locate firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers (including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKERS
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7" PORT)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE BFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKERS
- 18 PREPARING INERTIAL PROFILER
- 19 PREPARING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-4940 OR CALL US AT (530) 248-3422. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT

CONTACTOR: 104 Johnson (530) 248-4282
 FAX (530) 248-4940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Mar. 27. 2014 2:25PM) * * *

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:24PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
0029	Memory TX	915597322684	P. 1	OK	

KRC Safety

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 700099A
 P. O. BOX 48489
 17400 CLEAR CREEK DR
 REDDING, CA 96046-0899
 (530) 246-6262 / (530) 246-6840 FAX

INVITATION TO BID TO: SMALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 188A, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 82-402804

Engineer Electronic: 91,800,000.00
 Bid Name: 402804 @ 2 PM
 Closes: 3:00 PM

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-6262 OR (530) 346-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DIVE CERTIFICATION WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J.F. Shea Construction Inc. is a joint operating contractor. Subcontractors must possess in current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining material, loading, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96046 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down its historically historic practices.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DIVE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE BRN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (T POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE 6FT)
- 16 OLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARE INERTIAL PROFILER
- 19 PREPARE GRINDING 80Y
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CODE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE I-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6262 OR CALL US AT (530) 346-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT ESTIMATOR.

CONTACTS: Kim Johnson (530) 246-6262
 FAX: (530) 246-6840

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:23PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0023 Memory TX	915594533250	P. 1	OK	

Alert - O- Lite

- Reason for error
- M. 1) Hang up or line fail
 - M. 2) Busy
 - M. 3) No answer
 - M. 4) No facsimile connection
 - M. 5) Exceeded max. E-mail size
 - E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70288A
 P. O. BOX 494510
 17008 CLEAR CREEK ROAD
 REDDING, CA 96004-4510
 (530) 246-4262 / (530) 246-6840 FAX

INVITATION TO BID TO ~~QUALIFIED~~ QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 100A, Replace AZ Guardrail
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BONE ROAD TO 2.8 MILES EAST OF LITTLE HAYCREEK CREEK BRIDGE
 Shasta County
 Contract #: 98-A0184
 Estimated Value: \$1,888,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Code: S 10 0000

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4262 OR (530) 246-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT TYPE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction, Inc. is a state agency contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our Standard Subcontract Agreement. 100% payment bond performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17008 Clear Creek Road, Redding, CA 96004 or call for any additional needed project information. J. F. Shea Construction, Inc. intends to work cooperatively with all qualified bidders working on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DWIS firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE SIGNAGE
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7" POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE BFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER MACHING
- 18 PREPARING INERTIAL PROFILER
- 19 PREPARING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT SUPERPAVE (TYPE A)
- 22 DATA CODE
- 23 TRACK ODAY
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC CONTROL STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4262 OR CALL US AT (530) 246-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KING JOHNSON - PROJECT ESTIMATOR.

CONTACTS: King Johnson (530) 246-4262
 FAX (530) 246-6840

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

Tuesday, March 11, 2014

* * * Communication Result Report (Mar. 27. 2014 2:27PM) * * *

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:26PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0032 Memory TX	914158244696	P. 1	OK	

M. Hernandez

- Reason for error
- E. 1) Hang up or line fail
 - E. 2) Busy
 - E. 3) No answer
 - E. 4) No facsimile connection
 - E. 5) Exceeded max. E-mail size
 - E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 78939A
 P. O. BOX 466518
 17488 CLEAR CREEK ROAD
 REDDING, CA 96084-8718
 (916) 246-4287 / (916) 246-0840 FAX

INVITATION TO BID TO: QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 198A, Right-of-Way AC Including
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MORTONSBERRY CREEK FROM 0.1 MILE WEST OF BIG MORN ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract # 08-401684
 Engineers Estimate: \$1,888,888.88
 Bid Date: 02/20/14 @ 2 PM
 Goal: 3 % DBBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (916) 246-4287 OR (916) 246-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DQBE CERTIFICATE WITH YOUR QUOTE. YOUR IDENTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a minority contractor. Subcontractors must possess a bonded contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontracted Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LC)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE 6FT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARING INERTIAL PROFILE
- 19 PREPARING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPS (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (916) 246-4287 OR CALL US AT (916) 246-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT ESTIMATOR.

CONTRACTOR: Mr. Johnson (916) 246-4287
 FAX: (916) 246-0840
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Mar. 27. 2014 2:27PM) * * *

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:23PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0024 Memory TX	92228910	P. 1	OK	

Axner Excava

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 38888A
P. O. BOX 404519
17400 CLEAR CREEK ROAD
RECORDING, CA 95648-4519
(916) 248-4282 / (916) 248-8040 FAX

INVITATION TO BID FOR EXISTING QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Phase I/IIA, Rightway AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR MONTGOMERY GREEN FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 00-05 1004
Engineer: Tullander, PA, 003 888.88
BID Desc: 42220914 @ 2 PM
Cost: 3 % DVORC

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (916) 248-4282 OR (916) 248-7482. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J.F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, suitable vendor supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Recording, CA 95648 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to reach Statewide economically feasible packages.

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE 0FT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BAKING
- 18 PREPARING INITIAL PROFILE
- 19 PREPARING BONDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (916) 248-8040 OR CALL US AT (916) 248-7482.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KARE JOHNSON - PROJECT ESTIMATOR.

ESTIMATOR: Via Johnson: (916) 248-4282
CONTRACTS: FAX: (916) 248-8040
YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FIRM

Tuesday, March 11, 2014

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:28PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0042 Memory TX	914154511786	P. 1	OK	

Water Components

Reason for error
 MIMM: 1) Hang up or line fail
 2) No answer
 3) Exceeded max. E-mail size
 E. 2) Busy
 E. 4) No facsimile connection
 E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76999A
 P. O. BOX 46518
 17480 CLEAR CREEK ROAD
 REDDING, CA 96084-4618
 (530) 246-4287 / (530) 246-6640 FAX

INVITATION TO BID TO: SMALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 188A, Region 4C Bidding
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 6.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILE
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 42-401800
 Engineers Estimate: \$1,800,000.00
 Bid Date: 4/23/2014 @ 11 PM
 Cost: \$ 6,179,000

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-6286 OR (800) 986-7888. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DYBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a small contractor. Subcontractors need possess a current contractor's license, insurance coverage and workers compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 90% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17480 Clear Creek Road, Redding, CA 96001 or call for any additional material project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working with on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DYBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT CURB/DRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT CURB/DRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT BEND ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BAKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6286 OR CALL US AT (800) 986-7888.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MIKE JOHNSON - PROJECT

ESTIMATOR
 CONTRACTOR: Via Johnson FAX: (530) 246-4287 (530) 246-6640
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:23PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0027 Memory TX	915595941056	P. 1	OK	

Force Traffic

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709098A
 P. O. BOX 490219
 17400 CLEAR CREEK ROAD
 REDDING, CA 96004-4519
 (530) 240-4302 / (530) 240-6940 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Project Name, Replace AC Decking
 FOR CONSTRUCTION ON STATE HIGHWAY 99 IN HAZEN COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 1.4 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Elmore County
 Contract #: 93-457196
 Engineers Estimate: \$1,200,000.00
 Bid Date: 02/26/14 @ 2 PM
 Cost: 3 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 240-4302 OR (530) 240-6940. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a small business contractor. Subcontractors need possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96004 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down the economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items at work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (T POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT SUPERPAVE (TYPE A)
- 22 DATA CODE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 240-6940 OR CALL US AT (530) 240-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT ESTIMATOR.
 CONTACT(S): Kim Johnson (530) 240-4302
 FAX (530) 240-6940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, March 11, 2014 NAME OF FIRM

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:26PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0031 Memory TX	916192333768	P. 1	OK	

Logan's Marketing

Reason for error

m.m. 1) Hang up or line fail	E. 2) Busy
m. 3) No answer	E. 4) No facsimile connection
m. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70988AA
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96046-4519
 (916) 246-4302 / (916) 246-8940 FAX

INVITATION TO BID TO EXPERIENCED QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SEALS AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Phase 1B1A, Bayshore AC, Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County

Contract# 65-4C1504
 Engineers Estimate# 31,000,000.00
 Bid Date: 03/28/14 @ 2 PM
 Cash 3 % BOND

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (916) 246-4302 OR (916) 246-7452. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT EXBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, financial coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96046 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified EXBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 OLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (916) 246-4304 OR CALL US AT (916) 246-7452. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT JORIK JOHNSON - PROJECT ESTIMATOR.

CONTACTS: Kirk Johnson (916) 246-4302
 FAX (916) 246-8940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

1) JF SHEA

Date/Time: Mar. 27. 2014 2:26PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0033 Memory TX	919495865757	P. 1	OK	

MUM & ASSOC.

Reason for error

m. 1) Hang up or line fail	E. 2) Busy
m. 2) No answer	E. 4) No facsimile connection
m. 3) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70809A
 P. O. BOX 49492
 17460 CLEAR CREEK ROAD
 REDDING, CA 96004-4949
 (530) 246-4332 / (530) 246-2640 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR BUSINESS AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Plans HMA, Region AC Section 7
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 83-42284
 Engineers Estimate: \$1,800,000.00
 Bid Date: 4/22/14 @ 2 P.M.
 Quote: 3.5 DVICE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4332 OR (530) 246-2640. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVICE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is an equal opportunity contractor. Subcontractors must possess a current contractor's license, insurance coverage and liability composition for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 90% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96004 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVICE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEBAR/MESSAGE SIGN (L/S)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (T-POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARE INERTIAL PRIMER
- 19 PREPARE GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CODE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-REGESSEB)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY BY OUR REQUEST EITHER BY FAX AT (530) 246-2640 OR CALL US AT (530) 246-2640.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MARK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Mark Johnson (530) 246-4332
 FAX: (530) 246-2640

YES, WE ARE QUOTING _____
 NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:28PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0039 Memory TX	95471185	P. 1	OK	

Radler Excavating

Reason for error

M. 1) Hang up or line fail	E. 2) Busy
M. 3) No answer	M. 4) No facsimile connection
M. 5) Exceeded max. E-mail size	M. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70808A
 P. O. BOX 404640
 17400 CLEAR CREEK ROAD
 REDDING, CA 96004-4640
 (530) 248-4282 / (530) 248-4040 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase I/IIA, Repave AC Bidding
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHARITA COLMITY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 83-451184
 Engineers Estimate: 01.A01A06.00
 Bid Date: 02/28/14 @ 2 PM
 Qual: 3 M DRIVE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4282 OR (800) 368-7488. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT ~~DATE~~ CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is an equal opportunity contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 10% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96004 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified (DBE) firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 7 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARE INERTIAL PROFILER
- 19 PREPARE OVERLAY DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 24 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 28 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-4040 OR CALL US AT (800) 368-7488.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MARK JOHNSON - PROJECT ESTIMATOR

CONTACT(S) Mark Johnson (530) 248-4282
 FAX (530) 248-4040

YES, WE ARE QUOTING _____
 NO, WE ARE NOT QUOTING _____

NAME OF FIRM

1) JF SHEA

Date/Time: Mar. 27. 2014 2:28PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0041 Memory TX	919497884901	P. 1	OK	

ultrasystems

Reason for error	
1) Hang up or line fail	E. 2) Busy
2) No answer	E. 4) No facsimile connection
3) Exceeded max. E-mail size	E. 5) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70889A P. O. BOX 484018 17400 CLEAR CREEK ROAD REDDING, CA 96004-8518 (530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO QUALIFY QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR INTERNAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Phase 188A, Replace AC Roadway

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (530) 246-7492. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DIVE CERTIFICATE WITH YOUR QUOTE.

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DIVE items for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (L3)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FINISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (P POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARING INERTIAL PROFILER
- 19 PREPARING GRINDING CAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC SIGNAL STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4292 OR CALL US AT (530) 246-7492.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S) Mr. Johnson (530) 246-4292 FAX (530) 246-6940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Mar. 27. 2014 2:45PM) * * *

1) JF SHEA
2)

Date/Time: Mar. 27. 2014 2:28PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0038 Memory TX	918186984581	P. 1	E-3)3)	P. 1

NLS Trucking

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 78888A
P. O. BOX 68679
17498 CLEAR CREEK ROAD
BEDDING, CA 95048-4679
(925) 246-4292 / (925) 246-9840 FAX

INVITATION TO BID TO: ~~OVERALL~~ QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT
State of California Department of Transportation - Caltrans
Phase 050A, Republic AC Surfacing
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BOND ROAD TO 2.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
Shasta County
Contract #: 95-401964
Engineers Estimate: \$1,888,000.00
Bid Date: 4/22/2014 @ 3 PM

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (925) 246-4292 OR (925) 246-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 10% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17498 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down all economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH BAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BAKING
- 18 PREPARING INERTIAL PROFILER
- 19 PREPARING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORRE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE I-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPS (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (925) 246-4292 OR CALL US AT (925) 246-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT

ESTIMATOR: Kim Johnson (925) 246-4292
CONTRACTOR: FAX: (925) 246-9840

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

Good Faith Efforts

Documentation -

Good Faith

Fax Logs:

4/3/14

* * * Communication Result Report (Apr. 3. 2014 3:28PM) * * *

1) JF SHEA

Date/Time: Apr. 3. 2014 3:27PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0636 Memory TX	916192333768	P. 1	OK	

Logans Marketing

Reason for error
 M.M.M. 1) Hang up or line fail
 M.M.M. 3) No answer
 M.M.M. 5) Exceeded max. E-mail size
 E. 2) Busy
 E. 4) No facsimile connection
 E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70888A
 P. O. BOX 664218
 17400 CLEAR CREEK ROAD
 REDDING, CA 96004-8518
 (530) 246-4282 / (530) 246-8940 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Plans 18MA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 0.8 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract# 87-401894
 Estimate# 87-401894.01
 Bid Date: 4/23/2014 @ 3 PM
 Bond: 3 % DVOR

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 368-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DUES CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is an equal opportunity contractor. Subcontractors must possess a current contractor's license. Insurance coverage and surety's cooperation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. Work, payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working on this project. We are an equal opportunity employer and will work with any interested subcontractors to identify opportunities to break down the contractually feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (T POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CODES
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-NECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNTY STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (800) 368-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.
 CONTACTS: Kirk Johnson (530) 246-4282
 FAX: (530) 246-8940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, March 11, 2014 NAME OF FIRM

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:26PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0629 Memory TX	915594533250	P. 1	OK	

Alert o Life

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 7660594
 P. O. BOX 6949
 1700 CLEAR CREEK ROAD
 REDDING, CA 96001-0949
 (530) 246-4282 / (530) 246-8940 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 1BMA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF 800 BEND ROAD TO 0.8 MILES
 EAST OF LITTLE MATCHES CREEK BRIDGE
 Shasta County
 Contract #: 88-801964
 Estimated Contract: \$1,600,000.00
 Bid Date: 4/22/2014 @ 2 PM
 Cost: 3 % DVEB

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 388-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVEB CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a merit shop/industry contractor. Subcontractors must possess a general contractor's license, insurance coverage and workers compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 1700 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working on this project. We are an equal opportunity employer and intend to work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVEB. Bids for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SET)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRANULAR BAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPS (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COURT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4282 OR CALL US AT (800) 388-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.
 CONTACT(S) Kirk Johnson (530) 246-4282
 FAX: (530) 246-8940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:26PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0630 Memory TX	92228910	P. 1	OK	

Axner Excavating

Reason for error
 m. 1) Hang up or line fail
 m. 2) No answer
 m. 3) Exceeded max. E-mail size
 E. 2) Busy
 E. 4) No facsimile connection
 E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70688A
 P. CA 504-664619
 17420 CLEAR CREEK ROAD
 REDDING, CA 96041-4610
 (530) 248-4282 / (530) 248-8040 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUBMITTING AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase IMA, Region AC Bidding
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF I-80 BEND ROAD TO 2.0 MILES EAST OF LITTLE MATCHET CREEK BRIDGE
 Shasta County
 Contract # 03-402904
 Estimate Estimate 03.200909.00
 Bid Date: 4/29/2014 @ 2 PM
 Bid: 3 % DBBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4282 OR (530) 248-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DBBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a white signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining licenses, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17420 Clear Creek Road, Redding, Ca. 96041 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down the economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-4282 OR CALL US AT (530) 248-7432.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT ESTIMATOR

CONTACT(S): Kim Johnson (530) 248-4282
 FAX (530) 248-8040
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

1} JF SHEA

Date/Time: Apr. 3. 2014 3:26PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0631 Memory TX	92217563	P. 1	OK	

Charlie's Custom

Reason for error

MIME: 1) Hang up or line fail	E. 2) Busy
MIME: 3) No answer	E. 4) No facsimile connection
MIME: 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 756625A
 P. O. BOX 49419
 1740 CLEAR CREEK ROAD
 REDDING, CA 96068-0119
 (530) 246-4282 / (530) 246-0419 FAX

INVITATION TO BID TO SPECIAL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID ANCHOR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 1/161, Heptone AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHS LA COUNTY NEAR MONTGOMERY CREEK FROM 4.1 MILE WEST OF BIG BEND ROAD TO 2.9 MILES EAST OF LITTLE HAYCROFT CREEK BRIDGE
 Shasta County
 Contract ID: 80-491804
 Engineers Estimate: 11,800,000.00
 Bid Date: 4/23/2014 @ 2 PM
 Cost: 3 % DVBC

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 246-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT STATE CERTIFICATION WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a joint liability contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the project. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 1740 Clear Creek Road, Redding, CA 96068 or call for any additional needed project information. J. F. Shea Construction Inc. stands in solid responsibility with all qualified firms working with on this project. We are an equal opportunity employer and will work with any identified subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (16)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE BFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER TACKING
- 18 PREPAVING INERTIAL PROFLER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 FACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNTY DIVISION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4282 OR CALL US AT (530) 246-7432.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACTS: Kirk Johnson (530) 246-4282
 FAX: (530) 246-0419

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, March 11, 2014 NAME OF FIRM

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:26PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0632 Memory TX	915036691192	P. 1	OK	

Dirt + Aggregate

Reason for error
 E. 1) Hang up or line fail
 E. 2) Busy
 E. 3) No answer
 E. 4) No facsimile connection
 E. 5) Exceeded max. E-mail size
 E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 70888A
 P. O. BOX 46459
 1780 CLEAR CREEK ROAD
 REDDING, CA 96004-4649
 (530) 246-4282 / (530) 246-9940 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR BIDDING AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase I/RA, Replace AC Surfacing
 FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR MORTONSBERRY CREEK FROM 0.1 MILE WEST OF 800 ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Butte County
 Contract #: 88-40784
 Engineers Estimate #149100040
 Bid Date: 4/23/14 @ 2 PM
 Close: 3:55 PM

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 246-7488. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT [TYPE] CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union employer contractor. Subcontractors must possess a correct contractor's license, insurance coverage and workers compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 1780 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms wanting work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to boost their bid economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified [DBE] firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH PAUL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (T-POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHORS (TYPE 1ST)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROPILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-NECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (530) 246-7488.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4282
 FAX (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:27PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0633 Memory TX	915595941056	P. 1	OK	

Force Traffic

- Reason for error
- E. 1) Hang up or line fail
 - E. 2) Busy
 - E. 3) No answer
 - E. 4) No facsimile connection
 - E. 5) Exceeded max. E-mail size
 - E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 708854
 P. O. BOX 48419
 1740 CLEAR CREEK ROAD
 REDLANDS, CA 91268-4819
 (562) 246-4262 / (562) 246-4940 FAX

INVITATION TO BID TO: (DVE) ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase IIIA, Repave AC Pavement
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MORTONCREEK CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES
 EAST OF LITTLE MARCHEY CREEK BRIDGE
 Shasta County
 Contract# 05-40584
 Estimate# 01-0000000
 Bid Date: 4/23/14 @ 2 PM
 Cost: \$ 5,000,000

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4262 OR (562) 246-4940. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT (DVE) CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc is a joint venture contractor. Subcontractors must possess a current contractor's license, insurance coverage and submit a compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 1740 Clear Creek Road, Redland, Ca 91268 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working with on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down the economically favorite packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified (DVE) firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (S)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (P POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INITIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CODE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRATABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-REGESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MOBILE TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4940 OR CALL US AT (562) 246-4940.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATIVE TO THIS PROJECT, PLEASE CONTACT JON JOHNSON - PROJECT SITEMANAGER.

CONTACT(S): Jon Johnson (530) 246-4262
 FAX: (530) 246-4940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

* * * Communication Result Report (Apr. 3. 2014 3:34PM) * * *

JF SHEA

Date/Time: Apr. 3. 2014 3:27PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
0634	Memory TX	97439352	P. 1	OK	

Frank Medina

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76999A
 P. O. BOX 46499
 17403 CLEAR CREEK ROAD
 BEVERLY, CA 90706-4999
 (800) 246-4292 / (951) 246-8940 FAX

INVITATION TO BID TO: SMALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 106A, Bayview JC Bidding
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 6.0 MILE WEST OF BIG BEND ROAD TO 2.6 MILES EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 03-431904
 Highest Bidder: \$1,846,888.00
 Bid Due: 02/22/14 @ 2 PM
 Code: 3-4 (R/S)

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (800) 246-4292 OR (951) 246-7452. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT D/B/E CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, financial coverage and workers compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in checking insurance, bonding, equipment, vehicles, worker supplies. Plans and specifications may be viewed at our office located at 17403 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down our occasionally flexible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified D/B/E firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SPT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARE INERTIAL PROFILER
- 19 PREPARE GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (800) 246-8940 OR CALL US AT (800) 246-7452. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MIKE JOHNSON - PROJECT

ESTIMATOR: Ken Johnson (800) 246-4292
 CONTACTS: FAX (951) 246-8940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Apr. 3. 2014 3:37PM) * * *

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:27PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0638 Memory TX	919495865757	P. 1	OK	

MLM & ASSOC

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76699A
 P. O. BOX 694519
 17700 CLEAR CREEK ROAD
 REDDING, CA 96048-4518
 (530)246-4282 / (530)246-6940 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR QUOTE AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase I/IIA, Right-of-Way Stationing
 FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BING BEND ROAD TO 2.8 MILES EAST OF LITTLE MATCHET CREEK BRIDGE
 Butte County
 Contract #: 82-401806
 Engineers Estimate #: 11 280,886.00
 Bid Date: 4/23/2014 @ 2 PM
 Cost: \$ 5,079K

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 246-7433. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DIVE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a equal opportunity contractor. Subcontractors must possess a current contractor's license, financial statements and a valid certificate for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, statements, materials and/or supplies. Plans and specifications can be viewed at our office located at 17600 Clear Creek Road, Redding, Ca. 96048 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working with on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break barriers to economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DIVE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (1 POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARING INERTIAL PROFILER
- 19 PREPARING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MOBILE TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530)246-4282 OR CALL US AT (530) 246-7433.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson (530) 246-4282
 FAX: (530) 246-6940

YES, WE ARE QUOTING _____
 NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

Tuesday, March 11, 2014

* * * Communication Result Report (Apr. 3. 2014 3:38PM) * * *

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:27PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
0639	Memory TX	919166524376	P. 1	OK	

Nitta Erosion

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766988A
 P. O. BOX 464919
 17400 CLEAR CREEK ROAD
 REDDING, CA 96004-4519
 (530) 246-4282 / (530) 246-4840 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 18A, Right-of-Way Study
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF RD BEND ROAD TO 2.4 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Shasta County
 Contract #: 82-421884

Engineer Estimate: \$1,800,000.00
 Bid Date: 03/27/14 @ 2 PM
 04:30 P.M. DUE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 246-7482. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT D/B/E CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a small business contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down its economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified D/B/E firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (T POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE 8FT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARE INTERNAL PROFILER
- 19 PREPARE GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRATABLE)
- 27 PAVEMENT MARKER (BE THERMOPLASTIC-NEEDED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4282 OR CALL US AT (530) 246-7482.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATIVE TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR.
 CONTACT(S) Kirk Johnson (530) 246-4282
 FAX (530) 246-4840
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

 NAME OF FIRM
 Tuesday, March 11, 2014

* * * Communication Result Report (Apr. 3. 2014 3:40PM) * * *

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:28PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0641 Memory TX	95471185	P. 1	OK	

Grader Excavating

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769996A
 P. O. BOX 46499
 17400 CLEAR CREEK ROAD
 REDDING, CA 96001-4519
 (530) 246-4292 / (530) 246-0840 FAX

INVITATION TO BID TO: SMALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 188A, Station AC Redding
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF BIG BEND ROAD TO 2.8 MILES EAST OF LITTLE HATCHERY CREEK BRIDGE
 Shasta County
 Contract #: 83-081884

Engineer Estimate: 91 286,000.00
 Bid Date: 4/23/14 @ 2 PM
 09:00 A.M. EST

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 369-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a small employer contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining licenses, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work competitively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down our economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (P POST)
- 14 RECONSTRUCT TIE-BAR SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SET)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BAGGINS
- 18 PREPAVING WERTHAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TRUCK CORE
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-0840 OR CALL US AT (800) 369-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): ISA Johnson: (530) 246-4292
 FAX: (530) 246-0840

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

Tuesday, March 11, 2014

* * * Communication Result Report (Apr. 3. 2014 3:41PM) * * *

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:28PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0642 Memory TX	917074710318	P. 1	OK	

Tulley Consulting

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76908A
 P. O. BOX 66488
 1780 CLEAR CREEK ROAD
 REDDING, CA 96046-6648
 (530) 246-4282 / (530) 246-6940 FAX

INVITATION TO BID TO: QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase I/BA, Repave AC Surface
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF 880 BEND ROAD TO 2.8 MILES EAST OF LITTLE MAYCREEK CREEK BRIDGE
 Shasta County
 Contract # 89-403884
 Engineer/Estimator #1,889,888.00
 Bid Date: 4/23/14 @ 2 PM
 Book 3 N DIVE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (530) 246-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT FIVE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is an equal opportunity employer. Discrimination based on race, ethnicity, sex, religion, age and marital status is prohibited. All subcontractors will be required to sign our standard Subcontract Agreement. 90% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonds, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 1780 Clear Creek Road, Redding, CA 96046 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms working on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DIVE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (S)
- 5 JOB SITE MAPPING
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (T POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARE INERTIAL PROFILER
- 19 PREPARE GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE RECESSED)
- 28 MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MOBILITY TRAFFIC COURT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6940 OR CALL US AT (530) 246-4282.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIM JOHNSON - PROJECT ESTIMATOR.
 CONTACT(S) Kim Johnson (530) 246-4282
 FAX (530) 246-6940
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Apr. 3. 2014 3:42PM) * * *

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:28PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
0643	Memory TX	919497884901	P. 1	OK	

Ultra Systems

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789088A
P. O. BOX 46498
17400 CLEAR CREEK ROAD
REDDING, CA 96004-0498
(530) 246-4302 / (530) 246-6943 FAX

INVITATION TO BID TO: ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUBMIT AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Palo Verde, Redwood AC Substation
FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF END BEND ROAD TO 3.8 MILES
EAST OF LITTLE HATCHERY CREEK BRIDGE
Sheets County
Contract #: 60-401884
Engineer Estimate: \$1,888,000.00
Bid Date: 4/23/14 @ 2 PM
Date: 3 % DVBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4302 OR (800) 368-7422. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DVBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union aligned contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our attached Subcontract Agreement. 100% structured performance bonds may be required. Please call if you need assistance in obtaining licenses, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96004 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BENCHING
- 18 PREPARING INITIAL PROFILES
- 19 PREPARING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-4)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE NECESSARY)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-6944 OR CALL US AT (800) 368-7422.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT KIRK JOHNSON - PROJECT ESTIMATOR

CONTACTOR: Kirk Johnson (530) 246-4302
FAX: (530) 246-6943

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Apr. 3. 2014 3:44PM) * * *

1) JF SHEA
2)

Date/Time: Apr. 3. 2014 3:27PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
0637	Memory TX	914158244696	P. 1	OK	

M. Hernandez

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 700886A
 P. O. BOX 484918
 17400 CLEAR CREEK ROAD
 REDDING, CA 96008-4918
 (530) 246-4262 / (530) 246-6949 FAX

INVITATION TO BID TO: SMALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase IMA, Inlet/CA Redding
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF 890 BEND ROAD TO 2.8 MILES EAST OF LITTLE MATCHES CREEK BRIDGE
 Shasta County
 Contract #: 02-481904
 Estimate Number: 01.000.000.00
 Bid Date: 4/23/2014 @ 2:00 PM
 Code: 3.5.190C

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4262 OR (530) 246-4262. WE WOULD APPRECIATE IF YOU WOULD SEND A COPY OF YOUR CURRENT CALTRANS CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining licenses, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms bidding work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break down into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKINGS
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPARE INERTIAL PROFILE
- 19 PREPARE GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA COPE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-4262 OR CALL US AT (530) 246-4262.
 SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MIKE JOHNSON - PROJECT ESTIMATOR.

CONTACT(S): Mike Johnson: (530) 246-4262
 FAX: (530) 246-6949
 YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, March 11, 2014

* * * Communication Result Report (Apr. 3. 2014 3:45PM) * * *

1} JF SHEA

Date/Time: Apr. 3. 2014 3:28PM

File No. Mode	Destination	Pg(s)	Result	Page Not Sent
0640 Memory TX	918186984581	P. 1	E-3)3)	P. 1

NLS TRUCKING

Reason for error

E. 1) Hang up or line fail	E. 2) Busy
E. 3) No answer	E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size	E. 6) Destination does not support IP-Fax

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 78888A
 P. O. BOX 494619
 17480 CLEAR CREEK ROAD
 REDDING, CA 96084-8119
 (530) 246-4282 / (530) 246-8940 FAX

INVITATION TO BID TO QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR INTERNAL QUOTE FOR THE FOLLOWING PROJECT:
 State of California Department of Transportation - Caltrans
 Phase 1B&L, Right-of-Way Relocating
 FOR CONSTRUCTION ON STATE HIGHWAY IN SHARITA COUNTY NEAR MONTGOMERY CREEK FROM 0.1 MILE WEST OF RD 80 ROAD TO 2.8 MILES
 EAST OF LITTLE HATCHET CREEK BRIDGE
 Blaine County
 Contract #: 85-401984
 Engineers Estimate: \$1,800,000.00
 BID Date: 4/23/2014 @ 2 PM
 Class: P 15 BIDD

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4288 OR (530) 348-7433. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT DIVERSITY CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS. J. F. Shea Construction Inc. is a minority owned contractor. Subcontractors must possess a driver's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms bidding work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to facilitate bid economically feasible packages.

J. F. Shea Construction is representing quotes from all qualified subcontractors and suppliers including certified DIVERSITY firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (CMS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TREATED WOOD WASTE
- 8 REMOVE MARKER
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 REMOVE PAVEMENT MARKER
- 11 RECONSTRUCT GUARDRAIL
- 12 FURNISH RAIL ELEMENT
- 13 RECONSTRUCT GUARDRAIL (7' POST)
- 14 RECONSTRUCT TERMINAL SYSTEM
- 15 RECONSTRUCT END ANCHOR (TYPE SFT)
- 16 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 17 SHOULDER BACKING
- 18 PREPAVING INERTIAL PROFILER
- 19 PREPAVING GRINDING DAY
- 20 REPLACE ASPHALT CONCRETE SURFACING
- 21 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
- 22 DATA CORE
- 23 TACK COAT
- 24 OBJECT MARKER (TYPE L-1)
- 25 THERMOPLASTIC PAVEMENT MARKING
- 26 THERMOPLASTIC TRAFFIC STRIPS (SPRAYABLE)
- 27 PAVEMENT MARKER (RETROREFLECTIVE-NECESSED)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 MODIFY TRAFFIC COUNT STATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (530) 348-7433.

SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT MARK JOHNSON - PROJECT ESTIMATOR

CONTACT(S) Mark Johnson (530) 246-4282
 FAX (530) 246-8940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, March 11, 2014

NAME OF FIRM _____

