

Page 1 of 1


Section 49-3.02A(4)(b). Use for CIDH concrete piling.

Replace"Reserved" in section 49-3.02A(4)(b) with:
1
Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete pile construction. You must provide a facility for the meeting.
2
The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH concrete pile construction.
3
The purpose of this meeting is to:
1.	Establish contacts and communication protocol between you and your representatives, any subcontractors, and the Engineer
2.	Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles

4
The Engineer will conduct the meeting. Be prepared to discuss the following:
1.	Pile placement plan, dry and wet
2.	Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring
3.	Pile Design Data Form
4.	Mitigation process
5.	Timeline and critical path activities
6.	Structural, geotechnical, and corrosion design requirements
7.	Future meetings, if necessary, for pile mitigation and pile mitigation plan review
8.	Safety requirements, including Cal/OSHA and Tunnel Safety Orders

