

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

November 3, 2006

03-Col,Sut-20-52.7/63.4,0.0/4.0
03-1A97W4
ACNH-P020(143)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in COLUSA AND SUTTER COUNTIES NEAR COLUSA FROM 0.1 KM WEST OF MOON BEND ROAD TO 0.2 KM WEST OF HAGEMAN ROAD NEAR MERIDIAN.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2006.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 42 dated 10-13-06.

On Project Plan Sheet No. 155, under "DRAINAGE QUANTITIES SUMMARY", the quantity for ditch excavation is for information only and is not a separate pay item.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the third and fourth paragraphs are revised to read as follows:

"The work shall be diligently prosecuted to completion before the expiration of **250 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of \$11,000 per day, for each and every calendar day's delay in finishing the work in excess of **250 WORKING DAYS**."

In the Proposal and Contract, the Engineer's Estimate Item 2 is revised, and item 41 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised page 3 and 5 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Addendum No. 1
Page 2
November 3, 2006

03-Col,Sut-20-52.7/63.4,0.0/4.0
03-1A97W4
ACNH-P020(143)E

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

ENGINEER'S ESTIMATE
03-1A97W4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	250		
3 (S)	071325	TEMPORARY FENCE (TYPE ESA)	M	9000		
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
5	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
6	074028	TEMPORARY FIBER ROLL	M	620		
7	074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	4		
8	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	18		
9	074034	TEMPORARY COVER	M2	20 000		
10	074035	TEMPORARY CHECK DAM	M	300		
11	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	28		
12	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
13 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
14 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
15 (S)	120149	TEMPORARY PAVEMENT MARKING (PAINT)	M2	49		
16 (S)	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	8120		
17 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	140		
18 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	790		
19 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
20	150206	ABANDON CULVERT	M	33		

ENGINEER'S ESTIMATE
03-1A97W4

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	BLANK					
42	198001	IMPORTED BORROW	M3	43 000		
43	198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	2240		
44 (S)	203003	STRAW (EROSION CONTROL)	TONN	23		
45 (S)	203014	FIBER (EROSION CONTROL)	KG	4000		
46 (S)	203024	COMPOST (EROSION CONTROL)	M3	35		
47 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	12		
48 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	230		
49 (S)	203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	4000		
50 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	880		
51	220101	FINISHING ROADWAY	LS	LUMP SUM	LUMP SUM	
52	260201	CLASS 2 AGGREGATE BASE	M3	38 900		
53	390102	ASPHALT CONCRETE (TYPE A)	TONN	80 800		
54	390127	RUBBERIZED ASPHALT CONCRETE (TYPE O)	TONN	12 100		
55	394044	PLACE ASPHALT CONCRETE DIKE (TYPE C)	M	130		
56	394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	220		
57	394049	PLACE ASPHALT CONCRETE DIKE (TYPE F)	M	480		
58 (F)	510138	CLASS 2 CONCRETE (WINGWALLS)	M3	15		
59 (F)	510413	CLASS 1 CONCRETE (BOX CULVERT)	M3	109		
60 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	37		