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May 22, 2007 
 
03-ED-50, 80-Var 
03-2M2204 
 
Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in EL DORADO COUNTY NEAR 
PLACERVILLE ON ROUTE 50 AT NEWTOWN ROAD OVERCROSSING AND NEAR SOUTH LAKE TAHOE ON 
ROUTE 89 AT CASCADE CREEK BRDIGE. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on May 30, 2007. 
 
This addendum is being issued to revise the Notice to Contractors and Special Provisions. 
 
In the Notice to Contractors and Special Provisions, in the "IMPORTANT SPECIAL NOTICES," the following Special 

Notice is added: 
 

"Attention is directed to Section 4, "Beginning of Work, Time of Completion and Liquidated 
Damages," of these special provisions regarding beginning of work restrictions." 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 

DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," Traffic Charts 1 and 2 are replaced with the 

charts as attached. 
 
To Proposal and Contract book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy 

of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
JODY JONES 
District 3 Director 
 
Attachments 



 

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The first working day is the later of the following: 
 
1. The fifteenth day after contract approval 
2. The fifth day after the 2007/2008 fiscal year Budget Act becomes law 
3. July 1, 2007 
 
No work shall be performed on this project before July 1, 2007 unless budget capacity becomes available in the 

2006/2007 fiscal year Budget and the Engineer and Contractor have mutually agreed on a start date following contract 
approval. 

If the 2007/2008 fiscal year Budget Act does not become law by August 1, 2007 and no work on the contract has been 
performed, the Contractor may elect to terminate the contract at no cost to the State.  This election to terminate will not 
prejudice the Contractor's performance and payment securities or its rights to participate in future bidding for the project.  If 
the Contractor elects to terminate the contract as provided, notification of the termination shall be submitted by U.S. Postal 
Service certified mail with return receipt and certificate of mailing to: 

 
Office Engineer 
Department of Transportation 
1727 30th Street, MS 43 
Sacramento, CA  95816 
 
The notification shall be postmarked before the effective date the 2007/2008 fiscal year Budget Act becomes law. 
The work shall be diligently prosecuted to completion before the expiration of 25 WORKING DAYS. 
The Contractor shall pay to the State of California the sum of $800 per day for each day's delay in finishing the work in 

excess of the number of working days specified above. 
Work performed in conformance with the contract after July 1, 2007 will be considered authorized work and will be paid 

for as provided in the contract when the 2007/2008 fiscal year Budget Act becomes law and the contract is approved. 
The Department will notify the Contractor when the 2007/2008 fiscal year Budget Act becomes law. 
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Chart No. 1A  

Conventional Highway Lane Requirements 
Direction: NORTHBOUND/SOUTHBOUND                      Location: 03-ED-89-KP 23.83 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  
Mondays and Tuesdays R R R R R R R R R R R R R R R   R R R R R R R  

Wednesdays through Thursdays R R R R R R R R R R R R      R R R R R R R  
Fridays R R R R R R R R R R R               

Saturdays                          
Sundays                          

 
Legend: 

R Provide at least one through traffic lane, not less than 3.6 m in width, for use by both directions of travel  
 (Reversing Control) 
  
 No work permitted 
  

REMARKS:   
• Chart is good from May 15th to August 31st. 
• This chart is for Reversing Control on State Route ED-89. 
• See Lane Closure Restriction for Designated Legal Holidays and the day preceding Designated 

Legal Holiday in “Maintaining Traffic” of these special provisions for additional closure 
restrictions. 

 
Chart No. 1B  

Conventional Highway Lane Requirements 
Direction: NORTHBOUND/SOUTHBOUND                      Location: 03-ED-89-KP 23.83 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  
Mondays and Tuesdays R R R R R R R R R R R R R R R R R R R R R R R R  

Wednesdays through Thursdays R R R R R R R R R R R R R R R R R R R R R R R R  
Fridays R R R R R R R R R R R R R R R R R R R R R R R R  

Saturdays                          
Sundays                          

 
Legend: 

R Provide at least one through traffic lane, not less than 3.6 m in width, for use by both directions of travel  
 (Reversing Control) 
  
 No work permitted 
  

REMARKS:   
• This chart is good from September 1st to May 14th. 
• This chart is for Reversing Control on State Route ED-89. 
• See Lane Closure Restriction for Designated Legal Holidays and the day preceding Designated 

Legal Holiday in “Maintaining Traffic” of these special provisions for additional closure 
restrictions. 
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Chart No. 2  

Conventional Highway Lane Requirements 
Direction:  Newtown Road Over-Crossing                       Location: 03-ED-50-KP 33.38 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  
Mondays through Thursdays R R R R R R R R R R R R R R R R R R R R R R R R  

Fridays R R R R R R R R R R R R R R R R R R R R R R R R  
Saturdays R R R R R R R R R R R R R R R R R R R R R R R R  
Sundays R R R R R R R R R R R R R R R R R R R R R R R R  

 
Legend: 

R Provide at least one through traffic lane, not less than 3.6 m in width, for use by both directions of travel  
 (Reversing Control) 
  
 No work permitted 
  

REMARKS:   
• This chart is for Reversing Control at Newtown Road Over-Crossing. 
• Adjacent ramp may be closed during lane closure. 
• Closing only one leg (on-ramp or off-ramp) at a time will be allowed. 
• See Lane Closure Restriction for Designated Legal Holidays and the day preceding Designated 

Legal Holiday in “Maintaining Traffic” of these special provisions for additional closure 
restrictions. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO.03-2M2204  
REPLACED PER ADDENDUM NO. 1 DATED MAY 22, 2007 


