

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



Flex your power!
Be energy efficient!

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

October 26, 2007

04-CC,Sol-680, 780-38.0/41.0, L0.0/R1.6 1.1/2.3
04-0060A4
ACIM-680-1(066)E
ACIM-780-2(351)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA AND SOLANO COUNTIES IN MARTINEZ AND BENICIA ON ROUTE 680 FROM 1.0 KM SOUTH OF MOCOCO OVERHEAD TO BAYSHORE ROAD AND ON ROUTE 780 FROM ROUTE 680 TO EAST FIFTH STREET.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 31, 2007.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions.

Project Plan Sheet 441A is added. Half-sized copies of the added sheet is attached for addition to the project plans.

In the Notice to Contractors and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is added:

"RSP T13 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE ON TWO LANE CONVENTIONAL HIGHWAYS"

In the Special Provisions, Section 10-1.28, "MAINTAINING TRAFFIC," the following paragraph is added after the eighth paragraph:

"Marina Vista Road - No lane closure on Monday through Friday between 7:00 a.m. and 6:00 p.m., unless approved in writing by the Engineer. At all other times, a minimum of one paved traffic lane, not less than 3.6 m wide, shall be open for use by public traffic. When construction operations are not actively in progress, not less than 2 of these lanes shall be open to public traffic."

In the Special Provisions, Section 10-1.28, "MAINTAINING TRAFFIC," Lane Closure Chart No. 2A is revised as attached.

In the Special Provisions, Section 10-1.38, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE ASPHALT CONCRETE," the second paragraph is revised as follows:

04-CC,Sol-680, 780-38.0/41.0, L0.0/R1.6 1.1/2.3
04-0060A4
ACIM-680-1(066)E
ACIM-780-2(351)E

"The excavated asphalt concrete shall not be used as embankment material within the project limits. Limited quantities of processed (ground/recycled) excavated asphalt concrete may be used as sub-base or base material within the project limits in conformance with the provisions of Section 25, "Aggregate Subbases," or Section 26, "Aggregate Bases," of the Standard Specifications and "Aggregate Subbase," and "Aggregate Base," of these special provisions."

In the Special Provisions, Section 10-1.41, "EARTHWORK," the third paragraph is revised as follows:

"Excavated material, other than Class II material and excavated asphalt concrete, may be used as embankment material within the project limits in conformance with the provisions of Section 19, "Earthwork," of the Standard Specifications."

In the Special Provisions, Section 10-1.41, "EARTHWORK," the fourth paragraph is revised as follows:

"No construction equipment shall be placed or driven directly over the excavated area of Marina Vista Road after excavation is completed until placement of the asphalt concrete pavement and as directed by the Engineer."

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

**Chart No. 2A
Freeway/Expressway Lane Requirements**

County: Solano/Contra Costa	Route: 680 Direction: Southbound	KP: 0.963/39.264 PM: 0.593/24.391
-----------------------------	-------------------------------------	--------------------------------------

Closure Limits: From Toll Plaza to 0.5 km South of Marina Vista

FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays	1	1	1	1	1	2																	2	2	2	1
Fridays	1	1	1	1	1	2																		2	2	2
Saturdays	1	1	1	1	1	1	1	1	2	2															2	2
Sundays	2	2	1	1	1	1	1	1	1	2	2	2													2	2

Legend:

- 1 Provide at least one through freeway lane open in direction of travel.
- 2 Provide at least two adjacent through freeway lanes open in direction of travel.
- Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:

1. See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic of these special provisions for additional closure restrictions.