
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                                               GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
ESC/OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

August 11, 2000

04-CC-580-0.0/10.0
04-0C4204
ACIM-580-2(040)8E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA COUNTY IN
RICHMOND FROM ALAMEDA COUNTY LINE TO THE EAST END OF RICHMOND-SAN RAFAEL BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on August 23, 2000.

This addendum is being issued to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is replaced with the attached Section 4.

In the Special Provisions, Section 10-1.04, "MAINTAINING TRAFFIC," Chart No. 1 through Chart No. 12 are replaced
with the attached Chart No. 1 through Chart No. 12.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or

the attorney appointed and authorized to represent the Department of Transportation.
The work shall be diligently prosecuted to completion before the expiration of 60 WORKING DAYS beginning on the

fifteenth calendar day after approval of the contract.
The Contractor shall pay to the State of California the sum of $ 2300 per day, for each and every calendar day's delay in

finishing the work in excess of the number of working days prescribed above.

CONTRACT NO. 04-0C4204
REPLACED PER ADDENDUM NO. 2 DATED AUGUST 11, 2000



Chart No 1
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Buchanan Street On-ramp                              Direction:  Westbound
                                               to Central Avenue Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1  1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 2
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Central Avenue Off-ramp                               Direction:  Westbound
                                                to Bayview Avenue Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1  1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1  1 1

Day before designated legal holiday 1 1 1 1  1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 3
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Bayview Avenue Off-ramp                             Direction:  Westbound
                                                 to Marina Bay Parkway/S. 23rd Street Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1  1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1  1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 4
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Marina Bay Parkway/S. 23rd Street Off-ramp      Direction:  Westbound
                                                to Harbour Way (South) Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 5
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Harbour Way (South) Off-ramp                       Direction:  Westbound
                                                to Richmond Parkway Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 6
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Richmond Parkway Off-ramp                         Direction:  Westbound
                                                to Western Drive Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 6A
Multilane Lane Requirements

    Location:  Rte. 580 Mainline – 150 feet after the toll booth to the                           Direction:  Westbound
                                                foot of Richmond/San Rafael Bridge

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1  1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 7
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Richmond Parkway Off-ramp                          Direction:  Eastbound
                                                 to Canal/Garrard Boulevard Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 8
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Canal/Garrard Boulevard Off-ramp                     Direction:  Eastbound
                                                to Harbour Way/Cutting Blvd. On-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane  open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 9
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Harbour Way On-ramp                                   Direction:  Eastbound
                                                to Regatta Boulevard Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 10
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Regatta Boulevard Off-ramp                             Direction:  Eastbound
                                                 to Bayview Avenue On-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 11
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Bayview Avenue On-ramp                           Direction:  Eastbound
                                                 to Central Avenue Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane open in the direction of travel

No lane closure permitted

  REMARKS:
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Chart No 12
Multilane Lane Requirements

    Location:  Rte. 580 Mainline - From Central Avenue Off-ramp                                Direction:  Eastbound
                                                to Buchanan Street Off-ramp

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1

Legend:

1 Provide one lane in the direction of travel

No lane closure permitted

  REMARKS:
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