

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



September 8, 2000

04-SCI-101-67.4/67.8
04-134914
ACNH-P101(961)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for highway planting on State highway in SANTA CLARA COUNTY IN SANTA CLARA FROM 0.2 km SOUTH TO 0.2 km NORTH OF SAN TOMAS/MONTAGUE EXPRESSWAY OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 20, 2000. The original bid opening date was previously postponed indefinitely under Addendum No. 2 dated September 6, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 10-2.02, "HIGHWAY PLANTING," subsection "PLANT ESTABLISHMENT WORK," the twelfth and thirteenth paragraphs are deleted.

In the Proposal and Contract, the Engineer's Estimate Item 18 and 49 are deleted, and Items 50 and 51 are added as attached.

To Proposal and Contract book holders:

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 5 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 3
Page 2
September 8, 2000

04-SCI-101-67.4/67.8
04-134914
ACNH-P101(961)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment

ENGINEER'S ESTIMATE
04-134914

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074018	HEALTH AND SAFETY PLAN	LS	LUMP SUM	LUMP SUM	
2	BLANK					
3	BLANK					
4	019091	TEMPORARY DRAINAGE INLET PROTECTION	EA	2		
5	019092	TEMPORARY CONCRETE WASHOUT	EA	2		
6	019093	FIBER ROLL (CHECK DAMS)	EA	4		
7 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9	190101	ROADWAY EXCAVATION	M3	260		
10	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
11	200108	PREPARE HOLE (SOIL AMENDMENT)	EA	3030		
12	202011	MULCH	M3	3260		
13	203021	FIBER ROLLS	M	990		
14	204035	PLANT (GROUP A)	EA	2490		
15	204036	PLANT (GROUP B)	EA	410		
16	204038	PLANT (GROUP U)	EA	140		
17	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
18	BLANK					
19	206611	25 MM ELECTRIC REMOTE CONTROL VALVE	EA	43		
20	206612	32 MM ELECTRIC REMOTE CONTROL VALVE	EA	25		

ENGINEER'S ESTIMATE**04-134914**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41 (F)	208731	200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	M	149		
42 (F)	208798	200 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	M	103		
43	209801	MAINTENANCE VEHICLE PULLOUT	M2	280		
44	019098	MAINTENANCE VEHICLE PULLOUT (TYPE Y)	M2	210		
45	019099	SLOPE PAVING	M3	133		
46	019100	MINOR CONCRETE (BROOM FINISH)	M2	420		
47 (S)	860640	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	2		
48 (S)	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	LUMP SUM	
49	BLANK					
50	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	LUMP SUM	
51	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____