

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



July 12, 2001

04-Ala-260-0.0/1.6
04-1R8604

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN ALAMEDA FROM CENTRAL AVENUE TO SOUTH END OF POSEY TUBE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 24, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 3 "AWARD AND EXECUTION OF CONTRACT," the second paragraph is revised as follows:

"The award of the contract, if it be awarded, will be made within 60 days after the opening of the proposals. This period will be subject to extension for such further period as may be agreed upon in writing between the Department and the bidder concerned. In no case will the contract be awarded prior to the State of California 2001/2002 Fiscal Year Budget Act becoming law. The award, if made, will be to the lowest responsible bidder whose proposal complies with all the requirements prescribed and who has met the goal for DVBE participation or has demonstrated, to the satisfaction of the Department, adequate good faith efforts to do so. Meeting the goal for DVBE participation or demonstrating, to the satisfaction of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract."

In the Special Provisions, Section 10.3 "SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS," Subsection 10-3.03 "MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS" is deleted.

In the Proposal and Contract, the Engineer's Estimate Item 10 is revised as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
July 12, 2001

04-Ala-260-0.0/1.6
04-1R8604

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachment

ENGINEER'S ESTIMATE
04-1R8604

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
2 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
3 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
4	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	2120		
5	021612	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	2110		
6	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	581		
7	150722	REMOVE PAVEMENT MARKER	EA	760		
8 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	6000		
9	390102	ASPHALT CONCRETE (TYPE A)	TONN	2540		
10	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	17		
11 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	581		
12 (S)	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	2830		
13 (S)	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	480		
14 (S)	840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	M	3160		
15 (S)	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	40		
16 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	720		
17 (S)	021613	LOOP DETECTOR REPLACEMENT	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____