

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

May 2, 2006

04-SCI-280-R3.5/8.2
04-272014

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY IN SAN JOSE FROM 0.5 KM SOUTH OF ROUTE 87 TO CYPRESS AVENUE PEDESTRIAN OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 10, 2006.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the sixth and ninth paragraphs are revised as follows:

"The Contractor shall pay to the State of California the sum of **\$7,700** per day, for each and every calendar day's delay in finishing the work, except plant establishment work, after expiration of the number of working days bid, until work requiring closure of lanes, ramps or shoulders on Route **280** is complete."

"In no case will liquidated damages of more than **\$7,700** per day be assessed."

In the Proposal and Contract, (Cost Per Day) in TOTAL BID (B) of ENGINEER'S ESTIMATE is revised as follows:

"\$7,700.00."

Addendum No. 2
Page 2
May 2, 2006

04-SCI-280-R3.5/8.2
04-272014

To Proposal and Contract book holders:

Replace page 9 of the Engineer's Estimate in the Proposal with the attached revised page 9 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE
04-272014

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121 (S)	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	13 000		
122 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	7420		
123 (S)	038053	DETECTOR LOOP REPLACEMENT	LS	LUMP SUM	LUMP SUM	
124 (S)	861088	MODIFY RAMP METERING SYSTEM	LS	LUMP SUM	LUMP SUM	
125 (S)	861503	MODIFY LIGHTING	LS	LUMP SUM	LUMP SUM	
126 (S)	038054	MODIFY LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
127 (S)	038055	MODIFY LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
128	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID (A): = _____

TOTAL BID (B):

\$7,700.00 X _____ = _____

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 330 Days)

**TOTAL BASIS FOR COMPARISON
OF BIDS:**

(A + B): _____