

**DEPARTMENT OF TRANSPORTATION**

ESC/OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



January 8, 2001

04-Son-12,101-R20.3/T28.1-T28.3,23.7/31.7  
04-2724U4  
ACSTP-ACSTPHG-X097(031)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SONOMA COUNTY IN AND NEAR ROHNERT PARK AND SANTA ROSA ON ROUTE 12 FROM 0.5 km WEST OF NORTH WRIGHT ROAD/FULTON ROAD TO 0.2 km WEST OF FARMERS LANE AND AT FARMERS LANE INTERCHANGE AND ON ROUTE 101 FROM 0.3 km SOUTH OF WILFRED OVERHEAD TO ROUTE 12/101 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work were to be opened on January 10, 2001.

This addendum is being issued to postpone the bid opening indefinitely.

An addendum will follow advising you of the new bid opening date and other changes.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Office Engineer