

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

October 21, 2009

04-Son-116-67.3/71.9
04-283814
ACHSSTP-P116(042)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY ABOUT 9 KM EAST OF PETALUMA FROM ADOBE ROAD TO 0.2 KM WEST OF ARNOLD DRIVE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

This addendum is being issued to set a new bid opening date as shown herein, revise Notice to Bidders and Special Provisions, and provide a copy of the Information Handout.

Bids for this work will be opened on Tuesday, November 10, 2009, instead of the original date of Tuesday, October 27, 2009.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the first, second and fourth paragraphs are revised as follows:

"The 1st working day is the 15th day after contract approval.

Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the Engineer approves your submittal for:

1. Time-scaled logic diagram

You may start work at the job site before the 15th day after contract approval if:

1. You obtain required approval for each submittal before the 15th day
2. The Engineer authorizes it in writing"

In the Special Provisions, Section 5-1.11, "SUPPLEMENTAL PROJECT INFORMATION," the second paragraph is revised as follows:

"Supplemental project information included in the Information Handout are:

1. Foundation Report for Soil Nail Walls #1, #2, and #3; dated March 5, 2008
2. California Department of Fish and Game, Stream Alteration Agreement
3. United States Fish and Wildlife Service, Biological Opinion
4. United States National Oceanic and Atmospheric Administrator, Biological Opinion
5. California Regional Water Quality Control Board Permit
6. U.S. Army Corps of Engineers Permit
7. Draft Conceptual Storm Water Pollution Prevention Plan
8. Tree Survey"

04-Son-116-67.3/71.9
04-283814
ACHSSTP-P116(042)E

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the third paragraph.

"A Draft Conceptual SWPPP has been prepared for this Contract as described in 'Supplemental Project Information,' of these special provisions. The Contractor shall adhere to the Conceptual SWPPP for all construction activities planned for the first 70 days after contract approval, or until the Contractor's SWPPP as required in 'Water Pollution Control,' of these special provisions is approved by the Engineer. The Contractor shall sign the 'Initial SWPPP Certification,' included within the Conceptual SWPPP and submit it to the Engineer. The Contractor's SWPPP shall supersede the Conceptual SWPPP upon Engineer's approval.

Attention is directed to 'Clearing and Grubbing' of these special provisions regarding the removal of trees prior to bird nesting season. The work shall be performed in compliance with 'Migratory Bird Treaty Act,' and is subject to the requirements of these special provisions.

Attention is directed to 'Remove Base and Surfacing' of these special provisions. The Contractor shall provide written notification to the Engineer at least 10 days prior to performing remove base and surfacing work. This work cannot begin unless Contractor has received written approval from the Engineer. Avoid existing tree root systems during roadbed excavation except where asphalt surfacing will be removed. The Engineer will determine the exact location of the boundaries of existing tree root systems.

Location 1, as shown in the stage construction plans, shall be completed before the expiration of 160 working days.

No work within the riparian zone of California Department of Fish and Game jurisdictional areas shall be performed from October 15 to June 15."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the ninth paragraph is deleted and the sixth and the seventh paragraphs are revised as follows:

"No work within Army Corp of Engineers jurisdictional areas (Waters of the U.S.) shall be performed from October 15 to June 15.

No work shall be performed within the ordinary high water mark boundaries of Champlin Creek from October 15 to June 15."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," the following paragraph is added after the first paragraph.

"A Draft Conceptual Storm Water Pollution Prevention Plan (SWPPP) has been prepared for this contract and is available as described in 'Supplemental Project Information' of these special provisions."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," the fourteenth paragraph is revised as follows:

"Within 10 days after contract approval, follow this process for SWPPP approval:

1. Submit 3 copies of the SWPPP and allow 15 days for the Engineer's review. If revisions are required, the Engineer provides comments and specifies the date that the review stopped.
2. Revise and resubmit the SWPPP within 5 days of receipt of the Engineer's comments. The Engineer's review resumes when the complete SWPPP is resubmitted. Allow 5 days for the Engineer's second review.
3. If additional comments are provided by the Engineer, the SWPPP shall be revised and resubmitted within 5 days of the Engineer's second review.
4. When the Engineer accepts the SWPPP as complete, the Engineer will submit one copy of the approved SWPPP to the San Francisco Bay RWQCB for their review and approval.
5. If the San Francisco Bay RWQCB provides comments to the SWPPP, the contractor shall incorporate these comments within 5 days of receipt. The contractor shall submit four (4) copies of the final SWPPP upon notification of final approval.
6. Construction activities must comply with the approved SWPPP no sooner than 30 days after the Engineer approves the SWPPP.
7. After the 30 days or after the expiration of the Conceptual SWPPP, the Engineer may conditionally approve the SWPPP while minor revisions are being completed.

04-Son-116-67.3/71.9
04-283814
ACHSSTP-P116(042)E

If the Engineer fails to complete the review within the time allowed and if, in the opinion of the Engineer, completion of the work is delayed or interfered with because of the Engineer's or the RWQCB's review, the Department pays you for resulting losses, and grants an extension of time."

In the Special Provisions, Section 10-1.175, "COOPERATION," is added as follows:

"10-1.175 COOPERATION

It is anticipated that work by another contractor may be in progress adjacent to or within the limits of this project during progress of the work on this contract. The following table lists contracts anticipated to be in progress during this contract.

Contract No.	Co-Rte-KP	Location	Type of Work
04-283824	Son-116-67.3/71.9	Sonoma, CA	Mitigation and Monitoring

Comply with Section 7-1.14, "Cooperation," of the Standard Specifications."

In the Special Provisions, Section 10-1.18, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," subsection "Preconstruction Scheduling Conference," the first paragraph is revised as follows:

"Schedule a preconstruction scheduling conference with your project manager and the Engineer within 5 days after contract approval. The Engineer will conduct the meeting and review the requirements of this section with you."

In the Special Provisions, Section 10-1.33, "CLEARING AND GRUBBING," the following paragraph is added after the first paragraph.

"Trees shall be cleared and grubbed as noted in the 'Tree Survey' under 'Supplemental Project Information' of these special provisions."

To Bid book holders:

Attached is a copy of the Information Handout.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 4
October 21, 2009

04-Son-116-67.3/71.9
04-283814
ACHSSTP-P116(042)E

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-283814

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments