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Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA COUNTY AND 
MARIN COUNTY ON ROUTE 580 RICHMOND-SAN RAFAEL BRIDGE. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on August 6, 2008, instead of the original date of July 29, 2008. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
Project Plan Sheets 20, 26 and 27 are revised.  Half-sized copies of the revised sheets are attached for substitution for the 

like-numbered sheets. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES," paragraph 6 and 7 are revised as follows: 
 
"Complete the work within 155 working days." 
 
"Liquidated damages are $1,900 per day starting on the 1st day after exceeding 155 working days." 
 



 

 
Addendum No. 1 
Page 2 
July 18, 2008 
 
 
04-CC,Mrn-580-7.3/7.8,0.0/0.7 
04-3A7604 
 

 
In the Proposal and Contract, the Engineer’s Estimate Items 4, 5, 7, 9, 10, 11, 12 and 13 are revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The revised 
Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
 

ENGINEER'S ESTIMATE 
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 2 074017 PREPARE WATER POLLUTION 
CONTROL PROGRAM  

LS LUMP SUM LUMP SUM  

 3 157560 BRIDGE REMOVAL (PORTION)   LS LUMP SUM LUMP SUM  

 4 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE   CY 4   

 5 511106 DRILL AND BOND DOWEL   LF 112   

 6 511130 INJECT CRACK (EPOXY)   LF 22   

 7 041427 PRECAST CONCRETE BUMPER SEAT  EA 16   

 8 515028 REPAIR SPALLED SURFACE AREA   SQFT 245   

 9 
(S) 

515160 CORE CONCRETE (1 1/2")   LF 128   

 10 
(S) 

041428 RUBBER BUMPER   EA 32   

 11 
(S-F) 

520106 BAR REINFORCING STEEL (EPOXY 
COATED)   

LB 1,440   

 12 
(F) 

041429 PLASTIC LUMBER   CY 108   

 13 
(F) 

750501 MISCELLANEOUS METAL (BRIDGE)  LB 37,800   

 14 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 
 
 

TOTAL BID: ___________ 
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