

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

January 25, 2008

06-Fre-180-39.6/43.9
06-420504
ACNH-ACBHNH-P180(052)E
HPLU-6206(012)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY NEAR MENDOTA FROM BELMONT AVENUE TO 0.5 KM EAST OF KINGS SLOUGH BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on February 6, 2008.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, the Federal Minimum Wages with Modification Number 18 dated 1/18/08.

Project Plan Sheets 60, 83, 96, 102, 103, 104, and 117 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 4, " BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the second paragraph is replaced with the following two paragraphs:

"The Contractor shall not begin work at the job site, except for completing the work identified in the fifth paragraph of Section 10-1.01, "Order of Work", and for measuring controlling field dimensions and locating utilities, until the following submittals in the following lists are received and approved by the Engineer:

1. Baseline Progress Schedule (Critical Path Method)
2. Storm Water Pollution Prevention Plan (SWPPP)
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement

The work identified in the fifth paragraph of Section 10-1.01, "Order of Work" that is within the private canal will require a localized "Storm Water Pollution Prevention Plan (SWPPP)" approved by the Engineer and "Notice of Materials To Be Used" for the material required for that part of the project. The days to complete the work in the canal will not be considered as working days if the work is completed between March 17, 2008 to March 28, 2008."

Addendum No. 1
Page 2
January 25, 2008

06-Fre-180-39.6/43.9
06-420504
ACNH-ACBHNH-P180(052)E
HPLU-6206(012)E

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fifth paragraph:

"The detour plan "TRAFFIC HANDLING PLAN (DETOUR PLAN), TH-1," shall be used only one-time for three consecutive nights (from 6:00PM to 6:00 AM Monday through Thursday) for pile driving operation of King Slough Bridge No. 42-0041 only. The Contractor shall install advance notification signs to inform motorists of the temporary closing of the road, at least 7 days before but not more than 14 days before the road closure. The signs shall be stationary mounted at locations designated by the Engineer."

In the Proposal and Contract, the Engineer's Estimate Items 4 and 18 are revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

ENGINEER'S ESTIMATE
06-420504

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	205		
3 (S)	071325	TEMPORARY FENCE (TYPE ESA)	M	1240		
4	073028	450 MM TEMPORARY CULVERT	M	51		
5	073030	750 MM TEMPORARY CULVERT	M	53		
6	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
7	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
8	074028	TEMPORARY FIBER ROLL	M	140		
9	074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	4		
10	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	2		
11	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	4		
12	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
13 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
14 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
15 (S)	120120	TYPE III BARRICADE	EA	42		
16 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	140		
17 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
18	129000	TEMPORARY RAILING (TYPE K)	M	9050		
19 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	190		
20 (S)	150606	REMOVE FENCE (TYPE BW)	M	1510		