

## DEPARTMENT OF TRANSPORTATION

DES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

December 23, 2002

11-SD-75-17.7/28.0  
11-230104  
ACSTP-S075(025)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN IMPERIAL BEACH AND CORONADO FROM RAINBOW DRIVE TO THE UNITED STATES NAVAL AMPHIBIOUS BASE - GATE 4.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 9, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 17 dated 12-13-02. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

Project Plan Sheets 2 and 25 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the third paragraph is revised as follows:

"The work, except the warranty, shall be diligently prosecuted to completion before the expiration of 65 **WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract."

In the Proposal and Contract, the Engineer's Estimate Item 16 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Addendum No. 1  
Page 2  
December 23, 2002

11-SD-75-17.7/28.0  
11-230104  
ACSTP-S075(025)E

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachments

**ENGINEER'S ESTIMATE**  
**11-230104**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070020	WARRANTY	LS	LUMP SUM	LUMP SUM	
3	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
4	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
5	030377	TEMPORARY INLET PROTECTION	EA	26		
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
9	150662	REMOVE METAL BEAM GUARD RAILING	M	100		
10	150771	REMOVE ASPHALT CONCRETE DIKE	M	950		
11 (S)	151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	200		
12 (S)	153152	COLD PLANE ASPHALT CONCRETE PAVEMENT (30 MM MAXIMUM)	M2	41 200		
13 (S)	030378	COLD PLANE AC PAVEMENT (45 MM MAXIMUM)	M2	92 900		
14	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	14		
15	390101	ASPHALT CONCRETE	TONN	60		
16	030379	RUBBERIZED ASPHALT CONCRETE (WARRANTY)	M2	134 000		
17	394001	PLACE ASPHALT CONCRETE DIKE	M	950		
18	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	47		
19	566011	ROADSIDE SIGN - ONE POST	EA	3		
20	820107	DELINEATOR (CLASS 1)	EA	110		