

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

February 23, 2004

11-SD-15-M27.8/M30.7
11-2326U4
ACNHI-015-4(194)17N

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO FROM MERCY ROAD UNDERCROSSING TO 0.6 KM SOUTH OF THE ROUTE 56/15 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 1, 2004, instead of the original date of March 11, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the second and third paragraphs are revised as follows:

"The Contractor shall not begin work before September 7, 2004 after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of **320 WORKING DAYS** beginning on September 7, 2004."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the fifth paragraph is revised as follows:

"The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of **570 WORKING DAYS** beginning on September 7, 2004."

In the Special Provisions, Section 10-1.11, "COOPERATION," the second paragraph is revised as follow:

"It is anticipated that work by another contractor (Contract No.11-232604) to widen existing highway and bridge in San Diego County on Route 15 from 0.2 km south of Miramar Way Overcrossing to 1.4 km north of Mira Mesa Boulevard Undercrossing (KP M21.2 to KP M27.0), and (Contract No.11-256704) landscape mitigation for 11-232604 in San Diego County on Route 15 from 0.2 km south of Miramar Way Overcrossing to 1.4 km north of Mira Mesa Boulevard Undercrossing (KP M21.2 to KP M27.0), and (Contract No.11-080934) to construct managed lanes middle unit 4 in San Diego County on Route 15 from 0.9 km south of Route 56/15 Separation Overcrossing to 0.1 km north of Route 15/56 Separation Overcrossing (KP M30.4 to KP M31.4), and (Contract No.11-080904) to construct managed lanes middle unit 1 in San Diego County on Route 15 from 0.9 km south of Route 56/15 Separation to 0.1 km north of

11-SD-15-M27.8/M30.7
11-2326U4
ACNHI-015-4(194)17N

Camino Del Norte Undercrossing (KP M30.6 to KP M35.4), and (Contract No.11-077304) to rehabilitate pavement in San Diego County on Route 15 from 0.5 km south of the Miramar Way Overcrossing to the Mission Road Undercrossing(KP M21.0 to KP R82.0), and (Contract No.11-2348U4) to construct interchange improvements in San Diego County on Route 15 from 0.2 km north of Poway Road Overcrossing to 0.1 km north of Pomerado/Highland Valley Road Overcrossing (KP M29.7 to KP M42.0) and on Route 56 from 1.2 km west to 0.3 km east of Route 56/15 Separation (KP 13.7 to KP 15.1), may be in progress adjacent to or within the limits of this project during progress of the work on this contract."

In the Special Provisions, Section 10-1.43, "TIEBACK ANCHORS," the second paragraph is deleted.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer