STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 12/ 00 I N LOS ANGELES COUNTY | N SHERVAN 10/ 16/ 00
CONTRACT NUMBER 07-191004 CAKS FROM 0.1 KM N OF MULHOLLAND CONTRACT CCDE 'B '
LOCATI ON 07- LA-405-37.0/39.0 DRI VE OVERCROSSI NG TO 0.3 KM N OF 107 CONTRACT | TEMS
SEPULVEDA BOULEVARD UNDERCROSSI NG
ADD AUXI LLI ARY LANE FEDERAL Al D ACI M 405-3(999) 153

ACI M 405- 3(999) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 20 FUND TOTAL HE13 8, 280, 000 TOTAL NUMBER OF WORKI NG DAYS 370
NUVBER OF BI DDERS 4 ENG NEERS EST 7,266, 062. 00 AMOUNT UNDER 2, 126, 983. 75 PERCENT UNDER EST 29. 27
PROGRAM ELEMENTS I RS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 5,139, 078. 25 1 SECURI TY PAVI NG COMPANY | NC 818 767-8418
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
2 5,770, 408. 30 4 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 E STEEL ROAD FAX 909 824-8919
COLTON CA 92324
3 6,101, 441. 60 3 CHUMO CONSTRUCTI ON | NC 626 960-9502
00387331
14425 JOANBRI DGE STREET FAX 626 960- 3887
BALDW N PARK CA 91706- 1747
4 6, 607, 294. 00 2 MACRO Z TECHNOLOGY COVPANY 714 821-9596
00561313
4761 LI NCOLN AVENUE FAX 714 821-9599

CYPRESS CA 90630



07-191004 Bl D245

07-LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 12/ 00 10/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KES

2788 VENTURE DR

LI NCOLN CA 95648

ACACI A LANDSCAPI NG AND ERCSI ON CONTRCL | NC LANDSCAPE AND EROSI ON CONTROL
604 S SAN MARCOS RD

SANTA BARBARA CA 93111

ALCORN FENCE COWPANY GUARD RAI LI NG
P O BOX 1249

SUN VALLEY CA 91353

AZTECA CONSTRUCTI ON I NC EDGE DRAI NS

3871 SECURITY PARK DR
RANCHO CORDOVA CA 95742
CARLCS VI LLEGAS ELECTRIC I NC ELECTRI CAL
1653 W9TH ST
UPLAND CA 91786
CONRAD CONSTRUCTORS PRECAST G RDERS
2584 W LOCUST AVE
RIALTO CA 92377
FRANKLI N REI NFORCI NG STEEL REI NFORCI NG STEEL
P O BOX 2277
SANTA FE SPRINGS CA 96670
I NTRA AMERI CAN FOUNDATI ON AND DRI LLI NG CO | NC CAST IN DRI LLED HCLE PI LI NG
P O BOX 2430
SEAL BEACH CA 90740
REYCON CONSTRUCTI ON | NC SOUND WALL AND MASONRY BLOCK
P O BOX 910
SANTA PAULA CA 93061
CONTI NUED ON NEXT PAGE



07-191004
07-LA-405-3
10/ 12/ 00

SUMMARY OF

LI' ST OF
Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PAGE 3
10/ 16/ 00

DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SCHNABEL FOUNDATI ON CO
18075 VENTURA BLVD
ENCI NO CA 91316
S| ERRA NEVADA STEEL CORP
P O BOX 951
SAN FERNANDO CA 91341
STATEW DE SAFETY AND SIGNS | NC
P O BOX 1440
Pl SMO BEACH CA 93448
STERNDAHL ENTERPRI SES | NC
11861 BRANFORD ST
SUN VALLEY CA 91352

SO L NAIL ASSEMBLY AND SHOTCRETE

SI GN STRUCTURE AND TRUSS

CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND RCOADSI DE SI GNS

STRI Pl NG



07-191004
07-LA-405-3
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
10/ 16/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A LANDSCAPI NG
SANTA BARBARA CA
AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA
CONRAD CONSTRUCTORS
RI ALTO CA

DRI LL TECH SHORI NG AND DRI LLI NG

ANTI CCH CA

FRANKLI N REI NFORCI NG STEEL

SANTA FE SPRI NGS CA
MAVERI CK ELECTRI C
DOWNEY CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

LANDSCAPI NG AND ERCSI ON CONTROL

EDGE DRAI NS

PRECAST BEAM

SO L NAIL AND SHOTCRETE

REBAR

ELECTRI CAL

BARRI ER RAI L

DEMOLI TI ON AND JO NT SEAL

MASONRY BLOCK

S| GN STRUCTURES

STRI PI NG



07-191004 Bl D245

07-LA-405-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 12/ 00 10/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL BRI DGES AND BARRI ERS

POMONA CA

ACACI A LANDSCAPE LANDSCAPE

SANTA BARBARA CA

ALCORN FENCE METAL BEAM GUARD RAI L

SAN FERNANDO CA

CONRAD CONSTRUCTORS G RDERS

RI ALTO CA

DRI LL TECH SO L NAIL WALL

ANTI CCH CA

GL M REBAR

REDLANDS CA

K R C SAFETY CONSTRUCTI ON AREA SI GNS

VI SALI A CA

MCS SAW AND SEAL

BALDW N PARK CA

MAVERI CK ELECTRI C ELECTRI CAL

DOMANEY CA

MODERN ALLOYS BARRI ER RAI L

STANTON CA

PENHALL COVPANY REMOVALS

ANAHEI M CA

CONTI NUED ON NEXT PAGE



07-191004
07-LA-405-3
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
10/ 16/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

REYCON CONSTRUCTI ON
SANTA PAULA CA

SHORI NG ENG NEERS
SANTA ANA CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

MASONRY BLOCK

PI LES

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE

SUN VALLEY CA
AVBAR STEEL

RI ALTO CA

CONRAD CONSTRUCTORS
RI ALTO CA

DRI LL TECH DRI LLI NG
CAPI STRANO BEACH CA
PACI FI C RESTORATI ON
CORONA CA

PENHALL COVPANY
ANAHEI M CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L

REBAR

PRECAST G RDERS

SO L NAILS AND SHOTCRETE

LANDSCAPI NG

DEMOLI TI ON

SI GN STRUCTURES



07-191004
07-LA-405-3
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 7
10/ 16/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKER COVPANY
RI ALTO CA
VI LLEGAS ELECTRIC
UPLAND CA

STRI PI NG

ELECTRI CAL



07-191004 Bl D245

07-LA-405-3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
10/ 12/ 00 10/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUWP SUM 17, 500. 00* 17, 500. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 250 500. 00 125, 000. 00

3 074019 PREPARE STORM WATER PCLLUTI ON LS LUWP SUM 6, 000. 00* 6, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUWP SUM 35, 000. 00* 35, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 20, 000. 00* 20, 000. 00

6 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 75, 000. 00* 75, 000. 00

7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,880 2.50 7,200. 00

8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 39 45. 00 1,755.00

9 120300 TEMPORARY PAVEMENT MARKER EA 1, 140 3.25 3,705. 00
10 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 1, 000. 00 1, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 280 49.70 163, 016. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 210. 00 2,310.00
13 150710 REMOVE TRAFFI C STRI PE M 7,930 1.25 9,912.50
14 019820 REMOVE TRAFFI C STRI PE ( YELLOW M 3,530 2.20 7,766. 00
15 150722 REMOVE PAVEMENT MARKER EA 4,910 .55 2,700.50
16 150744 REMOVE ROADSI DE SI GN (WOCD POST) EA 9 325. 00 2,925.00
17 150760 REMOVE S| GN STRUCTURE EA 1 6, 000. 00 6, 000. 00
18 150806 REMOVE PI PE M 40 125. 00 5, 000. 00
19 019821 REMOVE 200 MM PERFORATED STEEL PI PE M 2,410 15.00 36, 150. 00
20 150820 REMOVE | NLET EA 18 900. 00 16, 200. 00
21 048372 SALVAGE METAL HANDRAI L M 94 27.00 2,538.00
22 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 140 18. 00 2,520.00
23 153210 REMOVE CONCRETE MB 54 85. 00 4,590. 00
24 157560 BRI DGE REMOVAL ( PORTI ON) LS LUWP SUM 7,500. 00* 7,500. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 20, 000. 00* 20, 000. 00
26 019822 ROADWAY EXCAVATI ON ( AERI ALLY M3 4, 930 128. 50 633, 505. 00

DEPCSI| TED LEAD)

27 190101 ROADWAY EXCAVATI ON M3 5, 230 24.00 125, 520. 00
28 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 425 50. 00 21, 250. 00
29 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) M3 681 46. 00 31, 326. 00
30 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) MB 124 173. 00 21, 452. 00
31 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 730 56. 00 40, 880. 00
32 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 446 67.00 29, 882. 00
33 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) M3 18 125. 00 2,250. 00
34 (S) 197060 SO L NAIL ASSEMBLY M 2,702 62. 00 167, 524. 00
35 (S) 200001 HI GHWAY PLANTI NG LS LUWP SUM 34, 000. 00* 34, 000. 00
36 (S) 203014 FI BER (ERCSI ON CONTRQL) KG 620 2.75 1, 705. 00



07-191004 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 12/ 00 10/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 019823 MECHANI CALLY BONDED FI BER MATRI X KG 4,760 5. 10 24, 276. 00
38 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 2, 040 1.10 2, 244. 00
39 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 65 90. 00 5, 850. 00
40 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 13, 500. 00* 13, 500. 00
41 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
42 (S) 208909 EXTEND 200 MM CONDUI T M 20 485. 00 9, 700. 00
43 260301 CLASS 3 AGGREGATE BASE VB 3, 360 18. 80 63, 168. 00
44 280000 LEAN CONCRETE BASE VB 2, 350 97.00 227, 950. 00
45 390103 ASPHALT CONCRETE ( TYPE B) TONN 160 38.00 6, 080. 00
46 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1, 870 3.75 7,012. 50
47 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 32 3.75 120. 00
48 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 20 3.75 75.00
49 401000 CONCRETE PAVEMENT VB 3,910 110. 00 430, 100. 00
50 019824 CONCRETE PAVEMENT ( FAST SETTI NG VB 150 928. 00 139, 200. 00
HYDRAULI C CEMENT CONCRETE)
51 019825 PROFI LE GRI NDI NG M 3,020 6. 00 18, 120. 00
52 (S) 019826 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 330 170. 00 56, 100. 00
Pl LI NG ( SOUND WALL)
53 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 138 305. 00 42, 090. 00
54 510053 STRUCTURAL CONCRETE, BRI DGE VB 261 685. 00 178, 785. 00
55 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 229 445. 00 101, 905. 00
56 048373 STRUCTURAL CONCRETE, SO L NAIL WALL VB 169 675. 00 114, 075. 00
57 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 11 750. 00 8, 250. 00
(TYPE N)
58 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 46 1, 700. 00 78, 200. 00
59 511035 ARCHI TECTURAL TREATMENT M2 209 65. 00 13, 585. 00
60 511106 DRI LL AND BOND DOVEL M 144 50. 00 7,200. 00
61 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 13, 500. 00 54, 000. 00
G RDER (25 M- 30 M
62 (S) 512401 ERECT PRECAST CONCRETE G RDER EA 4 2, 200. 00 8, 800. 00
63 (S) 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 705 137. 00 96, 585. 00
64 (S) 519120 JONT SEAL (MR 15 MV M 12 150. 00 1, 800. 00
65 (S) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 55, 400 1.40 77, 560. 00
66 (S) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 13, 140 1.40 18, 396. 00
67 (S) 048374 BAR REI NFORCI NG STEEL, SO L NAIL WALL KG 17, 190 1.40 24, 066. 00
68 530100 SHOTCRETE VB 84 400. 00 33, 600. 00
69 (S) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 24,100 4.85 116, 885. 00

70 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 24,100 .45 10, 845. 00



07-191004 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 12/ 00 10/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 18 325. 00 5, 850. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)

72 566011 ROADSI DE SI GN - ONE POST EA 4 220. 00 880. 00

73 566012 ROADSI DE SI GN - TWO POST EA 8 890. 00 7,120. 00

74 019828 I NSTALL BLANK SI GN OVERLAY M2 4.2 200. 00 840. 00

75 620909 450 MM ALTERNATI VE Pl PE CULVERT M 58 375. 00 21, 750. 00

76 620913 600 MV ALTERNATI VE Pl PE CULVERT M 430 315. 00 135, 450. 00

77 650069 450 MM REI NFORCED CONCRETE Pl PE M 7 390. 00 2, 730. 00

78 650075 600 MV REI NFORCED CONCRETE Pl PE M 14 930. 00 13, 020. 00

79 650076 675 MV REI NFORCED CONCRETE Pl PE M 7 525. 00 3, 675. 00

80 664015 450 MM CORRUGATED STEEL Pl PE M 6 1, 060. 00 6, 360. 00
(2.01 MM THI CK)

81 664020 600 MVl CORRUGATED STEEL Pl PE M 6 930. 00 5, 580. 00
(2.01 MM THI CK)

82 680466 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 2, 380 128. 00 304, 640. 00
(2.01 MM THI CK)

83 680637 200 MM NON- PERFORATED STEEL Pl PE M 87 200. 00 17, 400. 00
UNDERDRAI N (2. 01 MM THI CK)

84 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 1, 510 46. 00 69, 460. 00

85 681137 80 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 26 75.00 1, 950. 00

86 703283 900 MM CORRUGATED STEEL Pl PE RI SER M 15 500. 00 7,500. 00
(2.01 MM THI CK)

87 731502 M NOR CONCRETE (M SCELLANEQUS VB 42 400. 00 16, 800. 00
CONSTRUCTI ON)

88 (F) 731517 M NOR CONCRETE ( GUTTER) M 305 60. 00 18, 300. 00

89 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 6, 040 3. 00 18, 120. 00

90 832001 METAL BEAM GUARD RAI LI NG M 20 82. 00 1, 640. 00

91 833138 CONCRETE BARRI ER ( TYPE 25R) M 88 260. 00 22, 880. 00

92 833162 CONCRETE BARRI ER ( TYPE 27B) M 57 320. 00 18, 240. 00

93 833183 CONCRETE BARRI ER ( TYPE 27SV) M 94 425.00 39, 950. 00

94 (S) 839521 CABLE RAI LI NG M 305 27.65 8, 433. 25

95 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 900. 00 1, 900. 00

96 839704 CONCRETE BARRI ER ( TYPE 60D) M 480 145. 00 69, 600. 00

97 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 5, 730 .90 5, 157. 00

98 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 2.35 869. 50

99 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 160 2.35 5,076. 00
(BROKEN 3.66 M- 0.92 M

100 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 000 .70 8, 400. 00

(BROKEN 10.98 M- 3.66 M



07-191004 Bl D245

07- LA- 405- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11

10/ 12/ 00 10/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

101 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 690 .70 483. 00

(BROKEN 5.18 M- 2.14 M

102 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 3, 950 .92 3, 634. 00

103 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3,820 1. 60 6, 112. 00

104 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 730 3. 80 6, 574. 00

105 (S) 860602 FLASH NG BEACON AND SI GN | LLUM NATI ON LS LUMP SUM 87, 000. 00* 87, 000. 00

106 (S) 019827 | NDUCTI VE LOOP DETECTOR AND LI GHTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00

107 999990 MOBI LI ZATI ON LS LUMP SUM 470, 000. 00* 470, 000. 00

TOTAL 5,139, 078. 25



07- 191004 Bl D245
07- LA- 405- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
10/ 12/ 00 10/ 16/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 17, 000. 00* 17000. 00| 20, 000. 00* 20000. 00| 15, 000. 00* 15000. 00
2| 2, 900. 00 725000. 00| 2,425.00 606250. 00| 1, 750. 00 437500. 00
3| 6, 000. 00* 6000. 00| 5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00
4 | 20, 000. 00* 20000. 00| 25, 000. 00* 25000. 00| 38, 000. 00* 38000. 00
5| 20, 000. 00* 20000. 00| 11, 000. 00* 11000. 00| 20, 000. 00* 20000. 00
6 | 150, 000. 00* 150000. 00| 142, 000. 00* 142000. 00| 1,000, 000. 00  1000000. 00
7| 4.50 12960. 00| 2.30 6624. 00| 5. 00 14400. 00
8 | 32.00 1248. 00| 25.00 975. 00| 25.00 975. 00
9 | 2. 60 2964. 00| 3.00 3420. 00| 3.50 3990. 00
10 | 1, 500. 00 1500. 00| 2, 500. 00 2500. 00| 500. 00 500. 00
11 | 60. 00 196800. 00| 42.00 137760. 00| 45. 00 147600. 00
12 | 350. 00 3850. 00| 300. 00 3300. 00| 325. 00 3575. 00
13 | 2.10 16653. 00| 1.15 9119. 50| 1.40 11102. 00
14 | 2.10 7413. 00| 2.00 7060. 00| 5. 20 18356. 00
15 | 1.00 4910. 00| .50 2455. 00| .75 3682. 50
16 | 80. 00 720. 00| 586. 00 5274. 00| 600. 00 5400. 00
17 | 5, 100. 00 5100. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00
18 | 101. 55 4062. 00| 115. 00 4600. 00| 85. 00 3400. 00
19 | 12. 00 28920. 00| 16. 50 39765. 00| 17. 00 40970. 00
20 | 500. 00 9000. 00| 600. 00 10800. 00| 325. 00 5850. 00
21 | 22.00 2068. 00| 11. 50 1081. 00| 50. 00 4700. 00
22 | 32.00 4480. 00| 16. 40 2296. 00| 15. 00 2100. 00
23 | 130. 00 7020. 00| 85. 00 4590. 00| 80. 00 4320. 00
24 | 15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
25 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
26 | 105. 00 517650. 00| 183. 00 902190. 00| 50. 00 246500. 00
27 | 28.00 146440. 00| 34.30 179389. 00| 30. 00 156900. 00
28 | 100. 00 42500. 00| 125. 00 53125. 00| 45. 00 19125. 00
29 | 150. 00 102150. 00| 164. 00 111684. 00| 25.00 17025. 00
30 | 70. 00 8680. 00| 245. 00 30380. 00| 45. 00 5580. 00
31 | 35.00 25550. 00| 58. 00 42340. 00| 35. 00 25550. 00
32 | 40. 00 17840. 00| 142. 00 63332. 00| 45. 00 20070. 00
33 | 265. 00 4770. 00| 150. 00 2700. 00| 75. 00 1350. 00
34 | 74.00 199948. 00| 68. 00 183736. 00| 46. 00 124292. 00
35 | 33, 000. 00* 33000. 00| 33, 000. 00* 33000. 00| 32, 000. 00* 32000. 00
36 | 2.10 1302. 00| 2.50 1550. 00| 2.50 1550. 00
37 | 2.65 12614. 00| 4.70 22372. 00| 4.50 21420. 00
38 | 1.00 2040. 00| 1.00 2040. 00| 1.00 2040. 00
39 | 132.00 8580. 00| 80. 00 5200. 00| 80. 00 5200. 00
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9399.

16200.
2300.
5040.
483.
19140.
86000.
1750.
3500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG B

| DDERS
FOURTH
AMOUNT

000. 00* 6000
000. 00* 8000
500. 00 30000
32.00 107520
150. 00 352500.
50. 00 8000.
10. 00 18700.
10. 00 320.
10. 00 200.
275.00 1075250.
850. 00 127500.
5.50 16610.
55. 00 18150.
285. 00 39330.
650. 00 169650.
430. 00 98470.
775. 00 130975.
000. 00 11000.
200. 00 55200.
150. 00 31350.
35.00 5040.
000. 00 48000.
000. 00 8000.
100. 00 70500.
240. 00 2880.
1.25 69250.
1.25 16425.
1.25 21487.
375. 00 31500.
4.25 102425.
.40 9640.
650. 00 11700.
575. 00 2300.
630. 00 5040.
500. 00 2100.
135. 00 7830.
165. 00 70950.
160. 00 1120.
260. 00 3640.
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R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| Bl D AMOUNT | Bl D AMOUNT | BI D AMOUNT

| <o | <o | <o
79 | 450. 00 3150. 00| 330. 00 2310. 00| 215. 00 1505. 00
80 | 430. 00 2580. 00| 330. 00 1980. 00| 350. 00 2100. 00
81 | 350. 00 2100. 00| 330. 00 1980. 00| 335. 00 2010. 00
82 | 50. 00 119000. 00| 51. 60 122808. 00| 50. 00 119000. 00
83 | 88. 00 7656. 00| 288. 00 25056. 00| 85. 00 7395. 00
84 | 43. 00 64930. 00| 28. 40 42884. 00| 20. 00 30200. 00
85 | 63. 50 1651. 00| 233. 00 6058. 00| 85. 00 2210. 00
86 | 500. 00 7500. 00| 164. 00 2460. 00| 250. 00 3750. 00
87 | 610. 00 25620. 00| 546. 00 22932. 00| 420. 00 17640. 00
88 | 80. 00 24400. 00| 75. 00 22875. 00| 70. 00 21350. 00
89 | 2.25 13590. 00| 1.30 7852. 00| 1.75 10570. 00
90 | 150. 00 3000. 00| 80. 00 1600. 00| 75. 00 1500. 00
91 | 250. 00 22000. 00| 194. 00 17072. 00| 240. 00 21120. 00
92 | 235. 00 13395. 00| 348. 00 19836. 00| 225. 00 12825. 00
93 | 220. 00 20680. 00| 302. 00 28388. 00| 375. 00 35250. 00
94 | 35. 00 10675. 00| 21. 00 6405. 00| 20. 00 6100. 00
95 | 2, 900. 00 2900. 00| 1, 800. 00 1800. 00| 1, 750. 00 1750. 00
9 | 125. 00 60000. 00| 118. 00 56640. 00| 500. 00 240000. 00
97 | 1.25 7162. 50| .82 4698. 60| . 60 3438. 00
98 | 3.50 1295. 00| 2.15 795. 50| 3.00 1110. 00
99 | 3.50 7560. 00| 2.15 4644. 00| 2.50 5400. 00
100 | 1.25 15000. 00| . 65 7800. 00| . 60 7200. 00
101 | 1.25 862. 50| .65 448. 50| 1.00 690. 00
102 | 1. 00 3950. 00| .85 3357. 50| 1. 00 3950. 00
103 | 1.30 4966. 00| 1.45 5539. 00| 1.30 4966. 00
104 | 2.70 4671. 00| 3.50 6055. 00| 3.00 5190. 00
105 | 66, 000. 00* 66000. 00| 78, 000. 00* 78000. 00| 80, 000. 00* 80000. 00
106 | 28, 000. 00* 28000. 00| 26, 000. 00* 26000. 00| 27, 000. 00* 27000. 00
107 | 180, 000. 00* 180000. 00| 460, 000. 00* 460000. 00| 650, 000. 00* 650000. 00

TOT 5,770, 408. 30 6,101, 441. 60 6, 607, 294. 00



