STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 20/ 01 I' N NEVADA COUNTY NEAR TRUCKEE FROM 11/ 26/ 01
CONTRACT NUMBER 03-2A4604 THE WEST END OF ROUTE 80 AND 89S CONTRACT CODE 'C '
LOCATI ON 03- NEV- 80-14. 2/ 15.5 SEPARATI ON TO 0.3 KM EAST CF TROUT 126 CONTRACT | TEMS
CREEK UNDERCROSSI NG
REPLACE EXI STI NG BRI DGES FEDERAL Al D ACI M 080-4(172) 190

ACI M 080- 4(172) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

°ROPCSALS | SSUED 31 FUND TOTAL HB1 7,700, 000 TOTAL NUMBER OF WORKI NG DAYS 220
WUMBER OF BI DDERS 8 ENG NEERS EST 6, 835, 000. 00 AMOUNT OVER 362, 208. 50 PERCENT OVER EST 5.30
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 7,197, 208. 50 1 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
2 7,433, 648. 00 8 GRANI TE CONSTRUCTI ON COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 7,560, 255. 00 6 Q AND D CONSTRUCTI ON CO 775 786-2677
00427988
P O BOX 10865 FAX 775 786-5136
RENO NV 89510
4 7,606, 945. 90 3 MOWAT CONSTRUCTI ON COVPANY 425 398- 0205
00709927
P O BOX 1330 FAX 425 398- 0226
WOODI NVI LLE WA 98072- 1330
5 7,734,392.00 5 WVEST COAST BRI DGE | NC 707 746-8028
00526319
3701 MALLARD AVE FAX 707 746-0936

BENI CI A CA 94510



03- 2A4604

03- NEV-80-1

11/ 20/ 01
6 8,575, 227. 00
7 8,627, 303. 00
8 9, 334, 691. 00

J F SHEA CO INC

P O BOX 494519

REDDI NG CA 96049- 4519

VI KI NG CONSTRUCTI ON' COVPANY
I NC

11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670

N A DEGERSTROM | NC

P O BOX 425
SPOKANE WA 99210- 0425

530 246-4292
00177061
FAX 530 246-9940

916 852-5530
00745029
FAX 916 852-5533

509 928-3333
00480649
FAX 509 927-2010

Bl D245
PAGE 2
11/ 26/ 01



03- 2A4604
03- NEV-80-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 3
11/ 26/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
CONFAB

LATHROP CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

D D M CRANE AND RI GG NG
RI O VI STA CA

DON GARCI A EXCAVATI NG AND PAVI NG

SQUTH LAKE TAHCE CA
E L WLLS

FRESNO CA

HARKER AND HARKER
RENO NV

KELLY EROSI ON

RENO NV

MBI

LI VERMORE CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG

METAL BEAM GUARD RAI L
STRI PI NG

FURNI SH AND ERECT G RDERS
CONSTRUCTI ON AREA SI GNS
PI LI NG

ASPHALT PAVI NG

REBAR

ELECTRI CAL

EROSI ON CONTROL

SI GN STRUCTURES



03- 2A4604 Bl D245

03- NEV-80-1 PAGE 4
11/ 20/ 01 11/ 26/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PENHALL COVPANY POLYESTER OVERLAY

SAN LEANDRO CA
R E SERRANO CONCRETE PAVI NG AND RAI LI NG
SAN FRANCI SCO CA
REMEDY ROADWORK
OAKDALE CA
SO L ENTERPRI SES DEMCLI TI ON

BRENTWOOD CA



03- 2A4604
03- NEV-80-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
11/ 26/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

APEX FENCE

ANDERSON CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONFAB

LATHROP CA

CONSTRUCTI ON AREA SI GNS | NC
NEWCASTLE CA

FOUNDATI ON CONSTRUCTORS
OAKLAND CA

GERCO

AUBURN CA

HARKER AND HARKER

RENO NV

LI NDELLS PAI NTI NG SERVI CES
RENO NV

JONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND FENCI NG

PRESTRESSI NG
EROCSI ON CONTROL

STRI PI NG

FURNI SH AND ERECT G RDERS

SI GNS AND DELI NEATORS

PI LE DRI VI NG

SI GN STRUCTURE FOUNDATI ON

ELECTRI CAL

PAI NT CONCRETE



03- 2A4604
03- NEV-80-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

M BUMGATNER

LI VERMORE CA
MARTI N | RON WORKS
RENO NV

SO L ENTERPRI SES
BRENTWOOD CA
WALTS CONCRETE
SPRI NGFI ELD OR

3l DDER | D NAME AND ADDRESS

SI GN STRUCTURE

REBAR

BRI DGE DEMOLI TI ON

SAW SEAL AND PORTLAND CEMENT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APEX FENCE

P O BOX 545

ANDERSON CA 96007

BOBBI E MACK GRI NDI NG

139 N CAIN ST

VI SALI A CA 96007
CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR

RANCHO CORDOVA CA 95742
CONRAD CONSTRUCTORS

2584 N LOCUST AVE
RIALTO CA 92376

D D M CRANE AND RI GA NG
160 RI VER RD

RI O VISTA CA 94571

JONTI NUED ON NEXT PAGE

GUARD RAI L AND MARKERS

GRI NDI NG

STRI PI NG

PRECAST BEAM AND ERECTI ON

PI LE DRI VI NG



03- 2A4604 Bl D245

03- NEV-80-1 PAGE 7
11/ 20/ 01 11/ 26/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 DI VERSI FI ED CONCRETE CUTTI NG SAW AND SEAL

55 CONEY | SLAND DR

SPARKS NV 89431

DON GARCI A EXCAVATI NG AND PAVI NG PAVI NG AND ASPHALT CONCRETE DI KE
2020 E STREET

SQUTH LAKE TAHOE CA 96150

DRI LL TECH STRESSI NG

2750 E 18TH ST

ANTI OCH CA 94509

HARKER AND HARKER ELECTRI CAL

1465 WA4TH ST

RENO NV 89503

KELLY EROSI ON CONTROL ERCSI ON AND RESEEDI NG
2395 TAWPA ST

RENO NV 89512

LAS VEGAS PAVI NG POLYMER BRI DGE DECK
6718 RUNNYMADE DR

SPARKS NV 89456

LONG PAI NTI NG PAI NT CONCRETE
21414 68TH AVE SOUTH

KENT WA 98032

MARTI N | RON WORKS REI NFORCI NG STEEL

P O BOX 2917

RENO NV 89505



03- 2A4604
03- NEV-80-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
11/ 26/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
CONFAB

1910 EAST LATHRCP ROAD
LATHROP CA 95330

D D M CRANE

160 RI VER ROAD

VEST SACRAMENTO CA 95691
DI VERSI FI ED CONCRETE

55 CONEY | SLAND DRI VE
SPARKS NV 89431

DON GARCI A EXCAVATI ON
2020 E STREET

SOUTH LAKE TAHCE CA 96150
DRI LL TECH

2750 EAST 18TH STREET
ANTI OCH CA 94509

E L WLLS

2914 NORTH ARGYLE
FRESNO CA 93727

HARKER AND HARKER

1465 WEST 4TH STREET
RENO NV 89503

R E SERRANO

505 BEACH STREET STE 229
SAN FRANCI SCO CA 94133

PAVEMENT MARKERS

FURNI SH AND | NSTALL PRECAST G RDERS

PI LI NG

DEMCLI TI ON

PAVI NG AND ASPHALT CONCRETE DI KE

PRESTRESSI NG

REBAR

ELECTRI CAL

CONCRETE BARRI ER AND CONCRETE PAVI NG



03- 2A4604
03- NEV-80-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
11/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APEX FENCE

ANDERSON CA
BARTHOLOVEW ENTERPRI SES
WOCODLAND CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DS

LONG BEACH CA

E L WLLS

FRESNO CA

FOUNDATI ON CONSTRUCTI ON
OAKLEY CA

HARKER AND HARKER

RENO NV

M BUMGARNER

LI VERMORE CA

TRAFFI C SOLUTI ONS

REDDI NG CA

METAL BEAM GAURD RAI L
CONCRETE PAVEMENT
STRI PI NG

PRESTRESSI NG

REBAR

PI LI NG

ELECTRI CAL

CONCRETE BARRI ER

CONSTRUCTI ON AREA Sl GNS



03- 2A4604 Bl D245

03- NEV-80-1 PAGE 10

11/ 20/ 01 11/ 26/ 01
LI'ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS | TEM5 56 AND 57 (PARTIAL)

SU SUN CA

APEX FENCE | TEMS 106 THRU 110

ANDERSON CA

APEX FENCE | TEMS 16, 19, 26 THRU 29, 87, 88, 90, 103, 104

ANDERSON CA

AVAR CONSTRUCTI ON | TEMS 64, 65 AND 83

CAMVPBELL CA

CAL KI RK LANDSCAPI NG | TEMS 46 THRU 51

EUREKA CA

CAMBLI N STEEL | TEMS 68, 69, 81 AND 82 (PARTIAL)

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE ITEMS 5, 7, 8, 18, 117 THRU 122 AND 126 (PARTIAL)

RANCHO CORDOVA CA

CONFAB | TEMS 73 AND 74

LATHROP CA

CONSTRUCTI ON AREA SI GNS | TEMS 4, 29, 87, 88, 90, 103, 104 AND 106

NEWCASTLE CA

DON GARCI A PAVI NG CO | TEMS 55 THRU 57

SQUTH LAKE TAHCE CA

HARKER AND HARKER ELECTRI C | TEMS 123 THRU 125

RENO NV

JONTI NUED ON NEXT PAGE



03- 2A4604
03- NEV-80-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 11
11/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

LONG PAI NTI NG
KENT WA

R E SERRANO | NC
SAN FRANCI SCO CA

3l DDER | D NAME AND ADDRESS

| TEM5 91 AND 116 (PARTIAL)
I TEMS 5, 54, 58 THRU 61 AND 111 THRU 114

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
CAMVPBELL CA

CONFAB

LATHROP CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

D D M CRANE AND RI GA NG
RI O VI STA CA

E L WLLS

FRESNO CA

HARKER AND HARKER

RENO NV

KELLY EROSI ON CONTROL
RENO NV

MARTI N BROTHERS

RANCHO CORDOVA CA

JONTI NUED ON NEXT PAGE

PRESTRESSI NG

PRECAST

CONSTRUCTI ON AREA SI GNS
PI LE DRI VI NG

REBAR

ELECTRI CAL

HYDROSEEDI NG

ROADWORK



03- 2A4604
03- NEV-80-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 12
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PENHALL COVPANY
SAN LEANDRO CA
R E SERRANO
SAN FRANCI SCO CA
3l DDER | D NAME AND ADDRESS

DEMCLI TI ON
CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 NONE

NONE



03- 2A4604 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
11/ 20/ 01 11/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 9, 000. 00* 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 220 1, 200. 00 264, 000. 00
3 022301 TEMPORARY TRAFFI C COVER EA 5 540. 00 2,700. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 5 75. 00 375. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 16, 100 2.90 46, 690. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 13, 300 . 80 10, 640. 00
9 (S) 022302 TRAFFI C PLASTI C DRUM LS LUMP SUM 10, 000. 00* 10, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
11 (S) 022303 PORTABLE RADAR TRAI LER EA 2 5, 000. 00 10, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 650 30. 00 169, 500. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 200. 00 11, 200. 00
14 129150 TEMPORARY TRAFFI C SCREEN M 4,360 5. 00 21, 800. 00
15 150206 ABANDON CULVERT EA 2 3, 000. 00 6, 000. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 180 50. 00 9, 000. 00
17 150668 REMOVE FLARED END SECTI ON EA 4 140. 00 560. 00
18 150710 REMOVE TRAFFI C STRI PE M 7,290 2.15 15, 673. 50
19 150742 REMOVE ROADSI DE S| GN EA 2 100. 00 200. 00
20 150801 REMOVE OVERSI DE DRAI N EA 1 650. 00 650. 00
21 150805 REMOVE CULVERT M 82 82. 00 6, 724. 00
22 150820 REMOVE | NLET EA 6 700. 00 4, 200. 00
23 150823 REMOVE DOWNDRAI N M 23 115. 00 2, 645. 00
24 150846 REMOVE CONCRETE PAVENENT M2 1,720 20. 00 34, 400. 00
25 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 1,510 30. 00 45, 300. 00
26 151537 RECONSTRUCT FENCE ( TYPE W) M 15 110. 00 1, 650. 00
27 151540 RECONSTRUCT CHAI N LI NK FENCE M 40 125. 00 5, 000. 00
28 (S) 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 230 80. 00 18, 400. 00
(2.1 M POST)
29 152320 RESET ROADS| DE SI GN EA 2 300. 00 600. 00
30 152430 ADJUST | NLET EA 4 1, 200. 00 4, 800. 00
31 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 98 33.00 3,234.00
32 153221 REMOVE CONCRETE BARRI ER M 21 193. 00 4,053. 00
33 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 6, 610 4.00 26, 440. 00
34 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 330 10. 00 3, 300. 00
35 153530 ACCESS OPENI NG, DECK EA 4 2,500. 00 10, 000. 00
36 153531 ACCESS OPENI NG, SOFFI T EA 2 1, 500. 00 3, 000. 00
37 155003 CAP | NLET EA 5 1, 000. 00 5, 000. 00



03- 2A4604 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 20/ 01 11/ 26/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 156585 REMOVE CRASH CUSHI ON EA 1 1, 500. 00 1, 500. 00
39 157550 BRI DGE REMOVAL LS LUMP SUM 105, 000. 00* 105, 000. 00
40 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 28, 000. 00* 28, 000. 00
41 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 26, 000. 00* 26, 000. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2,000. 00
43 190101 ROADWAY EXCAVATI ON VB 7,790 18. 00 140, 220. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 350 70. 00 24, 500. 00
45 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) Vel 265 70. 00 18, 550. 00
46 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 1.1 1, 000. 00 1, 100. 00
47 (S) 203014 FI BER ( EROSI ON CONTROL) KG 330 2.50 825. 00
48 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 1, 140 2.00 2, 280. 00
49 (S) 203040 SEED ( EROSI ON CONTROL) KG 7 425.00 2,975. 00
50 (S) 203056 COMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 450 3.00 1, 350. 00
51 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 41 9.00 369. 00
52 260201 CLASS 2 AGGREGATE BASE B 2, 420 68. 00 164, 560. 00
53 260210 AGGREGATE BASE ( APPROACH SLAB) VB 6 70. 00 420. 00
54 280000 LEAN CONCRETE BASE Vel 1, 490 140. 00 208, 600. 00
55 390155 ASPHALT CONCRETE (TYPE A) TONN 2, 360 100. 00 236, 000. 00
56 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 13 17. 00 221. 00
57 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 220 17. 00 3, 740. 00
58 401000 CONCRETE PAVEMENT VB 4, 480 250. 00 1, 120, 000. 00
59 022304 | NTERVEDI ATE PAVEMENT ANCHOR EA 1 6, 000. 00 6, 000. 00
60 404092 SEAL PAVEMENT JOI NT M 3,180 8. 00 25, 440. 00
61 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 520 6. 00 3,120. 00
62 490511 FURNI SH STEEL PILING (HP 250 X 85) M 1, 339 50. 00 66, 950. 00
63 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 100 1, 400. 00 140, 000. 00
64 (S) 048708 PRESTRESS| NG PRECAST G RDERS LS LUMP SUM 80, 000. 00* 80, 000. 00
65 (S) 048709 PRESTRESSI NG ANCHOR BRACKETS LS LUMP SUM 33, 000. 00* 33, 000. 00
66 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 80 400. 00 32, 000. 00
67 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 730 350. 00 255, 500. 00
68 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB B 177 600. 00 106, 200. 00

(TYPE N)
69 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 59 700. 00 41, 300. 00
(TYPE R)

70 510312 CLASS 4 CONCRETE VB 900 173. 00 155, 700. 00
71 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 88 1, 360. 00 119, 680. 00
72 (F) 048710 DRYSTACK ROCK TEXTURE MR 86 180. 00 15, 480. 00
73 (S) 048711 FURNI SH PRECAST POST- TENSI ON BULB- TEE EA 14 28, 000. 00 392, 000. 00

G RDER (40 M- 45 M



03- 2A4604 Bl D245
03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 15
11/ 20/ 01 11/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
74 (S) 048712 ERECT PRECAST POST- TENSI ON BULB- TEE EA 14 7,000. 00 98, 000. 00
G RDER (40 M- 45 M

75 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 156 1, 800. 00 280, 800. 00

76 515042 PLACE POLYESTER CONCRETE OVERLAY M2 6, 610 34.00 224, 740. 00

77 (SF) 048713 GRI ND CONCRETE SURFACE MR 444 20. 00 8, 880. 00

78 (S) 515072 CORE CONCRETE (0 - 50 M) M 18 250. 00 4, 500. 00

79 (S) 519117 JONT SEAL (MR 30 MV M 129 100. 00 12, 900. 00

80 (S) 519142 JONT SEAL (MR 40 MV M 37 150. 00 5, 550. 00

81 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 25, 500 1.40 35, 700. 00

82 (SF) 520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 46, 400 2.20 102, 080. 00

83 (SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 3, 250 6. 00 19, 500. 00

84 (F) 560218 FURNI SH S| GN STRUCTURE ( TRUSS) KG 3, 750 5.75 21, 562. 50

85 (SF)560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 3, 750 1.40 5, 250. 00

86 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 4.5 800. 00 3, 600. 00

CONCRETE PI LE (SI GN FOUNDATI ON)

87 566011 ROADSI DE SI GN - ONE POST EA 2 300. 00 600. 00

88 566012 ROADSI DE SI GN - TWO PCST EA 3 400. 00 1, 200. 00

89 568007 INSTALL SI GN OVERLAY EA 2 310. 00 620. 00

90 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 2 150. 00 300. 00

EXI STI NG POST

91 (S) 597600 PREPARE AND PAI NT CONCRETE MR 86 140. 00 12, 040. 00

92 620909 450 MM ALTERNATI VE Pl PE CULVERT M 55 132.00 7, 260. 00

93 620913 600 MM ALTERNATI VE PI PE CULVERT M 1, 740 100. 00 174, 000. 00

94 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 11 230. 00 2,530. 00

95 703450 WELDED STEEL Pl PE CASI NG ( BRI DGE) M 23 300. 00 6, 900. 00

96 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 250. 00 250. 00

97 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 285. 00 285. 00

98 721009 ROCK SLOPE PROTECTI ON VB 95 125. 00 11, 875. 00

(FACING, METHOD B)

99 729010 ROCK SLOPE PROTECTI ON FABRI C M2 240 1. 60 384. 00
100 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 12,012 1.50 18, 018. 00
101 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 510 21.00 10, 710. 00
102 022305 CONCRETE BARRI ER DELI NEATOR (400 M) EA 2 25. 00 50. 00
103 820108 DELI NEATOR ( CLASS 2) EA 6 45. 00 270. 00
104 022306 HI GHVAY POST MARKER EA 2 45. 00 90. 00
105 022307 CONCRETE BARRI ER MARKER ( NON- | MPACTABLE) EA 180 8. 00 1, 440. 00
106 820151 OBJECT MARKER ( TYPE L- 1) EA 6 45. 00 270. 00
107 (S) 832001 METAL BEAM GUARD RAI LI NG M 12 65. 00 780. 00



03- 2A4604 Bl D245

03- NEV- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
11/ 20/ 01 11/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
108 (S) 839553 END SECTI ON EA 3 100. 00 300. 00
109 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2, 200. 00 15, 400. 00
110 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 500. 00 500. 00
111 839710 CONCRETE BARRI ER ( TYPE 60S) M 44 160. 00 7, 040. 00
112 (F) 048714 CONCRETE BARRI ER ( TYPE 60SA MODI FI ED) M 62 350. 00 21, 700. 00
113 839712 CONCRETE BARRI ER ( TYPE 60SC) M 2,290 170. 00 389, 300. 00
114 (F) 048715 CONCRETE BARRI ER ( TYPE 60SC MODI FI ED) M 136 235. 00 31, 960. 00
115 (F) 048716 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 117 290. 00 33, 930. 00
116 022308 CONCRETE BARRI ER ( TYPE 732 SB) M 87 1, 000. 00 87, 000. 00
117 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 8,170 60 4,902. 00
( SPRAYABLE)
118 (S) 022309 200 MV THERVOPLASTI C TRAFFI C STRI PE M 1, 270 12. 00 15, 240. 00
( RECESSED)
119 (S) 022310 200 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 220 9.00 10, 980. 00
( RECESSED, BROKEN 3.66 M- 0.92 M)
120 (S) 022311 100 MM THERMOPLASTI C TRAFFI C STRI PE M 45 6. 50 292. 50
(RECESSED, BROKEN 5.18 M- 2.14 M)
121 (S) 022312 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,070 8. 00 24, 560. 00
( RECESSED)
122 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5,670 6. 50 36, 855. 00
( RECESSED, BROKEN 10.98 M - 3.66 M
123 860401 LI GHTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
124 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) LS LUMP SUM 15, 000. 00* 15, 000. 00
125 022313 FI BER OPTI C SYSTEM LS LUMP SUM 230, 000. 00* 230, 000. 00
126 999990 MOBI LI ZATI ON LS LUMP SUM 700, 000. 00* 700, 000. 00

TOTAL 7,197, 208. 50



TEM

©CoOoO~NOUODWNE

03- 2A4604

530.
4400.
6370.
1764.

393209.
7425.
3500.
1800.
2200.

400.

03- NEV- 80- 1 SUMMARY OF REMAINING BIDDE
11/ 20/ 01
------------------------------- Ry R L LR PR PP EPEY
SECOND THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- e |
9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00| 7, 900. 00*
1, 800. 00 396000. 00| 875. 00 192500. 00| 3, 600. 00
100. 00 500. 00| 940. 00 4700. 00| 350. 00
15, 000. 00* 15000. 00| 25, 210. 00* 25210. 00| 11, 900. 00*
410, 000. 00* 410000. 00| 112, 650. 00* 112650. 00| 115, 000. 00*
125. 00 625. 00| 200. 00 1000. 00| 60. 00
3.00 48300. 00| 3.00 48300. 00| 2.90
35 4655. 00| .90 11970. 00| . 80
10, 000. 00* 10000. 00| 13, 400. 00* 13400. 00| 10, 000. 00*
20, 000. 00* 20000. 00| 39, 870. 00* 39870. 00| 23, 500. 00*
5, 000. 00 10000. 00| 8, 950. 00 17900. 00| 8, 500. 00
20. 00 113000. 00| 38. 45 217242. 50| 38. 00
260. 00 14560. 00| 225. 00 12600. 00| 200. 00
15. 00 65400. 00| 12.75 55590. 00| 12.00
2,500. 00 5000. 00| 435. 00 870. 00| 1, 100. 00
20. 00 3600. 00| 21. 00 3780. 00| 20. 00
210. 00 840. 00| 250. 00 1000. 00| 42.00
2.00 14580. 00| 2.30 16767. 00| 2.15
500. 00 1000. 00| 120. 00 240. 00| 55. 00
2,500. 00 2500. 00| 990. 00 990. 00| 650. 00
20. 00 1640. 00| 63. 00 5166. 00| 20. 00
630. 00 3780. 00| 625. 00 3750. 00| 465. 00
75. 00 1725. 00| 43.00 989. 00| 60. 00
10. 00 17200. 00| 32. 00 55040. 00| 18.75
10. 00 15100. 00| 53. 00 80030. 00| 14. 60
66. 00 990. 00| 110. 00 1650. 00| 60. 00
82. 00 3280. 00| 125. 00 5000. 00| 39. 00
60. 00 13800. 00| 63. 00 14490. 00| 63. 00
500. 00 1000. 00| 325. 00 650. 00| 265. 00
1, 000. 00 4000. 00| 695. 00 2780. 00| 1, 100. 00
14.00 1372. 00| 23.00 2254. 00| 65. 00
100. 00 2100. 00| 120. 00 2520. 00| 84. 00
6. 50 42965. 00| 7.00 46270. 00| 5.95
1. 00 330. 00| 15. 00 4950. 00| 22.50
5, 500. 00 22000. 00| 1, 600. 00 6400. 00| 875. 00
8, 250. 00 16500. 00| 680. 00 1360. 00| 900. 00
900. 00 4500. 00| 560. 00 2800. 00| 440. 00
1, 150. 00 1150. 00| 670. 00 670. 00| 400. 00
100, 000. 00* 100000. 00| 115, 000. 00* 115000. 00| 108, 850. 00*

108850.

Bl D245
PAGE 17
11/ 26/ 01
FI FTH
BI D AMOUNT
9, 000. 00* 9000
500. 00 110000
2, 000. 00 10000
20, 000. 00* 20000
100, 000. 00* 100000
1, 000. 00 5000
3.00 48300
1.00 13300
5, 000. 00* 5000
25, 000. 00* 25000
5, 000. 00 10000
40. 00 226000
300. 00 16800
7.00 30520
1, 000. 00 2000
30. 00 5400
500. 00 2000
2.20 16038
300. 00 600
500. 00 500
100. 00 8200
500. 00 3000
200. 00 4600
25.00 43000
20.00 30200
70. 00 1050
80. 00 3200
70. 00 16100
500. 00 1000
500. 00 2000
50. 00 4900
75. 00 1575
1.00 6610
15. 00 4950
2, 000. 00 8000
2, 000. 00 4000
500. 00 2500
500. 00 500.
70, 000. 00* 70000.



03- 2A4604
03- NEV-80-1
11/ 20/ 01

16, 000. 00*
8, 500. 00*
2, 000. 00*

1.00

80, 000. 00*
55. 000. 00*

16000.
8500.
2000.
7790.

70000.

26500.
1089.
1089.
1254,
1925.
1485.

451.
96800.
660.
298000.
94400.
169.
2860.
582400.
6000.

47700.
1560.

83018.

200000.

80000.

55000.

52000.

620500.
150450.
50150.
90000.
189200.
10320.
252000.
30100.
296400.
224740.
8880.
5130.

SUMMARY OF
THI RD
| BI D
00| 25, 765. 00*
00| 12, 700. 00*
00| 2, 000. 00*
00| 22.50
00| 33. 00
00| 88. 00
00| 975. 00
00| 3.25
00| 1.00
00| 270. 00
00| 3.25
00| 11. 00
00| 57. 50
00| 44.00
00| 179. 00
00| 96. 00
00| 17. 00
00| 17. 00
00| 240. 50
00| 7,500. 00
00| 7.00
00| 10. 00
00| 50. 00
00| 1, 150. 00
00| 85, 000. 00*
00| 35, 000. 00*
00| 450. 00
00| 800. 00
00| 712. 00
00| 708. 00
00| 183.70
00| 1, 300. 00
00| 130. 00
00| 33, 920. 00
00| 9, 005. 00
00| 1, 775. 00
00| 31. 00
00| 44.00
00| 180. 00

REMAI

1, 150.

28, 000.
12, 000.

NI NG BI DDERS

Bl D245
PACGE 18
11/ 26/ 01
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
10, 000. 00* 10000.
2, 000. 00* 2000.
30. 00 233700.
100. 00 35000.
50. 00 13250.
1, 000. 00 1100.
5.00 1650.
1.20 1368.
270. 00 1890.
4.00 1800.
15.00 615.
70. 00 169400.
500. 00 3000.
240. 00 357600.
100. 00 236000.
40. 00 520.
40. 00 8800.
340. 00 1523200.
2, 000. 00 2000.
6. 00 19080.
6. 00 3120.
50. 00 66950.
1, 800. 00 180000.
90, 000. 00* 90000.
20, 000. 00~ 20000.
300. 00 24000.
700. 00 511000.
600. 00 106200.
750. 00 44250.
200. 00 180000.
800. 00 70400.
75. 00 6450.
17, 000. 00 238000.
2,600. 00 36400.
2, 000. 00 312000.
30. 00 198300.
30. 00 13320.
120. 00 2160.



03- 2A4604
03- NEV-80-1
11/ 20/ 01

1200

14700.
550.
6600
12090.
412200
31280.
35100.
87000.
4902.

SUMMARY OF
THI RD
| BI D
00| 116. 00
00| 146. 00
00| 1.00
00| 2.20
00| 5.50
00| 6. 00
00| 1.75
00| 1, 500. 00
00| 300. 00
00| 400. 00
00| 700. 00
00| 150. 00
00| 85. 00
00| 163. 00
00| 143. 00
00| 91. 00
00| 360. 00
00| 232.00
00| 260. 00
00| 108. 00
00| 3.40
00| 1.50
00| 21. 50
00| 50. 00
00| 45. 00
00| 50. 00
00| 15. 00
00| 45. 00
00| 105. 00
00| 150. 00
00| 2, 000. 00
00| 550. 00
00| 237.00
00| 220. 00
00| 183. 50
00| 270. 00
00| 367. 00
00| 1, 375. 00
00| .55

REMA

10260.

18018.
10965.
100.
270.
100.
2700.
270.
1260.
450.
14000.
550.
10428.
13640.
420215
36720.
42939
119625
4493.

NI NG B

| DDERS
FOURTH
AMOUNT

120. 00 15480
154. 00 5698
1.15 29325
2.31 107184
8. 00 26000
6. 20 23250
.58 2175
365. 00 6142
300. 00 600
400. 00 1200
470. 00 940
150. 00 300
40. 00 3440
250. 00 13750
125. 00 217500
25.00 275
315. 00 7245
230. 00 230
250. 00 250
180. 00 17100
3.00 720
1.20 14414
5.50 2805
25.00 50.
45. 00 270
45. 00 90.
8. 00 1440
45. 00 270
101. 00 1212
150. 00 450
900. 00 13300
500. 00 500
160. 00 7040
350. 00 21700
165. 00 377850
285. 00 38760
390. 00 45630
900. 00 78300
.52 4248

Bl D245
PACGE 19
11/ 26/ 01
FI FTH
AMOUNT
100. 00 12900
100. 00 3700
2.00 51000
2.20 102080
8. 00 26000
6. 00 22500
1.50 5625
000. 00 9000
500. 00 1000
500. 00 1500
000. 00 2000
200. 00 400
100. 00 8600
400. 00 22000
140. 00 243600
200. 00 2200
300. 00 6900
500. 00 500
500. 00 500
300. 00 28500
200. 00 48000
2.00 24024
10. 00 5100
200. 00 400
50. 00 300
50. 00 100
50. 00 9000
50. 00 300
120. 00 1440
200. 00 600
000. 00 14000
600. 00 600
200. 00 8800
160. 00 9920
205. 00 469450
300. 00 40800
200. 00 23400
200. 00 17400
. 60 4902



TEM

18
L19
L20
21
122
123
L24
25
26
ror

SUMMARY

03- 2A4604
03- NEV- 80- 1
11/ 20/ 01
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
13. 00 16510. 00
10. 00 12200. 00
7.00 315. 00|
9.00 27630. 00
7.00 39690. 00
31, 750. 00* 31750. 00
15, 600. 00* 15600. 00
256, 900. 00* 256900. 00
757, 000. 00* 757000. 00
7,433, 648. 00

OF REMA

RD
AMOUNT

00 15240
00 10980
00 315
00 24560
50 36855
00* 30000
00* 15000
00* 235000
00* 374200.

7,560, 255. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

12. 00 15240

9. 00 10980

6.50 292

8. 00 24560

6. 50 36855

28, 000. 00* 28000

14, 000. 00* 14000

221, 000. 00* 221000
638, 000. 00* 638000

7,606, 945. 90

Bl D245

PAGE 20
11/ 26/ 01
FI FTH
BI D AMOUNT
15.00 19050
15. 00 18300
7.00 315
9.00 27630
7.00 39690
30, 000. 00* 30000
15, 000. 00* 15000.
250, 000. 00* 250000
500, 000. 00* 500000

7,734,392.00



03- 2A4604 Bl D245

03- NEV- 80- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 21
11/ 20/ 01 11/ 26/ 01
P CPEREERE R e PR EETPEPEERER R e P DL R TPEPEERERD
TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT
R R e ers | om | m e
1] 9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00| 15, 000. 00* 15000. 00
2| 850. 00 187000. 00| 1, 850. 00 407000. 00| 4, 000. 00 880000. 00
3| 3, 000. 00 15000. 00| 4, 000. 00 20000. 00| 1, 100. 00 5500. 00
4 | 20, 000. 00* 20000. 00| 12, 000. 00* 12000. 00| 16, 000. 00* 16000. 00
5| 500, 000. 00* 500000. 00| 135, 000. 00* 135000. 00| 200, 000. 00* 200000. 00
6 | 200. 00 1000. 00| 300. 00 1500. 00| 300. 00 1500. 00
7 5. 00 80500. 00| 3.00 48300. 00| 3.50 56350. 00
8 | 2.00 26600. 00| 1.00 13300. 00| 50 6650. 00
9 | 50, 000. 00* 50000. 00| 17, 500. 00* 17500. 00| 12, 000. 00* 12000. 00
10 | 10, 000. 00* 10000. 00| 25, 000. 00* 25000. 00| 50, 000. 00* 50000. 00
11 | 20, 000. 00 40000. 00| 15, 000. 00 30000. 00| 18, 000. 00 36000. 00
12 | 60. 00 339000. 00| 50. 00 282500. 00| 15. 00 84750. 00
13 | 275. 00 15400. 00| 300. 00 16800. 00| 50. 00 2800. 00
14 | 18. 00 78480. 00| 3.00 13080. 00| 15. 00 65400. 00
15 | 1, 000. 00 2000. 00| 4, 000. 00 8000. 00| 525. 00 1050. 00
16 | 22.00 3960. 00| 50. 00 9000. 00| 30. 00 5400. 00
17 | 100. 00 400. 00| 500. 00 2000. 00| 250. 00 1000. 00
18 | 4.00 29160. 00| 2.00 14580. 00| 1.50 10935. 00
19 | 150. 00 300. 00| 200. 00 400. 00| 150. 00 300. 00
20 | 300. 00 300. 00| 4, 000. 00 4000. 00| 420. 00 420. 00
21 | 22.00 1804. 00| 300. 00 24600. 00| 32.00 2624. 00
22 | 330. 00 1980. 00| 1, 750. 00 10500. 00| 450. 00 2700. 00
23 | 20. 00 460. 00| 175. 00 4025. 00| 45. 00 1035. 00
24 | 20. 00 34400. 00| 40. 00 68800. 00| 12. 00 20640. 00
25 | 15. 00 22650. 00| 55. 00 83050. 00| 9.00 13590. 00
26 | 25.00 375. 00| 100. 00 1500. 00| 25.00 375. 00
27 | 38.00 1520. 00| 30. 00 1200. 00| 30. 00 1200. 00
28 | 50. 00 11500. 00| 80. 00 18400. 00| 40. 00 9200. 00
29 | 400. 00 800. 00| 300. 00 600. 00| 500. 00 1000. 00
30 | 500. 00 2000. 00| 1, 750. 00 7000. 00| 750. 00 3000. 00
31 | 80. 00 7840. 00| 100. 00 9800. 00| 15. 00 1470. 00
32 | 60. 00 1260. 00| 35. 00 735. 00| 30. 00 630. 00
33 | 11.00 72710. 00| 10. 00 66100. 00| 9.00 59490. 00
34 | 60. 00 19800. 00| 15. 00 4950. 00| 20. 00 6600. 00
35 | 2, 500. 00 10000. 00| 5, 000. 00 20000. 00| 2, 500. 00 10000. 00
36 | 2, 500. 00 5000. 00| 1, 500. 00 3000. 00| 2, 500. 00 5000. 00
37 | 1, 000. 00 5000. 00| 2, 500. 00 12500. 00| 500. 00 2500. 00
38 | 100. 00 100. 00| 500. 00 500. 00| 1, 000. 00 1000. 00
39 | 100, 000. 00* 100000. 00| 110, 000. 00* 110000. 00| 135, 000. 00* 135000. 00



03- 2A4604
03- NEV-80-1
11/ 20/ 01

85. 000.
40, 000.

SUMMARY OF
SEVENTH
| BI D
00| 20, 000. 00*
00| 20, 000. 00*
00| 2, 000. 00*
00| 35. 00
00| 55. 00
00| 100. 00
00| 1, 000. 00
00| 2.50
00| 1.00
00| 400. 00
00| 3.00
00| 9.00
00| 80. 00
00| 250. 00
00| 145. 00
00| 100. 00
00| 20. 00
00| 20. 00
00| 260. 00
00| 5, 000. 00
00| 8. 00
00| 8. 00
00| 60. 00
00| 1, 200. 00
00| 80, 000. 00*
00| 40, 000. 00*
00| 450. 00
00| 560. 00
00| 500. 00
00| 425. 00
00| 165. 00
00| 2, 000. 00
00| 100. 00
00| 35, 000. 00
00| 9, 000. 00
00| 2, 000. 00
00| 45. 00
00| 20. 00
00| 200. 00

REMA

NI NG BI DDERS

1, 000.

40, 000.
13, 000.

. 00*
. 00*
. 00*
.00

45000.
15000.
7000.
233700.
96250.
10600.
1100.
1155.
1254.
1925.
1575.
451.
96800.
450.
178800.
236000.
260.
4400.
672000.
5000.
15900.
2600.
73645.
110000.
60000.
12000.
30000.
430700.
123900.
40710.
720000.
88000.
8600.
560000.
182000.
390000.
297450.
24420.
3150.

Bl D245
PAGE 22
11/ 26/ 01



03- 2A4604 Bl D245
03- NEV- 80- 1 SUMMARY OF REMAINING BIDDERS PAGE 23
11/ 20/ 01 11/ 26/ 01
_______________________________ |_______________________________I_______________________________
SI XTH [ SEVENTH [ El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________I_______________________________
200. 00 25800. 00| 100. 00 12900. 00| 95. 00 12255. 00
225.00 8325. 00| 140. 00 5180. 00| 150. 00 5550. 00
1.75 44625. 00| 1.50 38250. 00| 1.50 38250. 00
1.80 83520. 00| 2.00 92800. 00| 2.00 92800. 00
13.00 42250. 00| 6. 00 19500. 00| 10. 00 32500. 00
9.00 33750. 00| 6. 00 22500. 00| 5. 00 18750. 00
6. 00 22500. 00| 2.00 7500. 00| 1.50 5625. 00
2, 000. 00 9000. 00| 500. 00 2250. 00| 2,000. 00 9000. 00
300. 00 600. 00| 300. 00 600. 00| 350. 00 700. 00
700. 00 2100. 00| 400. 00 1200. 00| 450. 00 1350. 00
500. 00 1000. 00| 300. 00 600. 00| 150. 00 300. 00
500. 00 1000. 00| 150. 00 300. 00| 75. 00 150. 00
200. 00 17200. 00| 100. 00 8600. 00| 100. 00 8600. 00
150. 00 8250. 00| 565. 00 31075. 00| 325. 00 17875. 00
165. 00 287100. 00| 245. 00 426300. 00| 330. 00 574200. 00
100. 00 1100. 00| 20. 00 220. 00| 40. 00 440. 00
400. 00 9200. 00| 500. 00 11500. 00| 135. 00 3105. 00
500. 00 500. 00| 500. 00 500. 00| 200. 00 200. 00
300. 00 300. 00| 500. 00 500. 00| 250. 00 250. 00
100. 00 9500. 00| 200. 00 19000. 00| 40. 00 3800. 00
2.00 480. 00| 5. 00 1200. 00| 1.25 300. 00
6. 00 72072. 00| 2.00 24024. 00| 5. 00 60060. 00
6. 00 3060. 00| 10. 00 5100. 00| 25. 00 12750. 00
35. 00 70. 00| 25. 00 50. 00| 50. 00 100. 00
50. 00 300. 00| 50. 00 300. 00| 50. 00 300. 00
50. 00 100. 00| 50. 00 100. 00| 50. 00 100. 00
50. 00 9000. 00| 8. 00 1440. 00| 5. 00 900. 00
50. 00 300. 00| 50. 00 300. 00| 50. 00 300. 00
200. 00 2400. 00| 65. 00 780. 00| 150. 00 1800. 00
200. 00 600. 00| 100. 00 300. 00| 450. 00 1350. 00
2,500. 00 17500. 00| 2, 300. 00 16100. 00| 2,500. 00 17500. 00
2,500. 00 2500. 00| 600. 00 600. 00| 750. 00 750. 00
300. 00 13200. 00| 165. 00 7260. 00| 350. 00 15400. 00
350. 00 21700. 00| 165. 00 10230. 00| 250. 00 15500. 00
175. 00 400750. 00| 225. 00 515250. 00| 350. 00 801500. 00
300. 00 40800. 00| 315. 00 42840. 00| 350. 00 47600. 00
300. 00 35100. 00| 200. 00 23400. 00| 250. 00 29250. 00
350. 00 30450. 00| 1, 000. 00 87000. 00| 1, 200. 00 104400. 00
2.00 16340. 00| 50 4085. 00| 1.50 12255. 00



TEM

18
L19
L20
21
122
123
L24
25
26
ror

03- 2A4604

03- NEV-80-1

11/ 20/ 01

30, 000.
15, 000.
240, 000.
630, 000.

SUMMARY

8, 575, 227. 00

OF REMA
_______________________________ I
SEVENTH |
BI D ANMOUNT
_______________________________ I
11. 00 13970
8. 00 9760
2.00 90.
5. 00 15350
2.00 11340
30, 000. 00* 30000
10, 000. 00* 10000
230,000. 00 230000
680, 000. 00  680000.
8, 627, 303. 00

N |

9, 334, 691. 00

NG BI DDERS
El GHTH

BI D AMOUNT
3.30 4191
3.00 3660
2.00 90
1.80 5526
1.50 8505
30, 000. 00* 30000
15, 000. 00* 15000
250, 000. 00* 250000
560, 000. 00* 560000

Bl D245
PACGE 24
11/ 26/ 01



