STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

12/12/01
04-012054

B I

D SUMMARY

I N ALAMEDA COUNTY | N CAKLAND FROM
1.4 KMTO 0.5 KM VST OF TOLL

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 14/ 01
CONTRACT CODE ' C '

LOCATI ON 04- ALA-80-1.1/1.7 PLAZA 60 CONTRACT | TEMB
ROADWAY EMBANKNVENT FEDERAL AlD ACBR- 080- 1(085) N
| M 080- 1( 085) N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPOSALS | SSUED 38  FUND TOTAL  HA4S3 0 TOTAL NUMBER OF WORKI NG DAYS 180
\UVBER OF BIDDERS 8  ENG NEERS EST 8, 031, 452. 00 AMOUNT UNDER 1, 141, 617. 00 PERCENT UNDER EST 14. 21
PROGRAM ELEMENTS RAST
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 6,889,835.00 4 GORDON N BALL | NC 925 838-5675
00710807
333 CAMELLE AVE FAX 925 838-5915
ALAMD CA 94507
2 7,318,550.00 7 BAY CI TIES PAVI NG AND GRADI NG 925 687- 6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524
3 8,165, 000.00 2 J EM AMS INC 530 891- 5061
00383838
3125 SOUTHGATE LANE FAX 530 891- 0904
CH CO CA 95928
4 8,230,170.00 5 PEAK ENG NEERI NG | NC 510 553- 1533
00631610
477 ROLAND WAY FAX 510 553- 0674
OAKLAND CA 94621- 2014
5 8,396,330.00 3 PAVEX CONSTRUCTI ON DI VI SI ON 650 482- 4000
00000022
330 BLOMQUI ST STREET FAX 650 482- 4136

REDWOOD CI TY CA 94063



04- 012054

04- ALA-80-1

12/12/01
6 8, 466, 666. 00
7 9, 801, 955. 00
8 11, 684, 950. 00

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568
FERVMA CORPCRATI ON

1265 MONTECI TO AVE STE 200
MOUNTAI N VI EW CA 94043

SH MM CK CONSTRUCTI ON COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

925 829-9220
00704195
FAX 925 803-4263

650 961-2742
00236337
FAX 650 968-3945

510 293-1100
00594575
FAX 510 293-1110

Bl D245
PAGE 2
12/ 14/ 01



04- 012054
04- ALA-80-1
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
12/ 14/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE

SAN JOSE CA

MB I

LI VERVORE CA

MENDEL| AN

SAN FRANCI SCO CA

NI LEX CORPORATI ON
ENGLEWOCD CA
PREFORMANCE EXCAVATORS
SAN RAFAEL CA

ST FRANCI S ELECTRI C
HAYWARD CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

FENCI NG

METAL BEAM GUARD RAI L
EROSI ON CONTROL ( PARTI AL)
DRAI NAGE DRI LLI NG

HAZARDOUS MATERI AL ( PARTI AL)

ELECTRI CAL

CONSTRUCTI ON AREA S| GNS



04- 012054
04- ALA-80-1
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
12/ 14/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DI XON MARI NE SERVI CE

I N\VERNESS CA

NI LEX CORPORATI ON
ENGLEWOCD CA

ST FRANCI S ELECTRI C
HAYWARD CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

TURBI DI TY CONTRCL PLAN, TEMPORARY GEOTEXTI LE TUBE
W CKS

ELECTRI CAL

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AMERI CAN DRAI NAGE SYSTEM | NC
6415 ROBI NSON BLVD
WAXHAW NC

K AND K TRUCKI NG
1115 4TH AVE
ORLAND CA

K AND K TRUCKI NG
1115 4TH AVE
ORLAND CA

MB I

1175 GREENVI LLE RD
LI VERVORE CA

MBI

1175 GREENVI LLE RD
LI VERMORE CA

CONTI NUED ON NEXT PAGE

DRAI NAGE WORK, VERTI CAL DRAI NS AND MOBI LI ZATI ON ( PARTI AL)

MOBI LI ZATI ON ( PARTI AL)

PERVEABLE MATERI AL, ROCK SLOPE PROTECTI ON ( PARTI AL)

METAL BEAM GUARD RAI L, TEMPORARY SI NGLE THRI E BEAM BARRI ER

TEMPORARY TERM NAL SYSTEM AND TERM NAL ANCHCRS



04- 012054
04- ALA-80-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MORI SOLI CONSTRUCTI ON | NC
P O BOX 2762

LI VERVORE CA

MORNI NG STAR CONSULTI NG
1564 A FI TZGERALD DR

PI NOLE CA

OLI VEI RA FENCE | NC

400 REED STREET

SANTA CLARA CA
PERFORMANCE EXCAVATORS
103 SHORELI NE PARKWAY
SAN RAFAEL CA

R AND S TRUCKI NG

P O BOX 414

FULTON CA

STATEW DE SAFETY AND SI GNS | NC
1091 N 10TH ST

SAN JOSE CA

STATEW DE SAFETY AND SI GNS | NC
1091 N 10TH ST

SAN JOSE CA

SUPERI OR HYDROSEEDI NG

250 W RI VERSI DE DR
WATSONVI LLE CA

ELECTRI CAL FACI LI TIES AND CALL BOX SYSTEM

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

TEMPORARY FENCE AND RECONSTRUCT CHAI N LI NK FENCE

ROADWAY EXCAVATI ON ( HAZARDOUS)

PERVEABLE MATERI AL AND ROCK SLOPE PROTECTI ON ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, CHANNELI ZER

PORTABLE MESSAGE SI GN AND TEMPORARY CRASH CUSHI ONS

ERCSI ON CONTROL



04- 012054
04- ALA-80-1
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
12/ 14/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DBE ELECTRI C COVPANY
360 CRAND AVE
OAKLAND CA

M BUMGARNER | NC

1175 GREENVI LLE ROAD
LI VERMORE CA 94550
NI LEX CORPORATI ON
15171 E FREMONT DR
ENGLEWOOD CA 90112
OLI VEI RA FENCE

400 REED STREET
SANTA CLARA CA 95050
S AND S TRUCKI NG I NC
2332 NMARI PCSA ST

SAN FRANCI SCO CA
SUPERI OR HYDROSEEDI NG
250 W RI VERSI DE DRI VE
WATSONVI LLE CA 95076

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

GUARD RAI L

W CKS AND TUBES

FENCI NG

TRUCKI NG

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL KI RK LANDSCAPE
EUREKA CA

DI XON MARI NE SERVI CE
I N\VERNESS CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTROL

TURBI DI TY CONTRCL



04- 012054
04- ALA-80-1
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
12/ 14/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MB I

LI VERVORE CA

NI LEX CORPORATI ON
ENGLEWOCD CA
PERFORMANCE EXCAVATORS
SAN RAFAEL CA

ST FRANCI S ELECTRI C

Bl DDER | D NAME AND ADDRESS

GUARD RAI L
W CKS AND VERTI CLE DRAI NS
HAZARDOUS EXCAVATI ON

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ENVI RONMENTAL CONSTRUCTI ON
SANTA MARI A CA

NI LEX CORPORATI ON
ENGLEWOCD CA

PACI FI C STATES

DUBLI N CA

SO L ENTERPRI SES

BRENTWOCD CA

ST FRANCI S ELECTRI C
HAYWARD CA

EROSI ON CONTROL ( PARTI AL)
W CK AND VERTI CAL DRAI NS
HAZARDOUS MATERI AL

CLEARI NG AND GRUBI NG

ELECTRI CAL ( PARTI AL)



04- 012054
04- ALA-80-1
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
12/ 14/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FARWEST SAFETY | NC
226 NORTH MAI N STREET
LODI CA 95242

NI LEX CORPORATI ON

233 DRI FTWOOD DRI VE
ENGLEWOOD CA 94565
ST FRANCI S ELECTRI C
23294 CONNECTI CUT STREET
HAYWARD CA 94545
WASTE MANAGEMENT

2441 WADENA WAY

ELK GROVE CA 95758

Bl DDER | D NAME AND ADDRESS

SI GNS

W CKS AND VERTI CAL DRAI NS

ELECTRI CAL

HAUL OFF AND DI SPOSAL CONTAM NATED SO L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NI LEX CORPORATI ON
ENGLEWOOD CA
PREFORMANCE EXCAVATORS
SAN RAFAEL CA

ELECTRI CAL
VERTI CAL DRAI NS AND W CKS

EXCAVATI ON AND HAZARDOUS MATERI AL



04- 012054 Bl D245

04- ALA-80-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
12/12/01 12/ 14/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 022833 ELECTRONI C MOBI LE DAI LY DAI RY SYSTEM LS LUWP SUM 4,500. 00* 4, 500. 00
DATA DELI VERY
2 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUW SUM 5, 000. 00* 5, 000. 00
3 070018 TI ME- RELATED OVERHEAD VDAY 180 600. 00 108, 000. 00
4 022834 TEMPORARY FENCE ( TYPE ESA) M 100 20. 00 2, 000. 00
5 022835 TEMPORARY FLEXI BLE CULVERT EA 8 1, 500. 00 12, 000. 00
6 022836 PREPARE TURBI DI TY CONTROL PLAN LS LUW SUM 3, 000. 00* 3, 000. 00
7 074019 PREPARE STORM WATER PCLLUTI ON LS LUW SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTROL LS LUW SUM 15, 000. 00* 15, 000. 00
9 022837 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,000. 00 2,000. 00
10 022838 TURBI DI TY CONTROL LS LUW SUM 15, 000. 00* 15, 000. 00
11 022839 TEMPORARY ENTRANCE/ EXI T EA 2 2,000. 00 4, 000. 00
12 074023 TEMPORARY ERCSI ON CONTROL %% 8, 000 .50 4, 000. 00
13 022840 MOVE | N MOVE OUT EA 2 2,000. 00 4, 000. 00
( TEMPORARY ERCSI ON CONTRQOL)
14 022841 TEMPORARY GEOTEXTI LE TUBE M 605 800. 00 484, 000. 00
15 074029 TEMPORARY SI LT FENCE M 1,100 15. 00 16, 500. 00
16 022842 TEMPORARY COVER MR 1, 200 10. 00 12, 000. 00
17 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 2, 000. 00* 2, 000. 00
18 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 25, 000. 00* 25, 000. 00
19 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 7 50. 00 350. 00
20 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 15, 000. 00 15, 000. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 147 100. 00 14, 700. 00
22 129100 TEMPORARY CRASH CUSHI ON MCODULE EA 14 200. 00 2, 800. 00
23 150608 REMOVE CHAI N LI NK FENCE M 70 20. 00 1, 400. 00
24 150662 REMOVE METAL BEAM GUARD RAI LI NG M 65 20. 00 1, 300. 00
25 151540 RECONSTRUCT CHAI N LI NK FENCE M 325 50. 00 16, 250. 00
26 152387 RELOCATE ROADSI DE SI G\- TWO POST EA 1 300. 00 300. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUW SUM 40, 000. 00* 40, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 21, 400 25.00 535, 000. 00
29 022843 ROADWAY EXCAVATI ON ( HAZARDOUS) VB 5, 750 100. 00 575, 000. 00
30 194001 DI TCH EXCAVATI ON VB 200 25.00 5, 000. 00
31 198001 | MPORTED BORROW VB 53, 500 29.00 1, 551, 500. 00
32 022844 EROSI ON CONTROL ( NETTI NG MR 5,170 6. 00 31, 020. 00
33 (S) 203003 STRAW ( ERCSI ON CONTRCL) TONN 6 500. 00 3, 000. 00
34 203014 FI BER ( ERCSI ON CONTRQOL) KG 850 2.00 1, 700. 00

P
®

35 022845 PURE LI VE SEED ( ERCSI ON CONTRCL) 200 7.00 1, 400. 00



04- 012054 Bl D245

04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 12/ 01 12/ 14/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 (S) 203021 FI BER ROLLS M 1, 400 15. 00 21, 000. 00
37 203024 COVPOST ( EROSI ON CONTROL) KG 2, 600 1. 00 2, 600. 00
38 022846 MOVE | N OR MOVE OUT (EROSI ON CONTROL) EA 2 2, 000. 00 4, 000. 00

(TYPE D)
39 203056 COMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 800 1.00 800. 00
40 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 170 2. 00 340. 00
41 022847 FI NI SH NG SLOPE LS LUMP SUM 5, 000. 00* 5, 000. 00
42 022848 STABI LI ZED CONSTRUCTI ON' ROADVAY VB 800 100. 00 80, 000. 00
43 260301 CLASS 3 AGGREGATE BASE VB 60 110. 00 6, 600. 00
44 390102 ASPHALT CONCRETE ( TYPE A) TONN 70 150. 00 10, 500. 00
45 566012 ROADSI DE SI GN - TWD POST EA 3 400. 00 1, 200. 00
46 641134 450 MM PLASTI C Pl PE M 150 150. 00 22, 500. 00
47 641136 600 MM PLASTI C PI PE M 15 225. 00 3, 375. 00
48 022849 100 MM DRAI NAGE W CK M 74, 900 2.00 149, 800. 00
49 022850 100 MM VERTI CAL DRAI N M 69, 500 10. 00 695, 000. 00
50 682049 CLASS 3 PERMEABLE MATERI AL ( BLANKET) V] 9, 700 52. 00 504, 400. 00
51 022851 450 MM PLASTI C FLARED END SECTI ON EA 5 500. 00 2,500. 00
52 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) VB 16, 600 65. 00 1, 079, 000. 00
53 022852 GEOTEXTI LE REI NFORCEMENT FABRI C MR 12, 200 2.00 24, 400. 00
54 022853 GEOTEXTI LE FI LTER FABRI C LS LUMP SUM 50, 000. 00* 50, 000. 00
55 022854 TEMPORARY S| NGLE THRI E BEAM BARRI ER M 390 90. 00 35, 100. 00
(WOOD POST)

56 022855 TEMPORARY TERM NAL SYSTEM ( TYPE ET) EA 1 5, 000. 00 5, 000. 00
57 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
58 (S) 022856 ELECTRI CAL FACI LI TIES ( MODI FY) LS LUMP SUM 70, 000. 00* 70, 000. 00
59 (S) 022857 CALL BOX SYSTEM LS LUMP SUM 1, 000. 00* 1, 000. 00
60 999990 MOBI LI ZATI ON LS LUMP SUM 600, 000. 00* 600, 000. 00

TOTAL 6, 889, 835. 00
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©CoO~NOUIA WNPE

04- 012054
04- ALA-80-1
12/12/01

SUMMARY

OF

REMA/I

N

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

4,500. 00* 4500
40, 000. 00* 40000
2,500. 00 450000
5.00 500
1, 000. 00 8000
2,500. 00* 2500
7, 000. 00* 7000
1, 000, 000. 00* 1000000
2,500. 00 2500
50, 000. 00* 50000
2,500. 00 5000
.71 5680
750. 00 1500
1, 000. 00 605000
2.00 2200
10. 00 12000
2, 500. 00* 2500
125, 000. 00* 125000
200. 00 1400
20, 000. 00 20000
50. 00 7350
400. 00 5600
20. 00 1400
40. 00 2600
20. 00 6500
500. 00 500
40, 000. 00* 40000
10. 00 214000
110. 00 632500
20. 00 4000
20. 50 1096750
3.00 15510
600. 00 3600
.50 425
6. 00 1200
10. 00 14000
1.00 2600
3, 000. 00 6000
.50 400

Bl D245
PAGE 11
12/ 14/ 01
FI FTH
BI D AMOUNT
4,500. 00* 4500
80, 000. 00* 80000
1, 100. 00 198000
25.00 2500
1, 500. 00 12000
10, 000. 00* 10000
10, 000. 00* 10000
450, 000. 00* 450000
2,500. 00 2500
160, 000. 00* 160000
3, 000. 00 6000
.75 6000
1, 500. 00 3000
1, 600. 00 968000
12. 00 13200
1.00 1200
5, 000. 00* 5000
10, 000. 00* 10000
250. 00 1750
15, 000. 00 15000
100. 00 14700
300. 00 4200
10. 00 700
30. 00 1950
15. 00 4875
500. 00 500
40, 000. 00* 40000
15. 00 321000
175. 00 1006250
50. 00 10000
21.00 1123500
3.00 15510
600. 00 3600
.50 425
5.00 1000.
14. 00 19600
.50 1300
1, 500. 00 3000
.50 400



04- 012054 Bl D245
04- ALA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
12/12/01 12/ 14/ 01
------------------------------- TR D T e e TR EPE TR PP T TR LR NP PLRERRERE
SECOND THI RD | FOURTH FI FTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- Rt Ry e R P ) EP TR E TR E R EPERREEREPRePs
4.40 748. 00| 5.00 850. 00| 4.00 680. 00| 4.00 680. 00
11, 600. 00* 11600. 00| 10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
130. 00 104000. 00| 12. 00 9600. 00| 160. 00 128000. 00| 15. 00 12000. 00
58. 00 3480. 00| 65. 00 3900. 00| 50. 00 3000. 00| 75. 00 4500. 00
110. 00 7700. 00| 90. 00 6300. 00| 150. 00 10500. 00| 110. 00 7700. 00
1, 650. 00 4950. 00| 400. 00 1200. 00| 500. 00 1500. 00| 450. 00 1350. 00
25. 30 3795. 00| 135. 00 20250. 00| 60. 00 9000. 00| 200. 00 30000. 00
42.50 637. 50| 500. 00 7500. 00| 100. 00 1500. 00| 400. 00 6000. 00
1.69 126581. 00| 5.00 374500. 00| 1.75 131075. 00| 2.30 172270. 00
11.09 770755. 00| 8.30 576850. 00| 11.00 764500. 00| 11.00 764500. 00
56. 22 545334. 00| 50. 00 485000. 00| 55. 00 533500. 00| 50. 00 485000. 00
76. 00 380. 00| 320. 00 1600. 00| 200. 00 1000. 00| 500. 00 2500. 00
104. 00 1726400. 00| 80. 00 1328000. 00| 62. 00 1029200. 00| 80. 00 1328000. 00
1.00 12200. 00| 2.50 30500. 00| 4.00 48800. 00| 2.00 24400. 00
36, 080. 00* 36080. 00| 110, 000. 00* 110000. 00| 117, 000. 00* 117000. 00| 65, 000. 00* 65000. 00
300. 00 117000. 00| 100. 00 39000. 00| 80. 00 31200. 00| 93. 00 36270. 00
2, 500. 00 2500. 00| 5, 500. 00 5500. 00| 5, 000. 00 5000. 00| 1, 500. 00 1500. 00
2,500. 00 2500. 00| 1, 100. 00 1100. 00| 500. 00 500. 00| 2,500. 00 2500. 00
116, 640. 00* 116640. 00| 160, 000. 00* 160000. 00| 184, 000. 00* 184000. 00| 80, 000. 00* 80000. 00
1, 080. 00* 1080. 00| 2,500. 00* 2500. 00| 10, 000. 00* 10000. 00| 1, 000. 00* 1000. 00
600, 000. 00* 600000. 00| 251, 294. 00* 251294. 00| 800, 000. 00* 800000. 00| 820, 000. 00* 820000. 00
7,318, 550. 00 8, 165, 000. 00 8, 230, 170. 00 8, 396, 330. 00



04- 012054 Bl D245
04- ALA- 80- 1 SUMMARY OF REMAINING BIDDERS PAGE 13
12/ 12/ 01 12/ 14/ 01
R PP PP REE R R e O EPEPEPEPE EREEE TP e P e T L O PEPEPEPEPE
| TEM SI XTH SEVENTH El GHTH
| BI D ANOUNT | BI D ANOUNT | BI D ANOUNT
TP e een |- oo
1] 1, 000. 00* 1000. 00| 4, 500. 00* 4500. 00| 4, 500. 00* 4500. 00
2 | 10, 000. 00* 10000. 00| 40, 000. 00* 40000. 00| 20, 000. 00* 20000. 00
3] 6,000.00  1080000. 00| 2, 000. 00 360000. 00| 10, 000. 00  1800000. 00
4 | 30. 00 3000. 00| 200. 00 20000. 00| 30. 00 3000. 00
5 | 2, 500. 00 20000. 00| 1, 000. 00 8000. 00| 400. 00 3200. 00
6 | 25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00| 10, 000. 00* 10000. 00
7| 25, 000. 00* 25000. 00| 76, 000. 00* 76000. 00| 10, 000. 00* 10000. 00
8 | 740, 000. 00* 740000. 00| 200, 000. 00* 200000. 00| 80, 000. 00* 80000. 00
9 | 1, 000. 00 1000. 00| 5, 000. 00 5000. 00| 1, 000. 00 1000. 00
10 | 125, 000. 00* 125000. 00| 200, 000. 00* 200000. 00| 275, 000. 00* 275000. 00
11 | 5, 000. 00 10000. 00| 5, 000. 00 10000. 00| 7,000. 00 14000. 00
12 | .75 6000. 00| 2.00 16000. 00| .70 5600. 00
13 | 750. 00 1500. 00| 5, 000. 00 10000. 00| 700. 00 1400. 00
14 | 1, 300. 00 786500. 00| 1,800.00  1089000. 00| 1, 600. 00 968000. 00
15 | 20. 00 22000. 00| 15. 00 16500. 00| 11. 00 12100. 00
16 | 5.00 6000. 00| 2.00 2400. 00| 12. 00 14400. 00
17 | 2, 000. 00* 2000. 00| 20, 000. 00* 20000. 00| 6, 000. 00* 6000. 00
18 | 100, 000. 00* 100000. 00| 60, 000. 00* 60000. 00| 6, 000. 00 6000. 00
19 | 100. 00 700. 00] 250. 00 1750. 00| 50. 00 350. 00
20 | 10, 000. 00 10000. 00| 40, 000. 00 40000. 00| 25, 000. 00 25000. 00
21 | 100. 00 14700. 00| 100. 00 14700. 00| 90. 00 13230. 00
22 | 1, 000. 00 14000. 00| 500. 00 7000. 00| 500. 00 7000. 00
23 | 50. 00 3500. 00| 10. 00 700. 00| 35. 00 2450. 00
24 | 100. 00 6500. 00| 25. 00 1625. 00| 35. 00 2275. 00
25 | 50. 00 16250. 00| 30. 00 9750. 00| 45. 00 14625. 00
26 | 500. 00 500. 00| 500. 00 500. 00| 900. 00 900. 00
27 | 40, 000. 00* 40000. 00| 40, 000. 00* 40000. 00| 40, 000. 00* 40000. 00
28 | 10. 00 214000. 00| 27.00 577800. 00| 45. 00 963000. 00
29 | 135. 00 776250. 00| 165. 00 948750. 00| 90. 00 517500. 00
30 | 10. 00 2000. 00| 10. 00 2000. 00| 150. 00 30000. 00
31 | 10. 00 535000. 00| 30.00  1605000. 00| 32.00  1712000. 00
32 | 3.00 15510. 00| 4.00 20680. 00| 2.00 10340. 00
33 | 600. 00 3600. 00| 500. 00 3000. 00| 600. 00 3600. 00
34 | .40 340. 00| 5. 00 4250. 00| .40 340. 00
35 | 5. 00 1000. 00| 20. 00 4000. 00| 5. 00 1000. 00
36 | 15. 00 21000. 00| 10. 00 14000. 00| 13.00 18200. 00
37 | .50 1300. 00| 1.00 2600. 00| .50 1300. 00
38 | 1, 000. 00 2000. 00| 2, 500. 00 5000. 00| 1, 800. 00 3600. 00
39 | .50 400. 00| 2. 00 1600. 00| .45 360. 00



04- 012054 Bl D245
04- ALA- 80- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 14
12/ 12/ 01 12/ 14/ 01
_______________________________ |_______________________________|_______________________________
SI XTH | SEVENTH | El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ I_______________________________I_______________________________
5. 00 850. 00| 5. 00 850. 00| 4.00 680. 00
5, 000. 00* 5000. 00| 25, 000. 00* 25000. 00| 35, 000. 00* 35000. 00
100. 00 80000. 00| 50. 00 40000. 00| 190. 00 152000. 00
100. 00 6000. 00| 100. 00 6000. 00| 80. 00 4800. 00
150. 00 10500. 00| 150. 00 10500. 00| 75. 00 5250. 00
500. 00 1500. 00| 600. 00 1800. 00| 1, 500. 00 4500. 00
300. 00 45000. 00| 150. 00 22500. 00| 150. 00 22500. 00
600. 00 9000. 00| 200. 00 3000. 00| 170. 00 2550. 00
2.00 149800. 00| 2.00 149800. 00| 2.00 149800. 00
13.00 903500. 00| 11. 00 764500. 00| 15. 00 1042500. 00
75. 00 727500. 00| 85. 00 824500. 00| 58. 00 562600. 00
300. 00 1500. 00| 500. 00 2500. 00| 400. 00 2000. 00
50. 00 830000. 00| 80. 00 1328000. 00| 89. 00 1477400. 00
3.00 36600. 00| 3.00 36600. 00| 5. 00 61000. 00
50, 000. 00* 50000. 00| 90, 000. 00* 90000. 00| 270, 000. 00* 270000. 00
100. 00 39000. 00| 70. 00 27300. 00| 110. 00 42900. 00
5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00
1, 000. 00 1000. 00| 2, 000. 00 2000. 00| 1, 200. 00 1200. 00
75, 000. 00* 75000. 00| 80, 000. 00* 80000. 00| 140, 000. 00* 140000. 00
1, 000. 00* 1000. 00| 20, 000. 00* 20000. 00| 2, 000. 00* 2000. 00
846, 366. 00* 846366. 00| 900, 000. 00* 900000. 00| 1,100, 000. 00*  1100000. 00
8, 466, 666. 00 9, 801, 955. 00 11, 684, 950. 00



