STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 43

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

11/ 07/ 02
12-1072U4
12- ORA-133-4.2/8.1

B I

D SUMMARY

DEPARTMENT

I N ORANGE COUNTY | N LAGUNA BEACH
AND | RVI NE FROM ROUTE 73 AND 133
SEPARATI ON TO 0.5 KM SOUTH OF ROUTE

403 AND 133 SEPARATI ON
W DEN AND REALI GN HI GHWAY

OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 12/ 02
CONTRACT CODE "A '
143 CONTRACT | TEMS

FEDERAL AlD ACST-P133-(010)E

DI SADVANTAGED BUSI NESS ENTERPRI SE -
15, 421, 000

FUND TOTAL
ENG NEERS EST

HA22

24,508, 000. 00 AMOUNT UNDER

15. 0%

TOTAL NUMBER OF WORKI NG DAYS

6,123, 810. 90

P- P133- (010) E

850

PERCENT UNDER EST 24. 99

RAS

Bl D TOTAL

18, 384, 189. 10

20, 544, 140. 00

21, 345,551. 74

21, 535, 041. 80

22,676, 358. 80

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SEMA CONSTRUCTI ON | NC

2 SOUTH PO NTE DRI VE
LAKE FOREST CA 92630

FAX

ORTI Z ENTERPRI SES | NCORPORATED

6 CUSHI NG SUl TE 200
IRVINE CA 92618

GRI FFI TH COVPANY

2020 S YALE ST
SANTA ANA CA 92704

FAX

FAX

COFFMAN SPECI ALTIES | NC

4375 JUTLAND DR STE 260

SAN DI EGO CA 92117

FAX

SUKUT MYERS JO NT VENTURE

4010 W CHANDLER AVENUE

SANTA ANA CA 92704

FAX

949 470- 0500
00657770
949 829-0100

949 753-1414
00467088
949 753-1477

714 549-2291
00000088
714 549-4033

858 272-9080
00632358
858 272-3655

714 540-5351
00554278
714 540-1434



12-1072U4
12- ORA- 133
11/ 07/ 02

24,338,749. 76

24,720, 096. 50

1

2

BRENT ENG NEERI NG | NC

24921 DANA PO NT HARBOR DR 220
DANA PO NT CA 92629

YEAGER SHANSKA | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

949 496- 3900
00813979
FAX 949 487-5409

909 684-5360
00140069
FAX 909 788-2449

Bl D245
PAGE 2
11/12/02



12-1072U4 Bl D245

12- ORA- 133 PAGE 3

11/ 07/ 02 11/12/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE FENCE, GATES. CABLE AND HAND RAI L AND METAL BEAM GUARD RAI L
ORANGE CA
ALL AMERI CAN ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
P O BOX 2229
CORONA CA
FI NE GRADE EQUI PMENT FI NE GRADE AND BASE
LANCASTER CA
FOUNDATI ON PI LE Pl LI NG
FONTANA CA
HYDRO SPROUT ERCSI ON CONTROL AND LANDSCAPI NG
ESCONDI DO CA
R MD REBAR
BLOOM NGTON CA
ROCK STRUCTURES ROCK SLOPE PROTECTI ON AND GABI ON
Rl VERSI DE CA
SUDHAKAR STRI PI NG
RI ALTO CA
V T ELECTTIC ELECTRI CAL

869 9TH STREET
UPLAND CA



12-1072U4 Bl D245

12- ORA- 133 PAGE 4

11/ 07/ 02 11/12/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE FENCE AND GUARD RAI L
ORANGE CA
ALL AMERI CAN ASPHALT CONCRETE
CORONA CA
BERT SALAS | NC ROCK SLOPE PROTECTI ON AND UNDERGROUND
SANTEE CA
HYDRO SPROUT LANDSCAPE AND | RRI GATI ON
ESCONDI DO CA
J V LAND CLEARI NG CLEARI NG
SAN DI MAS CA
M C M CONSTRUCTI ON BRI DGE, PILES AND REBAR
NORTH HI GHLANDS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON SI GNS
Pl SMO BEACH CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL BARRI ER RAI L
POVONA CA
ALCORN FENCE TUBLAR HAND RAI L
CRANGE CA

CONTI NUED ON NEXT PAGE



12-1072U4
12- ORA- 133
11/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

11/12/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALL AVERI CAN ASPHALT
CORONA CA

BERT SALAS
SANTEE CA

FOUNDATI ON PI LES
FONTANA CA

HYDRO SPROUT
ESCONDI DO CA

J V LAND CLEARI NG
SAN DI MAS CA

MODERN ALLOYS
STANTON CA

REG ONAL STEEL
CLAREMONT

STATEW DE SAFETY AND SI GNS
POMAY CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE PAVI NG

Rl P RAP

FURNI SH AND DRI VE PI LI NG

ERCSI ON CONTRCL

CLEARI NG

VETAL BEAM GUARD RAI L

REI NFCRCI NG STEEL

SI GNS

STRI PI NG



12-1072U4
12- ORA- 133
11/ 07/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

11/12/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE
ORANGE CA

ALL AMERI CAN ASPHALT
CORONA CA

BERT SALAS | NC
SANTEE CA

FOUNDATI ON PI LE
FONTANA CA

J V LAND CLEARI NG
SAN DI MAS CA

MOORE ELECTRI C
CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

R M D REBAR
BLOOM NGTON CA

SM TH AND SONS
FALLBROOK CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY
RI ALTO CA

FENCE AND METAL BEAM GUARD RAI L

ASPHALT PAVI NG

ROCK SLOPE PROTECTI ON AND STORM DRAI NAGE

Pl LE

CLEAR AND GRUB

ELECTRI CAL

ERCSI ON CONTROL

REBAR

CONSTRUCTI ON AREA SI GNS

SI GNS

STRI PI NG



12-1072U4
12- ORA- 133
11/ 07/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

11/12/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE
1212 W STRUCK AVE
CRANGE CA 92867

ALL AVERI CAN ASPHALT
P O BOX 2229
CORONA CA 92878

AZTECA CONSTRUCTI ON | NC
3871 SECURI TY PARK DR
RANCHO CORDOVA CA

HYDRO SPROUT
ESCONDI TO CA

JOHN L MEEKS COVPANY | NC
SAN PEDRO CA

REG ONAL STEEL
CLAREMONT CA

SOLCOR PACI FI C | NC
P O BOX 1599
SAN MARCCS CA 92079

SUDHAKAR COVPANY
1450 FI TZGERALD AVE
RIALTO CA 92376

V T ELECTRIC
UPLAND CA

FENCE AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE

EDCGE DRAIN

LANDSCAPE

DRI VI NG PI LE

REBAR

ASHPHALT CONCRETE PULVERI ZE

STRI PI NG

SI GNAL AND LI GHTI NG



12-1072U4 Bl D245

12- ORA- 133 PAGE 8

11/ 07/ 02 11/12/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BANSHEE CONSTRUCTI ON COVPANY | NC CONCRETE WORK
COLTON CA 92324
CALMEX ENG NEERI NG | NC ASPHALT PAVI NG
RI VERSI DE CA
R M D REBAR | NC REI NFCRCI NG STEEL

BLOOM NGTON CA 92314

ROCK STRUCTURES CONSTRUCTI ON CO SLOPE PROTECTI ON
Rl VERSI DE CA 92503

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE FENCE AND METAL BEAM GUARD RAI L
CRANGE CA
CGO CLEARI NG
RANCHO CUCAMONGA CA
FOUNDATI ON DRI VEN PI LE
FONTANA CA
HYDRO SPROUT ERCSI ON CONTROL
ESCONDI DO CA
R M D REBAR REBAR

BLOOM NGTON CA
CONTI NUED ON NEXT PAGE



12-1072U4
12- ORA- 133
11/ 07/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

11/12/02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDAHKAR COVPANY
RI ALTO CA

STRI PI NG



12-1072U4 Bl D245

12- ORA- 133 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 07/ 02 11/12/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 13, 500. 00* 13, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 850 588. 00 499, 800. 00
3 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
4 073028 450 MM TEMPORARY CULVERT M 260 118. 00 30, 680. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,100. 00* 4,100. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 278, 000. 00* 278, 000. 00
7 029909 TEMPORARY SO L STABI LI ZATI ON BONDED M 90, 150 . 56 50, 484. 00
FI BER MATRI X
8 (S) 074026 TEMPORARY MULCH M 102, 050 .16 16, 328. 00
9 074028 TEMPORARY FI BER ROLL M 7, 360 14. 96 110, 105. 60
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 19, 700. 00* 19, 700. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 89, 000. 00* 89, 000. 00
12 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 250 15.45 3, 862. 50
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 34,700 .62 21, 514.00
14 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 170 30. 90 5, 253. 00
15 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 1,530 3.10 4,743. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 95, 000. 00* 95, 000. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 105. 60 13, 728. 00
18 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 22 360. 00 7,920. 00
19 (S) 029910 REMOVE YELLOW PROFI LED THERMOPLASTI C M 6, 320 1.03 6, 509. 60
TRAFFI C STRI PE
20 (S) 150606 REMOVE FENCE ( TYPE BW M 4, 440 4.07 18, 070. 80
21 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 820 15.50 12, 710. 00
22 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 16, 700 .21 3, 507. 00
23 (S) 029911 REMOVE YELLOW TRAFFI C STRI PE ( PAI NT) M 17, 800 .21 3, 738. 00
24 (S) 150712 REMOVE PAI NTED PAVEMENT NMARKI NG %24 250 5.15 1, 287.50
25 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 120 102. 75 12, 330. 00
26 150805 REMOVE CULVERT M 6 154. 00 924. 00
27 150846 REMOVE CONCRETE PAVEMENT M 34, 000 3.57 121, 380. 00
28 150860 REMOVE BASE AND SURFACI NG % 28,100 5.01 140, 781. 00
29 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 8 151. 00 1, 208. 00
30 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 3 202. 00 606. 00
31 029912 REMOVE CONCRETE (W NGWALL) EA 2 1, 470. 00 2,940. 00
32 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 62 35. 50 2,201.00
33 156535 REMOVE BOX CULVERT VB 330 44.00 14, 520. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 99, 000. 00* 99, 000. 00
35 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 3, 420. 00* 3,420. 00



12-1072U4 Bl D245

12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 07/ 02 11/ 12/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 190101 ROADWAY EXCAVATI ON VB 590, 000 3.75 2,212, 500. 00
37 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 630 15. 00 9, 450. 00
(AERIALLY DEPCSI TED LEAD)
38 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,500. 00* 4, 500. 00
39 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 407 32. 00 45, 024. 00
40 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) MB 176 50. 00 8, 800. 00
41 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 439 26. 00 11, 414. 00
42 029913 CLEAN SAND MB 40 63. 00 2,520. 00
43 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 986 110. 00 108, 460. 00
44 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 339 66. 30 22, 475. 70
45 198200 SUBGRADE ENHANCEMENT FABRI C MR 23, 900 2.42 57, 838. 00
46 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 233, 000. 00* 233, 000. 00
47 (S) 202007 DUFF MR 169, 000 1.85 312, 650. 00
48 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 60 484. 00 29, 040. 00
49 (S) 203014 FI BER ( EROSI ON CONTROL) KG 62, 000 .40 24, 800. 00
50 (S) 029914 ENDOMYCORRHI ZAL | NOCULUM KG 770 16. 00 12, 320. 00
51 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 5 410. 00 2, 050. 00
52 (S) 029915 PURE LI VE SEED (TYPE 1) KG 110 189. 00 20, 790. 00
( EROSI ON CONTROL)
53 (S) 029916 PURE LI VE SEED ( TYPE 2) KG 350 259. 00 90, 650. 00
( EROSI ON CONTROL)
54 (S) 029917 PURE LI VE SEED ( TYPE 3) KG 130 117. 00 15, 210. 00
( EROSI ON CONTROL)
55 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 6, 370 .90 5, 733. 00
56 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 3, 900 1.94 7,566. 00
57 (S) 208748 300 MM BI TUM NOUS COATED STEEL Pl PE M 1,210 201. 00 243, 210. 00
CONDUI T (1.63 MM THI CK)
58 029918 I NSTALL W LDLI FE WATER GUZZLER EA 5 3, 300. 00 16, 500. 00
59 250201 CLASS 2 AGGREGATE SUBBASE VB 4, 480 37. 50 168, 000. 00
60 260201 CLASS 2 AGGREGATE BASE MB 31, 000 28. 89 895, 590. 00
61 029919 DECOVPOSED GRANI TE VB 240 79. 00 18, 960. 00
62 (F) 280000 LEAN CONCRETE BASE MB 101 109. 00 11, 009. 00
63 290211 ASPHALT TREATED PERVEABLE BASE VB 10, 500 76. 90 807, 450. 00
64 390154 ASPHALT CONCRETE ( TYPE B) TONN 21, 200 49. 97 1, 059, 364. 00
65 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 13, 400 53. 70 719, 580. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 90 71.00 6, 390. 00
AREA)
67 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 320 2.84 908. 80



12-1072U4 Bl D245

12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 07/ 02 11/ 12/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 360 2.84 1,022. 40
69 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 11, 900 2.84 33, 796. 00
70 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 910 2.84 2,584. 40
71 395000 LI QUI D ASPHALT (PRI ME COAT) TONN 170 77. 23 13, 129. 10
72 490770 FURNI SH PI LI NG ( CLASS 625) M 163 69. 00 11, 247. 00
( ALTERNATI VE V)
73 (S) 490771 DRI VE Pl LE (CLASS 625) (ALTERNATIVE V) EA 36 1, 250. 00 45, 000. 00
74 490774 FURNI SH PI LI NG ( CLASS 625C) M 945 71.70 67, 756. 50
( ALTERNATI VE V)
75 (S) 490775 DRI VE Pl LE (CLASS 625C) (ALTERNATI VE V) EA 78 1, 460. 00 113, 880. 00
76 491009 FURNI SH PI LI NG ( CLASS 400) M 596 63. 70 37, 965. 20
( ALTERNATI VE V)
77 (S) 491010 DRI VE Pl LE (CLASS 400) (ALTERNATI VE V) EA 72 1, 246. 00 89, 712. 00
78 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 119 223. 00 26, 537. 00
79 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3, 348 502. 00 1, 680, 696. 00
80 (F) 049137 STRUCTURAL CONCRETE, | NVERT SLAB VB 298 232. 50 69, 285. 00
81 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 144 436. 00 62, 784. 00
82 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 543 406. 00 220, 458. 00
(TYPE N)
83 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 984.5 526. 30 518, 142. 35
84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 600 1, 085. 00 651, 000. 00
85 (F) 511046 HEAVY BLAST TEXTURE M2 219 220. 00 48, 180. 00
86 (S) 519120 JONT SEAL (MR 15 MV) M 249 93. 50 23, 281. 50
87 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 459, 138 1.16 532, 600. 08
88 (S) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 10, 188 1.21 12, 327. 48
89 (SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 122,078 2.00 244, 156. 00
90 566011 ROADSI DE SI GN - ONE POST EA 190 195. 00 37, 050. 00
91 566012 ROADSI DE SI GN - TWD POST EA 5 292. 00 1, 460. 00
92 641132 300 MM PLASTI C PI PE M 40 176. 00 7, 040. 00
93 029920 300 MM PERFORATED PLASTI C Pl PE M 6 156. 00 936. 00
94 650069 450 MM REI NFORCED CONCRETE Pl PE M 1, 450 108. 00 156, 600. 00
95 650075 600 MV REI NFORCED CONCRETE Pl PE M 5, 590 120. 00 670, 800. 00
96 650077 750 MM RElI NFORCED CONCRETE PI PE M 1,020 138. 00 140, 760. 00
97 650079 900 MM REI NFORCED CONCRETE Pl PE M 280 220. 00 61, 600. 00
98 650081 1050 MM REI NFORCED CONCRETE PI PE M 200 229. 00 45, 800. 00
99 650084 1200 MV REI NFORCED CONCRETE Pl PE M 720 240. 00 172, 800. 00
100 029921 3300 MM REI NFORCED CONCRETE PI PE M 86 2, 050. 00 176, 300. 00
101 664095 600 MV BI TUM NOUS COATED CORRUGATED M 10 190. 00 1, 900. 00

STEEL PI PE (1.63 MM TH CK)



12-1072U4 Bl D245

12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 07/ 02 11/ 12/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 12, 300 21. 20 260, 760. 00
103 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 790 49. 00 38, 710. 00
104 682001 PERVEABLE MATERI AL VB 10 1, 430. 00 14, 300. 00
105 029922 900 MM BI TUM NOUS COAT CORRUGATED STEEL M 25 301. 00 7,525. 00
PI PE | NLET (1.99 MV THI CK)
106 029923 1650 MM Bl TUM NOUS COAT CORRUGATED M 10 675. 00 6, 750. 00
STEEL PIPE | NLET (3.51MM THI CK)
107 703373 1200 MM Bl TUM NOUS COATED CORRUGATED M 4 436. 00 1, 744. 00
STEEL PIPE RISER (2.77 MV THI CK)
108 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 8 700. 00 5, 600. 00
109 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 3 760. 00 2, 280. 00
110 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 18 650. 00 11, 700. 00
111 721009 ROCK SLOPE PROTECTI ON TONN 76 29. 00 2,204. 00
(FACING METHOD B)
112 721011 ROCK SLOPE PROTECTI ON TONN 250 28. 80 7, 200. 00
(BACKI NG NO. 2, METHOD B)
113 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) TONN 14, 600 29. 00 423, 400. 00
114 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 2, 250 29. 00 65, 250. 00
115 721609 CONCRETED- ROCK SLOPE PROTECTI ON TONN 330 60. 00 19, 800. 00
(FACING, METHOD B)
116 722020 GABI ON VB 910 258. 00 234, 780. 00
117 729010 ROCK SLOPE PROTECTI ON FABRI C MR 7,840 3.10 24, 304. 00
118 731502 M NOR CONCRETE (M SCELLANEOUS VB 170 335. 00 56, 950. 00
CONSTRUCTI ON)
119 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 29, 204 2.50 73, 010. 00
120 (S) 029924 FENCE (TYPE WRE, 5-STRAND, WOOD POST) M 3,920 30. 00 117, 600. 00
121 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1, 040 29. 00 30, 160. 00
122 (S) 800423 CHAI N LI NK FENCE ( TYPE CL- 2. 4) M 1,910 50. 00 95, 500. 00
123 (S) 029925 5.0 M CL GATE (TYPE CL-2.4) EA 2 1, 100. 00 2, 200. 00
124 820107 DELI NEATOR ( CLASS 1) EA 230 49. 00 11, 270. 00
125 (S) 832001 METAL BEAM GUARD RAI LI NG M 2, 560 57. 00 145, 920. 00
126 ( SF) 833088 TUBULAR HANDRAI LI NG M 539 106. 00 57, 134. 00
127 ( SF) 839521 CABLE RAI LI NG M 27 89. 00 2, 403. 00
128 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 17 103. 00 1, 751. 00
129 (S) 839553 END SECTI ON EA 5 262. 00 1, 310. 00
130 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 23 1, 880. 00 43, 240. 00
131 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 14 430. 00 6, 020. 00
132 (S) 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 2 2,570.00 5, 140. 00



12-1072U4 Bl D245
12- ORA- 133 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 14
11/ 07/ 02 11/12/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
133 049138 CONCRETE BARRI ER TYPE 732 ( MOD) M 556 214. 00 118, 984. 00
134 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 260 30. 80 8, 008. 00
135 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 26, 600 .77 20, 482. 00
136 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 430 2.60 1,118.00
137 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 800 .67 8,576. 00
(BROKEN 10.98 M- 3.66 M
138 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) M 1,870 3.09 5,778. 30
139 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWP SUM 21, 800. 00* 21, 800. 00
140 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
141 030312 FENCE ( TYPE ESA) M 41,021 5.10 209, 207. 10
142 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2,720.00 2,720.00
143 999990 MOBI LI ZATI ON LS LUVP SUM 1, 340, 411. 19* 1, 340, 411.19
TOTAL 18, 384, 189. 10



12-1072U4 Bl D245

12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
11/ 07/ 02 11/12/02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 13, 500. 00* 13500. 00 10, 000. 00* 10000. 00 13, 500. 00* 13500. 00 13, 000. 00* 13000. 00

2 1, 920. 00 1632000. 00 500. 00 425000. 00 1, 250. 00 1062500. 00 1, 700. 00 1445000. 00

3 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00

4 165. 00 42900. 00 100. 00 26000. 00 250. 00 65000. 00 71. 00 18460. 00

5 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00 5, 000. 00* 5000. 00 9, 000. 00* 9000. 00

6 400, 000. 00~ 400000. 00 50, 000. 00* 50000. 00 150, 000. 00* 150000. 00 465, 000. 00* 465000. 00

7 .60 54090. 00 .70 63105. 00 1.00 90150. 00 .55 49582. 50

8 .20 20410. 00 .20 20410. 00 .30 30615. 00 .55 56127. 50

9 10. 00 73600. 00 13. 00 95680. 00 12. 00 88320. 00 6. 50 47840. 00
10 25, 000. 00* 25000. 00 21, 000. 00* 21000. 00 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00
11 50, 000. 00* 50000. 00 81, 081. 50* 81081. 50 60, 000. 00* 60000. 00 220, 000. 00* 220000. 00
12 16. 00 4000. 00 16. 50 4125. 00 16. 00 4000. 00 16. 00 4000. 00
13 .50 17350. 00 .52 18044. 00 .50 17350. 00 .55 19085. 00
14 22.00 3740. 00 23.00 3910. 00 30. 00 5100. 00 23.00 3910. 00
15 3.00 4590. 00 3. 20 4896. 00 3.00 4590. 00 4.00 6120. 00
16 80, 000. 00* 80000. 00 30, 000. 00* 30000. 00 75, 000. 00* 75000. 00 310, 000. 00* 310000. 00
17 35. 00 4550. 00 90. 00 11700. 00 60. 00 7800. 00 80. 00 10400. 00
18 345. 00 7590. 00 170. 00 3740. 00 200. 00 4400. 00 800. 00 17600. 00
19 2.00 12640. 00 2.10 13272. 00 2.00 12640. 00 2.00 12640. 00
20 4.00 17760. 00 5.00 22200. 00 4.00 17760. 00 3. 00 13320. 00
21 20. 00 16400. 00 19. 00 15580. 00 15. 00 12300. 00 10. 00 8200. 00
22 1.00 16700. 00 .75 12525. 00 .70 11690. 00 .75 12525. 00
23 2.00 35600. 00 1.90 33820. 00 1.80 32040. 00 1.90 33820. 00
24 15. 00 3750. 00 19. 00 4750. 00 18. 00 4500. 00 19. 00 4750. 00
25 75. 00 9000. 00 105. 00 12600. 00 150. 00 18000. 00 100. 00 12000. 00
26 100. 00 600. 00 325. 00 1950. 00 350. 00 2100. 00 100. 00 600. 00
27 3.00 102000. 00 4.40 149600. 00 7.00 238000. 00 5. 00 170000. 00
28 11. 00 309100. 00 14. 00 393400. 00 5.00 140500. 00 5.00 140500. 00
29 150. 00 1200. 00 155. 00 1240. 00 200. 00 1600. 00 150. 00 1200. 00
30 350. 00 1050. 00 205. 00 615. 00 675. 00 2025. 00 200. 00 600. 00
31 500. 00 1000. 00 2, 600. 00 5200. 00 1, 200. 00 2400. 00 4, 000. 00 8000. 00
32 15. 00 930. 00 52. 00 3224. 00 40. 00 2480. 00 40. 00 2480. 00
33 50. 00 16500. 00 50. 00 16500. 00 50. 00 16500. 00 100. 00 33000. 00
34 99, 000. 00* 99000. 00 99, 000. 00* 99000. 00 99, 000. 00* 99000. 00 99, 000. 00* 99000. 00
35 3, 420. 00* 3420. 00 3, 420. 00* 3420. 00 3, 420. 00* 3420. 00 3, 400. 00* 3400. 00
36 4.50 2655000. 00 7.50 4425000. 00 5.00 2950000. 00 6. 60 3894000. 00
37 20. 00 12600. 00 9. 00 5670. 00 250. 00 157500. 00 12. 00 7560. 00
38 4,500. 00* 4500. 00 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00
39 18. 00 25326. 00 19. 00 26733. 00 12. 00 16884. 00 9. 00 12663. 00
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12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
11/ 07/ 02 11/12/02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 50. 00 8800. 00 14. 00 2464. 00 30. 00 5280. 00 9. 00 1584. 00
41 20. 00 8780. 00 15. 00 6585. 00 15. 00 6585. 00 9. 00 3951. 00
42 50. 00 2000. 00 62. 00 2480. 00 100. 00 4000. 00 80. 00 3200. 00
43 250. 00 246500. 00 29. 00 28594. 00 60. 00 59160. 00 30. 00 29580. 00
44 60. 00 20340. 00 32.00 10848. 00 65. 00 22035. 00 30. 00 10170. 00
45 4.00 95600. 00 1.50 35850. 00 2.08 49712. 00 1.00 23900. 00
46 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 150, 000. 00* 150000. 00 60, 000. 00* 60000. 00
47 1.00 169000. 00 1.55 261950. 00 1.00 169000. 00 1.35 228150. 00
48 325. 00 19500. 00 480. 00 28800. 00 440. 00 26400. 00 350. 00 21000. 00
49 1.00 62000. 00 .40 24800. 00 1.30 80600. 00 .80 49600. 00
50 8.50 6545. 00 16. 00 12320. 00 13. 00 10010. 00 10. 00 7700. 00
51 500. 00 2500. 00 600. 00 3000. 00 2,500. 00 12500. 00 500. 00 2500. 00
52 710. 00 78100. 00 190. 00 20900. 00 800. 00 88000. 00 125. 00 13750. 00
53 415. 00 145250. 00 260. 00 91000. 00 470. 00 164500. 00 125. 00 43750. 00
54 80. 00 10400. 00 118. 00 15340. 00 90. 00 11700. 00 125. 00 16250. 00
55 1.40 8918. 00 .90 5733. 00 1.40 8918. 00 .75 4777. 50
56 3.00 11700. 00 2.00 7800. 00 3.50 13650. 00 2.00 7800. 00
57 190. 00 229900. 00 210. 00 254100. 00 185. 00 223850. 00 65. 00 78650. 00
58 1, 000. 00 5000. 00 2,500. 00 12500. 00 5, 000. 00 25000. 00 1, 200. 00 6000. 00
59 33. 00 147840. 00 21.00 94080. 00 35. 00 156800. 00 27.00 120960. 00
60 20. 00 620000. 00 27.00 837000. 00 35. 00 1085000. 00 25. 00 775000. 00
61 90. 00 21600. 00 50. 00 12000. 00 65. 00 15600. 00 75. 00 18000. 00
62 170. 00 17170. 00 160. 00 16160. 00 135. 00 13635. 00 260. 00 26260. 00
63 85. 50 897750. 00 76. 00 798000. 00 100. 00 1050000. 00 75. 00 787500. 00
64 54. 50 1155400. 00 53. 00 1123600. 00 48. 00 1017600. 00 49. 00 1038800. 00
65 57. 50 770500. 00 56. 00 750400. 00 52. 00 696800. 00 53. 00 710200. 00
66 20. 00 1800. 00 145. 00 13050. 00 70. 00 6300. 00 70. 00 6300. 00
67 2.50 800. 00 2.50 800. 00 3. 00 960. 00 2.50 800. 00
68 2.50 900. 00 2.50 900. 00 3.00 1080. 00 2.50 900. 00
69 2.50 29750. 00 2.50 29750. 00 3.00 35700. 00 2.50 29750. 00
70 2.50 2275. 00 2.50 2275. 00 3.00 2730. 00 2.50 2275. 00
71 500. 00 85000. 00 350. 00 59500. 00 800. 00 136000. 00 400. 00 68000. 00
72 39. 00 6357. 00 36. 00 5868. 00 35. 00 5705. 00 70. 00 11410. 00
73 1, 500. 00 54000. 00 1, 900. 00 68400. 00 2, 000. 00 72000. 00 2,100. 00 75600. 00
74 39. 00 36855. 00 36. 00 34020. 00 35. 00 33075. 00 44.00 41580. 00
75 1, 800. 00 140400. 00 2,100. 00 163800. 00 3, 000. 00 234000. 00 2,400. 00 187200. 00
76 39. 00 23244, 00 36. 00 21456. 00 35. 00 20860. 00 40. 00 23840. 00
77 2, 000. 00 144000. 00 1, 900. 00 136800. 00 2, 000. 00 144000. 00 2,100. 00 151200. 00
78 350. 00 41650. 00 315. 00 37485. 00 325. 00 38675. 00 350. 00 41650. 00
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80
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12- ORA-
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11/ 07/ 02

700.
950.
600.
100.
190.
200.
30.
30.
28.
30.
30.
240.

1439640.
104300.
57600.
314940.
886050.
660000.
7665.
13446.
459138.
20376.
122078.
47500.
3000.
6000.
1200.
123250.
559000.
142800.
56000.
44000.
187200.
38700.
6200.
196800.
63200.
500.
17500.
9500.
2400.
800.
570.
21600.
2280.
7500.
408800.
67500.
9900.
218400.
12544,

SUMMAR

Y

126.

OF

REMA/

1473120.
67050.
62640.

325800.
787600.
570000.
32850.
27390.
528008.
16300.
253922.
43700.
1575.
5200.
1230.
184150.
866450.
191760.
67200.
62000.
266400.
258000.
1900.
319800.
41080.
3300.
15000.
10500.
8800.
1800.
645.
8280.
2204.
7250.
496400.
65250.
19470.
114660.
24696.

NI NG B

| DDERS
FOURTH
AMOUNT
350. 00 1171800.
270. 00 80460.
300. 00 43200.
600. 00 325800.
500. 00 492250.
000. 00 600000.
60. 00 13140.
60. 00 14940.
1.10 505051.
1.00 10188.
2.00 244156.
250. 00 47500.
675. 00 3375.
130. 00 5200.
130. 00 780.
150. 00 217500.
160. 00 894400.
240. 00 244800.
270. 00 75600.
370. 00 74000.
450. 00 324000.
000. 00 258000.
325. 00 3250.
22.00 270600.
30. 00 23700.
50. 00 500.
250. 00 31250.
500. 00 25000.
750. 00 7000.
500. 00 4000.
600. 00 1800.
250. 00 4500.
28. 00 2128.
28. 00 7000.
28. 00 408800.
28. 00 63000.
57. 00 18810.
250. 00 227500.
3.00 23520.

Bl D245
PAGE 17
11/12/02
FI FTH
AMOUNT
493. 00 1650564.
200. 00 59600.
400. 00 57600.
575. 00 312225.
640. 00 630080.
150. 00 690000.
140. 00 30660.
120. 00 29880.
1.05 482094.
.90 9169.
1.90 231948.
225.00 42750.
300. 00 1500.
150. 00 6000.
350. 00 2100.
195. 00 282750.
165. 00 922350.
245. 00 249900.
320. 00 89600.
300. 00 60000.
460. 00 331200.
000. 00 344000.
485. 00 4850.
28. 00 344400.
59. 00 46610.
050. 00 10500.
830. 00 20750.
500. 00 15000.
475. 00 1900.
700. 00 5600.
900. 00 2700.
560. 00 10080.
71. 00 5396.
46. 00 11500.
33. 00 481800.
40. 00 90000.
46. 00 15180.
258. 00 234780.
2.50 19600.
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12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 18

11/ 07/ 02 11/12/02
| TEM SECOND THI RD FOURTH FI FTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

118 100. 00 17000. 00 465. 00 79050. 00 450. 00 76500. 00 425. 00 72250. 00
119 1.00 29204. 00 2.50 73010. 00 2.25 65709. 00 2.50 73010. 00
120 20. 00 78400. 00 31. 00 121520. 00 30. 00 117600. 00 30. 00 117600. 00
121 25.00 26000. 00 30. 00 31200. 00 30. 00 31200. 00 29. 00 30160. 00
122 35. 00 66850. 00 51. 00 97410. 00 50. 00 95500. 00 49. 00 93590. 00
123 750. 00 1500. 00 1, 200. 00 2400. 00 1, 000. 00 2000. 00 2, 000. 00 4000. 00
124 24. 00 5520. 00 25. 00 5750. 00 35. 00 8050. 00 30. 00 6900. 00
125 70. 00 179200. 00 53. 00 135680. 00 50. 00 128000. 00 56. 00 143360. 00
126 75. 00 40425. 00 135. 00 72765. 00 100. 00 53900. 00 100. 00 53900. 00
127 30. 00 810. 00 87.00 2349. 00 90. 00 2430. 00 72.00 1944. 00
128 80. 00 1360. 00 180. 00 3060. 00 100. 00 1700. 00 150. 00 2550. 00
129 200. 00 1000. 00 180. 00 900. 00 250. 00 1250. 00 150. 00 750. 00
130 2, 000. 00 46000. 00 2,200. 00 50600. 00 1, 825.00 41975. 00 2, 000. 00 46000. 00
131 700. 00 9800. 00 650. 00 9100. 00 425. 00 5950. 00 500. 00 7000. 00
132 300. 00 600. 00 4, 200. 00 8400. 00 4, 200. 00 8400. 00 4, 000. 00 8000. 00
133 150. 00 83400. 00 195. 00 108420. 00 100. 00 55600. 00 215. 00 119540. 00
134 28. 00 7280. 00 31. 00 8060. 00 28. 00 7280. 00 29. 00 7540. 00
135 1.00 26600. 00 .80 21280. 00 .75 19950. 00 .75 19950. 00
136 2.00 860. 00 2.60 1118. 00 2.00 860. 00 2.00 860. 00
137 .50 6400. 00 .68 8704. 00 .60 7680. 00 .70 8960. 00
138 3.00 5610. 00 3.15 5890. 50 3.00 5610. 00 3.00 5610. 00
139 20, 000. 00* 20000. 00 22, 000. 00* 22000. 00 20, 000. 00* 20000. 00 22, 000. 00* 22000. 00
140 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
141 8. 00 328168. 00 5.00 205105. 00 15. 00 615315. 00 7.00 287147. 00
142 2, 000. 00 2000. 00 3, 500. 00 3500. 00 2,500. 00 2500. 00 2,700. 00 2700. 00
143 2,054, 756. 00* 2054756. 00 1, 820, 000. 00~ 1820000. 00 2, 045, 000. 00* 2045000. 00 1, 780, 000. 00~ 1780000. 00

TOT

20, 544, 140. 00

21, 345,551. 74

21,535, 041. 80

22,676, 358. 80
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12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
11/ 07/ 02 11/12/02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 12, 000. 00* 12000. 00 13, 500. 00* 13500. 00
2 950. 00 807500. 00 3, 000. 00 2550000. 00
3 . 00* 0. 00 . 00* 0. 00
4 120. 00 31200. 00 270. 00 70200. 00
5 15, 000. 00* 15000. 00 7, 000. 00* 7000. 00
6 65, 000. 00* 65000. 00 300, 000. 00* 300000. 00
7 1.50 135225. 00 .60 54090. 00
8 1.50 153075. 00 .20 20410. 00
9 15. 00 110400. 00 8. 00 58880. 00
10 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
11 85, 000. 00* 85000. 00 50, 000. 00* 50000. 00
12 18. 00 4500. 00 16. 00 4000. 00
13 .70 24290. 00 .55 19085. 00
14 30. 00 5100. 00 30. 00 5100. 00
15 3.50 5355. 00 3.50 5355. 00
16 250, 000. 00* 250000. 00 100, 000. 00* 100000. 00
17 40. 00 5200. 00 52. 00 6760. 00
18 210. 00 4620. 00 350. 00 7700. 00
19 1.50 9480. 00 1.00 6320. 00
20 4.00 17760. 00 5.00 22200. 00
21 15. 00 12300. 00 20. 00 16400. 00
22 .25 4175. 00 .50 8350. 00
23 .25 4450. 00 .50 8900. 00
24 8. 00 2000. 00 6. 00 1500. 00
25 95. 00 11400. 00 75. 00 9000. 00
26 75. 00 450. 00 150. 00 900. 00
27 1.50 51000. 00 5. 00 170000. 00
28 9. 00 252900. 00 16. 00 449600. 00
29 170. 00 1360. 00 135. 00 1080. 00
30 280. 00 840. 00 275. 00 825. 00
31 1, 500. 00 3000. 00 2,500. 00 5000. 00
32 15. 00 930. 00 17.00 1054. 00
33 75. 00 24750. 00 170. 00 56100. 00
34 55, 000. 00* 55000. 00 99, 000. 00* 99000. 00
35 75, 000. 00* 75000. 00 3, 420. 00* 3420. 00
36 4.70 2773000. 00 7.75 4572500. 00
37 16. 00 10080. 00 15. 00 9450. 00
38 6, 500. 00* 6500. 00 4, 500. 00* 4500. 00
39 65. 00 91455. 00 65. 00 91455. 00
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12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
11/ 07/ 02 11/12/02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 210. 00 36960. 00 180. 00 31680. 00
41 45. 00 19755. 00 27.00 11853. 00
42 50. 00 2000. 00 28. 00 1120. 00
43 50. 00 49300. 00 340. 00 335240. 00
44 50. 00 16950. 00 40. 00 13560. 00
45 1.70 40630. 00 2.50 59750. 00
46 40, 000. 00* 40000. 00 145, 000. 00* 145000. 00
47 2.05 346450. 00 1.50 253500. 00
48 550. 00 33000. 00 300. 00 18000. 00
49 .70 43400. 00 1.00 62000. 00
50 5. 00 3850. 00 8. 00 6160. 00
51 800. 00 4000. 00 750. 00 3750. 00
52 5. 00 550. 00 700. 00 77000. 00
53 5. 00 1750. 00 400. 00 140000. 00
54 5. 00 650. 00 70. 00 9100. 00
55 1.95 12421. 50 1.50 9555. 00
56 2.50 9750. 00 3.00 11700. 00
57 150. 00 181500. 00 50. 00 60500. 00
58 2, 800. 00 14000. 00 2, 000. 00 10000. 00
59 28. 83 129158. 40 28. 00 125440. 00
60 28. 83 893730. 00 28. 00 868000. 00
61 45. 00 10800. 00 95. 00 22800. 00
62 195. 00 19695. 00 120. 00 12120. 00
63 85. 50 897750. 00 65. 00 682500. 00
64 55. 00 1166000. 00 47.00 996400. 00
65 56. 00 750400. 00 55. 00 737000. 00
66 15. 00 1350. 00 140. 00 12600. 00
67 7.00 2240. 00 2.00 640. 00
68 7.00 2520. 00 2.00 720. 00
69 5.50 65450. 00 2.00 23800. 00
70 6. 00 5460. 00 2.00 1820. 00
71 480. 00 81600. 00 250. 00 42500. 00
72 120. 00 19560. 00 40. 00 6520. 00
73 1, 400. 00 50400. 00 1, 200. 00 43200. 00
74 120. 00 113400. 00 40. 00 37800. 00
75 2,200. 00 171600. 00 1, 400. 00 109200. 00
76 120. 00 71520. 00 40. 00 23840. 00
77 1, 400. 00 100800. 00 1, 200. 00 86400. 00
78 700. 00 83300. 00 300. 00 35700. 00
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12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PAGE 21
11/ 07/ 02 11/12/02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 640. 00 2142720. 00 430. 00 1439640. 00
80 350. 00 104300. 00 340. 00 101320. 00
81 800. 00 115200. 00 400. 00 57600. 00
82 1, 050. 00 570150. 00 575. 00 312225. 00
83 730. 00 718685. 00 530. 00 521785. 00
84 1, 000. 00 600000. 00 950. 00 570000. 00
85 125. 00 27375. 00 230. 00 50370. 00
86 80. 00 19920. 00 80. 00 19920. 00
87 1.42 651975. 96 1.00 459138. 00
88 2.00 20376. 00 1.00 10188. 00
89 1.90 231948. 20 1.00 122078. 00
90 275. 00 52250. 00 270. 00 51300. 00
91 680. 00 3400. 00 650. 00 3250. 00
92 204. 00 8160. 00 80. 00 3200. 00
93 210. 00 1260. 00 100. 00 600. 00
94 200. 00 290000. 00 200. 00 290000. 00
95 210. 00 1173900. 00 210. 00 1173900. 00
96 270. 00 275400. 00 300. 00 306000. 00
97 307. 00 85960. 00 350. 00 98000. 00
98 360. 00 72000. 00 420. 00 84000. 00
99 420. 00 302400. 00 600. 00 432000. 00
100 3, 981. 00 342366. 00 3, 000. 00 258000. 00
101 480. 00 4800. 00 600. 00 6000. 00
102 35. 00 430500. 00 15. 00 184500. 00
103 55. 00 43450. 00 75. 00 59250. 00
104 65. 00 650. 00 40. 00 400. 00
105 500. 00 12500. 00 450. 00 11250. 00
106 800. 00 8000. 00 1, 000. 00 10000. 00
107 1, 200. 00 4800. 00 450. 00 1800. 00
108 450. 00 3600. 00 250. 00 2000. 00
109 475. 00 1425. 00 300. 00 900. 00
110 450. 00 8100. 00 500. 00 9000. 00
111 30. 00 2280. 00 42.00 3192. 00
112 30. 00 7500. 00 37.00 9250. 00
113 30. 00 438000. 00 36. 00 525600. 00
114 30. 00 67500. 00 40. 00 90000. 00
115 62. 00 20460. 00 33. 00 10890. 00
116 261. 00 237510. 00 220. 00 200200. 00
117 3. 20 25088. 00 2.00 15680. 00
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11/ 07/ 02 11/12/02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

118 1, 100. 00 187000. 00 560. 00 95200. 00
119 3. 00 87612. 00 2.00 58408. 00
120 8. 00 31360. 00 30. 00 117600. 00
121 35. 00 36400. 00 29. 00 30160. 00
122 42.00 80220. 00 48. 00 91680. 00
123 2,500. 00 5000. 00 1, 000. 00 2000. 00
124 38. 00 8740. 00 35. 00 8050. 00
125 65. 00 166400. 00 50. 00 128000. 00
126 150. 00 80850. 00 100. 00 53900. 00
127 75. 00 2025. 00 30. 00 810. 00
128 150. 00 2550. 00 140. 00 2380. 00
129 160. 00 800. 00 170. 00 850. 00
130 2,100. 00 48300. 00 2, 000. 00 46000. 00
131 610. 00 8540. 00 500. 00 7000. 00
132 4, 500. 00 9000. 00 4,100. 00 8200. 00
133 240. 00 133440. 00 230. 00 127880. 00
134 38. 00 9880. 00 27.00 7020. 00
135 .75 19950. 00 .75 19950. 00
136 2.54 1092. 20 2.50 1075. 00
137 .68 8704. 00 .60 7680. 00
138 4.00 7480. 00 3.00 5610. 00
139 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00
140 . 00* 0. 00 . 00* 0. 00
141 2.50 102552. 50 5.50 225615. 50
142 15, 000. 00 15000. 00 2,500. 00 2500. 00
143 3, 500, 000. 00* 3500000. 00 2,190, 000. 00* 2190000. 00

TOT 24,338, 749. 76 24,720, 096. 50



