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The Contract Cost Data book is published annually by the Department of 

Transportation, Division of Engineering Services - Office Engineer,  Office of Contract 

Awards and Services.  This book includes standard contract items for major highway 

contracts for which bids were opened in 2013.  Some of the units of measure for these items 

were in U.S. Customary Units (English) and were converted to International System of Units 

(SI) for this publication.  The conversion factors used for this purpose are listed in Appendix 

A.  For those who wish to convert back to English units, the appropriate conversion factors 

are listed in Appendix B. 

 

Advertised item quantities have been used as source information. Item quantities may 

vary from the final quantities incorporated into the completed contract.  Prices shown in this 

tabulation are the mechanically weighted average of the awarded bidders’ prices and are 

affected by location, time, quantity in the job and size of the item (relative to the size of the 

job).  In this book, a six-digit item code has been assigned to each standard contract item 

and the items are listed numerically. 

 

For assistance, contact Division of Engineering Services - Office Engineer, Office of 

Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. 

The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards. 
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ITEM CODE ITEM DESCRIPTION

070030 LEAD COMPLIANCE PLAN

074016 CONSTRUCTION SITE MANAGEMENT

074019   PREPARE STORM WATER POLLUTIONPREVENTION PLAN              

074028 TEMPORARY FIBER ROLL 

074031 TEMPORARY GRAVEL BAG BERM 

074033 TEMPORARY CONSTRUCTION ENTRANCE 

074038 TEMPORARY DRAINAGE INLET PROTECTION 

074041 STREET SWEEPING 

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE)

074051 RAIN EVENT ACTION PLAN

074056 RAIN EVENT ACTION PLAN 

074057 STORM WATER ANNUAL REPORT 

074058 STORM WATER SAMPLING AND ANALYSIS DAY 

080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD)

090100 TIME‐RELATED OVERHEAD (WDAY)

090105 TIME‐RELATED OVERHEAD (LS)

120090 CONSTRUCTION AREA SIGNS

120100 TRAFFIC CONTROL SYSTEM

120116 TYPE II BARRICADE

120120 TYPE III BARRICADE

120149 TEMPORARY PAVEMENT MARKING (PAINT)

120151 TEMPORARY TRAFFIC STRIPE (TAPE)

120152 TEMPORARY PAVEMENT MARKING (TAPE)

120159 TEMPORARY TRAFFIC STRIPE (PAINT)

120165 CHANNELIZER (SURFACE MOUNTED)

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)

120199 TRAFFIC PLASTIC DRUM

120200 FLASHING BEACON (PORTABLE)

120300 TEMPORARY PAVEMENT MARKER

121161 TEMPORARY TERMINAL SECTION (TYPE K)

128601 TEMPORARY SIGNAL SYSTEM

128650  PORTABLE CHANGEABLE MESSAGE SIGN

128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA)

128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS)

128660 TEMPORARY FLASHING BEACON

129000 TEMPORARY RAILING (TYPE K)

129100 TEMPORARY CRASH CUSHION MODULE

129150 TEMPORARY TRAFFIC SCREEN

130100 JOB SITE MANAGEMENT

130200 PREPARE WATER POLLUTION CONTROL PROGRAM

130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN

130310 RAIN EVENT ACTION PLAN

130320 STORM WATER SAMPLING AND ANALYSIS DAY

130330 STORM WATER ANNUAL REPORT

130500 TEMPORARY EROSION CONTROL BLANKET

130505 MOVE‐IN/MOVE‐OUT (TEMPORARY EROSION CONTROL)

130510 TEMPORARY MULCH

130520 TEMPORARY HYDRAULIC MULCH

130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)

130550 TEMPORARY HYDROSEED

130560 TEMPORARY SOIL BINDER
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ITEM CODE ITEM DESCRIPTION

130570 TEMPORARY COVER

130610 TEMPORARY CHECK DAM

130620 TEMPORARY DRAINAGE INLET PROTECTION

130640 TEMPORARY FIBER ROLL

130650 TEMPORARY GRAVEL BAG BERM

130660 TEMPORARY LARGE SEDIMENT BARRIER

130670 TEMPORARY REINFORCED SILT FENCE

130680 TEMPORARY SILT FENCE

130710 TEMPORARY CONSTRUCTION ENTRANCE

130720 TEMPORARY CONSTRUCTION ROADWAY

130730 STREET SWEEPING

130800 TEMPORARY ACTIVE TREATMENT SYSTEM

130900 TEMPORARY CONCRETE WASHOUT

140003 ASBESTOS COMPLIANCE PLAN

141000 TEMPORARY FENCE (TYPE ESA)

141001 HEALTH AND SAFETY PLAN

141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)

141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS 

141104 REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZAR

141109 ADL BURIAL LOCATION REPORT

141110 WORK AREA MONITORING (BRIDGE)

141120 TREATED WOOD WASTE

146001 CONTRACTOR‐SUPPLIED BIOLOGIST (DAY)

146002 CONTRACTOR‐SUPPLIED BIOLOGIST (LS)

146003 NATURAL RESOURCE PROTECTION PLAN

146004 FISH PROTECTION

146006 TEMPORARY WETLAND PROTECTION MAT (LS)

148005 NOISE MONITORING

149001 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)

149003 SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTO

150100 PUBLIC SAFETY PLAN

150190 INJECT CRACK (EPOXY)

150202 CORE AND PRESSURE GROUT DOWEL

150203 ABANDON CULVERT (EA)

150204 ABANDON CULVERT (LF)

150209 ABANDON DRAINAGE FACILITY

150221 ABANDON INLET

150224 ABANDON MANHOLE

150227 ABANDON PIPELINE

150230 DESTROY WELL

150305 OBLITERATE SURFACING

150310 RAPID SETTING CONCRETE (PATCH)

150312 REPAIR SPALLED SURFACE AREA

150604 REMOVE WOOD FENCE

150605 REMOVE FENCE

150606 REMOVE FENCE (TYPE BW)

150607 REMOVE FENCE (TYPE WM)

150608 REMOVE CHAIN LINK FENCE

150620 REMOVE GATE

150630 REMOVE MARKER

150661 REMOVE GUARDRAIL
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ITEM CODE ITEM DESCRIPTION

150662 REMOVE METAL BEAM GUARD RAILING

150668 REMOVE FLARED END SECTION

150685 REMOVE IRRIGATION FACILITY

150711 REMOVE PAINTED TRAFFIC STRIPE

150712 REMOVE PAINTED PAVEMENT MARKING

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING

150722 REMOVE PAVEMENT MARKER

150730 REMOVE CHANNELIZERS

150740 REMOVE SIGN

150742 REMOVE ROADSIDE SIGN

150744 REMOVE ROADSIDE SIGN (WOOD POST)

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)

150748 REMOVE ROADSIDE SIGN PANEL

150749 REMOVE METAL POST

150757 REMOVE SIGN STRUCTURE (EA)

150763 REMOVE SIGN PANEL

150767 REMOVE BRIDGE MOUNTED SIGN

150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY)

150770 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)

150771 REMOVE ASPHALT CONCRETE DIKE

150776 REMOVE DRAINAGE FACILITY (EA)

150801 REMOVE OVERSIDE DRAIN

150808 REMOVE CULVERT (EA)

150809 REMOVE CULVERT (LF)

150812 REMOVE PIPE (LF)

150814 REMOVE DOWNDRAIN (EA)

150817 REMOVE REINFORCED CONCRETE BOX CULVERT (LF)

150818 REMOVE REINFORCED CONCRETE BOX CULVERT (CY)

150819 REMOVE REINFORCED CONCRETE BOX CULVERT (LS)

150820 REMOVE INLET

150821 REMOVE HEADWALL

150824 REMOVE SEWER MANHOLE

150832 REMOVE RETAINING WALL (CY)

150833 REMOVE RETAINING WALL (LF)

150836 REMOVE RETAINING WALL (LS)

150839 REMOVE RETAINING WALL (PORTION) (LS)

150841 REMOVE SEWER PIPE

150853 REMOVE CONCRETE PAVEMENT (SQYD)

150854 REMOVE CONCRETE PAVEMENT (CY)

150857 REMOVE ASPHALT CONCRETE SURFACING

150860 REMOVE BASE AND SURFACING

150870 REMOVE CONCRETE DECK SURFACE

151220 SALVAGE BACKFLOW PREVENTER ASSEMBLY

151270 SALVAGE METAL BRIDGE RAILING

151272 SALVAGE METAL BEAM GUARD RAILING

151274 SALVAGE CONCRETE BARRIER (TYPE K)

151286 SALVAGE SIGN STRUCTURE

151296 SALVAGE GUARDRAIL

151512 RECONSTRUCT INLET

151540 RECONSTRUCT CHAIN LINK FENCE
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ITEM CODE ITEM DESCRIPTION

151627 RECONSTRUCT GUARDRAIL (WOOD POST)

152255 RESET MAILBOX

152291 RESET GATE

152316 RESET ROADSIDE SIGN (ONE POST)

152317 RESET ROADSIDE SIGN (TWO POST)

152320 RESET ROADSIDE SIGN

152356 RELOCATE IRRIGATION FACILITIES

152370 RELOCATE MAILBOX

152381 RELOCATE GATE

152386 RELOCATE ROADSIDE SIGN‐ONE POST

152387 RELOCATE ROADSIDE SIGN‐TWO POST

152388 RELOCATE CRASH CUSHION

152390 RELOCATE ROADSIDE SIGN

152402 ADJUST WATER VALVE COVER TO GRADE

152430 ADJUST INLET

152432 ADJUST MANHOLE

152438 ADJUST FRAME AND COVER TO GRADE

152439 ADJUST FRAME AND GRATE TO GRADE

152440 ADJUST MANHOLE TO GRADE

152453 ADJUST VALVE BOX

152454 ADJUST PULL BOX

152469 ADJUST UTILITY COVER TO GRADE

152604 MODIFY INLET

152610 MODIFY MANHOLE

152641 MODIFY SIGN STRUCTURE

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT

153121 REMOVE CONCRETE (CY)

153122 REMOVE CONCRETE (LS)

153123 REMOVE CONCRETE (SQYD)

153130 REMOVE CONCRETE CURB (LF)

153139 REMOVE CONCRETE SIDEWALK (LF)

153140 REMOVE CONCRETE SIDEWALK (SQYD)

153142 REMOVE CONCRETE ISLAND (PORTIONS) (CY)

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY

153215 REMOVE CONCRETE (CURB AND GUTTER)

153221 REMOVE CONCRETE BARRIER

153223 REMOVE UNSOUND CONCRETE

153225 PREPARE CONCRETE BRIDGE DECK SURFACE

153226 REFINISH BRIDGE DECK

153227 FURNISH POLYESTER CONCRETE OVERLAY

153228 PLACE POLYESTER CONCRETE OVERLAY

153233 TREAT BRIDGE DECK

153234 FURNISH BRIDGE DECK TREATMENT MATERIAL

153248 REMOVE CONCRETE (MISCELLANEOUS) (SQFT)

153251 REMOVE SOUND WALL (LF)

153253 REMOVE SOUND WALL (SQFT)

153531 ACCESS OPENING, SOFFIT

155003 CAP INLET

155212 CLEANING, INSPECTING, AND PREPARING CULVERT (CY)

155232 SAND BACKFILL

155316 24" CURED‐IN‐PLACE PIPELINER
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ITEM CODE ITEM DESCRIPTION

155321 48" CURED‐IN‐PLACE PIPELINER

156576 REMOVE METAL RAILING

156577 REMOVE BARRIER RAILING

156585 REMOVE CRASH CUSHION

156590 REMOVE CRASH CUSHION (SAND FILLED)

157550 BRIDGE REMOVAL

157560 BRIDGE REMOVAL (PORTION)

157561 BRIDGE REMOVAL (PORTION), LOCATION A

157562 BRIDGE REMOVAL (PORTION), LOCATION B

157563 BRIDGE REMOVAL (PORTION), LOCATION C

157564 BRIDGE REMOVAL (PORTION), LOCATION D

157565 BRIDGE REMOVAL (PORTION), LOCATION E

157566 BRIDGE REMOVAL (PORTION), LOCATION F

157567 BRIDGE REMOVAL (PORTION), LOCATION G

157568 BRIDGE REMOVAL (PORTION), LOCATION H

158100 SALVAGE CRASH CUSHION

159010 RECONSTRUCT METAL RAILING (BRIDGE)

160102 CLEARING AND GRUBBING (LS)

170101 DEVELOP WATER SUPPLY

190101 ROADWAY EXCAVATION

190105 ROADWAY EXCAVATION (TYPE Z‐2) (AERIALLY DEPOSITED LEAD)

190107 ROADWAY EXCAVATION (TYPE Y‐1) (AERIALLY DEPOSITED LEAD)

190109 ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)

190140 TRENCH EXCAVATION

190161 ROCK EXCAVATION

190185 SHOULDER BACKING

192001 STRUCTURE EXCAVATION

192003 STRUCTURE EXCAVATION (BRIDGE)

192008 STRUCTURE EXCAVATION (TYPE A)

192009 STRUCTURE EXCAVATION (NATURALLY OCCURRING ASBESTOS)

192020 STRUCTURE EXCAVATION (TYPE D)

192037 STRUCTURE EXCAVATION (RETAINING WALL)

192038 STRUCTURE EXCAVATION (SOUND WALL)

192048 STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL)

192053 STRUCTURE EXCAVATION (TYPE Z‐2) (AERIALLY DEPOSITED LEAD)

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL)

192057 STRUCTURE EXCAVATION (TYPE Y‐1) (AERIALLY DEPOSITED LEAD)

192060 STRUCTURE EXCAVATION (GROUND ANCHOR WALL)

193001 STRUCTURE BACKFILL

193003 STRUCTURE BACKFILL (BRIDGE)

193013 STRUCTURE BACKFILL (RETAINING WALL)

193014 STRUCTURE BACKFILL (SOUND WALL)

193020 STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL )

193027 STRUCTURE BACKFILL (GROUND ANCHOR WALL)

193028 STRUCTURE BACKFILL (SOIL NAIL WALL)

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL)

193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL)

193116 CONCRETE BACKFILL (SOLDIER PILE WALL)

193118 CONCRETE BACKFILL

193119 LEAN CONCRETE BACKFILL
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ITEM CODE ITEM DESCRIPTION

194001 DITCH EXCAVATION

198010 IMPORTED BORROW (CY)

198050 EMBANKMENT

198206 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1

198209 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2

198250 GEOSYNTHETIC REINFORCEMENT

200001 HIGHWAY PLANTING

200002 ROADSIDE CLEARING

200052 PRUNE EXISTING PLANTS

200114 ROCK BLANKET

200115 GRAVEL (MISCELLANEOUS AREAS) (SQFT)

200120 CULTIVATE

200122 WEED GERMINATION

202004 IRON SULFATE (LB)

202006 SOIL AMENDMENT

202011 MULCH

202026 RELOCATE BACKFLOW PREVENTER ASSEMBLY

202027 RELOCATE WATER METER

202028 RELOCATE IRRIGATION CONTROLLER

202035 FERTILIZER (PACKET)

202036 SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER

202037 ORGANIC FERTILIZER

202038 PACKET FERTILIZER

202039 SLOW‐RELEASE FERTILIZER

203031 EROSION CONTROL (HYDROSEED) (SQFT)

203070 ROCK STAIN

204006 PLANT (GROUP F)

204008 PLANT (GROUP H)

204009 PLANT (GROUP I)

204011 PLANT (GROUP K)

204013 PLANT (GROUP M)

204017 PLANT (GROUP W)

204022 PLANT (GROUP Z)

204031 TRANSPLANT PALM TREE

204035 PLANT (GROUP A)

204036 PLANT (GROUP B)

204038 PLANT (GROUP U)

204096 MAINTAIN EXISTING PLANTED AREAS

204099 PLANT ESTABLISHMENT WORK

205035 WOOD MULCH

205051 FOLIAGE PROTECTOR

205220 GRAVEL MULCH (SQFT)

206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES

206401 MAINTAIN EXISTING IRRIGATION FACILITIES

206402 OPERATE EXISTING IRRIGATION FACILITIES

206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR‐CLAD)

206560 CONTROL AND NEUTRAL CONDUCTORS

206562 1" REMOTE CONTROL VALVE

206563 1 1/4" REMOTE CONTROL VALVE

206564 1 1/2" REMOTE CONTROL VALVE

206565 2" REMOTE CONTROL VALVE
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ITEM CODE ITEM DESCRIPTION

206601 3/4" ELECTRIC REMOTE CONTROL VALVE

206602 1" ELECTRIC REMOTE CONTROL VALVE

206603 1 1/4" ELECTRIC REMOTE CONTROL VALVE

206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE

206605 2" ELECTRIC REMOTE CONTROL VALVE

206606 2 1/2" ELECTRIC REMOTE CONTROL VALVE

206607 3" ELECTRIC REMOTE CONTROL VALVE

206751 12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206752 18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206753 24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206920 BATTERY POWERED IRRIGATION CONTROLLER

208000 IRRIGATION SYSTEM

208002 3/4" GALVANIZED STEEL PIPE (SUPPLY LINE)

208004 1 1/4" GALVANIZED STEEL PIPE (SUPPLY LINE)

208006 2" GALVANIZED STEEL PIPE (SUPPLY LINE)

208028 3" SUPPLY LINE (BRIDGE)

208033 8" SUPPLY LINE (BRIDGE)

208213 3/4" PLASTIC PIPE (IRRIGATION LINE)

208301 IRRIGATION CONTROLLER ENCLOSURE CABINET

208304 WATER METER

208310 IRRIGATION SLEEVE

208415 CERTIFY BACKFLOW PREVENTERS

208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE

208423 1" BACKFLOW PREVENTER ASSEMBLY

208426 2" BACKFLOW PREVENTER ASSEMBLY

208427 2 1/2" BACKFLOW PREVENTER ASSEMBLY

208428 3" BACKFLOW PREVENTER ASSEMBLY

208439 BACKFLOW PREVENTER ASSEMBLY BLANKETS

208440 BACKFLOW PREVENTER ENCLOSURE

208448 RISER SPRINKLER ASSEMBLY

208461 SPRINKLER (TYPE A‐1)

208463 SPRINKLER (TYPE A‐3)

208465 SPRINKLER (TYPE A‐5)

208466 SPRINKLER (TYPE A‐6)

208467 SPRINKLER (TYPE A‐7)

208468 SPRINKLER (TYPE A‐8)

208471 SPRINKLER (TYPE B‐1)

208472 SPRINKLER (TYPE B‐2)

208473 SPRINKLER (TYPE B‐3)

208475 SPRINKLER (TYPE B‐5)

208476 SPRINKLER (TYPE B‐6)

208480 SPRINKLER (TYPE C‐2 MOD)

208482 SPRINKLER (TYPE C‐2)

208483 SPRINKLER (TYPE C‐3)

208526 SPRINKLER (TYPE D‐1)

208560 FILTER ASSEMBLY UNIT

208562 CAM COUPLER ASSEMBLY

208573 1 1/4" GATE VALVE

208575 2" GATE VALVE

208576 2 1/2" GATE VALVE

208588 3" GATE VALVE
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ITEM CODE ITEM DESCRIPTION

208590 6" GATE VALVE

208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)

208630 2" WYE STRAINER

208635 2" PRESSURE RELIEF VALVE

208640 PRESSURE REGULATING VALVE

208645 3/4" QUICK COUPLING VALVE

208683 BALL VALVE

208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT

208739 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT

208808 8" WELDED STEEL PIPE CONDUIT (.250" THICK)

208809 10" WELDED STEEL PIPE CONDUIT (.250" THICK)

208906 EXTEND 8" CONDUIT

209202 RECYCLED WATER WARNING SIGNS

210010 MOVE‐IN/MOVE‐OUT (EROSION CONTROL)

210110 IMPORTED TOPSOIL (CY)

210130 DUFF

210210 EROSION CONTROL (DRY SEED) (SQFT)

210250 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)

210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)

210270 ROLLED EROSION CONTROL PRODUCT (NETTING)

210280 ROLLED EROSION CONTROL PRODUCT (BLANKET)

210300 HYDROMULCH

210350 FIBER ROLLS

210360 COMPOST SOCK

210420 STRAW

210430 HYDROSEED

210600 COMPOST

210630 INCORPORATE MATERIALS

220101 FINISHING ROADWAY

240100 LIME

240105 LIME STABILIZED SOIL

250101 CLASS 1 AGGREGATE SUBBASE

250201 CLASS 2 AGGREGATE SUBBASE

250401 CLASS 4 AGGREGATE SUBBASE

260203 CLASS 2 AGGREGATE BASE (CY)

260303 CLASS 3 AGGREGATE BASE (CY)

270003 CEMENT TREATED BASE (ROAD‐MIXED, CLASS A) (CY)

280000 LEAN CONCRETE BASE

280010 RAPID STRENGTH CONCRETE BASE

280015 LEAN CONCRETE BASE RAPID SETTING

280020 ASPHALTIC EMULSION (CONCRETE BASE)

290301 CEMENT TREATED PERMEABLE BASE

303000 PULVERIZED ROADBED

360200 BASE BOND BREAKER
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370001 SAND COVER (SEAL)

370120 ASPHALT‐RUBBER BINDER

374002 ASPHALTIC EMULSION (FOG SEAL COAT)

374004 ASPHALTIC EMULSION (FLUSH COAT)

374207 CRACK TREATMENT

374493 POLYMER ASPHALTIC EMULSION (SEAL COAT)

375001 SCREENINGS

375035 PRECOATED SCREENINGS

377501 SLURRY SEAL

390010 PREPAVING PROFILOGRAPH

390011 PREPAVING INERTIAL PROFILER

390020 PREPAVING GRINDING DAY

390095 REPLACE ASPHALT CONCRETE SURFACING

390129 HOT MIX ASPHALT (TYPE C)

390131 HOT MIX ASPHALT

390132 HOT MIX ASPHALT (TYPE A)

390134 HOT MIX ASPHALT (OPEN GRADED)

390135 HOT MIX ASPHALT (LEVELING)

390136 MINOR HOT MIX ASPHALT

390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED)

390138 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)

390253 RUBBERIZED HOT MIX ASPHALT (GAP GRADED‐WMA)

390300 HOT MIX ASPHALT, SUPERPAVE (TYPE A)

390301 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)

391007 PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYE

393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)

393005 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)

394053 SHOULDER RUMBLE STRIP (HMA,GROUND‐IN INDENTATIONS)

394060 DATA CORE

394073 PLACE HOT MIX ASPHALT DIKE (TYPE A)

394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)

394075 PLACE HOT MIX ASPHALT DIKE (TYPE D)

394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)

394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)

394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)

395000 LIQUID ASPHALT (PRIME COAT)

397005 TACK COAT

400050 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT

400065 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (TERMINAL J

400080 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (WIDE FLANG

400092 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (EXPANSION 

401050 JOINTED PLAIN CONCRETE PAVEMENT

401083 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND‐IN IN

404092 SEAL PAVEMENT JOINT

404093 SEAL ISOLATION JOINT

405034 CONCRETE PAVEMENT TRANSITION PANEL

410095 DOWEL BAR (DRILL AND BOND)

411105 INDIVIDUAL SLAB REPLACEMENT (RSC)

413113 REPAIR SPALLED JOINTS, POLYESTER GROUT

414200 JOINT SEAL (ASPHALT RUBBER)

420201 GRIND EXISTING CONCRETE PAVEMENT
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460210 GROUND ANCHOR (SUBHORIZONTAL)

460300 SOIL NAIL

475000 RETAINING WALL STEM (TYPE 6)

477021 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A

477022 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B

477023 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C

477024 MECHANICALLY STABILIZED EMBANKMENT, LOCATION D

477025 MECHANICALLY STABILIZED EMBANKMENT, LOCATION E

480300 TEMPORARY SUPPORT

480501 JACKING SUPERSTRUCTURE

490316 STEEL SOLDIER PILE (HP 14 X 73)

490400 24" DRILLED HOLE

490403 30" DRILLED HOLE

490508 FURNISH STEEL PILING (HP 10 X 57)

490509 DRIVE STEEL PILE (HP 10 X 57)

490528 FURNISH STEEL PILING (HP 14 X 89)

490529 DRIVE STEEL PILE (HP 14 X 89)

490550 FURNISH 24" STEEL PIPE PILING

490553 FURNISH STEEL SHEET PILING

490554 DRIVE STEEL SHEET PILE

490555 DRIVE 24" STEEL PIPE PILE

490601 16" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490603 24" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490604 30" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490605 36" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490606 42" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490607 48" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490611 72" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490616 84" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490618 96" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490620 108" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490736 FURNISH PILING (CLASS 90)

490737 DRIVE PILE (CLASS 90)

490746 FURNISH PILING (CLASS 140) (ALTERNATIVE W)

490747 DRIVE PILE (CLASS 140) (ALTERNATIVE W)

490780 FURNISH PILING (CLASS 200)

490781 DRIVE PILE (CLASS 200)

490782 FURNISH PILING (CLASS 200) (ALTERNATIVE W)

490783 DRIVE PILE (CLASS 200) (ALTERNATIVE W)

495000 MICROPILE

498016 16" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING (SOUND WALL)

498022 24" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING (SOUND WALL)

498050 54" CAST‐IN‐DRILLED‐HOLE CONCRETE PILE (SIGN FOUNDATION)

498052 60" CAST‐IN‐DRILLED‐HOLE CONCRETE PILE (SIGN FOUNDATION)

500001 PRESTRESSING CAST‐IN‐PLACE CONCRETE

500010 PRESTRESSING

510000 SEAL COURSE CONCRETE

510050 STRUCTURAL CONCRETE

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING

510053 STRUCTURAL CONCRETE, BRIDGE

510059 STRUCTURE CONCRETE, RETAINING WALL (SOUND WALL)
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510060 STRUCTURAL CONCRETE, RETAINING WALL

510061 STRUCTURAL CONCRETE, SOUND WALL

510072 STRUCTURAL CONCRETE, BARRIER SLAB

510081 AGGREGATE BASE (APPROACH SLAB)

510085 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)

510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)

510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)

510090 STRUCTURAL CONCRETE, BOX CULVERT

510092 STRUCTURAL CONCRETE, HEADWALL

510501 MINOR CONCRETE

510502 MINOR CONCRETE (MINOR STRUCTURE)

510526 MINOR CONCRETE (BACKFILL)

510800 PAVING NOTCH EXTENSION

511035 ARCHITECTURAL TREATMENT

511106 DRILL AND BOND DOWEL

511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)

511118 CLEAN EXPANSION JOINT

512205 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (60'‐70')

512207 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'‐90')

512224 FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (70'‐80')

512279 FURNISH PRECAST PRESTRESSED CONCRETE BULB‐TEE GIRDER (10

512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER

512502 ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER

513570 CONCRETE BLOCK WALL

518050 PTFE BEARING

518201 MASONRY BLOCK WALL

519081 JOINT SEAL (MR 1/2")

519088 JOINT SEAL (MR 1")

519091 JOINT SEAL (MR 1 1/2")

519092 JOINT SEAL ASSEMBLY (MR 2 1/2")

519093 JOINT SEAL ASSEMBLY (MR 3")

519094 JOINT SEAL ASSEMBLY (MR 3 1/2")

519095 JOINT SEAL ASSEMBLY (MR 4")

519100 JOINT SEAL (MR 2")

519101 JOINT SEAL (TYPE A)

519102 JOINT SEAL (TYPE AL)

520101 BAR REINFORCING STEEL

520102 BAR REINFORCING STEEL (BRIDGE)

520103 BAR REINFORCING STEEL (RETAINING WALL)

520105 BAR REINFORCING STEEL (SOUND WALL)

520106 BAR REINFORCING STEEL (EPOXY COATED)

520107 BAR REINFORCING STEEL (BOX CULVERT)

520110 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)

520115 BAR REINFORCING STEEL (GALVANIZED)

520120 HEADED BAR REINFORCEMENT

530200 STRUCTURAL SHOTCRETE

540101 ASPHALT MEMBRANE WATERPROOFING

550102 STRUCTURAL STEEL (BRIDGE)

550203 FURNISH STRUCTURAL STEEL (BRIDGE)

550204 ERECT STRUCTURAL STEEL (BRIDGE)

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)
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560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)

560208 FURNISH SIGN STRUCTURE (TUBULAR)

560209 INSTALL SIGN STRUCTURE (TUBULAR)

560218 FURNISH SIGN STRUCTURE (TRUSS)

560219 INSTALL SIGN STRUCTURE (TRUSS)

560233 FURNISH FORMED PANEL SIGN (OVERHEAD)

560244 FURNISH LAMINATED PANEL SIGN (1"‐TYPE A)

560245 FURNISH LAMINATED PANEL SIGN (1"‐TYPE B)

560246 FURNISH LAMINATED PANEL SIGN (2 1/2"‐TYPE B)

560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"‐UNFRAMED)

560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"‐UNFRAMED)

560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"‐FRAMED)

560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"‐FRAMED)

562001 METAL (ROADSIDE SIGN)

562002 METAL (BARRIER MOUNTED SIGN)

562004 METAL (RAIL MOUNTED SIGN)

566011 ROADSIDE SIGN ‐ ONE POST

566012 ROADSIDE SIGN ‐ TWO POST

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)

568016 INSTALL SIGN PANEL ON EXISTING FRAME

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)

575004 TIMBER LAGGING

582001 SOUND WALL (MASONRY BLOCK)

590115 CLEAN AND PAINT STRUCTURAL STEEL

590120 CLEAN AND PAINT STEEL SOLDIER PILING

590280 PAINT CONCRETE SURFACES

597401 PAINT CURB (2‐COAT)

597600 PREPARE AND PAINT CONCRETE

597601 PREPARE AND STAIN CONCRETE

598001 ANTI‐GRAFFITI COATING

620020 8" ALTERNATIVE PIPE CULVERT

620060 12" ALTERNATIVE PIPE CULVERT

620100 18" ALTERNATIVE PIPE CULVERT

620140 24" ALTERNATIVE PIPE CULVERT

620180 30" ALTERNATIVE PIPE CULVERT

620220 36" ALTERNATIVE PIPE CULVERT

620260 42" ALTERNATIVE PIPE CULVERT

620300 48" ALTERNATIVE PIPE CULVERT

620800 CONCRETE BACKFILL (PIPE TRENCH)

623000 TEMPORARY CULVERT

623004 24" TEMPORARY CULVERT

623008 48" TEMPORARY CULVERT

641101 12" PLASTIC PIPE

641104 15" PLASTIC PIPE

641107 18" PLASTIC PIPE

641113 24" PLASTIC PIPE

641119 30" PLASTIC PIPE

641125 36" PLASTIC PIPE

641131 48" PLASTIC PIPE

650010 12" REINFORCED CONCRETE PIPE
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650014 18" REINFORCED CONCRETE PIPE

650018 24" REINFORCED CONCRETE PIPE

650022 30" REINFORCED CONCRETE PIPE

650026 36" REINFORCED CONCRETE PIPE

650034 48" REINFORCED CONCRETE PIPE

650058 84" REINFORCED CONCRETE PIPE

650511 18" REINFORCED CONCRETE PIPE (CLASS V)

650516 24" REINFORCED CONCRETE PIPE (CLASS V)

665005 8" CORRUGATED STEEL PIPE (.064" THICK)

665006 8" CORRUGATED STEEL PIPE (.079" THICK)

665007 10" CORRUGATED STEEL PIPE

665017 18" CORRUGATED STEEL PIPE (.079" THICK)

665018 18" CORRUGATED STEEL PIPE (.109" THICK)

665024 24" CORRUGATED STEEL PIPE (.109" THICK)

665025 24" CORRUGATED STEEL PIPE (.138" THICK)

665032 30" CORRUGATED STEEL PIPE (.109" THICK)

665036 36" CORRUGATED STEEL PIPE (.079" THICK)

665041 42" CORRUGATED STEEL PIPE (.079" THICK)

665046 48" CORRUGATED STEEL PIPE (.079" THICK)

665111 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK)

665712 12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)

665717 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)

665723 24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)

667009 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)

667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK)

680283 3" PLASTIC PIPE UNDERDRAIN

680285 4" PLASTIC PIPE UNDERDRAIN

680287 3" SLOTTED PLASTIC PIPE UNDERDRAIN

680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN

680903 6" NON‐PERFORATED PLASTIC PIPE UNDERDRAIN

680905 8" PERFORATED PLASTIC PIPE UNDERDRAIN

681104 4" PLASTIC PIPE (EDGE DRAIN)

681112 4" PLASTIC PIPE (EDGE DRAIN OUTLET)

681132 GEOCOMPOSITE DRAIN

682022 CLASS 1 PERMEABLE MATERIAL (BLANKET)

682042 CLASS 2 PERMEABLE MATERIAL (BLANKET)

682049 CLASS 3 PERMEABLE MATERIAL (BLANKET)

690104 8" CORRUGATED STEEL PIPE DOWNDRAIN

690112 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)

690117 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)

690118 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)

690124 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)

690960 12" PLASTIC PIPE DOWNDRAIN

691902 10" FLUME DOWNDRAIN

692003 8" ENTRANCE TAPER

692005 12" ENTRANCE TAPER

692101 TAPERED INLET

692104 10" TAPERED INLET

692303 8" ANCHOR ASSEMBLY

692305 12" ANCHOR ASSEMBLY

692307 18" ANCHOR ASSEMBLY
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692309 24" ANCHOR ASSEMBLY

692313 36" ANCHOR ASSEMBLY

692364 10" FLUME ANCHOR ASSEMBLY

698020 8" ALTERNATIVE PIPE DOWNDRAIN

698140 24" ALTERNATIVE PIPE DOWNDRAIN

700617 DRAINAGE INLET MARKER

700638 36" CORRUGATED STEEL PIPE INLET (.079" THICK)

700639 36" CORRUGATED STEEL PIPE INLET (.109" THICK)

703217 18" CORRUGATED STEEL PIPE RISER (.079" THICK)

703223 24" CORRUGATED STEEL PIPE RISER (.079" THICK)

703233 GRATED LINE DRAIN

703254 48" CORRUGATED STEEL PIPE RISER (.079" THICK)

703460 24" WELDED STEEL PIPE CASING (BRIDGE)

703618 36" WELDED STEEL PIPE (.250" THICK)

703656 48" WELDED STEEL PIPE (.375" THICK)

705007 12" STEEL FLARED END SECTION

705011 18" STEEL FLARED END SECTION

705015 24" STEEL FLARED END SECTION

705201 12" CONCRETE FLARED END SECTION

705204 18" CONCRETE FLARED END SECTION

705206 24" CONCRETE FLARED END SECTION

705210 36" CONCRETE FLARED END SECTION

705307 12" ALTERNATIVE FLARED END SECTION

705311 18" ALTERNATIVE FLARED END SECTION

705315 24" ALTERNATIVE FLARED END SECTION

705319 30" ALTERNATIVE FLARED END SECTION

705321 36" ALTERNATIVE FLARED END SECTION

705405 24" X 18" STEEL FLARED END PIPE ARCH SECTION

705517 18" AUTOMATIC DRAINAGE GATE

707117 36" PRECAST CONCRETE PIPE INLET

707217 36" PRECAST CONCRETE PIPE MANHOLE

707467 36" REINFORCED CONCRETE PIPE RISER

709522 INLET DEPRESSION

720110 SMALL‐ROCK SLOPE PROTECTION

720118 ROCK SLOPE PROTECTION (2T, METHOD A)

720121 ROCK SLOPE PROTECTION (1/2 T, METHOD A) (CY)

721013 ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)

721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)

721017 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)

721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)

721026 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)

721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)

721420 CONCRETE (DITCH LINING)

721431 CONCRETE (CONCRETE APRON)

721510 CONCRETED‐ROCK SLOPE PROTECTION (LIGHT, METHOD A) (CY)

721524 CONCRETED‐ROCK SLOPE PROTECTION (1/4 T, METHOD A) (TON)

721602 CONCRETED‐ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)

721810 SLOPE PAVING (CONCRETE)

722020 GABION

729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8)

729012 ROCK SLOPE PROTECTION FABRIC (CLASS 10)
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730020 MINOR CONCRETE (CURB) (CY)

730040 MINOR CONCRETE (GUTTER) (LF)

730045 MINOR CONCRETE (GUTTER) (CY)

730070 DETECTABLE WARNING SURFACE

731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)

731504 MINOR CONCRETE (CURB AND GUTTER)

731507 MINOR CONCRETE (GUTTER DEPRESSION)

731508 MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)

731511 MINOR CONCRETE (ISLAND PAVING)

731516 MINOR CONCRETE (DRIVEWAY)

731518 MINOR CONCRETE (BRUSHED CONCRETE)

731519 MINOR CONCRETE (STAMPED CONCRETE)

731521 MINOR CONCRETE (SIDEWALK)

731530 MINOR CONCRETE (TEXTURED PAVING)

731623 MINOR CONCRETE (CURB RAMP)

731626 MINOR CONCRETE (CURB AND CURB RAMP)

731627 MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)

740400 BOOSTER PUMP

750001 MISCELLANEOUS IRON AND STEEL

750007 FRAME AND GRATE

750010 MANHOLE FRAME AND COVER

750041 ISOLATION CASING

750497 MISCELLANEOUS METAL (RESTRAINER ‐ BAR TYPE)

750500 MISCELLANEOUS METAL

750501 MISCELLANEOUS METAL (BRIDGE)

750505 BRIDGE DECK DRAINAGE SYSTEM

760011 WELL DEVELOPMENT

760012 TESTING WELL

760035 WELL SCREEN

800001 FENCE (TYPE BW, METAL POST)

800007 FENCE (TYPE BW, 5‐STRAND, METAL POST)

800051 FENCE (TYPE WM, METAL POST)

800060 FENCE (TYPE WM AND BW)

800100 TEMPORARY FENCE

800102 TEMPORARY FENCE (TYPE WM)

800103 TEMPORARY FENCE (TYPE CL‐6)

800320 CHAIN LINK FENCE (TYPE CL‐4)

800321 CHAIN LINK FENCE (TYPE CL‐4, VINYL‐CLAD)

800360 CHAIN LINK FENCE (TYPE CL‐6)

800361 CHAIN LINK FENCE (TYPE CL‐6, VINYL‐CLAD)

800363 CHAIN LINK FENCE (TYPE CL‐6, EXTENSION ARM)

800365 CHAIN LINK FENCE (TYPE CL‐6, SLATTED)

800400 CHAIN LINK FENCE (TYPE CL‐8)

801150 8' WIRE MESH GATE

801270 20' WIRE MESH GATE

802501 4' CHAIN LINK GATE (TYPE CL‐6)

802503 4' CHAIN LINK GATE (TYPE CL‐6, EXTENSION ARM)

802504 4' CHAIN LINK GATE (TYPE CL‐6, SLATTED)

802540 8' CHAIN LINK GATE (TYPE CL‐6)

802580 12' CHAIN LINK GATE (TYPE CL‐6)

802620 16' CHAIN LINK GATE (TYPE CL‐6)
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802660 20' CHAIN LINK GATE (TYPE CL‐6)

802670 24' CHAIN LINK GATE (TYPE CL‐6)

802920 6' CHAIN LINK GATE (TYPE CL‐8)

810111 SURVEY MONUMENT (TYPE A)

810112 SURVEY MONUMENT (TYPE B)

820107 DELINEATOR (CLASS 1)

820108 DELINEATOR (CLASS 2)

820110 MILEPOST MARKER

820111 UNDERDRAIN MARKER

820112 MARKER (CULVERT)

820118 GUARD RAILING DELINEATOR

820130 OBJECT MARKER

820132 OBJECT MARKER (TYPE L)

820134 OBJECT MARKER (TYPE P)

820151 OBJECT MARKER (TYPE L‐1)

820190 SPECIAL MARKER

832001 METAL BEAM GUARD RAILING

832002 METAL BEAM GUARD RAILING (STEEL POST)

832003 METAL BEAM GUARD RAILING (WOOD POST)

832004 METAL BEAM GUARD RAILING (SPECIAL)

832005 MIDWEST GUARDRAIL SYSTEM

832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST)

832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST)

832013 METAL BEAM GUARD RAILING (7' POST)

832016 MIDWEST GUARDRAIL SYSTEM (7' POST)

832070 VEGETATION CONTROL (MINOR CONCRETE)

833020 CHAIN LINK RAILING

833032 CHAIN LINK RAILING (TYPE 7)

833033 CHAIN LINK RAILING (TYPE 7 MODIFIED)

833077 PEDESTRIAN BARRICADE

833088 TUBULAR HANDRAILING

833142 CONCRETE BARRIER (TYPE 26 MODIFIED)

833143 CONCRETE BARRIER (TYPE 26A MODIFIED)

839220 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)

839302 SINGLE THRIE BEAM BARRIER (WOOD POST)

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST)

839401 CONCRETE BARRIER

839514 HANDRAILING

839521 CABLE RAILING

839527 CABLE RAILING (MODIFIED)

839540 TRANSITION RAILING (TYPE STB)

839541 TRANSITION RAILING (TYPE WB)

839542 TRANSITION RAILING (TYPE DTB)

839543 TRANSITION RAILING (TYPE WB‐31)

839555 END CAP

839561 RAIL TENSIONING ASSEMBLY

839565 TERMINAL SYSTEM (TYPE SRT)

839576 END CAP (TYPE A)

839578 END CAP (TYPE TC)

839581 END ANCHOR ASSEMBLY (TYPE SFT)

839582 END ANCHOR ASSEMBLY (TYPE CA)
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839584 ALTERNATIVE IN‐LINE TERMINAL SYSTEM

839585 ALTERNATIVE FLARED TERMINAL SYSTEM

839591 CRASH CUSHION, SAND FILLED

839601 CRASH CUSHION (TYPE CAT)

839604 CRASH CUSHION (REACT 9CBB)

839605 CRASH CUSHION (REACT 9SCBS)

839631 CRASH CUSHION MODULE, SAND FILLED

839699 CONCRETE BARRIER (TYPE 60P)

839700 CONCRETE BARRIER (TYPE 60F)

839701 CONCRETE BARRIER (TYPE 60)

839702 CONCRETE BARRIER (TYPE 60A)

839703 CONCRETE BARRIER (TYPE 60C)

839704 CONCRETE BARRIER (TYPE 60D)

839706 CONCRETE BARRIER (TYPE 60G)

839708 CONCRETE BARRIER (TYPE 60GC)

839709 CONCRETE BARRIER (TYPE 60GE)

839710 CONCRETE BARRIER (TYPE 60S)

839714 CONCRETE BARRIER (TYPE 80)

839717 CONCRETE BARRIER (TYPE 732 MODIFIED)

839721 CONCRETE BARRIER (TYPE 732A)

839723 CONCRETE BARRIER (TYPE 732B)

839726 CONCRETE BARRIER (TYPE 736A)

839727 CONCRETE BARRIER (TYPE 736 MODIFIED)

839731 CONCRETE BARRIER (TYPE 736B)

839734 CONCRETE BARRIER (TYPE 736SV)

839735 CONCRETE BARRIER (TYPE 742)

840501 THERMOPLASTIC TRAFFIC STRIPE

840504 4" THERMOPLASTIC TRAFFIC STRIPE

840505 6" THERMOPLASTIC TRAFFIC STRIPE

840506 8" THERMOPLASTIC TRAFFIC STRIPE

840507 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8‐4)

840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12‐3)

840515 THERMOPLASTIC PAVEMENT MARKING

840521 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6‐1)

840523 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12‐3)

840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36‐12)

840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17‐7)

840545 4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 36‐12)

840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36‐12)

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

840581 4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED)

840582 4" TWO‐COMPONENT PAINT TRAFFIC STRIPE

840655 PAINT TRAFFIC STRIPE (1‐COAT)

840656 PAINT TRAFFIC STRIPE (2‐COAT)

840661 TWO‐COMPONENT PAINT PAVEMENT MARKING

840665 PAINT PAVEMENT MARKING (1‐COAT)

840666 PAINT PAVEMENT MARKING (2‐COAT)

846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIB

846012 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHAN

850101 PAVEMENT MARKER (NON‐REFLECTIVE)

850111 PAVEMENT MARKER (RETROREFLECTIVE)
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850122 PAVEMENT MARKER (RETROREFLECTIVE‐RECESSED)

860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMEN

860201 SIGNAL AND LIGHTING

860251 SIGNAL AND LIGHTING (LOCATION 1)

860252 SIGNAL AND LIGHTING (LOCATION 2)

860297 SIGNAL AND LIGHTING (CITY)

860400 LIGHTING (TEMPORARY)

860401 LIGHTING

860460 LIGHTING AND SIGN ILLUMINATION

860508 MODIFY SIGN ILLUMINATION

860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1)

860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2)

860553 LIGHTING AND SIGN ILLUMINATION (LOCATION 3)

860554 LIGHTING AND SIGN ILLUMINATION (LOCATION 4)

860555 LIGHTING AND SIGN ILLUMINATION (LOCATION 5)

860604 FLASHING BEACON SYSTEM

860615 MODIFY FLASHING BEACON

860771 COMMUNICATION CONDUIT (LS)

860775 SPRINKLER CONTROL CONDUIT (BRIDGE) (LS)

860797 ELECTRIC SERVICE (IRRIGATION)

860806 INDUCTIVE LOOP DETECTOR (EA)

860889 MODIFY TRAFFIC MONITORING STATION

860890 MODIFY TRAFFIC MONITORING STATION (COUNT)

860925 TRAFFIC MONITORING STATION (COUNT)

860930 TRAFFIC MONITORING STATION

860931 TRAFFIC MONITORING STATION (LOCATION 1)

860932 TRAFFIC MONITORING STATION (LOCATION 2)

860933 TRAFFIC MONITORING STATION (LOCATION 3)

860934 TRAFFIC MONITORING STATION (LOCATION 4)

860990 CLOSED CIRCUIT TELEVISION SYSTEM

861088 MODIFY RAMP METERING SYSTEM

861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1)

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2)

861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3)

861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4)

861501 MODIFY SIGNAL AND LIGHTING

861502 MODIFY SIGNAL

861503 MODIFY LIGHTING

861504 MODIFY LIGHTING AND SIGN ILLUMINATION

861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5)

869050 GUARD POST

869075 SYSTEM TESTING AND DOCUMENTATION

994650 BUILDING WORK

999990 MOBILIZATION
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                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     1 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 070012  PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
 
                                                                  LS    04    2                                           6,500.00 
                                                                  LS    05    1                                           1,453.00 
                                                                  LS    06    2                                           2,000.00 
                                                                  LS    08    1                                             450.00 
 
                                                      UNIT TOTAL  LS          6                                          10,403.00 
 
                                         ITEM CODE 070012  TOTAL              6                                          10,403.00 
 
 070030  LEAD COMPLIANCE PLAN 
 
                                                                  LS    01   28                                          75,068.04 
                                                                  LS    02   25                                          76,393.14 
                                                                  LS    03   38                                         109,803.94 
                                                                  LS    04   34                                         100,190.00 
                                                                  LS    05   15                                          41,451.00 
                                                                  LS    06   28                                          52,735.00 
                                                                  LS    07   49                                         132,679.00 
                                                                  LS    08   30                                          53,020.97 
                                                                  LS    09    7                                          12,100.00 
                                                                  LS    10   20                                          51,602.50 
                                                                  LS    11   23                                          54,187.68 
                                                                  LS    12   16                                          42,759.00 
 
                                                      UNIT TOTAL  LS        313                                         801,990.27 
 
                                         ITEM CODE 070030  TOTAL            313                                         801,990.27 
 
 071321  TEMPORARY FENCE (TYPE CL-6) 
 
                                                                  LF    04    2          3,680.0            7.1739       26,400.00 
 
                                                      UNIT TOTAL  LF          2         3,680.0            7.1739       26,400.00 
 
                                         ITEM CODE 071321  TOTAL              2                                          26,400.00 
 
 071324  TEMPORARY REINFORCED SILT FENCE 
 
                                                                  LF    05    1            380.0           16.0000        6,080.00 
 
                                                      UNIT TOTAL  LF          1           380.0           16.0000        6,080.00 
 
                                         ITEM CODE 071324  TOTAL              1                                           6,080.00 
 
 071325  TEMPORARY FENCE (TYPE ESA) 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 071325  TEMPORARY FENCE (TYPE ESA) 
 
                                                                  LF    05    3         12,290.0            6.2340       76,616.00 
                                                                  LF    06    4          8,290.0            3.6328       30,116.00 
                                                                  LF    12    1          3,020.0            3.0000        9,060.00 
 
                                                      UNIT TOTAL  LF          8        23,600.0            4.9064      115,792.00 
 
                                         ITEM CODE 071325  TOTAL              8                                         115,792.00 
 
 073004  12" TEMPORARY CULVERT 
 
                                                                  LF    04    1             70.0           60.0000        4,200.00 
 
                                                      UNIT TOTAL  LF          1            70.0           60.0000        4,200.00 
 
                                         ITEM CODE 073004  TOTAL              1                                           4,200.00 
 
 073006  18" TEMPORARY CULVERT 
 
                                                                  LF    04    1             53.0           70.0000        3,710.00 
 
                                                      UNIT TOTAL  LF          1            53.0           70.0000        3,710.00 
 
                                         ITEM CODE 073006  TOTAL              1                                           3,710.00 
 
 074016  CONSTRUCTION SITE MANAGEMENT 
 
                                                                  LS    01    2                                          50,000.00 
                                                                  LS    02    1                                          20,000.00 
                                                                  LS    03    1                                           7,500.00 
                                                                  LS    04    5                                         128,000.00 
                                                                  LS    05    2                                          30,265.00 
                                                                  LS    06    3                                          20,000.00 
                                                                  LS    07    7                                          86,390.00 
                                                                  LS    08   11                                         235,869.01 
                                                                  LS    10    1                                          75,000.00 
                                                                  LS    11    3                                          32,000.00 
                                                                  LS    12    4                                          13,500.00 
 
                                                      UNIT TOTAL  LS         40                                         698,524.01 
 
                                         ITEM CODE 074016  TOTAL             40                                         698,524.01 
 
 074017  PREPARE WATER POLLUTION CONTROL 
         PROGRAM 
                                                                  LS    04    1                                             500.00 
                                                                  LS    05    2                                           3,520.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         PREPARE WATER POLLUTION CONTROL 
         PROGRAM 
                                                                  LS    06    1                                           1,500.00 
                                                                  LS    07    1                                           1,000.00 
                                                                  LS    08    4                                           2,716.00 
                                                                  LS    12    2                                           1,430.00 
 
                                                      UNIT TOTAL  LS         11                                          10,666.00 
 
                                         ITEM CODE 074017  TOTAL             11                                          10,666.00 
 
 074019  PREPARE STORM WATER POLLUTION 
         PREVENTION PLAN 
                                                                  LS    04    2                                           4,500.00 
                                                                  LS    05    1                                           2,500.00 
                                                                  LS    06    3                                           4,400.00 
                                                                  LS    08    1                                           1,500.00 
                                                                  LS    12    1                                           4,000.00 
 
                                                      UNIT TOTAL  LS          8                                          16,900.00 
 
                                         ITEM CODE 074019  TOTAL              8                                          16,900.00 
 
 074028  TEMPORARY FIBER ROLL 
 
                                                                  LF    04    2         31,400.0            3.7309      117,150.00 
                                                                  LF    05    1          2,780.0            8.0000       22,240.00 
                                                                  LF    06    3          5,370.0            3.2767       17,596.00 
                                                                  LF    08    1            640.0            4.0000        2,560.00 
                                                                  LF    12    2         20,600.0            2.5748       53,040.00 
 
                                                      UNIT TOTAL  LF          9        60,790.0            3.4971      212,586.00 
 
                                         ITEM CODE 074028  TOTAL              9                                         212,586.00 
 
 074029  TEMPORARY SILT FENCE 
 
                                                                  LF    04    2          4,360.0            3.6376       15,860.00 
                                                                  LF    05    1          9,160.0            5.0000       45,800.00 
                                                                  LF    08    1            910.0            4.0000        3,640.00 
 
                                                      UNIT TOTAL  LF          4        14,430.0            4.5253       65,300.00 
 
                                         ITEM CODE 074029  TOTAL              4                                          65,300.00 
 
 074031  TEMPORARY GRAVEL BAG BERM 
 
                                                                  LF    05    1            230.0           35.0000        8,050.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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         TEMPORARY GRAVEL BAG BERM 
 
                                                                  LF    08    1          3,100.0            4.0000       12,400.00 
                                                                  LF    12    2          4,510.0            3.5461       15,993.00 
 
                                                      UNIT TOTAL  LF          4         7,840.0            4.6483       36,443.00 
 
                                         ITEM CODE 074031  TOTAL              4                                          36,443.00 
 
 074033  TEMPORARY CONSTRUCTION ENTRANCE 
 
                                                                  EA    04    2             16.0        1,750.0000       28,000.00 
                                                                  EA    05    2             16.0        1,550.0000       24,800.00 
                                                                  EA    06    3             10.0        7,300.0000       73,000.00 
                                                                  EA    08    2              7.0        2,718.0000       19,026.00 
                                                                  EA    12    2              2.0        2,900.0000        5,800.00 
 
                                                      UNIT TOTAL  EA         11            51.0        2,953.4510      150,626.00 
 
                                         ITEM CODE 074033  TOTAL             11                                         150,626.00 
 
 074034  TEMPORARY COVER 
 
                                                                  SQYD  04    1          1,000.0            7.0000        7,000.00 
                                                                  SQYD  05    1            100.0            6.0000          600.00 
 
                                                      UNIT TOTAL  SQYD        2         1,100.0            6.9091        7,600.00 
 
                                         ITEM CODE 074034  TOTAL              2                                           7,600.00 
 
 074035  TEMPORARY CHECK DAM 
 
                                                                  LF    04    2          2,000.0            6.2600       12,520.00 
                                                                  LF    05    2            480.0           14.6667        7,040.00 
 
                                                      UNIT TOTAL  LF          4         2,480.0            7.8871       19,560.00 
 
                                         ITEM CODE 074035  TOTAL              4                                          19,560.00 
 
 074037  MOVE-IN/MOVE-OUT 
         (TEMPORARY EROSION CONTROL) 
                                                                  EA    04    1              6.0          500.0000        3,000.00 
                                                                  EA    06    1              2.0          700.0000        1,400.00 
 
                                                      UNIT TOTAL  EA          2             8.0          550.0000        4,400.00 
 
                                         ITEM CODE 074037  TOTAL              2                                           4,400.00 
 
 074038  TEMPORARY DRAINAGE INLET PROTECTION 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 074038  TEMPORARY DRAINAGE INLET PROTECTION 
 
                                                                  EA    04    3             88.0          130.6818       11,500.00 
                                                                  EA    05    2             18.0          273.1667        4,917.00 
                                                                  EA    06    3             46.0          360.8696       16,600.00 
                                                                  EA    07    1              5.0           75.0000          375.00 
                                                                  EA    08    2             23.0          177.9130        4,092.00 
                                                                  EA    12    2             15.0          308.0000        4,620.00 
 
                                                      UNIT TOTAL  EA         13           195.0          215.9179       42,104.00 
 
                                         ITEM CODE 074038  TOTAL             13                                          42,104.00 
 
 074040  TEMPORARY HYDRAULIC MULCH 
         (BONDED FIBER MATRIX) 
                                                                  SQYD  04    1         20,000.0            2.0000       40,000.00 
 
                                                      UNIT TOTAL  SQYD        1        20,000.0            2.0000       40,000.00 
 
                                         ITEM CODE 074040  TOTAL              1                                          40,000.00 
 
 074041  STREET SWEEPING 
 
                                                                  LS    04    2                                           3,500.00 
                                                                  LS    05    2                                          12,500.00 
                                                                  LS    06    3                                          70,000.00 
                                                                  LS    12    2                                          29,200.00 
 
                                                      UNIT TOTAL  LS          9                                         115,200.00 
 
                                         ITEM CODE 074041  TOTAL              9                                         115,200.00 
 
 074042  TEMPORARY CONCRETE WASHOUT (PORTABLE) 
 
                                                                  LS    04    1                                           4,000.00 
                                                                  LS    05    3                                          18,200.00 
                                                                  LS    06    3                                          25,500.00 
                                                                  LS    08    2                                           6,530.10 
                                                                  LS    12    2                                           2,450.00 
 
                                                      UNIT TOTAL  LS         11                                          56,680.10 
 
                                         ITEM CODE 074042  TOTAL             11                                          56,680.10 
 
 074043  TEMPORARY CONCRETE WASHOUT BIN 
 
                                                                  EA    08    1              1.0          516.0000          516.00 
 
                                                      UNIT TOTAL  EA          1             1.0          516.0000          516.00 
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                                         ITEM CODE 074043  TOTAL              1                                             516.00 
 
 074044  TEMPORARY CONSTRUCTION ROADWAY 
 
                                                                  EA    06    1              2.0       10,000.0000       20,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0       10,000.0000       20,000.00 
 
                                         ITEM CODE 074044  TOTAL              1                                          20,000.00 
 
 074051  TEMPORARY HYDRAULIC MULCH 
 
                                                                  SQFT  12    1        136,000.0             .0500        6,800.00 
 
                                                      UNIT TOTAL  SQFT        1       136,000.0             .0500        6,800.00 
 
                                         ITEM CODE 074051  TOTAL              1                                           6,800.00 
 
 074053  TEMPORARY HYDROSEED 
 
                                                                  SQYD  04    1         43,700.0            1.0000       43,700.00 
 
                                                      UNIT TOTAL  SQYD        1        43,700.0            1.0000       43,700.00 
 
                                         ITEM CODE 074053  TOTAL              1                                          43,700.00 
 
 074055  TEMPORARY SOIL BINDER 
 
                                                                  SQYD  06    1          1,670.0            2.2500        3,757.50 
 
                                                      UNIT TOTAL  SQYD        1         1,670.0            2.2500        3,757.50 
 
                                         ITEM CODE 074055  TOTAL              1                                           3,757.50 
 
 074056  RAIN EVENT ACTION PLAN 
 
                                                                  EA    04    2            214.0          500.0000      107,000.00 
                                                                  EA    12    1             24.0          500.0000       12,000.00 
 
                                                      UNIT TOTAL  EA          3           238.0          500.0000      119,000.00 
 
                                         ITEM CODE 074056  TOTAL              3                                         119,000.00 
 
 074057  STORM WATER ANNUAL REPORT 
 
                                                                  EA    04    2              5.0        2,000.0000       10,000.00 
                                                                  EA    05    1              1.0        2,000.0000        2,000.00 
                                                                  EA    06    3              4.0        2,000.0000        8,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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         STORM WATER ANNUAL REPORT 
 
                                                                  EA    08    1              1.0        2,000.0000        2,000.00 
                                                                  EA    12    1              2.0        2,000.0000        4,000.00 
 
                                                      UNIT TOTAL  EA          8            13.0        2,000.0000       26,000.00 
 
                                         ITEM CODE 074057  TOTAL              8                                          26,000.00 
 
 074058  STORM WATER SAMPLING AND ANALYSIS DAY 
 
                                                                  EA    04    2            132.0          199.6212       26,350.00 
                                                                  EA    12    1             11.0          500.0000        5,500.00 
 
                                                      UNIT TOTAL  EA          3           143.0          222.7273       31,850.00 
 
                                         ITEM CODE 074058  TOTAL              3                                          31,850.00 
 
 080050  PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
 
                                                                  LS    01    3                                          18,500.00 
                                                                  LS    02    2                                          30,000.00 
                                                                  LS    03    6                                          78,140.00 
                                                                  LS    04    8                                          46,450.50 
                                                                  LS    05    4                                          19,500.00 
                                                                  LS    06    2                                          20,000.00 
                                                                  LS    07   10                                          64,700.00 
                                                                  LS    08    6                                          39,900.00 
                                                                  LS    10    3                                          10,000.00 
                                                                  LS    11    5                                          26,042.51 
                                                                  LS    12    4                                          45,200.00 
 
                                                      UNIT TOTAL  LS         53                                         398,433.01 
 
                                         ITEM CODE 080050  TOTAL             53                                         398,433.01 
 
 090100  TIME-RELATED OVERHEAD (WDAY) 
 
                                                                  WDAY  01    3          1,005.0        1,900.9950    1,910,500.00 
                                                                  WDAY  02    2            470.0          250.0000      117,500.00 
                                                                  WDAY  03    4          1,135.0        1,809.9780    2,054,325.00 
                                                                  WDAY  04    2            619.0          825.9289      511,250.00 
                                                                  WDAY  05    3            800.0        2,024.3750    1,619,500.00 
                                                                  WDAY  06    4            770.0        1,681.8182    1,295,000.00 
                                                                  WDAY  07    6          2,715.0        2,793.1860    7,583,500.00 
                                                                  WDAY  08    2            520.0        4,217.5731    2,193,138.00 
                                                                  WDAY  10    3          1,805.0          622.9224    1,124,375.00 
                                                                  WDAY  11    2            620.0        2,476.9935    1,535,736.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TIME-RELATED OVERHEAD (WDAY) 
 
                                                                  WDAY  12    4          1,750.0        1,890.9143    3,309,100.00 
 
                                                      UNIT TOTAL  WDAY       35        12,209.0        1,904.6543   23,253,924.00 
 
                                         ITEM CODE 090100  TOTAL             35                                      23,253,924.00 
 
 090105  TIME-RELATED OVERHEAD (LS) 
 
                                                                  LS    03    1                                         900,000.00 
                                                                  LS    04    5                                       4,971,637.00 
                                                                  LS    08    1                                         664,585.00 
                                                                  LS    11    3                                       2,200,000.00 
 
                                                      UNIT TOTAL  LS         10                                       8,736,222.00 
 
                                         ITEM CODE 090105  TOTAL             10                                       8,736,222.00 
 
 120090  CONSTRUCTION AREA SIGNS 
 
                                                                  LS    01   28                                         309,440.78 
                                                                  LS    02   26                                         234,638.56 
                                                                  LS    03   34                                         286,070.30 
                                                                  LS    04   44                                         505,520.00 
                                                                  LS    05   20                                         170,806.00 
                                                                  LS    06   43                                         362,366.37 
                                                                  LS    07   49                                         891,849.00 
                                                                  LS    08   40                                         274,681.57 
                                                                  LS    09    9                                          49,955.00 
                                                                  LS    10   19                                         176,745.00 
                                                                  LS    11   25                                         329,870.28 
                                                                  LS    12   23                                         382,590.50 
 
                                                      UNIT TOTAL  LS        360                                       3,974,533.36 
 
                                         ITEM CODE 120090  TOTAL            360                                       3,974,533.36 
 
 120100  TRAFFIC CONTROL SYSTEM 
 
                                                                  LS    01   30                                       2,768,338.38 
                                                                  LS    02   26                                       3,133,460.31 
                                                                  LS    03   39                                       5,808,237.41 
                                                                  LS    04   44                                       3,772,616.72 
                                                                  LS    05   20                                       1,338,126.80 
                                                                  LS    06   43                                       4,750,435.64 
                                                                  LS    07   49                                       7,373,686.00 
                                                                  LS    08   39                                       4,332,270.01 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TRAFFIC CONTROL SYSTEM 
 
                                                                  LS    09    9                                         791,511.60 
                                                                  LS    10   19                                       2,743,104.00 
                                                                  LS    11   24                                       3,216,919.70 
                                                                  LS    12   23                                       2,809,206.00 
 
                                                      UNIT TOTAL  LS        365                                      42,837,912.57 
 
                                         ITEM CODE 120100  TOTAL            365                                      42,837,912.57 
 
 120110  FLASHING ARROW SIGN 
 
                                                                  EA    01    1              2.0        5,000.0000       10,000.00 
                                                                  EA    06    1              4.0        2,600.0000       10,400.00 
                                                                  EA    08    1              2.0        2,975.0000        5,950.00 
                                                                  EA    12    1              1.0          200.0000          200.00 
 
                                                      UNIT TOTAL  EA          4             9.0        2,950.0000       26,550.00 
 
                                         ITEM CODE 120110  TOTAL              4                                          26,550.00 
 
 120116  TYPE II BARRICADE 
 
                                                                  EA    01    1            112.0           10.0000        1,120.00 
                                                                  EA    05    1             26.0           75.0000        1,950.00 
                                                                  EA    07    7            261.0           29.4253        7,680.00 
                                                                  EA    08    2             15.0           61.6667          925.00 
                                                                  EA    11    1             20.0           20.0000          400.00 
                                                                  EA    12    3            276.0           41.7391       11,520.00 
 
                                                      UNIT TOTAL  EA         15           710.0           33.2324       23,595.00 
 
                                         ITEM CODE 120116  TOTAL             15                                          23,595.00 
 
 120120  TYPE III BARRICADE 
 
                                                                  EA    01    4            340.0           22.9412        7,800.00 
                                                                  EA    02    2             48.0          120.3125        5,775.00 
                                                                  EA    03    5            412.0           28.6408       11,800.00 
                                                                  EA    04    4            196.0           86.4031       16,935.00 
                                                                  EA    05    4             49.0          177.4694        8,696.00 
                                                                  EA    06    2             30.0           82.0000        2,460.00 
                                                                  EA    07    2            247.0          137.8664       34,053.00 
                                                                  EA    08    8            151.0          124.3974       18,784.00 
                                                                  EA    10    5             69.0          107.8841        7,444.00 
                                                                  EA    11    3             81.0           74.2827        6,016.90 
                                                                  EA    12    4             80.0          101.2500        8,100.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  EA         43         1,703.0           75.0816      127,863.90 
 
                                         ITEM CODE 120120  TOTAL             43                                         127,863.90 
 
 120140  BARRICADE (LEFT IN PLACE) 
 
                                                                  EA    11    1             44.0          100.0000        4,400.00 
 
                                                      UNIT TOTAL  EA          1            44.0          100.0000        4,400.00 
 
                                         ITEM CODE 120140  TOTAL              1                                           4,400.00 
 
 120149  TEMPORARY PAVEMENT MARKING (PAINT) 
 
                                                                  SQFT  01    3            638.0            9.9545        6,351.00 
                                                                  SQFT  02    1             48.0           31.0000        1,488.00 
                                                                  SQFT  03    3          1,085.0            2.8779        3,122.50 
                                                                  SQFT  04    9         12,046.0            2.0807       25,064.00 
                                                                  SQFT  05    3          1,014.0            4.4951        4,558.00 
                                                                  SQFT  06    2          1,283.0            4.0165        5,153.20 
                                                                  SQFT  07    1             42.0            3.5000          147.00 
                                                                  SQFT  08    2            360.0            5.4722        1,970.00 
                                                                  SQFT  11    3            616.0            8.4675        5,216.00 
                                                                  SQFT  12    2          5,990.0            1.5967        9,564.00 
 
                                                      UNIT TOTAL  SQFT       29        23,122.0            2.7088       62,633.70 
 
                                         ITEM CODE 120149  TOTAL             29                                          62,633.70 
 
 120151  TEMPORARY TRAFFIC STRIPE (TAPE) 
 
                                                                  LF    01    2          1,890.0            3.3333        6,300.00 
                                                                  LF    02    2         77,700.0            1.1918       92,600.00 
                                                                  LF    03    1          4,910.0            1.2500        6,137.50 
                                                                  LF    04    2          1,250.0            2.5200        3,150.00 
                                                                  LF    05    1         13,500.0            2.5000       33,750.00 
                                                                  LF    06    2         42,600.0            1.2817       54,600.00 
                                                                  LF    08    3         19,090.0            1.9892       37,974.00 
                                                                  LF    12    1          1,780.0            2.0800        3,702.40 
 
                                                      UNIT TOTAL  LF         14       162,720.0            1.4639      238,213.90 
 
                                         ITEM CODE 120151  TOTAL             14                                         238,213.90 
 
 120152  TEMPORARY PAVEMENT MARKING (TAPE) 
 
                                                                  SQFT  01    2             72.0           16.3333        1,176.00 
                                                                  SQFT  02    1            130.0           15.0000        1,950.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY PAVEMENT MARKING (TAPE) 
 
                                                                  SQFT  04    2             48.0            9.5000          456.00 
                                                                  SQFT  06    2          1,410.0            5.7057        8,045.00 
                                                                  SQFT  08    2            204.0           12.6471        2,580.00 
 
                                                      UNIT TOTAL  SQFT        9         1,864.0            7.6218       14,207.00 
 
                                         ITEM CODE 120152  TOTAL              9                                          14,207.00 
 
 120159  TEMPORARY TRAFFIC STRIPE (PAINT) 
 
                                                                  LF    01    3         29,060.0             .6032       17,529.00 
                                                                  LF    02    2          8,710.0             .8041        7,004.00 
                                                                  LF    03    4        118,240.0             .3692       43,653.00 
                                                                  LF    04   11        305,100.0             .3643      111,145.00 
                                                                  LF    05    4        159,100.0             .4872       77,506.00 
                                                                  LF    06    4         78,090.0             .4201       32,803.00 
                                                                  LF    07    4        179,190.0             .1734       31,075.00 
                                                                  LF    08    4         30,990.0             .9320       28,882.00 
                                                                  LF    09    2        180,700.0             .0885       15,985.00 
                                                                  LF    10    1          4,280.0             .4000        1,712.00 
                                                                  LF    11    6        115,000.0             .4399       50,594.00 
                                                                  LF    12    2        648,000.0             .1981      128,400.00 
 
                                                      UNIT TOTAL  LF         47     1,856,460.0             .2943      546,288.00 
 
                                         ITEM CODE 120159  TOTAL             47                                         546,288.00 
 
 120165  CHANNELIZER (SURFACE MOUNTED) 
 
                                                                  EA    01    5            396.0           38.5859       15,280.00 
                                                                  EA    02    3            777.0           35.6371       27,690.00 
                                                                  EA    03    8          1,030.0           27.2155       28,032.00 
                                                                  EA    04   15          2,387.0           36.1286       86,239.00 
                                                                  EA    05    4            796.0           46.9774       37,394.00 
                                                                  EA    06   10          1,353.0           28.6962       38,826.00 
                                                                  EA    07   18          3,741.0           34.3419      128,473.00 
                                                                  EA    08   14          1,380.0           30.7688       42,461.00 
                                                                  EA    10    5            635.0           26.9732       17,128.00 
                                                                  EA    12    6            610.0           24.8484       15,157.50 
 
                                                      UNIT TOTAL  EA         88        13,105.0           33.3217      436,680.50 
                                                                  LF    02    1            440.0           33.5000       14,740.00 
 
                                                      UNIT TOTAL  LF          1           440.0           33.5000       14,740.00 
 
                                         ITEM CODE 120165  TOTAL             89                                         451,420.50 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 120166  CHANNELIZER (SURFACE MOUNTED) 
         (LEFT IN PLACE) 
                                                                  EA    04    1            210.0           30.0000        6,300.00 
                                                                  EA    06    1              8.0           49.0000          392.00 
                                                                  EA    11    1             59.0           30.0000        1,770.00 
                                                                  EA    12    1              3.0           50.0000          150.00 
 
                                                      UNIT TOTAL  EA          4           280.0           30.7571        8,612.00 
 
                                         ITEM CODE 120166  TOTAL              4                                           8,612.00 
 
 120182  PORTABLE DELINEATOR 
 
                                                                  EA    05    1            110.0            3.0000          330.00 
 
                                                      UNIT TOTAL  EA          1           110.0            3.0000          330.00 
 
                                         ITEM CODE 120182  TOTAL              1                                             330.00 
 
 120199  TRAFFIC PLASTIC DRUM 
 
                                                                  EA    01    2            167.0           77.5150       12,945.00 
                                                                  EA    03    2            365.0           48.2192       17,600.00 
                                                                  EA    06    1             18.0          110.0000        1,980.00 
                                                                  EA    11   10            598.0           51.8654       31,015.52 
 
                                                      UNIT TOTAL  EA         15         1,148.0           55.3489       63,540.52 
 
                                         ITEM CODE 120199  TOTAL             15                                          63,540.52 
 
 120200  FLASHING BEACON (PORTABLE) 
 
                                                                  EA    01    2              7.0          642.8571        4,500.00 
                                                                  EA    04    1              2.0        1,000.0000        2,000.00 
                                                                  EA    05    1              6.0          500.0000        3,000.00 
                                                                  EA    06    1              2.0          800.0000        1,600.00 
                                                                  EA    08    3              6.0        1,753.3333       10,520.00 
 
                                                      UNIT TOTAL  EA          8            23.0          940.0000       21,620.00 
 
                                         ITEM CODE 120200  TOTAL              8                                          21,620.00 
 
 120300  TEMPORARY PAVEMENT MARKER 
 
                                                                  EA    02    1            990.0           10.0000        9,900.00 
                                                                  EA    03    4         14,982.0            2.8254       42,329.50 
                                                                  EA    04    5         16,240.0            2.9767       48,342.00 
                                                                  EA    05    1            860.0            3.0000        2,580.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY PAVEMENT MARKER 
 
                                                                  EA    06    4          4,290.0            4.1627       17,858.00 
                                                                  EA    08    5          3,036.0            4.4946       13,645.46 
                                                                  EA    10    1            130.0            5.0000          650.00 
                                                                  EA    11    5          4,984.0            4.6168       23,010.00 
                                                                  EA    12    1          9,560.0            3.5000       33,460.00 
 
                                                      UNIT TOTAL  EA         27        55,072.0            3.4823      191,774.96 
 
                                         ITEM CODE 120300  TOTAL             27                                         191,774.96 
 
 121161  TEMPORARY TERMINAL SECTION (TYPE K) 
 
                                                                  EA    07    3              8.0        3,250.0000       26,000.00 
 
                                                      UNIT TOTAL  EA          3             8.0        3,250.0000       26,000.00 
 
                                         ITEM CODE 121161  TOTAL              3                                          26,000.00 
 
 128601  TEMPORARY SIGNAL SYSTEM 
 
                                                                  LS    02    1                                         137,000.00 
                                                                  LS    03    1                                          24,000.00 
                                                                  LS    04    6                                         559,500.00 
                                                                  LS    06    1                                         100,000.00 
                                                                  LS    08    1                                          85,000.00 
 
                                                      UNIT TOTAL  LS         10                                         905,500.00 
 
                                         ITEM CODE 128601  TOTAL             10                                         905,500.00 
 
 128650  PORTABLE CHANGEABLE MESSAGE SIGN 
 
                                                                  EA    08    1              2.0          750.0000        1,500.00 
                                                                  EA    12    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          2             4.0          875.0000        3,500.00 
                                                                  LS    04    1                                          10,000.00 
                                                                  LS    06    2                                          32,000.00 
                                                                  LS    12    1                                           5,700.00 
 
                                                      UNIT TOTAL  LS          4                                          47,700.00 
 
                                         ITEM CODE 128650  TOTAL              6                                          51,200.00 
 
 128651  PORTABLE CHANGEABLE MESSAGE SIGN (EA) 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 128651  PORTABLE CHANGEABLE MESSAGE SIGN (EA) 
 
                                                                  EA    01   15             45.0        4,581.9013      206,185.56 
                                                                  EA    03    8             70.0        7,834.2857      548,400.00 
                                                                  EA    04    3              4.0        3,500.0000       14,000.00 
                                                                  EA    06    1              2.0       11,500.0000       23,000.00 
                                                                  EA    07    1             10.0        7,000.0000       70,000.00 
                                                                  EA    08   31            131.0        3,075.6153      402,905.60 
                                                                  EA    11   23             86.0        3,899.1498      335,326.88 
                                                                  EA    12    3             31.0        1,474.1935       45,700.00 
 
                                                      UNIT TOTAL  EA         85           379.0        4,341.7363    1,645,518.04 
 
                                         ITEM CODE 128651  TOTAL             85                                       1,645,518.04 
 
 128652  PORTABLE CHANGEABLE MESSAGE SIGN (LS) 
 
                                                                  EA    04    1             52.0        1,250.0000       65,000.00 
 
                                                      UNIT TOTAL  EA          1            52.0        1,250.0000       65,000.00 
                                                                  LS    01   15                                         217,260.00 
                                                                  LS    02   24                                         334,708.50 
                                                                  LS    03   31                                         506,940.50 
                                                                  LS    04   38                                         377,750.00 
                                                                  LS    05   20                                         186,235.00 
                                                                  LS    06   40                                         381,767.83 
                                                                  LS    08    3                                          30,628.00 
                                                                  LS    09    8                                          59,500.00 
                                                                  LS    10   19                                         208,915.00 
                                                                  LS    12   12                                         227,610.00 
 
                                                      UNIT TOTAL  LS        210                                       2,531,314.83 
 
                                         ITEM CODE 128652  TOTAL            211                                       2,596,314.83 
 
 128660  TEMPORARY FLASHING BEACON 
 
                                                                  EA    08    1              2.0        8,000.0000       16,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        8,000.0000       16,000.00 
                                                                  LS    07    1                                           1,900.00 
 
                                                      UNIT TOTAL  LS          1                                           1,900.00 
 
                                         ITEM CODE 128660  TOTAL              2                                          17,900.00 
 
 129000  TEMPORARY RAILING (TYPE K) 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 129000  TEMPORARY RAILING (TYPE K) 
 
                                                                  LF    01    7          7,480.0           51.2513      383,359.60 
                                                                  LF    02    4         12,000.0           16.6050      199,260.00 
                                                                  LF    03    8         64,940.0           16.1431    1,048,330.00 
                                                                  LF    04   16        114,250.0           11.1618    1,275,235.00 
                                                                  LF    05    6         56,870.0            8.3587      475,360.00 
                                                                  LF    06   10         37,580.0           13.0484      490,358.00 
                                                                  LF    07   17        508,000.0           11.5865    5,885,938.00 
                                                                  LF    08   11        156,260.0            9.1775    1,434,080.00 
                                                                  LF    10    4         42,650.0           11.4488      488,291.20 
                                                                  LF    11   12         63,260.0           15.7774      998,076.00 
                                                                  LF    12    5         64,100.0           12.1384      778,070.00 
 
                                                      UNIT TOTAL  LF        100     1,127,390.0           11.9358   13,456,357.80 
 
                                         ITEM CODE 129000  TOTAL            100                                      13,456,357.80 
 
 129100  TEMPORARY CRASH CUSHION MODULE 
 
                                                                  EA    01    1             14.0          230.0000        3,220.00 
                                                                  EA    02    2            226.0          205.6637       46,480.00 
                                                                  EA    03    4            636.0          171.0299      108,775.00 
                                                                  EA    04   10          1,354.0          195.9749      265,350.00 
                                                                  EA    05    4            462.0          319.5455      147,630.00 
                                                                  EA    06    9            754.0          138.3660      104,328.00 
                                                                  EA    07   16          2,840.0          196.8134      558,950.00 
                                                                  EA    08   11            803.0          148.2565      119,050.00 
                                                                  EA    10    3            295.0          158.3898       46,725.00 
                                                                  EA    11    6          1,112.0          163.4002      181,701.04 
                                                                  EA    12    4            588.0          143.2823       84,250.00 
 
                                                      UNIT TOTAL  EA         70         9,084.0          183.4499    1,666,459.04 
 
                                         ITEM CODE 129100  TOTAL             70                                       1,666,459.04 
 
 129110  TEMPORARY CRASH CUSHION 
 
                                                                  EA    04    1              5.0          600.0000        3,000.00 
                                                                  EA    07    1            420.0          185.0000       77,700.00 
                                                                  EA    11    1              4.0        1,000.0000        4,000.00 
                                                                  EA    12    1              4.0          198.0000          792.00 
 
                                                      UNIT TOTAL  EA          4           433.0          197.4411       85,492.00 
 
                                         ITEM CODE 129110  TOTAL              4                                          85,492.00 
 
 129150  TEMPORARY TRAFFIC SCREEN 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 129150  TEMPORARY TRAFFIC SCREEN 
 
                                                                  LF    03    3         37,220.0            3.8810      144,450.00 
                                                                  LF    04    4         40,380.0            3.9112      157,935.00 
                                                                  LF    06    1          1,200.0            4.0000        4,800.00 
                                                                  LF    07    3         69,280.0            2.0909      144,860.00 
                                                                  LF    08    3         23,380.0            2.4442       57,145.00 
                                                                  LF    10    2         39,300.0            4.6336      182,100.00 
                                                                  LF    12    2         38,700.0            2.3956       92,710.00 
 
                                                      UNIT TOTAL  LF         18       249,460.0            3.1428      784,000.00 
 
                                         ITEM CODE 129150  TOTAL             18                                         784,000.00 
 
 130100  JOB SITE MANAGEMENT 
 
                                                                  LS    01   28                                         623,563.91 
                                                                  LS    02   25                                          82,256.13 
                                                                  LS    03   38                                         368,805.14 
                                                                  LS    04   39                                         363,935.00 
                                                                  LS    05   18                                         407,610.00 
                                                                  LS    06   40                                         267,762.00 
                                                                  LS    07   44                                         638,504.40 
                                                                  LS    08   33                                         316,130.92 
                                                                  LS    09   10                                          72,045.29 
                                                                  LS    10   19                                         592,775.00 
                                                                  LS    11   22                                         528,271.64 
                                                                  LS    12   19                                         417,040.90 
 
                                                      UNIT TOTAL  LS        335                                       4,678,700.33 
 
                                         ITEM CODE 130100  TOTAL            335                                       4,678,700.33 
 
 130200  PREPARE WATER POLLUTION CONTROL PROGRAM 
 
                                                                  EA    01    1              1.0        5,000.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        5,000.0000        5,000.00 
                                                                  LS    01   24                                          44,602.38 
                                                                  LS    02   20                                          62,270.04 
                                                                  LS    03   31                                          72,465.64 
                                                                  LS    04   33                                          80,665.00 
                                                                  LS    05   11                                          27,990.00 
                                                                  LS    06   37                                          75,086.00 
                                                                  LS    07   38                                          51,925.00 
                                                                  LS    08   31                                          84,682.88 
                                                                  LS    09    9                                          15,341.65 
                                                                  LS    10   16                                          45,973.50 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         PREPARE WATER POLLUTION CONTROL PROGRAM 
 
                                                                  LS    11   19                                          31,500.00 
                                                                  LS    12   11                                          23,230.00 
 
                                                      UNIT TOTAL  LS        280                                         615,732.09 
 
                                         ITEM CODE 130200  TOTAL            281                                         620,732.09 
 
 130300  PREPARE STORM WATER POLLUTION PREVENTION 
         PLAN 
                                                                  LS    01    5                                          14,500.00 
                                                                  LS    02    6                                          25,236.00 
                                                                  LS    03    8                                          27,837.00 
                                                                  LS    04    8                                          25,500.00 
                                                                  LS    05    6                                          16,700.00 
                                                                  LS    06    2                                           4,820.00 
                                                                  LS    07   12                                          43,530.00 
                                                                  LS    08    8                                          16,800.00 
                                                                  LS    09    1                                             707.00 
                                                                  LS    10    4                                          10,000.00 
                                                                  LS    11    6                                          18,899.51 
                                                                  LS    12    9                                         141,910.00 
 
                                                      UNIT TOTAL  LS         75                                         346,439.51 
 
                                         ITEM CODE 130300  TOTAL             75                                         346,439.51 
 
 130310  RAIN EVENT ACTION PLAN 
 
                                                                  EA    01    4            168.0          500.0000       84,000.00 
                                                                  EA    02    5            100.0          500.0000       50,000.00 
                                                                  EA    03    8            313.0          500.0000      156,500.00 
                                                                  EA    04    6            417.0          500.0000      208,500.00 
                                                                  EA    05    4             85.0          500.0000       42,500.00 
                                                                  EA    07    7            293.0          500.0000      146,500.00 
                                                                  EA    10    3            221.0          500.0000      110,500.00 
                                                                  EA    11    2             59.0          500.0000       29,500.00 
                                                                  EA    12    8            194.0          456.7010       88,600.00 
 
                                                      UNIT TOTAL  EA         47         1,850.0          495.4595      916,600.00 
 
                                         ITEM CODE 130310  TOTAL             47                                         916,600.00 
 
 130320  STORM WATER SAMPLING AND ANALYSIS DAY 
 
                                                                  EA    01    4            188.0          189.2181       35,573.00 
                                                                  EA    02    5             66.0          554.2424       36,580.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         STORM WATER SAMPLING AND ANALYSIS DAY 
 
                                                                  EA    03    8            220.0          209.0045       45,981.00 
                                                                  EA    04    6            237.0          336.2869       79,700.00 
                                                                  EA    05    4             36.0          255.5556        9,200.00 
                                                                  EA    07    7            131.0          262.9771       34,450.00 
                                                                  EA    10    3             87.0          272.9885       23,750.00 
                                                                  EA    11    2             37.0          689.1892       25,500.00 
                                                                  EA    12    8            110.0          414.7727       45,625.00 
 
                                                      UNIT TOTAL  EA         47         1,112.0          302.4811      336,359.00 
 
                                         ITEM CODE 130320  TOTAL             47                                         336,359.00 
 
 130330  STORM WATER ANNUAL REPORT 
 
                                                                  EA    01    4              8.0        2,000.0000       16,000.00 
                                                                  EA    02    6             10.0        2,000.0000       20,000.00 
                                                                  EA    03    8             17.0        2,000.0000       34,000.00 
                                                                  EA    04    8             19.0        2,000.0000       38,000.00 
                                                                  EA    05    5              9.0        2,000.0000       18,000.00 
                                                                  EA    06    2              3.0        1,683.3333        5,050.00 
                                                                  EA    07   12             23.0        2,000.0000       46,000.00 
                                                                  EA    08    7             11.0        2,000.0000       22,000.00 
                                                                  EA    09    1              1.0        2,000.0000        2,000.00 
                                                                  EA    10    4             11.0        2,000.0000       22,000.00 
                                                                  EA    11    6             14.0        1,825.1357       25,551.90 
                                                                  EA    12    9             15.0        1,893.3333       28,400.00 
 
                                                      UNIT TOTAL  EA         72           141.0        1,964.5525      277,001.90 
 
                                         ITEM CODE 130330  TOTAL             72                                         277,001.90 
 
 130500  TEMPORARY EROSION CONTROL BLANKET 
 
                                                                  SQYD  01    2          2,380.0            3.0000        7,140.00 
                                                                  SQYD  03    3         20,860.0            5.9041      123,160.00 
                                                                  SQYD  07    1          2,460.0            4.0000        9,840.00 
 
                                                      UNIT TOTAL  SQYD        6        25,700.0            5.4529      140,140.00 
 
                                         ITEM CODE 130500  TOTAL              6                                         140,140.00 
 
 130505  MOVE-IN/MOVE-OUT 
         (TEMPORARY EROSION CONTROL) 
                                                                  EA    01    3             14.0          878.5714       12,300.00 
                                                                  EA    03    7             81.0          602.6667       48,816.00 
                                                                  EA    04    4             19.0          581.5789       11,050.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MOVE-IN/MOVE-OUT 
         (TEMPORARY EROSION CONTROL) 
                                                                  EA    05    2             10.0          302.5000        3,025.00 
                                                                  EA    06    1              1.0          470.0000          470.00 
                                                                  EA    07    4             30.0          432.6667       12,980.00 
                                                                  EA    10    4             23.0        1,736.9565       39,950.00 
                                                                  EA    11    3             12.0          554.7775        6,657.33 
 
                                                      UNIT TOTAL  EA         28           190.0          711.8333      135,248.33 
 
                                         ITEM CODE 130505  TOTAL             28                                         135,248.33 
 
 130510  TEMPORARY MULCH 
 
                                                                  SQYD  01    1            240.0           10.0000        2,400.00 
                                                                  SQYD  02    4            880.0           14.6245       12,869.60 
                                                                  SQYD  07    2          7,000.0            5.0000       35,000.00 
                                                                  SQYD  10    2         76,560.0            2.1959      168,120.00 
 
                                                      UNIT TOTAL  SQYD        9        84,680.0            2.5790      218,389.60 
 
                                         ITEM CODE 130510  TOTAL              9                                         218,389.60 
 
 130520  TEMPORARY HYDRAULIC MULCH 
 
                                                                  SQYD  01    1          4,090.0             .9000        3,681.00 
                                                                  SQYD  03    3          5,420.0            1.0373        5,622.00 
                                                                  SQYD  04    1            150.0           11.0000        1,650.00 
                                                                  SQYD  07    2        630,630.0             .1733      109,305.00 
                                                                  SQYD  10    2        259,800.0             .3785       98,340.00 
                                                                  SQYD  12    2         29,950.0             .3580       10,722.00 
 
                                                      UNIT TOTAL  SQYD       11       930,040.0             .2466      229,320.00 
 
                                         ITEM CODE 130520  TOTAL             11                                         229,320.00 
 
 130530  TEMPORARY HYDRAULIC MULCH 
         (BONDED FIBER MATRIX) 
                                                                  SQFT  11    1      3,990,000.0             .0700      279,300.00 
 
                                                      UNIT TOTAL  SQFT        1     3,990,000.0             .0700      279,300.00 
                                                                  SQYD  01    2          8,250.0            1.9000       15,675.00 
                                                                  SQYD  03    6         69,320.0            1.0997       76,231.00 
                                                                  SQYD  04    9         29,620.0            1.2272       36,350.00 
                                                                  SQYD  05    3         50,750.0             .7953       40,364.00 
                                                                  SQYD  07    1         22,700.0             .7500       17,025.00 
                                                                  SQYD  10    1         76,500.0             .6300       48,195.00 
                                                                  SQYD  11    2         22,040.0             .6463       14,244.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY HYDRAULIC MULCH 
         (BONDED FIBER MATRIX) 
                                                                  SQYD  12    2          9,420.0             .8594        8,096.00 
 
                                                      UNIT TOTAL  SQYD       26       288,600.0             .8877      256,180.00 
 
                                         ITEM CODE 130530  TOTAL             27                                         535,480.00 
 
 130540  TEMPORARY TACKED STRAW 
 
                                                                  SQYD  04    1         14,200.0             .3000        4,260.00 
 
                                                      UNIT TOTAL  SQYD        1        14,200.0             .3000        4,260.00 
 
                                         ITEM CODE 130540  TOTAL              1                                           4,260.00 
 
 130550  TEMPORARY HYDROSEED 
 
                                                                  SQFT  01    1        215,000.0             .0600       12,900.00 
 
                                                      UNIT TOTAL  SQFT        1       215,000.0             .0600       12,900.00 
                                                                  SQYD  06    1          2,520.0             .9000        2,268.00 
 
                                                      UNIT TOTAL  SQYD        1         2,520.0             .9000        2,268.00 
 
                                         ITEM CODE 130550  TOTAL              2                                          15,168.00 
 
 130560  TEMPORARY SOIL BINDER 
 
                                                                  SQYD  03    3         25,960.0            1.1769       30,552.00 
                                                                  SQYD  05    2          5,800.0             .4838        2,806.00 
                                                                  SQYD  07    3         25,000.0             .2570        6,425.00 
                                                                  SQYD  08    9        693,850.0             .1674      116,117.00 
                                                                  SQYD  10    1         15,000.0             .2000        3,000.00 
 
                                                      UNIT TOTAL  SQYD       18       765,610.0             .2075      158,900.00 
 
                                         ITEM CODE 130560  TOTAL             18                                         158,900.00 
 
 130570  TEMPORARY COVER 
 
                                                                  SQYD  01    5          4,730.0            3.6025       17,040.00 
                                                                  SQYD  02    2          3,830.0            4.9625       19,006.48 
                                                                  SQYD  03    7         25,620.0            3.6016       92,274.00 
                                                                  SQYD  04    7          3,590.0            5.1950       18,650.00 
                                                                  SQYD  07    7         44,830.0            1.5650       70,161.00 
                                                                  SQYD  08    2          3,020.0            3.7417       11,300.00 
                                                                  SQYD  10    2         85,400.0            1.5351      131,100.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY COVER 
 
                                                                  SQYD  12    1          2,800.0            6.0000       16,800.00 
 
                                                      UNIT TOTAL  SQYD       33       173,820.0            2.1651      376,331.48 
 
                                         ITEM CODE 130570  TOTAL             33                                         376,331.48 
 
 130610  TEMPORARY CHECK DAM 
 
                                                                  LF    01    8          4,780.0           21.1297      101,000.00 
                                                                  LF    02    8          2,910.0           10.3504       30,119.80 
                                                                  LF    03    3          4,220.0            8.8104       37,180.00 
                                                                  LF    04    7          1,990.0           10.5126       20,920.00 
                                                                  LF    05    6          2,600.0            6.9257       18,006.80 
                                                                  LF    07    1          1,120.0            3.4000        3,808.00 
                                                                  LF    08    1            600.0            5.0000        3,000.00 
                                                                  LF    09    1             45.0           10.5000          472.50 
                                                                  LF    10    1            260.0            5.0000        1,300.00 
                                                                  LF    11    5          5,184.0            5.3193       27,575.40 
                                                                  LF    12    2          4,800.0            5.3875       25,860.00 
 
                                                      UNIT TOTAL  LF         43        28,509.0            9.4441      269,242.50 
 
                                         ITEM CODE 130610  TOTAL             43                                         269,242.50 
 
 130620  TEMPORARY DRAINAGE INLET PROTECTION 
 
                                                                  EA    01   10             77.0          355.1948       27,350.00 
                                                                  EA    02    8             51.0          210.6431       10,742.80 
                                                                  EA    03   13            477.0          202.6289       96,654.00 
                                                                  EA    04   30          1,005.0          184.8905      185,815.00 
                                                                  EA    05   10            144.0          153.9583       22,170.00 
                                                                  EA    06   11             48.0          343.0208       16,465.00 
                                                                  EA    07   29            903.0          134.6035      121,547.00 
                                                                  EA    08    8             93.0          229.0108       21,298.00 
                                                                  EA    09    5             37.0          270.2703       10,000.00 
                                                                  EA    10    7            159.0          196.4151       31,230.00 
                                                                  EA    11   17            364.0          201.8191       73,462.16 
                                                                  EA    12   15            724.0          230.0552      166,560.00 
 
                                                      UNIT TOTAL  EA        163         4,082.0          191.8898      783,293.96 
 
                                         ITEM CODE 130620  TOTAL            163                                         783,293.96 
 
 130640  TEMPORARY FIBER ROLL 
 
                                                                  LF    01   11         14,700.0            4.1515       61,027.60 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY FIBER ROLL 
 
                                                                  LF    02   12         16,840.0            3.8542       64,904.10 
                                                                  LF    03   10         51,640.0            3.8348      198,028.00 
                                                                  LF    04   12         57,910.0            3.0850      178,654.00 
                                                                  LF    05    8         17,300.0            3.3431       57,836.00 
                                                                  LF    06    8          4,070.0            5.3646       21,834.00 
                                                                  LF    07   15        375,400.0            1.1678      438,379.00 
                                                                  LF    08    8        171,710.0            2.5897      444,670.00 
                                                                  LF    09    3          2,050.0            4.5939        9,417.50 
                                                                  LF    10    3         35,010.0            2.5373       88,830.00 
                                                                  LF    11    8        147,960.0            2.6999      399,483.10 
                                                                  LF    12    9        153,640.0            2.5299      388,692.00 
 
                                                      UNIT TOTAL  LF        107     1,048,230.0            2.2435    2,351,755.30 
 
                                         ITEM CODE 130640  TOTAL            107                                       2,351,755.30 
 
 130650  TEMPORARY GRAVEL BAG BERM 
 
                                                                  LF    01    4          2,780.0            7.5683       21,040.00 
                                                                  LF    02    3            236.0           19.5339        4,610.00 
                                                                  LF    03    5          9,795.0            8.3574       81,861.00 
                                                                  LF    04    4          1,170.0           13.2607       15,515.00 
                                                                  LF    05    1            960.0            9.0000        8,640.00 
                                                                  LF    06    1            270.0           20.0000        5,400.00 
                                                                  LF    07    7         40,490.0            2.3606       95,580.00 
                                                                  LF    08    2            900.0            5.2778        4,750.00 
                                                                  LF    09    2            613.0            9.6427        5,911.00 
                                                                  LF    10    2         24,910.0            3.2359       80,607.00 
                                                                  LF    12    8         29,320.0            7.2841      213,571.00 
 
                                                      UNIT TOTAL  LF         39       111,444.0            4.8229      537,485.00 
 
                                         ITEM CODE 130650  TOTAL             39                                         537,485.00 
 
 130660  TEMPORARY LARGE SEDIMENT BARRIER 
 
                                                                  LF    03    5         13,890.0            8.2576      114,698.50 
                                                                  LF    05    1          3,500.0            4.5000       15,750.00 
                                                                  LF    12    1          2,070.0            5.0000       10,350.00 
 
                                                      UNIT TOTAL  LF          7        19,460.0            7.2353      140,798.50 
 
                                         ITEM CODE 130660  TOTAL              7                                         140,798.50 
 
 130670  TEMPORARY REINFORCED SILT FENCE 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 130670  TEMPORARY REINFORCED SILT FENCE 
 
                                                                  LF    01    2          3,020.0           11.5613       34,915.00 
                                                                  LF    03    1            960.0            4.0000        3,840.00 
                                                                  LF    04    3            980.0           10.9847       10,765.00 
                                                                  LF    10    1            470.0            6.0000        2,820.00 
 
                                                      UNIT TOTAL  LF          7         5,430.0            9.6390       52,340.00 
 
                                         ITEM CODE 130670  TOTAL              7                                          52,340.00 
 
 130680  TEMPORARY SILT FENCE 
 
                                                                  LF    01    6          4,820.0            4.2956       20,705.00 
                                                                  LF    02    3          4,560.0            2.2055       10,057.00 
                                                                  LF    03    5         34,000.0            3.1735      107,900.00 
                                                                  LF    04   10         22,460.0            3.3119       74,386.00 
                                                                  LF    05    2          2,100.0            4.0405        8,485.00 
                                                                  LF    06    1          1,080.0            1.0000        1,080.00 
                                                                  LF    07   13        123,700.0             .8977      111,045.00 
                                                                  LF    08    2          1,020.0            6.3529        6,480.00 
                                                                  LF    10    2         34,300.0            2.5393       87,099.00 
                                                                  LF    12    1          3,420.0            7.0000       23,940.00 
 
                                                      UNIT TOTAL  LF         45       231,460.0            1.9493      451,177.00 
 
                                         ITEM CODE 130680  TOTAL             45                                         451,177.00 
 
 130710  TEMPORARY CONSTRUCTION ENTRANCE 
 
                                                                  EA    01    6             22.0        2,377.2727       52,300.00 
                                                                  EA    02    1              2.0        2,000.0000        4,000.00 
                                                                  EA    03    7             83.0        2,984.2892      247,696.00 
                                                                  EA    04   12             59.0        1,831.3559      108,050.00 
                                                                  EA    05    5             14.0        5,164.2857       72,300.00 
                                                                  EA    06    5              6.0        3,421.0000       20,526.00 
                                                                  EA    07   11            122.0        1,285.0410      156,775.00 
                                                                  EA    08    6             16.0        5,512.5000       88,200.00 
                                                                  EA    10    5             16.0        3,045.5625       48,729.00 
                                                                  EA    11   12             52.0        2,992.0113      155,584.59 
                                                                  EA    12    4             17.0        3,894.1176       66,200.00 
 
                                                      UNIT TOTAL  EA         74           409.0        2,494.7692    1,020,360.59 
 
                                         ITEM CODE 130710  TOTAL             74                                       1,020,360.59 
 
 130720  TEMPORARY CONSTRUCTION ROADWAY 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 130720  TEMPORARY CONSTRUCTION ROADWAY 
 
                                                                  CY    01    2            330.0           84.3939       27,850.00 
                                                                  CY    08    1            520.0          110.0000       57,200.00 
 
                                                      UNIT TOTAL  CY          3           850.0          100.0588       85,050.00 
                                                                  SQYD  04    1            550.0           20.0000       11,000.00 
                                                                  SQYD  10    1          5,170.0           18.0000       93,060.00 
 
                                                      UNIT TOTAL  SQYD        2         5,720.0           18.1923      104,060.00 
 
                                         ITEM CODE 130720  TOTAL              5                                         189,110.00 
 
 130730  STREET SWEEPING 
 
                                                                  LS    01    8                                         300,000.00 
                                                                  LS    02    2                                          16,100.00 
                                                                  LS    03   12                                         273,971.00 
                                                                  LS    04   28                                         215,800.00 
                                                                  LS    05    6                                         108,100.00 
                                                                  LS    06    4                                          13,335.00 
                                                                  LS    07   18                                         877,200.00 
                                                                  LS    08    4                                         136,500.00 
                                                                  LS    09    2                                          40,000.00 
                                                                  LS    10    6                                         252,950.00 
                                                                  LS    11   10                                         198,217.01 
                                                                  LS    12   10                                         235,100.00 
 
                                                      UNIT TOTAL  LS        110                                       2,667,273.01 
 
                                         ITEM CODE 130730  TOTAL            110                                       2,667,273.01 
 
 130800  TEMPORARY ACTIVE TREATMENT SYSTEM 
 
                                                                  LS    01    1                                          56,000.00 
                                                                  LS    03    2                                          27,500.00 
                                                                  LS    04    3                                          31,500.00 
 
                                                      UNIT TOTAL  LS          6                                         115,000.00 
 
                                         ITEM CODE 130800  TOTAL              6                                         115,000.00 
 
 130900  TEMPORARY CONCRETE WASHOUT 
 
                                                                  EA    08    3              6.0        4,000.0000       24,000.00 
                                                                  EA    10    1              2.0        1,500.0000        3,000.00 
                                                                  EA    11    1              5.0          350.0000        1,750.00 
 
                                                      UNIT TOTAL  EA          5            13.0        2,211.5385       28,750.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         TEMPORARY CONCRETE WASHOUT 
 
                                                                  LS    01   16                                          45,150.00 
                                                                  LS    02   13                                          15,522.40 
                                                                  LS    03   28                                          77,333.89 
                                                                  LS    04   28                                          75,150.00 
                                                                  LS    05   13                                          43,840.00 
                                                                  LS    06   21                                          86,895.00 
                                                                  LS    07   44                                         370,750.00 
                                                                  LS    08   19                                          73,869.00 
                                                                  LS    09    6                                           7,802.73 
                                                                  LS    10   11                                          39,800.00 
                                                                  LS    11   17                                         103,738.36 
                                                                  LS    12   12                                         114,475.00 
 
                                                      UNIT TOTAL  LS        228                                       1,054,326.38 
 
                                         ITEM CODE 130900  TOTAL            233                                       1,083,076.38 
 
 131103  WATER QUALITY SAMPLING AND ANALYSIS DAY 
 
                                                                  EA    01    1            120.0          500.0000       60,000.00 
 
                                                      UNIT TOTAL  EA          1           120.0          500.0000       60,000.00 
 
                                         ITEM CODE 131103  TOTAL              1                                          60,000.00 
 
 131104  WATER QUALITY MONITORING REPORT 
 
                                                                  EA    01    1             15.0        2,500.0000       37,500.00 
 
                                                      UNIT TOTAL  EA          1            15.0        2,500.0000       37,500.00 
 
                                         ITEM CODE 131104  TOTAL              1                                          37,500.00 
 
 131105  WATER QUALITY ANNUAL REPORT 
 
                                                                  EA    01    1              3.0        2,000.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          1             3.0        2,000.0000        6,000.00 
 
                                         ITEM CODE 131105  TOTAL              1                                           6,000.00 
 
 140003  ASBESTOS COMPLIANCE PLAN 
 
                                                                  LS    01    3                                          16,000.00 
                                                                  LS    02    1                                          13,513.50 
                                                                  LS    03    5                                          12,415.00 
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         ASBESTOS COMPLIANCE PLAN 
 
                                                                  LS    04    1                                           4,000.00 
                                                                  LS    07    2                                          12,500.00 
                                                                  LS    08    5                                          39,200.00 
                                                                  LS    10    1                                          15,000.00 
                                                                  LS    11    1                                           1,000.00 
 
                                                      UNIT TOTAL  LS         19                                         113,628.50 
 
                                         ITEM CODE 140003  TOTAL             19                                         113,628.50 
 
 141000  TEMPORARY FENCE (TYPE ESA) 
 
                                                                  LF    01    9          8,670.0            4.7705       41,360.20 
                                                                  LF    02    5         29,310.0            3.4293      100,513.00 
                                                                  LF    03   10         48,022.0            2.7989      134,406.60 
                                                                  LF    04   13         63,870.0            3.7516      239,613.00 
                                                                  LF    05    4         10,680.0            4.2719       45,624.40 
                                                                  LF    06    5          1,297.0            4.4973        5,833.00 
                                                                  LF    07    2          5,650.0            4.1062       23,200.00 
                                                                  LF    08    3          2,740.0            3.4234        9,380.00 
                                                                  LF    09    2            890.0            5.5461        4,936.00 
                                                                  LF    10    4          7,730.0            2.7925       21,586.20 
                                                                  LF    11    6         23,280.0            2.6074       60,700.80 
                                                                  LF    12    3         13,980.0            2.8712       40,140.00 
 
                                                      UNIT TOTAL  LF         66       216,119.0            3.3652      727,293.20 
 
                                         ITEM CODE 141000  TOTAL             66                                         727,293.20 
 
 141001  HEALTH AND SAFETY PLAN 
 
                                                                  LS    03    1                                           2,000.00 
                                                                  LS    04    1                                           1,600.00 
                                                                  LS    12    1                                             940.00 
 
                                                      UNIT TOTAL  LS          3                                           4,540.00 
 
                                         ITEM CODE 141001  TOTAL              3                                           4,540.00 
 
 141101  REMOVE YELLOW PAINTED TRAFFIC STRIPE 
         (HAZARDOUS WASTE) 
                                                                  LF    05    1          1,310.0            1.2500        1,637.50 
                                                                  LF    07    2         16,000.0             .4134        6,615.00 
                                                                  LF    08    1          8,860.0             .8200        7,265.20 
                                                                  LF    10    1          2,400.0            1.0000        2,400.00 
                                                                  LF    11    3         30,420.0            1.4209       43,224.00 
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         REMOVE YELLOW PAINTED TRAFFIC STRIPE 
         (HAZARDOUS WASTE) 
                                                                  LF    12    1          3,120.0             .5000        1,560.00 
 
                                                      UNIT TOTAL  LF          9        62,110.0            1.0095       62,701.70 
 
                                         ITEM CODE 141101  TOTAL              9                                          62,701.70 
 
 141103  REMOVE YELLOW THERMOPLASTIC TRAFFIC 
         STRIPE (HAZARDOUS WASTE) 
                                                                  LF    01    7         21,810.0            2.1829       47,608.50 
                                                                  LF    02    2         46,840.0             .4855       22,740.00 
                                                                  LF    03   10         54,680.0            1.4436       78,936.00 
                                                                  LF    04   24        153,766.0            1.0034      154,289.50 
                                                                  LF    05    5         71,030.0             .7634       54,226.50 
                                                                  LF    06    9        381,520.0             .3465      132,192.40 
                                                                  LF    07   21        434,310.0             .4972      215,921.10 
                                                                  LF    08   10        395,268.0             .3822      151,051.90 
                                                                  LF    10    7        140,470.0             .4207       59,099.50 
                                                                  LF    11    1            450.0            5.0000        2,250.00 
                                                                  LF    12    8         76,270.0             .7614       58,074.50 
 
                                                      UNIT TOTAL  LF        104     1,776,414.0             .5496      976,389.90 
 
                                         ITEM CODE 141103  TOTAL            104                                         976,389.90 
 
 141104  REMOVE YELLOW THERMOPLASTIC PAVEMENT 
         MARKING (HAZARDOUS WASTE) 
                                                                  SQFT  02    1            460.0            2.5000        1,150.00 
                                                                  SQFT  04    1            160.0           32.0000        5,120.00 
                                                                  SQFT  06    1             35.0          150.0000        5,250.00 
                                                                  SQFT  07    1          2,300.0            4.1600        9,568.00 
                                                                  SQFT  10    1            220.0            3.6000          792.00 
                                                                  SQFT  12    1          4,900.0            2.0800       10,192.00 
 
                                                      UNIT TOTAL  SQFT        6         8,075.0            3.9718       32,072.00 
 
                                         ITEM CODE 141104  TOTAL              6                                          32,072.00 
 
 141109  ADL BURIAL LOCATION REPORT 
 
                                                                  LS    04    1                                           2,000.00 
                                                                  LS    07    3                                          17,000.00 
 
                                                      UNIT TOTAL  LS          4                                          19,000.00 
 
                                         ITEM CODE 141109  TOTAL              4                                          19,000.00 
 
 141110  WORK AREA MONITORING (BRIDGE) 
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 141110  WORK AREA MONITORING (BRIDGE) 
 
                                                                  LS    07    1                                          20,000.00 
 
                                                      UNIT TOTAL  LS          1                                          20,000.00 
 
                                         ITEM CODE 141110  TOTAL              1                                          20,000.00 
 
 141120  TREATED WOOD WASTE 
 
                                                                  LB    01    6         43,610.0             .4540       19,800.00 
                                                                  LB    02   13        121,170.0             .2816       34,122.00 
                                                                  LB    03   14        233,390.0             .2798       65,302.00 
                                                                  LB    04   10        104,666.0             .1923       20,125.00 
                                                                  LB    05    4         90,510.0             .1487       13,461.20 
                                                                  LB    06    8         46,910.0             .2782       13,050.00 
                                                                  LB    07   10        833,378.0             .1556      129,709.74 
                                                                  LB    08    8        131,890.0             .3905       51,503.00 
                                                                  LB    09    2        106,300.0             .1598       16,990.00 
                                                                  LB    10    4         18,310.0             .1202        2,200.00 
                                                                  LB    11   10        295,380.0             .2585       76,354.80 
                                                                  LB    12    4        142,790.0             .2835       40,475.00 
 
                                                      UNIT TOTAL  LB         93     2,168,304.0             .2228      483,092.74 
                                                                  LS    03    1                                           4,125.00 
 
                                                      UNIT TOTAL  LS          1                                           4,125.00 
 
                                         ITEM CODE 141120  TOTAL             94                                         487,217.74 
 
 146001  CONTRACTOR-SUPPLIED BIOLOGIST (DAY) 
 
                                                                  DAY   01    1             20.0        1,210.0000       24,200.00 
 
                                                      UNIT TOTAL  DAY         1            20.0        1,210.0000       24,200.00 
                                                                  WDAY  01    4            525.0          682.1429      358,125.00 
                                                                  WDAY  03    3            118.0          542.9688       64,070.32 
 
                                                      UNIT TOTAL  WDAY        7           643.0          656.6024      422,195.32 
 
                                         ITEM CODE 146001  TOTAL              8                                         446,395.32 
 
 146002  CONTRACTOR-SUPPLIED BIOLOGIST (LS) 
 
                                                                  LS    01    2                                          61,340.00 
                                                                  LS    05    2                                          53,000.00 
                                                                  LS    07    1                                          43,470.00 
                                                                  LS    08    5                                         151,500.00 
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                                                      UNIT TOTAL  LS         10                                         309,310.00 
 
                                         ITEM CODE 146002  TOTAL             10                                         309,310.00 
 
 146003  NATURAL RESOURCE PROTECTION PLAN 
 
                                                                  LS    01    3                                          17,000.00 
                                                                  LS    03    2                                          13,559.83 
                                                                  LS    04    1                                           3,000.00 
                                                                  LS    05    2                                          39,500.00 
                                                                  LS    06    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          9                                          83,059.83 
 
                                         ITEM CODE 146003  TOTAL              9                                          83,059.83 
 
 146004  FISH PROTECTION 
 
                                                                  LS    01    1                                          26,000.00 
                                                                  LS    08    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          2                                          36,000.00 
 
                                         ITEM CODE 146004  TOTAL              2                                          36,000.00 
 
 146006  TEMPORARY WETLAND PROTECTION MAT (LS) 
 
                                                                  LS    02    1                                          20,000.00 
                                                                  LS    04    1                                           8,000.00 
 
                                                      UNIT TOTAL  LS          2                                          28,000.00 
 
                                         ITEM CODE 146006  TOTAL              2                                          28,000.00 
 
 148005  NOISE MONITORING 
 
                                                                  LS    04   17                                          64,475.00 
                                                                  LS    07    1                                           2,500.00 
                                                                  LS    08    1                                           3,000.00 
 
                                                      UNIT TOTAL  LS         19                                          69,975.00 
 
                                         ITEM CODE 148005  TOTAL             19                                          69,975.00 
 
 149001  DUST CONTROL PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  LS    01    3                                           5,900.00 
                                                                  LS    03    2                                           1,600.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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                                                      UNIT TOTAL  LS          5                                           7,500.00 
 
                                         ITEM CODE 149001  TOTAL              5                                           7,500.00 
 
 149003  SAMPLING AND ANALYSIS PLAN 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  LS    02    1                                           1,963.50 
                                                                  LS    03    1                                           6,000.00 
 
                                                      UNIT TOTAL  LS          2                                           7,963.50 
 
                                         ITEM CODE 149003  TOTAL              2                                           7,963.50 
 
 150100  PUBLIC SAFETY PLAN 
 
                                                                  LS    01    1                                           2,000.00 
                                                                  LS    02    2                                           7,500.00 
                                                                  LS    03    6                                          27,379.00 
                                                                  LS    04    6                                          19,500.00 
                                                                  LS    05    2                                          11,000.00 
                                                                  LS    06    1                                           1,500.00 
                                                                  LS    07   10                                          46,080.00 
                                                                  LS    08    3                                           1,500.00 
                                                                  LS    10    2                                           5,100.00 
                                                                  LS    11    4                                          36,800.00 
                                                                  LS    12    2                                          13,640.00 
 
                                                      UNIT TOTAL  LS         39                                         171,999.00 
 
                                         ITEM CODE 150100  TOTAL             39                                         171,999.00 
 
 150190  INJECT CRACK (EPOXY) 
 
                                                                  LF    01    1             24.0           85.0000        2,040.00 
                                                                  LF    03    2            152.0           68.2895       10,380.00 
                                                                  LF    07    4            613.0           43.2790       26,530.00 
                                                                  LF    08    2             98.0           68.4694        6,710.00 
 
                                                      UNIT TOTAL  LF          9           887.0           51.4769       45,660.00 
 
                                         ITEM CODE 150190  TOTAL              9                                          45,660.00 
 
 150200  CLOSE ACCESS, DECK 
 
                                                                  EA    11    1             24.0        1,000.0000       24,000.00 
 
                                                      UNIT TOTAL  EA          1            24.0        1,000.0000       24,000.00 
 
                                         ITEM CODE 150200  TOTAL              1                                          24,000.00 
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 150202  CORE AND PRESSURE GROUT DOWEL 
 
                                                                  LF    03    1             28.0          150.0000        4,200.00 
                                                                  LF    07    1          1,160.0           50.0000       58,000.00 
 
                                                      UNIT TOTAL  LF          2         1,188.0           52.3569       62,200.00 
 
                                         ITEM CODE 150202  TOTAL              2                                          62,200.00 
 
 150203  ABANDON CULVERT (EA) 
 
                                                                  EA    01    4             16.0          993.7500       15,900.00 
                                                                  EA    03    2              2.0        2,150.0000        4,300.00 
                                                                  EA    04    1              2.0        1,800.0000        3,600.00 
                                                                  EA    09    1              1.0        4,000.0000        4,000.00 
                                                                  EA    11    1              6.0        1,697.2200       10,183.32 
 
                                                      UNIT TOTAL  EA          9            27.0        1,406.7896       37,983.32 
 
                                         ITEM CODE 150203  TOTAL              9                                          37,983.32 
 
 150204  ABANDON CULVERT (LF) 
 
                                                                  LF    02    2            810.0           69.2173       56,066.00 
                                                                  LF    03    3            352.0           75.6250       26,620.00 
                                                                  LF    04    3            910.0           17.2198       15,670.00 
                                                                  LF    06    2            850.0           12.7018       10,796.50 
                                                                  LF    07    2          1,010.0           23.1287       23,360.00 
                                                                  LF    10    1            330.0           50.0000       16,500.00 
                                                                  LF    11    1          1,780.0            5.0000        8,900.00 
                                                                  LF    12    1              6.0          100.0000          600.00 
 
                                                      UNIT TOTAL  LF         15         6,048.0           26.2091      158,512.50 
 
                                         ITEM CODE 150204  TOTAL             15                                         158,512.50 
 
 150206  ABANDON CULVERT 
 
                                                                  LF    04    1             47.0           30.0000        1,410.00 
 
                                                      UNIT TOTAL  LF          1            47.0           30.0000        1,410.00 
 
                                         ITEM CODE 150206  TOTAL              1                                           1,410.00 
 
 150209  ABANDON DRAINAGE FACILITY 
 
                                                                  EA    05    1              2.0          700.0000        1,400.00 
 
                                                      UNIT TOTAL  EA          1             2.0          700.0000        1,400.00 
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                                         ITEM CODE 150209  TOTAL              1                                           1,400.00 
 
 150221  ABANDON INLET 
 
                                                                  EA    03    1             19.0          500.0000        9,500.00 
                                                                  EA    04    3              4.0          712.5000        2,850.00 
                                                                  EA    05    1              1.0          385.0000          385.00 
                                                                  EA    07    2             38.0          839.6053       31,905.00 
                                                                  EA    10    1              2.0        1,000.0000        2,000.00 
                                                                  EA    11    1              2.0          650.0000        1,300.00 
                                                                  EA    12    2             15.0        1,100.0000       16,500.00 
 
                                                      UNIT TOTAL  EA         11            81.0          795.5556       64,440.00 
 
                                         ITEM CODE 150221  TOTAL             11                                          64,440.00 
 
 150224  ABANDON MANHOLE 
 
                                                                  EA    07    1              4.0        1,500.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0        1,500.0000        6,000.00 
 
                                         ITEM CODE 150224  TOTAL              1                                           6,000.00 
 
 150227  ABANDON PIPELINE 
 
                                                                  EA    03    1              1.0        4,000.0000        4,000.00 
                                                                  EA    12    1             20.0          500.0000       10,000.00 
 
                                                      UNIT TOTAL  EA          2            21.0          666.6667       14,000.00 
                                                                  LF    07    2          1,550.0           18.8710       29,250.00 
 
                                                      UNIT TOTAL  LF          2         1,550.0           18.8710       29,250.00 
 
                                         ITEM CODE 150227  TOTAL              4                                          43,250.00 
 
 150230  DESTROY WELL 
 
                                                                  EA    01    1             14.0        3,000.0000       42,000.00 
                                                                  EA    03    1             47.0        1,198.9100       56,348.77 
 
                                                      UNIT TOTAL  EA          2            61.0        1,612.2749       98,348.77 
                                                                  LS    04    1                                           8,000.00 
                                                                  LS    05    1                                           8,000.00 
                                                                  LS    08    2                                          60,260.00 
 
                                                      UNIT TOTAL  LS          4                                          76,260.00 
 
                                         ITEM CODE 150230  TOTAL              6                                         174,608.77 
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 150305  OBLITERATE SURFACING 
 
                                                                  SQYD  06    1          6,740.0            2.0000       13,480.00 
                                                                  SQYD  10    1          9,610.0            3.0000       28,830.00 
                                                                  SQYD  11    1          4,810.0            3.0000       14,430.00 
 
                                                      UNIT TOTAL  SQYD        3        21,160.0            2.6815       56,740.00 
 
                                         ITEM CODE 150305  TOTAL              3                                          56,740.00 
 
 150310  RAPID SETTING CONCRETE (PATCH) 
 
                                                                  CF    01    2            862.0           32.9466       28,400.00 
                                                                  CF    02    6          2,078.0           27.5462       57,241.00 
                                                                  CF    03    8          1,808.0           36.6018       66,176.00 
                                                                  CF    04    3          3,064.0           25.2089       77,240.00 
                                                                  CF    05    2             45.0          124.6667        5,610.00 
                                                                  CF    06    3            268.0           68.8209       18,444.00 
                                                                  CF    07    8            891.0           60.1902       53,629.45 
                                                                  CF    08    3            173.0          153.4273       26,542.92 
                                                                  CF    09    1            556.0           70.0000       38,920.00 
                                                                  CF    10    3             95.0           62.8316        5,969.00 
                                                                  CF    11    2            420.0          106.4762       44,720.00 
                                                                  CF    12    3            736.0           34.8560       25,654.00 
 
                                                      UNIT TOTAL  CF         44        10,996.0           40.7918      448,546.37 
 
                                         ITEM CODE 150310  TOTAL             44                                         448,546.37 
 
 150312  REPAIR SPALLED SURFACE AREA 
 
                                                                  SQFT  01    4            166.0          459.9398       76,350.00 
                                                                  SQFT  03    5            932.0           47.2747       44,060.00 
                                                                  SQFT  04    3             77.0          249.8961       19,242.00 
                                                                  SQFT  07    8         25,163.0           18.1856      457,604.04 
                                                                  SQFT  08    3             84.0          178.8095       15,020.00 
                                                                  SQFT  10    1              2.0          900.0000        1,800.00 
                                                                  SQFT  11    2             28.0          275.3571        7,710.00 
                                                                  SQFT  12    2             87.0          308.4368       26,834.00 
 
                                                      UNIT TOTAL  SQFT       28        26,539.0           24.4403      648,620.04 
 
                                         ITEM CODE 150312  TOTAL             28                                         648,620.04 
 
 150604  REMOVE WOOD FENCE 
 
                                                                  LF    05    1             16.0           80.0000        1,280.00 
 
                                                      UNIT TOTAL  LF          1            16.0           80.0000        1,280.00 
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                                         ITEM CODE 150604  TOTAL              1                                           1,280.00 
 
 150605  REMOVE FENCE 
 
                                                                  EA    11    1             76.0           11.6200          883.12 
 
                                                      UNIT TOTAL  EA          1            76.0           11.6200          883.12 
                                                                  LF    01    2            560.0            7.1786        4,020.00 
                                                                  LF    02    2          5,360.0            1.4851        7,960.00 
                                                                  LF    03    5          2,640.0            4.3917       11,594.00 
                                                                  LF    04    4         33,310.0            2.5431       84,710.00 
                                                                  LF    05    1            370.0            2.0000          740.00 
                                                                  LF    06    3          2,070.0            4.0486        8,380.50 
                                                                  LF    08    1         17,200.0            1.3200       22,704.00 
                                                                  LF    11    3         11,040.0            5.4644       60,326.50 
 
                                                      UNIT TOTAL  LF         21        72,550.0            2.7627      200,435.00 
 
                                         ITEM CODE 150605  TOTAL             22                                         201,318.12 
 
 150606  REMOVE FENCE (TYPE BW) 
 
                                                                  LF    04    1          2,580.0            3.0000        7,740.00 
                                                                  LF    06    1            340.0            2.5000          850.00 
                                                                  LF    08    1             75.0            3.0000          225.00 
                                                                  LF    10    1          5,100.0            5.0000       25,500.00 
 
                                                      UNIT TOTAL  LF          4         8,095.0            4.2390       34,315.00 
 
                                         ITEM CODE 150606  TOTAL              4                                          34,315.00 
 
 150607  REMOVE FENCE (TYPE WM) 
 
                                                                  LF    02    2          1,758.0            1.9738        3,469.92 
                                                                  LF    03    1            130.0            4.0000          520.00 
                                                                  LF    08    2          1,150.0            7.1957        8,275.00 
                                                                  LF    11    1            180.0           10.0000        1,800.00 
 
                                                      UNIT TOTAL  LF          6         3,218.0            4.3707       14,064.92 
 
                                         ITEM CODE 150607  TOTAL              6                                          14,064.92 
 
 150608  REMOVE CHAIN LINK FENCE 
 
                                                                  LF    03    2          2,160.0            3.7292        8,055.00 
                                                                  LF    04    1          5,740.0            2.2000       12,628.00 
                                                                  LF    05    1          2,420.0           10.0000       24,200.00 
                                                                  LF    06    2          4,130.0            7.0378       29,066.00 
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         REMOVE CHAIN LINK FENCE 
 
                                                                  LF    07    7         14,978.0            5.3902       80,735.00 
                                                                  LF    08    1            140.0            5.0000          700.00 
                                                                  LF    10    1          4,480.0            5.0000       22,400.00 
                                                                  LF    11    3          8,820.0            4.2630       37,600.00 
                                                                  LF    12    4          4,091.0            6.3081       25,806.50 
 
                                                      UNIT TOTAL  LF         22        46,959.0            5.1362      241,190.50 
 
                                         ITEM CODE 150608  TOTAL             22                                         241,190.50 
 
 150615  REMOVE ENTRANCE TAPER 
 
                                                                  EA    03    1              2.0          700.0000        1,400.00 
                                                                  EA    05    1              9.0          235.0000        2,115.00 
                                                                  EA    10    1              1.0        1,077.0000        1,077.00 
 
                                                      UNIT TOTAL  EA          3            12.0          382.6667        4,592.00 
 
                                         ITEM CODE 150615  TOTAL              3                                           4,592.00 
 
 150620  REMOVE GATE 
 
                                                                  EA    04    4              6.0          566.6667        3,400.00 
                                                                  EA    06    1              2.0          200.0000          400.00 
                                                                  EA    07    1              1.0          220.0000          220.00 
                                                                  EA    10    1             13.0          800.0000       10,400.00 
                                                                  EA    11    1              5.0        1,000.0000        5,000.00 
                                                                  EA    12    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA          9            28.0          704.2857       19,720.00 
 
                                         ITEM CODE 150620  TOTAL              9                                          19,720.00 
 
 150630  REMOVE MARKER 
 
                                                                  EA    01    2              4.0          145.0000          580.00 
                                                                  EA    02    3             32.0           21.2431          679.78 
                                                                  EA    06    2             15.0           36.3333          545.00 
                                                                  EA    08    1              8.0           10.0000           80.00 
                                                                  EA    09    4            135.0           13.8370        1,868.00 
                                                                  EA    10    1             14.0           10.5000          147.00 
 
                                                      UNIT TOTAL  EA         13           208.0           18.7489        3,899.78 
 
                                         ITEM CODE 150630  TOTAL             13                                           3,899.78 
 
 150661  REMOVE GUARDRAIL 
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 150661  REMOVE GUARDRAIL 
 
                                                                  LF    07    1          1,210.0           14.0000       16,940.00 
                                                                  LF    08    1            340.0            9.8500        3,349.00 
                                                                  LF    10    1             75.0           11.5500          866.25 
 
                                                      UNIT TOTAL  LF          3         1,625.0           13.0186       21,155.25 
 
                                         ITEM CODE 150661  TOTAL              3                                          21,155.25 
 
 150662  REMOVE METAL BEAM GUARD RAILING 
 
                                                                  LF    01    3          3,090.0            7.6214       23,550.00 
                                                                  LF    02   10          7,085.0            4.4710       31,677.00 
                                                                  LF    03   11         17,393.0            8.3654      145,499.40 
                                                                  LF    04   10         10,340.0            8.1674       84,450.50 
                                                                  LF    05    7          9,428.0            9.0740       85,550.00 
                                                                  LF    06    8          2,098.0           13.8432       29,043.00 
                                                                  LF    07   10         33,634.0            7.1057      238,992.00 
                                                                  LF    08    7          5,460.0           11.7262       64,025.00 
                                                                  LF    09    2          7,290.0            4.5000       32,805.00 
                                                                  LF    10    4          1,512.0            8.1283       12,290.00 
                                                                  LF    11   12         17,357.0            7.7776      134,995.00 
                                                                  LF    12    6          9,624.0            8.2676       79,567.00 
 
                                                      UNIT TOTAL  LF         90       124,311.0            7.7422      962,443.90 
 
                                         ITEM CODE 150662  TOTAL             90                                         962,443.90 
 
 150668  REMOVE FLARED END SECTION 
 
                                                                  EA    01    2              8.0          206.2500        1,650.00 
                                                                  EA    02    2             21.0          147.6190        3,100.00 
                                                                  EA    03    4             13.0          323.2338        4,202.04 
                                                                  EA    04    3             17.0           94.1176        1,600.00 
                                                                  EA    05    1             13.0          300.0000        3,900.00 
                                                                  EA    06    1              1.0        1,500.0000        1,500.00 
                                                                  EA    07    1              2.0          105.0000          210.00 
                                                                  EA    08    1             16.0          100.0000        1,600.00 
                                                                  EA    09    2             20.0           63.2500        1,265.00 
 
                                                      UNIT TOTAL  EA         17           111.0          171.4148       19,027.04 
 
                                         ITEM CODE 150668  TOTAL             17                                          19,027.04 
 
 150685  REMOVE IRRIGATION FACILITY 
 
                                                                  LS    03    1                                           1,100.00 
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         REMOVE IRRIGATION FACILITY 
 
                                                                  LS    04    1                                           5,000.00 
                                                                  LS    05    2                                          24,500.00 
                                                                  LS    06    3                                          22,770.00 
                                                                  LS    07    7                                          89,750.00 
                                                                  LS    11    6                                          66,214.88 
                                                                  LS    12    4                                          53,530.00 
 
                                                      UNIT TOTAL  LS         24                                         262,864.88 
 
                                         ITEM CODE 150685  TOTAL             24                                         262,864.88 
 
 150711  REMOVE PAINTED TRAFFIC STRIPE 
 
                                                                  LF    01    2          2,950.0            2.0288        5,985.00 
                                                                  LF    02    1          4,770.0            1.0000        4,770.00 
                                                                  LF    03    4         83,790.0             .6955       58,273.10 
                                                                  LF    04    6        181,660.0             .3206       58,238.00 
                                                                  LF    05    6         37,920.0             .7545       28,610.00 
                                                                  LF    06    4        101,310.0             .5785       58,612.00 
                                                                  LF    07    9        913,300.0             .2908      265,632.00 
                                                                  LF    08    3        188,340.0             .2414       45,470.00 
                                                                  LF    09    1            540.0            5.4200        2,926.80 
                                                                  LF    10    1         25,300.0             .5000       12,650.00 
                                                                  LF    11   13        481,030.0             .4219      202,970.00 
                                                                  LF    12    4         43,770.0             .4248       18,593.00 
 
                                                      UNIT TOTAL  LF         54     2,064,680.0             .3694      762,729.90 
 
                                         ITEM CODE 150711  TOTAL             54                                         762,729.90 
 
 150712  REMOVE PAINTED PAVEMENT MARKING 
 
                                                                  SQFT  01    1             24.0           15.0000          360.00 
                                                                  SQFT  03    5          1,937.0            3.9880        7,724.70 
                                                                  SQFT  04    4          1,352.0            1.9438        2,628.00 
                                                                  SQFT  05    2            460.0            2.1978        1,011.00 
                                                                  SQFT  06    3          1,553.0            2.3921        3,714.90 
                                                                  SQFT  07    3          2,727.0            2.2827        6,225.00 
                                                                  SQFT  08    2          1,020.0            2.7500        2,805.00 
                                                                  SQFT  09    2            660.0            5.5915        3,690.40 
                                                                  SQFT  10    1            270.0            5.0000        1,350.00 
                                                                  SQFT  11    4          1,226.0            2.5098        3,077.00 
                                                                  SQFT  12    4         12,014.0            1.5570       18,705.50 
 
                                                      UNIT TOTAL  SQFT       31        23,243.0            2.2068       51,291.50 
 
                                         ITEM CODE 150712  TOTAL             31                                          51,291.50 
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 150714  REMOVE THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01   12         51,500.0            1.2347       63,589.20 
                                                                  LF    02    5        152,250.0             .3080       46,889.00 
                                                                  LF    03   16        102,110.0             .6129       62,585.00 
                                                                  LF    04   22        226,817.0             .4129       93,644.50 
                                                                  LF    05    8        155,440.0             .5335       82,922.50 
                                                                  LF    06   16        817,200.0             .2102      171,809.30 
                                                                  LF    07   26        692,440.0             .3685      255,158.00 
                                                                  LF    08   14        197,422.0             .5592      110,391.40 
                                                                  LF    10   10        164,850.0             .3380       55,727.20 
                                                                  LF    11    6         16,370.0            1.0345       16,934.70 
                                                                  LF    12   10        264,840.0             .5651      149,657.60 
 
                                                      UNIT TOTAL  LF        145     2,841,239.0             .3904    1,109,308.40 
 
                                         ITEM CODE 150714  TOTAL            145                                       1,109,308.40 
 
 150715  REMOVE THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  01   11          6,430.0            4.2566       27,370.10 
                                                                  SQFT  02    9         13,282.0            3.0392       40,367.20 
                                                                  SQFT  03   12         14,993.0            2.3707       35,544.50 
                                                                  SQFT  04   14         16,670.0            2.7520       45,875.20 
                                                                  SQFT  05    4          5,792.0            1.1647        6,746.00 
                                                                  SQFT  06   19         24,936.0            2.2521       56,159.00 
                                                                  SQFT  07   26         11,283.0            3.2849       37,063.50 
                                                                  SQFT  08   11         10,170.0            3.1250       31,781.60 
                                                                  SQFT  09    2            942.0            6.0510        5,700.00 
                                                                  SQFT  10    6          7,374.0            2.9229       21,553.30 
                                                                  SQFT  11    6          2,378.0            3.5744        8,500.00 
                                                                  SQFT  12   10         21,680.0            1.7195       37,278.80 
 
                                                      UNIT TOTAL  SQFT      130       135,930.0            2.6038      353,939.20 
                                                                  SQYD  10    1          5,490.0            3.0000       16,470.00 
 
                                                      UNIT TOTAL  SQYD        1         5,490.0            3.0000       16,470.00 
 
                                         ITEM CODE 150715  TOTAL            131                                         370,409.20 
 
 150720  REMOVE CONTRAST TREATMENT 
 
                                                                  SQFT  03    1          5,892.0            1.7000       10,016.40 
                                                                  SQFT  11    1          2,070.0            5.0000       10,350.00 
 
                                                      UNIT TOTAL  SQFT        2         7,962.0            2.5580       20,366.40 
 
                                         ITEM CODE 150720  TOTAL              2                                          20,366.40 
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 150722  REMOVE PAVEMENT MARKER 
 
                                                                  EA    01    7          1,285.0            3.0879        3,968.00 
                                                                  EA    02    1            210.0            4.0000          840.00 
                                                                  EA    03    1            120.0            1.0000          120.00 
                                                                  EA    04   23         22,418.0            1.1063       24,800.00 
                                                                  EA    05    4          2,650.0            1.2370        3,278.00 
                                                                  EA    06   11         15,531.0             .7402       11,495.40 
                                                                  EA    07   26        424,079.0             .3995      169,428.30 
                                                                  EA    08   21         74,416.0             .9280       69,061.60 
                                                                  EA    09    1             31.0           10.0000          310.00 
                                                                  EA    10    5          2,363.0            1.5044        3,554.80 
                                                                  EA    12   12        102,760.0             .8675       89,142.00 
 
                                                      UNIT TOTAL  EA        112       645,863.0             .5822      375,998.10 
 
                                         ITEM CODE 150722  TOTAL            112                                         375,998.10 
 
 150730  REMOVE CHANNELIZERS 
 
                                                                  EA    04    2            510.0           13.2353        6,750.00 
                                                                  EA    06    3             96.0            7.7500          744.00 
                                                                  EA    12    1              7.0            5.0000           35.00 
 
                                                      UNIT TOTAL  EA          6           613.0           12.2822        7,529.00 
 
                                         ITEM CODE 150730  TOTAL              6                                           7,529.00 
 
 150740  REMOVE SIGN 
 
                                                                  EA    01    1             12.0           85.0000        1,020.00 
 
                                                      UNIT TOTAL  EA          1            12.0           85.0000        1,020.00 
 
                                         ITEM CODE 150740  TOTAL              1                                           1,020.00 
 
 150741  REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM 
 
                                                                  EA    12    1              1.0          250.0000          250.00 
 
                                                      UNIT TOTAL  EA          1             1.0          250.0000          250.00 
 
                                         ITEM CODE 150741  TOTAL              1                                             250.00 
 
 150742  REMOVE ROADSIDE SIGN 
 
                                                                  EA    01    1              2.0          750.0000        1,500.00 
                                                                  EA    02    6             70.0           67.6857        4,738.00 
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         REMOVE ROADSIDE SIGN 
 
                                                                  EA    03   12            211.0          106.5988       22,492.35 
                                                                  EA    04    3             76.0           85.2632        6,480.00 
                                                                  EA    05    2             26.0           65.4615        1,702.00 
                                                                  EA    06    6             42.0          105.1190        4,415.00 
                                                                  EA    07    4            211.0           96.4455       20,350.00 
                                                                  EA    08    7             49.0          138.2653        6,775.00 
                                                                  EA    09    1              3.0          116.0000          348.00 
                                                                  EA    10    6             80.0           93.8375        7,507.00 
                                                                  EA    11    3             15.0          103.0000        1,545.00 
                                                                  EA    12    7            190.0          108.8421       20,680.00 
 
                                                      UNIT TOTAL  EA         58           975.0          101.0588       98,532.35 
 
                                         ITEM CODE 150742  TOTAL             58                                          98,532.35 
 
 150744  REMOVE ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    04    3             41.0           99.6098        4,084.00 
                                                                  EA    07    5             19.0          111.4947        2,118.40 
                                                                  EA    08    1             20.0          100.0000        2,000.00 
                                                                  EA    10    1              3.0          107.0000          321.00 
 
                                                      UNIT TOTAL  EA         10            83.0          102.6916        8,523.40 
 
                                         ITEM CODE 150744  TOTAL             10                                           8,523.40 
 
 150745  REMOVE ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    07    3             11.0           75.0000          825.00 
 
                                                      UNIT TOTAL  EA          3            11.0           75.0000          825.00 
 
                                         ITEM CODE 150745  TOTAL              3                                             825.00 
 
 150747  REMOVE ROADSIDE SIGN 
         (STRAP AND SADDLE BRACKET METHOD) 
                                                                  EA    07    3             30.0           42.2000        1,266.00 
                                                                  EA    12    4             64.0           34.6875        2,220.00 
 
                                                      UNIT TOTAL  EA          7            94.0           37.0851        3,486.00 
 
                                         ITEM CODE 150747  TOTAL              7                                           3,486.00 
 
 150748  REMOVE ROADSIDE SIGN PANEL 
 
                                                                  EA    03    1              3.0           87.0000          261.00 
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         REMOVE ROADSIDE SIGN PANEL 
 
                                                                  EA    04    1              3.0           90.0000          270.00 
                                                                  EA    07    2              3.0           91.3333          274.00 
                                                                  EA    12    1              1.0          100.0000          100.00 
 
                                                      UNIT TOTAL  EA          5            10.0           90.5000          905.00 
 
                                         ITEM CODE 150748  TOTAL              5                                             905.00 
 
 150749  REMOVE METAL POST 
 
                                                                  EA    07    1              2.0        1,500.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,500.0000        3,000.00 
 
                                         ITEM CODE 150749  TOTAL              1                                           3,000.00 
 
 150757  REMOVE SIGN STRUCTURE (EA) 
 
                                                                  EA    03    3              8.0        4,125.0000       33,000.00 
                                                                  EA    04    1              1.0        4,000.0000        4,000.00 
                                                                  EA    05    1              1.0        8,000.0000        8,000.00 
                                                                  EA    06    2              2.0        3,000.0000        6,000.00 
                                                                  EA    07    4             53.0        3,931.2075      208,354.00 
                                                                  EA    08    1              1.0        3,100.0000        3,100.00 
                                                                  EA    10    1              2.0        3,000.0000        6,000.00 
                                                                  EA    11    1              2.0        5,000.0000       10,000.00 
                                                                  EA    12    3             12.0        4,720.0000       56,640.00 
 
                                                      UNIT TOTAL  EA         17            82.0        4,086.5122      335,094.00 
 
                                         ITEM CODE 150757  TOTAL             17                                         335,094.00 
 
 150763  REMOVE SIGN PANEL 
 
                                                                  EA    03    1             21.0          100.0000        2,100.00 
                                                                  EA    07    1              7.0           55.0000          385.00 
                                                                  EA    10    1              1.0        1,250.0000        1,250.00 
                                                                  EA    12    1              1.0        1,040.0000        1,040.00 
 
                                                      UNIT TOTAL  EA          4            30.0          159.1667        4,775.00 
 
                                         ITEM CODE 150763  TOTAL              4                                           4,775.00 
 
 150765  REMOVE SIGN POST 
 
                                                                  EA    01    1              1.0          100.0000          100.00 
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                                                      UNIT TOTAL  EA          1             1.0          100.0000          100.00 
 
                                         ITEM CODE 150765  TOTAL              1                                             100.00 
 
 150767  REMOVE BRIDGE MOUNTED SIGN 
 
                                                                  EA    03    2              8.0        2,587.5000       20,700.00 
                                                                  EA    06    1              2.0        2,100.0000        4,200.00 
                                                                  EA    07    1              5.0        2,100.0000       10,500.00 
                                                                  EA    12    2              3.0        3,500.0000       10,500.00 
 
                                                      UNIT TOTAL  EA          6            18.0        2,550.0000       45,900.00 
 
                                         ITEM CODE 150767  TOTAL              6                                          45,900.00 
 
 150768  REMOVE ASPHALT CONCRETE PAVEMENT (CY) 
 
                                                                  CY    04    1          4,910.0           15.0000       73,650.00 
                                                                  CY    07    1             30.0           50.0000        1,500.00 
                                                                  CY    08    1              7.0          350.0000        2,450.00 
                                                                  CY    09    1            160.0          107.1200       17,139.20 
                                                                  CY    12    2            376.0          103.6596       38,976.00 
 
                                                      UNIT TOTAL  CY          6         5,483.0           24.3872      133,715.20 
 
                                         ITEM CODE 150768  TOTAL              6                                         133,715.20 
 
 150770  REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) 
 
                                                                  SQFT  01    1            390.0            5.5000        2,145.00 
                                                                  SQFT  02    1          3,260.0           10.0000       32,600.00 
                                                                  SQFT  05    1             96.0           15.0000        1,440.00 
                                                                  SQFT  07    1         43,400.0            2.1000       91,140.00 
                                                                  SQFT  11    1          6,530.0            1.0000        6,530.00 
                                                                  SQFT  12    1         50,200.0            2.0000      100,400.00 
 
                                                      UNIT TOTAL  SQFT        6       103,876.0            2.2551      234,255.00 
 
                                         ITEM CODE 150770  TOTAL              6                                         234,255.00 
 
 150771  REMOVE ASPHALT CONCRETE DIKE 
 
                                                                  LF    01    2          6,430.0            7.2333       46,510.00 
                                                                  LF    02    3            780.0            4.7821        3,730.00 
                                                                  LF    03   13         79,290.0            1.2957      102,737.50 
                                                                  LF    04   10        106,104.0            2.0663      219,243.00 
                                                                  LF    05    6         13,850.0            2.3806       32,971.00 
                                                                  LF    06    5         22,416.0             .7186       16,109.00 
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         REMOVE ASPHALT CONCRETE DIKE 
 
                                                                  LF    07   18        130,358.0            1.4433      188,144.00 
                                                                  LF    08    5         75,687.0             .9481       71,757.00 
                                                                  LF    09    3         19,671.0            1.1431       22,485.00 
                                                                  LF    10    3         10,250.0            3.6251       37,157.00 
                                                                  LF    11    8         69,770.0             .6585       45,941.00 
                                                                  LF    12    5         43,220.0            2.6811      115,879.00 
 
                                                      UNIT TOTAL  LF         81       577,826.0            1.5622      902,663.50 
 
                                         ITEM CODE 150771  TOTAL             81                                         902,663.50 
 
 150772  REMOVE CURB 
 
                                                                  LF    07    1            190.0           10.0000        1,900.00 
                                                                  LF    11    1            330.0           22.0000        7,260.00 
 
                                                      UNIT TOTAL  LF          2           520.0           17.6154        9,160.00 
 
                                         ITEM CODE 150772  TOTAL              2                                           9,160.00 
 
 150776  REMOVE DRAINAGE FACILITY (EA) 
 
                                                                  EA    05    1              2.0          819.0000        1,638.00 
 
                                                      UNIT TOTAL  EA          1             2.0          819.0000        1,638.00 
 
                                         ITEM CODE 150776  TOTAL              1                                           1,638.00 
 
 150801  REMOVE OVERSIDE DRAIN 
 
                                                                  EA    01    2              5.0        2,328.0000       11,640.00 
                                                                  EA    02    1              1.0        1,800.0000        1,800.00 
                                                                  EA    03    2             17.0          193.2794        3,285.75 
                                                                  EA    07    1              1.0          620.0000          620.00 
                                                                  EA    08    1              1.0        1,000.0000        1,000.00 
                                                                  EA    11    1              2.0          700.0000        1,400.00 
                                                                  EA    12    1             27.0          370.0000        9,990.00 
 
                                                      UNIT TOTAL  EA          9            54.0          550.6620       29,735.75 
                                                                  LF    05    1            160.0           45.0000        7,200.00 
 
                                                      UNIT TOTAL  LF          1           160.0           45.0000        7,200.00 
 
                                         ITEM CODE 150801  TOTAL             10                                          36,935.75 
 
 150805  REMOVE CULVERT 
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 150805  REMOVE CULVERT 
 
                                                                  LF    04    1            150.0           24.0000        3,600.00 
 
                                                      UNIT TOTAL  LF          1           150.0           24.0000        3,600.00 
 
                                         ITEM CODE 150805  TOTAL              1                                           3,600.00 
 
 150808  REMOVE CULVERT (EA) 
 
                                                                  EA    01    7            111.0          834.2342       92,600.00 
                                                                  EA    02    2              8.0          892.0000        7,136.00 
                                                                  EA    11    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA         10           120.0          856.1333      102,736.00 
 
                                         ITEM CODE 150808  TOTAL             10                                         102,736.00 
 
 150809  REMOVE CULVERT (LF) 
 
                                                                  LF    01    1             21.0          100.0000        2,100.00 
                                                                  LF    02    5          3,031.0           25.9546       78,668.40 
                                                                  LF    03    8          4,650.9           12.9136       60,060.00 
                                                                  LF    04    5          1,651.0           36.4658       60,205.00 
                                                                  LF    05    2          2,270.0            5.4626       12,400.00 
                                                                  LF    07    1             62.0           21.0000        1,302.00 
                                                                  LF    09    2          2,490.0           37.5141       93,410.00 
                                                                  LF    10    3          1,120.0           42.7736       47,906.40 
                                                                  LF    11    2          1,438.0           25.8386       37,155.96 
                                                                  LF    12    3            504.0           41.0714       20,700.00 
 
                                                      UNIT TOTAL  LF         32        17,237.9           24.0115      413,907.76 
 
                                         ITEM CODE 150809  TOTAL             32                                         413,907.76 
 
 150810  REMOVE PIPE (EA) 
 
                                                                  EA    11    1              1.0       15,000.0000       15,000.00 
                                                                  EA    12    1              2.0        1,700.0000        3,400.00 
 
                                                      UNIT TOTAL  EA          2             3.0        6,133.3333       18,400.00 
 
                                         ITEM CODE 150810  TOTAL              2                                          18,400.00 
 
 150812  REMOVE PIPE (LF) 
 
                                                                  LF    01    1             90.0            2.0000          180.00 
                                                                  LF    02    1            740.0           50.0000       37,000.00 
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         REMOVE PIPE (LF) 
 
                                                                  LF    03    2              8.0          300.0000        2,400.00 
                                                                  LF    04    2          1,017.0           19.5841       19,917.00 
                                                                  LF    05    4          1,720.0           18.9826       32,650.00 
                                                                  LF    06    3            944.0           40.6716       38,394.00 
                                                                  LF    07    8          6,980.0           19.9735      139,415.00 
                                                                  LF    08    2          2,641.0            7.6994       20,334.00 
                                                                  LF    12    3          2,924.0           39.2134      114,660.00 
 
                                                      UNIT TOTAL  LF         26        17,064.0           23.7312      404,950.00 
 
                                         ITEM CODE 150812  TOTAL             26                                         404,950.00 
 
 150814  REMOVE DOWNDRAIN (EA) 
 
                                                                  EA    01    4             11.0        1,136.3636       12,500.00 
                                                                  EA    02    1              2.0        1,510.0000        3,020.00 
                                                                  EA    03    5              7.0          752.0357        5,264.25 
                                                                  EA    05    1              9.0          700.0000        6,300.00 
                                                                  EA    08    1            120.0          300.0000       36,000.00 
                                                                  EA    10    2              5.0        1,222.8000        6,114.00 
                                                                  EA    12    1              7.0        1,840.0000       12,880.00 
 
                                                      UNIT TOTAL  EA         15           161.0          509.8028       82,078.25 
 
                                         ITEM CODE 150814  TOTAL             15                                          82,078.25 
 
 150817  REMOVE REINFORCED CONCRETE BOX CULVERT 
         (LF) 
                                                                  LF    04    1            130.0           60.0000        7,800.00 
                                                                  LF    05    1             71.0           15.0000        1,065.00 
 
                                                      UNIT TOTAL  LF          2           201.0           44.1045        8,865.00 
 
                                         ITEM CODE 150817  TOTAL              2                                           8,865.00 
 
 150818  REMOVE REINFORCED CONCRETE BOX CULVERT 
         (CY) 
                                                                  CY    05    1          1,270.0          100.0000      127,000.00 
 
                                                      UNIT TOTAL  CY          1         1,270.0          100.0000      127,000.00 
 
                                         ITEM CODE 150818  TOTAL              1                                         127,000.00 
 
 150819  REMOVE REINFORCED CONCRETE BOX CULVERT 
         (LS) 
                                                                  LS    07    1                                           1,000.00 
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                                                      UNIT TOTAL  LS          1                                           1,000.00 
 
                                         ITEM CODE 150819  TOTAL              1                                           1,000.00 
 
 150820  REMOVE INLET 
 
                                                                  EA    01    6             23.0        1,013.0435       23,300.00 
                                                                  EA    02    6             19.0          751.7095       14,282.48 
                                                                  EA    03    7             71.0          562.2044       39,916.51 
                                                                  EA    04    6             21.0          483.3333       10,150.00 
                                                                  EA    05    5             27.0          645.0000       17,415.00 
                                                                  EA    06    4             16.0          865.0000       13,840.00 
                                                                  EA    07    7             84.0        1,115.0595       93,665.00 
                                                                  EA    10    2             31.0        1,506.4516       46,700.00 
                                                                  EA    11    1              1.0          869.5500          869.55 
                                                                  EA    12    6             70.0        1,177.1429       82,400.00 
 
                                                      UNIT TOTAL  EA         50           363.0          943.6323      342,538.54 
                                                                  LF    04    1              4.0          500.0000        2,000.00 
 
                                                      UNIT TOTAL  LF          1             4.0          500.0000        2,000.00 
 
                                         ITEM CODE 150820  TOTAL             51                                         344,538.54 
 
 150821  REMOVE HEADWALL 
 
                                                                  EA    01    4             43.0        1,974.4186       84,900.00 
                                                                  EA    02    2             52.0          597.5962       31,075.00 
                                                                  EA    03    6             29.0        1,023.4207       29,679.20 
                                                                  EA    04    6             28.0        1,342.8571       37,600.00 
                                                                  EA    05    4             60.0          335.0000       20,100.00 
                                                                  EA    06    2              5.0        1,085.2000        5,426.00 
                                                                  EA    07    3              5.0        1,000.0000        5,000.00 
                                                                  EA    08    1              1.0        1,000.0000        1,000.00 
                                                                  EA    09    1              2.0          500.0000        1,000.00 
                                                                  EA    12    2              9.0        2,344.4444       21,100.00 
 
                                                      UNIT TOTAL  EA         31           234.0        1,012.3085      236,880.20 
 
                                         ITEM CODE 150821  TOTAL             31                                         236,880.20 
 
 150824  REMOVE SEWER MANHOLE 
 
                                                                  EA    07    1              6.0        2,000.0000       12,000.00 
                                                                  EA    11    1              1.0        4,500.0000        4,500.00 
 
                                                      UNIT TOTAL  EA          2             7.0        2,357.1429       16,500.00 
 
                                         ITEM CODE 150824  TOTAL              2                                          16,500.00 
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 150826  REMOVE MANHOLE 
 
                                                                  EA    04    1              1.0        1,000.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,000.0000        1,000.00 
 
                                         ITEM CODE 150826  TOTAL              1                                           1,000.00 
 
 150831  REMOVE DRAINAGE JUNCTION STRUCTURE 
 
                                                                  EA    05    1              6.0        1,500.0000        9,000.00 
 
                                                      UNIT TOTAL  EA          1             6.0        1,500.0000        9,000.00 
 
                                         ITEM CODE 150831  TOTAL              1                                           9,000.00 
 
 150832  REMOVE RETAINING WALL (CY) 
 
                                                                  CY    12    2            341.0           85.8065       29,260.00 
 
                                                      UNIT TOTAL  CY          2           341.0           85.8065       29,260.00 
 
                                         ITEM CODE 150832  TOTAL              2                                          29,260.00 
 
 150833  REMOVE RETAINING WALL (LF) 
 
                                                                  LF    02    1            120.0           25.0000        3,000.00 
                                                                  LF    07    2          7,090.0           29.7010      210,580.00 
                                                                  LF    08    1            210.0           15.0000        3,150.00 
 
                                                      UNIT TOTAL  LF          4         7,420.0           29.2089      216,730.00 
 
                                         ITEM CODE 150833  TOTAL              4                                         216,730.00 
 
 150834  REMOVE RETAINING WALL (WOOD) 
 
                                                                  LF    04    1             49.0          100.0000        4,900.00 
 
                                                      UNIT TOTAL  LF          1            49.0          100.0000        4,900.00 
 
                                         ITEM CODE 150834  TOTAL              1                                           4,900.00 
 
 150836  REMOVE RETAINING WALL (LS) 
 
                                                                  LS    04    1                                           2,000.00 
                                                                  LS    12    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          2                                          17,000.00 
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                                         ITEM CODE 150836  TOTAL              2                                          17,000.00 
 
 150839  REMOVE RETAINING WALL (PORTION) (LS) 
 
                                                                  LS    12    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          1                                          15,000.00 
 
                                         ITEM CODE 150839  TOTAL              1                                          15,000.00 
 
 150841  REMOVE SEWER PIPE 
 
                                                                  LF    07    1          1,190.0           20.0000       23,800.00 
                                                                  LF    11    1             61.0           50.0000        3,050.00 
 
                                                      UNIT TOTAL  LF          2         1,251.0           21.4628       26,850.00 
 
                                         ITEM CODE 150841  TOTAL              2                                          26,850.00 
 
 150847  REMOVE CONCRETE PAVEMENT AND BASE 
 
                                                                  CY    07    1          3,110.0           33.6500      104,651.50 
 
                                                      UNIT TOTAL  CY          1         3,110.0           33.6500      104,651.50 
                                                                  SQYD  04    1            290.0           15.0000        4,350.00 
 
                                                      UNIT TOTAL  SQYD        1           290.0           15.0000        4,350.00 
 
                                         ITEM CODE 150847  TOTAL              2                                         109,001.50 
 
 150850  REMOVE SLOPE PAVING (SQFT) 
 
                                                                  SQFT  08    1          4,610.0            1.4000        6,454.00 
 
                                                      UNIT TOTAL  SQFT        1         4,610.0            1.4000        6,454.00 
 
                                         ITEM CODE 150850  TOTAL              1                                           6,454.00 
 
 150852  REMOVE SLOPE PAVING (SQYD) 
 
                                                                  SQYD  06    1            580.0           12.0000        6,960.00 
                                                                  SQYD  08    1             25.0          185.0000        4,625.00 
 
                                                      UNIT TOTAL  SQYD        2           605.0           19.1488       11,585.00 
 
                                         ITEM CODE 150852  TOTAL              2                                          11,585.00 
 
 150853  REMOVE CONCRETE PAVEMENT (SQYD) 
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 150853  REMOVE CONCRETE PAVEMENT (SQYD) 
 
                                                                  SQYD  07    3        167,260.0            1.1864      198,440.00 
                                                                  SQYD  12    1          9,420.0           25.0000      235,500.00 
 
                                                      UNIT TOTAL  SQYD        4       176,680.0            2.4561      433,940.00 
 
                                         ITEM CODE 150853  TOTAL              4                                         433,940.00 
 
 150854  REMOVE CONCRETE PAVEMENT (CY) 
 
                                                                  CY    04    1          3,540.0           15.0000       53,100.00 
                                                                  CY    07    1          2,570.0           11.0000       28,270.00 
                                                                  CY    08    1            540.0           65.0000       35,100.00 
                                                                  CY    10    1          1,600.0           24.0000       38,400.00 
 
                                                      UNIT TOTAL  CY          4         8,250.0           18.7721      154,870.00 
 
                                         ITEM CODE 150854  TOTAL              4                                         154,870.00 
 
 150857  REMOVE ASPHALT CONCRETE SURFACING 
 
                                                                  SQFT  01    3         91,054.0            1.2113      110,295.00 
                                                                  SQFT  02    5        200,409.0            2.0757      415,994.26 
                                                                  SQFT  03    7         78,006.0            1.8395      143,494.00 
                                                                  SQFT  04    2         20,811.0             .8949       18,624.00 
                                                                  SQFT  05    2          6,062.0            2.1952       13,307.00 
                                                                  SQFT  06    5         76,756.0            1.2206       93,684.75 
                                                                  SQFT  07    6         81,369.0            1.8196      148,062.00 
                                                                  SQFT  08    1          1,070.0            3.0000        3,210.00 
                                                                  SQFT  09    1         14,040.0            2.1000       29,484.00 
                                                                  SQFT  10    2         33,060.0            1.0101       33,394.80 
                                                                  SQFT  11    1         16,150.0            3.5000       56,525.00 
                                                                  SQFT  12    1          2,850.0            4.0000       11,400.00 
 
                                                      UNIT TOTAL  SQFT       36       621,637.0            1.7333    1,077,474.81 
                                                                  SQYD  09    1             22.0          112.0000        2,464.00 
                                                                  SQYD  11    1          8,860.0            2.0000       17,720.00 
 
                                                      UNIT TOTAL  SQYD        2         8,882.0            2.2725       20,184.00 
 
                                         ITEM CODE 150857  TOTAL             38                                       1,097,658.81 
 
 150859  REMOVE ASPHALT CONCRETE OVERSIDE DRAIN 
 
                                                                  EA    06    2             35.0          227.1429        7,950.00 
                                                                  EA    08    1              8.0        1,000.0000        8,000.00 
                                                                  EA    09    1             20.0          325.0000        6,500.00 
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                                                      UNIT TOTAL  EA          4            63.0          356.3492       22,450.00 
 
                                         ITEM CODE 150859  TOTAL              4                                          22,450.00 
 
 150860  REMOVE BASE AND SURFACING 
 
                                                                  CY    01    2          3,004.0           35.5326      106,740.00 
                                                                  CY    04    5         20,320.0           12.5952      255,935.00 
                                                                  CY    08    2          3,590.0           32.1779      115,518.50 
                                                                  CY    10    1          4,890.0            8.0000       39,120.00 
                                                                  CY    12    1            980.0           27.5000       26,950.00 
 
                                                      UNIT TOTAL  CY         11        32,784.0           16.6015      544,263.50 
                                                                  SQYD  04    1            180.0           36.0000        6,480.00 
 
                                                      UNIT TOTAL  SQYD        1           180.0           36.0000        6,480.00 
 
                                         ITEM CODE 150860  TOTAL             12                                         550,743.50 
 
 150870  REMOVE CONCRETE DECK SURFACE 
 
                                                                  SQFT  02    2          9,220.0            6.0000       55,320.00 
                                                                  SQFT  03    2         35,697.0            3.0522      108,953.50 
                                                                  SQFT  04    2         27,725.0            6.7160      186,200.00 
                                                                  SQFT  06    2         92,502.0            1.2230      113,127.70 
                                                                  SQFT  07    3        165,017.0            1.8337      302,588.00 
                                                                  SQFT  09    1          8,170.0           14.8000      120,916.00 
                                                                  SQFT  12    1         13,800.0            2.9000       40,020.00 
 
                                                      UNIT TOTAL  SQFT       13       352,131.0            2.6329      927,125.20 
 
                                         ITEM CODE 150870  TOTAL             13                                         927,125.20 
 
 151220  SALVAGE BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    07    1              2.0          500.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0          500.0000        1,000.00 
 
                                         ITEM CODE 151220  TOTAL              1                                           1,000.00 
 
 151224  REMOVE DELINEATOR 
 
                                                                  EA    01    2            144.0           11.2500        1,620.00 
                                                                  EA    02    1              4.0           11.0000           44.00 
                                                                  EA    04    1             16.0           20.0000          320.00 
                                                                  EA    06    2            187.0           10.5080        1,965.00 
                                                                  EA    08    1             38.0            5.0000          190.00 
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         REMOVE DELINEATOR 
 
                                                                  EA    09    2             71.0           26.3380        1,870.00 
                                                                  EA    11    1              9.0            5.0000           45.00 
                                                                  EA    12    2             32.0           35.2813        1,129.00 
 
                                                      UNIT TOTAL  EA         12           501.0           14.3373        7,183.00 
 
                                         ITEM CODE 151224  TOTAL             12                                           7,183.00 
 
 151226  SALVAGE GRATE 
 
                                                                  EA    09    1             10.0           85.0000          850.00 
 
                                                      UNIT TOTAL  EA          1            10.0           85.0000          850.00 
 
                                         ITEM CODE 151226  TOTAL              1                                             850.00 
 
 151251  SALVAGE IRRIGATION FACILITY 
 
                                                                  LS    04    1                                           1,000.00 
 
                                                      UNIT TOTAL  LS          1                                           1,000.00 
 
                                         ITEM CODE 151251  TOTAL              1                                           1,000.00 
 
 151265  SALVAGE SINGLE THRIE BEAM BARRIER 
 
                                                                  LF    06    1         14,100.0           13.2500      186,825.00 
 
                                                      UNIT TOTAL  LF          1        14,100.0           13.2500      186,825.00 
 
                                         ITEM CODE 151265  TOTAL              1                                         186,825.00 
 
 151270  SALVAGE METAL BRIDGE RAILING 
 
                                                                  LF    03    1         10,950.0            3.0000       32,850.00 
                                                                  LF    07    3          1,223.0            9.4505       11,558.00 
                                                                  LF    08    1          1,104.0           25.0000       27,600.00 
 
                                                      UNIT TOTAL  LF          5        13,277.0            5.4235       72,008.00 
 
                                         ITEM CODE 151270  TOTAL              5                                          72,008.00 
 
 151272  SALVAGE METAL BEAM GUARD RAILING 
 
                                                                  LF    01    1             38.0           15.0000          570.00 
                                                                  LF    04    1            360.0           12.0000        4,320.00 
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         SALVAGE METAL BEAM GUARD RAILING 
 
                                                                  LF    05    1             52.0           15.0000          780.00 
                                                                  LF    06    1            350.0           22.0000        7,700.00 
                                                                  LF    07    3         21,180.0            9.1617      194,045.00 
 
                                                      UNIT TOTAL  LF          7        21,980.0            9.4365      207,415.00 
 
                                         ITEM CODE 151272  TOTAL              7                                         207,415.00 
 
 151274  SALVAGE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    07    2          1,820.0           18.7692       34,160.00 
 
                                                      UNIT TOTAL  LF          2         1,820.0           18.7692       34,160.00 
 
                                         ITEM CODE 151274  TOTAL              2                                          34,160.00 
 
 151286  SALVAGE SIGN STRUCTURE 
 
                                                                  EA    03    1              6.0          350.0000        2,100.00 
 
                                                      UNIT TOTAL  EA          1             6.0          350.0000        2,100.00 
 
                                         ITEM CODE 151286  TOTAL              1                                           2,100.00 
 
 151296  SALVAGE GUARDRAIL 
 
                                                                  LF    08    1          8,100.0            4.5000       36,450.00 
 
                                                      UNIT TOTAL  LF          1         8,100.0            4.5000       36,450.00 
 
                                         ITEM CODE 151296  TOTAL              1                                          36,450.00 
 
 151512  RECONSTRUCT INLET 
 
                                                                  EA    04    1              2.0        1,500.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,500.0000        3,000.00 
 
                                         ITEM CODE 151512  TOTAL              1                                           3,000.00 
 
 151531  RECONSTRUCT FENCE 
 
                                                                  LF    02    1            100.0           15.0000        1,500.00 
                                                                  LF    03    1            800.0           12.0000        9,600.00 
                                                                  LF    07    1             61.0           19.0000        1,159.00 
                                                                  LF    11    1            110.0           83.3600        9,169.60 
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                                                      UNIT TOTAL  LF          4         1,071.0           20.0080       21,428.60 
 
                                         ITEM CODE 151531  TOTAL              4                                          21,428.60 
 
 151536  RECONSTRUCT FENCE (TYPE BW) 
 
                                                                  LF    06    1            210.0           15.5000        3,255.00 
                                                                  LF    08    1            620.0           15.0000        9,300.00 
 
                                                      UNIT TOTAL  LF          2           830.0           15.1265       12,555.00 
 
                                         ITEM CODE 151536  TOTAL              2                                          12,555.00 
 
 151537  RECONSTRUCT FENCE (TYPE WM) 
 
                                                                  LF    01    2          1,200.0           47.9750       57,570.00 
                                                                  LF    06    1            200.0           25.0000        5,000.00 
                                                                  LF    08    1            420.0           15.0000        6,300.00 
 
                                                      UNIT TOTAL  LF          4         1,820.0           37.8407       68,870.00 
 
                                         ITEM CODE 151537  TOTAL              4                                          68,870.00 
 
 151538  RECONSTRUCT CHAIN LINK RAILING 
 
                                                                  LF    07    1             10.0          175.0000        1,750.00 
 
                                                      UNIT TOTAL  LF          1            10.0          175.0000        1,750.00 
 
                                         ITEM CODE 151538  TOTAL              1                                           1,750.00 
 
 151540  RECONSTRUCT CHAIN LINK FENCE 
 
                                                                  LF    03    1            415.0           27.5000       11,412.50 
                                                                  LF    04    1            860.0           32.0000       27,520.00 
                                                                  LF    06    2            276.0           34.7826        9,600.00 
                                                                  LF    07    2          1,000.0           30.1900       30,190.00 
 
                                                      UNIT TOTAL  LF          6         2,551.0           30.8595       78,722.50 
 
                                         ITEM CODE 151540  TOTAL              6                                          78,722.50 
 
 151568  RECONSTRUCT THRIE BEAM BARRIER 
 
                                                                  LF    01    1            100.0           60.0000        6,000.00 
                                                                  LF    06    1            580.0           24.0000       13,920.00 
 
                                                      UNIT TOTAL  LF          2           680.0           29.2941       19,920.00 
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                                         ITEM CODE 151568  TOTAL              2                                          19,920.00 
 
 151572  RECONSTRUCT METAL BEAM GUARD RAILING 
 
                                                                  LF    01    1          2,930.0           16.5000       48,345.00 
                                                                  LF    02    5          4,120.0           24.1878       99,653.60 
                                                                  LF    03    4          9,180.0           26.7407      245,479.70 
                                                                  LF    04    2             87.0           69.2529        6,025.00 
                                                                  LF    05    2            400.0           34.7513       13,900.50 
                                                                  LF    06    2          4,910.0           28.5458      140,160.00 
                                                                  LF    07    2          1,213.0           19.3322       23,450.00 
                                                                  LF    09    1          3,440.0           26.0000       89,440.00 
                                                                  LF    11    3          2,080.0           22.0306       45,823.60 
 
                                                      UNIT TOTAL  LF         22        28,360.0           25.1156      712,277.40 
 
                                         ITEM CODE 151572  TOTAL             22                                         712,277.40 
 
 151623  RECONSTRUCT METAL BEAM GUARD RAILING 
         (7' POST) 
                                                                  LF    02    1             19.0           53.0000        1,007.00 
 
                                                      UNIT TOTAL  LF          1            19.0           53.0000        1,007.00 
 
                                         ITEM CODE 151623  TOTAL              1                                           1,007.00 
 
 151625  RECONSTRUCT METAL BEAM GUARD RAILING 
         (WOOD POST) 
                                                                  LF    01    3            118.0          121.6102       14,350.00 
                                                                  LF    02    1            580.0           29.0000       16,820.00 
 
                                                      UNIT TOTAL  LF          4           698.0           44.6562       31,170.00 
 
                                         ITEM CODE 151625  TOTAL              4                                          31,170.00 
 
 151627  RECONSTRUCT GUARDRAIL (WOOD POST) 
 
                                                                  LF    10    1            950.0           15.7500       14,962.50 
 
                                                      UNIT TOTAL  LF          1           950.0           15.7500       14,962.50 
 
                                         ITEM CODE 151627  TOTAL              1                                          14,962.50 
 
 152255  RESET MAILBOX 
 
                                                                  EA    04    2             13.0          623.0769        8,100.00 
                                                                  EA    05    1             15.0          100.0000        1,500.00 
                                                                  EA    06    1             11.0          200.0000        2,200.00 
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         RESET MAILBOX 
 
                                                                  EA    10    1              7.0          202.0000        1,414.00 
 
                                                      UNIT TOTAL  EA          5            46.0          287.2609       13,214.00 
 
                                         ITEM CODE 152255  TOTAL              5                                          13,214.00 
 
 152266  RESET FRAME AND GRATE 
 
                                                                  EA    03    2             10.0          335.0000        3,350.00 
 
                                                      UNIT TOTAL  EA          2            10.0          335.0000        3,350.00 
 
                                         ITEM CODE 152266  TOTAL              2                                           3,350.00 
 
 152291  RESET GATE 
 
                                                                  EA    04    1              1.0        1,800.0000        1,800.00 
                                                                  EA    11    1              1.0          886.8000          886.80 
 
                                                      UNIT TOTAL  EA          2             2.0        1,343.4000        2,686.80 
 
                                         ITEM CODE 152291  TOTAL              2                                           2,686.80 
 
 152299  RESET MILEPOST MARKER 
 
                                                                  EA    01    1              7.0           60.0000          420.00 
                                                                  EA    03    1              1.0          158.0000          158.00 
                                                                  EA    05    2              9.0           97.2222          875.00 
                                                                  EA    06    1              2.0           50.0000          100.00 
 
                                                      UNIT TOTAL  EA          5            19.0           81.7368        1,553.00 
 
                                         ITEM CODE 152299  TOTAL              5                                           1,553.00 
 
 152300  RESET OBJECT MARKER 
 
                                                                  EA    01    1              7.0           50.0000          350.00 
 
                                                      UNIT TOTAL  EA          1             7.0           50.0000          350.00 
 
                                         ITEM CODE 152300  TOTAL              1                                             350.00 
 
 152301  RESET MARKER 
 
                                                                  EA    01    2             32.0           32.8125        1,050.00 
                                                                  EA    03    2              5.0           98.0000          490.00 
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                                                      UNIT TOTAL  EA          4            37.0           41.6216        1,540.00 
 
                                         ITEM CODE 152301  TOTAL              4                                           1,540.00 
 
 152303  RESET MARKERS AND DELINEATORS 
 
                                                                  EA    01    1             13.0           25.0000          325.00 
 
                                                      UNIT TOTAL  EA          1            13.0           25.0000          325.00 
 
                                         ITEM CODE 152303  TOTAL              1                                             325.00 
 
 152316  RESET ROADSIDE SIGN (ONE POST) 
 
                                                                  EA    02    1              1.0          325.0000          325.00 
                                                                  EA    03    1              1.0          250.0000          250.00 
                                                                  EA    04    2              6.0          175.0000        1,050.00 
                                                                  EA    05    3             35.0          197.4286        6,910.00 
                                                                  EA    08    4             28.0          239.8214        6,715.00 
 
                                                      UNIT TOTAL  EA         11            71.0          214.7887       15,250.00 
 
                                         ITEM CODE 152316  TOTAL             11                                          15,250.00 
 
 152317  RESET ROADSIDE SIGN (TWO POST) 
 
                                                                  EA    01    1              4.0          350.0000        1,400.00 
                                                                  EA    02    1              1.0          325.0000          325.00 
                                                                  EA    04    2              6.0          300.0000        1,800.00 
                                                                  EA    05    1              2.0          325.0000          650.00 
                                                                  EA    08    2              6.0          608.3333        3,650.00 
 
                                                      UNIT TOTAL  EA          7            19.0          411.8421        7,825.00 
 
                                         ITEM CODE 152317  TOTAL              7                                           7,825.00 
 
 152320  RESET ROADSIDE SIGN 
 
                                                                  EA    01    2             14.0           71.4286        1,000.00 
                                                                  EA    02    3             37.0          218.6973        8,091.80 
                                                                  EA    03    3             50.0          168.2600        8,413.00 
                                                                  EA    04    2              4.0          212.5000          850.00 
                                                                  EA    05    1              2.0          195.0000          390.00 
                                                                  EA    06    4             12.0          180.4167        2,165.00 
                                                                  EA    07    1              7.0          280.0000        1,960.00 
                                                                  EA    10    1              3.0          160.0000          480.00 
                                                                  EA    11    5             11.0          318.0518        3,498.57 
 
                                                      UNIT TOTAL  EA         22           140.0          191.7741       26,848.37 
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 152320  TOTAL             22                                          26,848.37 
 
 152322  RESET ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    11    1              4.0          285.0000        1,140.00 
 
                                                      UNIT TOTAL  EA          1             4.0          285.0000        1,140.00 
 
                                         ITEM CODE 152322  TOTAL              1                                           1,140.00 
 
 152324  RESET ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    11    1              1.0          285.0000          285.00 
 
                                                      UNIT TOTAL  EA          1             1.0          285.0000          285.00 
 
                                         ITEM CODE 152324  TOTAL              1                                             285.00 
 
 152356  RELOCATE IRRIGATION FACILITIES 
 
                                                                  EA    11    2              2.0        8,602.6350       17,205.27 
 
                                                      UNIT TOTAL  EA          2             2.0        8,602.6350       17,205.27 
                                                                  LS    02    1                                             288.04 
                                                                  LS    04    1                                           4,000.00 
                                                                  LS    06    3                                          26,700.00 
                                                                  LS    11    1                                           2,000.00 
                                                                  LS    12    1                                           6,000.00 
 
                                                      UNIT TOTAL  LS          7                                          38,988.04 
 
                                         ITEM CODE 152356  TOTAL              9                                          56,193.31 
 
 152370  RELOCATE MAILBOX 
 
                                                                  EA    06    1             19.0          150.0000        2,850.00 
                                                                  EA    10    2              3.0          216.6667          650.00 
 
                                                      UNIT TOTAL  EA          3            22.0          159.0909        3,500.00 
 
                                         ITEM CODE 152370  TOTAL              3                                           3,500.00 
 
 152381  RELOCATE GATE 
 
                                                                  EA    02    1              1.0          600.0000          600.00 
                                                                  EA    04    3              4.0        1,250.0000        5,000.00 
                                                                  EA    06    2              4.0        1,000.0000        4,000.00 
                                                                  EA    10    1              1.0        2,200.0000        2,200.00 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    58 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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                                                      UNIT TOTAL  EA          7            10.0        1,180.0000       11,800.00 
 
                                         ITEM CODE 152381  TOTAL              7                                          11,800.00 
 
 152384  RELOCATE OBJECT MARKER 
 
                                                                  EA    08    1              1.0          300.0000          300.00 
 
                                                      UNIT TOTAL  EA          1             1.0          300.0000          300.00 
 
                                         ITEM CODE 152384  TOTAL              1                                             300.00 
 
 152386  RELOCATE ROADSIDE SIGN-ONE POST 
 
                                                                  EA    01    1              4.0          250.0000        1,000.00 
                                                                  EA    02    1              2.0          212.0000          424.00 
                                                                  EA    04    1              9.0          225.0000        2,025.00 
                                                                  EA    05    1              3.0          331.0000          993.00 
                                                                  EA    07    2              9.0          212.7778        1,915.00 
                                                                  EA    08    1              9.0          200.0000        1,800.00 
                                                                  EA    12    1              2.0          425.0000          850.00 
 
                                                      UNIT TOTAL  EA          8            38.0          237.0263        9,007.00 
 
                                         ITEM CODE 152386  TOTAL              8                                           9,007.00 
 
 152387  RELOCATE ROADSIDE SIGN-TWO POST 
 
                                                                  EA    01    1              1.0          400.0000          400.00 
                                                                  EA    02    1              1.0          424.0000          424.00 
                                                                  EA    05    1              2.0          442.0000          884.00 
                                                                  EA    07    1              1.0          150.0000          150.00 
                                                                  EA    08    1              5.0          410.0000        2,050.00 
 
                                                      UNIT TOTAL  EA          5            10.0          390.8000        3,908.00 
 
                                         ITEM CODE 152387  TOTAL              5                                           3,908.00 
 
 152388  RELOCATE CRASH CUSHION 
 
                                                                  EA    03    1              2.0        5,000.0000       10,000.00 
                                                                  EA    04    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          2             3.0        3,500.0000       10,500.00 
 
                                         ITEM CODE 152388  TOTAL              2                                          10,500.00 
 
 152390  RELOCATE ROADSIDE SIGN 
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 152390  RELOCATE ROADSIDE SIGN 
 
                                                                  EA    01    1              1.0          350.0000          350.00 
                                                                  EA    02    1             10.0          302.0000        3,020.00 
                                                                  EA    03    2              3.0          357.6667        1,073.00 
                                                                  EA    04    3             43.0          242.4419       10,425.00 
                                                                  EA    05    2             10.0          279.0000        2,790.00 
                                                                  EA    06    4             36.0          116.9444        4,210.00 
                                                                  EA    07    2             12.0          340.0000        4,080.00 
                                                                  EA    08    2              6.0          166.6667        1,000.00 
                                                                  EA    10    5             19.0          200.5263        3,810.00 
                                                                  EA    11    2              6.0          375.0000        2,250.00 
                                                                  EA    12    2             21.0          141.4286        2,970.00 
 
                                                      UNIT TOTAL  EA         26           167.0          215.4371       35,978.00 
 
                                         ITEM CODE 152390  TOTAL             26                                          35,978.00 
 
 152391  RELOCATE ROADSIDE SIGN (METAL POST) 
 
                                                                  EA    07    1              1.0          315.0000          315.00 
 
                                                      UNIT TOTAL  EA          1             1.0          315.0000          315.00 
 
                                         ITEM CODE 152391  TOTAL              1                                             315.00 
 
 152392  RELOCATE ROADSIDE SIGN (WOOD POST) 
 
                                                                  EA    03    1              5.0          200.0000        1,000.00 
                                                                  EA    08    1              2.0          150.0000          300.00 
                                                                  EA    11    1              5.0          285.0000        1,425.00 
 
                                                      UNIT TOTAL  EA          3            12.0          227.0833        2,725.00 
 
                                         ITEM CODE 152392  TOTAL              3                                           2,725.00 
 
 152393  RELOCATE ROADSIDE SIGN 
         (STRAP AND SADDLE BRACKET METHOD) 
                                                                  EA    06    1              1.0          171.6000          171.60 
                                                                  EA    07    1              1.0           50.0000           50.00 
 
                                                      UNIT TOTAL  EA          2             2.0          110.8000          221.60 
 
                                         ITEM CODE 152393  TOTAL              2                                             221.60 
 
 152396  RELOCATE SIGN PANEL 
 
                                                                  EA    01    1              4.0          100.0000          400.00 
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                                                      UNIT TOTAL  EA          1             4.0          100.0000          400.00 
 
                                         ITEM CODE 152396  TOTAL              1                                             400.00 
 
 152402  ADJUST WATER VALVE COVER TO GRADE 
 
                                                                  EA    02    1             10.0          800.0000        8,000.00 
                                                                  EA    03    1              8.0          550.0000        4,400.00 
                                                                  EA    08    2             65.0          280.4615       18,230.00 
 
                                                      UNIT TOTAL  EA          4            83.0          369.0361       30,630.00 
 
                                         ITEM CODE 152402  TOTAL              4                                          30,630.00 
 
 152422  ADJUST MONUMENT COVER 
 
                                                                  EA    06    3             57.0          526.3158       30,000.00 
 
                                                      UNIT TOTAL  EA          3            57.0          526.3158       30,000.00 
 
                                         ITEM CODE 152422  TOTAL              3                                          30,000.00 
 
 152423  ADJUST MONUMENT TO GRADE 
 
                                                                  EA    06    1              2.0        1,000.0000        2,000.00 
                                                                  EA    10    3              4.0        1,050.0000        4,200.00 
 
                                                      UNIT TOTAL  EA          4             6.0        1,033.3333        6,200.00 
 
                                         ITEM CODE 152423  TOTAL              4                                           6,200.00 
 
 152430  ADJUST INLET 
 
                                                                  EA    01    1              4.0        1,772.5000        7,090.00 
                                                                  EA    02    2              5.0          940.0000        4,700.00 
                                                                  EA    03    2             37.0        1,971.6216       72,950.00 
                                                                  EA    04    2              8.0        1,250.0000       10,000.00 
                                                                  EA    05    3              5.0        2,060.0000       10,300.00 
                                                                  EA    06    1              4.0        1,900.0000        7,600.00 
                                                                  EA    07    4             32.0        1,559.3750       49,900.00 
                                                                  EA    08    1              5.0        1,600.0000        8,000.00 
                                                                  EA    09    1              2.0        1,600.0000        3,200.00 
                                                                  EA    10    1              4.0        1,300.0000        5,200.00 
                                                                  EA    11    1             12.0        1,500.0000       18,000.00 
                                                                  EA    12    4              8.0        1,550.0000       12,400.00 
 
                                                      UNIT TOTAL  EA         23           126.0        1,661.4286      209,340.00 
 
                                         ITEM CODE 152430  TOTAL             23                                         209,340.00 
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 152432  ADJUST MANHOLE 
 
                                                                  EA    03    1              4.0          900.0000        3,600.00 
 
                                                      UNIT TOTAL  EA          1             4.0          900.0000        3,600.00 
 
                                         ITEM CODE 152432  TOTAL              1                                           3,600.00 
 
 152434  ADJUST RISER 
 
                                                                  EA    11    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,000.0000        2,000.00 
 
                                         ITEM CODE 152434  TOTAL              1                                           2,000.00 
 
 152436  ADJUST DOWNDRAIN 
 
                                                                  EA    05    1              1.0          900.0000          900.00 
 
                                                      UNIT TOTAL  EA          1             1.0          900.0000          900.00 
 
                                         ITEM CODE 152436  TOTAL              1                                             900.00 
 
 152438  ADJUST FRAME AND COVER TO GRADE 
 
                                                                  EA    01    1              3.0          500.0000        1,500.00 
                                                                  EA    03    1             11.0          650.0000        7,150.00 
                                                                  EA    04    2              5.0        1,360.0000        6,800.00 
                                                                  EA    05    1              4.0        1,250.0000        5,000.00 
                                                                  EA    07    1            180.0          200.0000       36,000.00 
                                                                  EA    10    4            124.0          646.5726       80,175.00 
 
                                                      UNIT TOTAL  EA         10           327.0          417.8135      136,625.00 
 
                                         ITEM CODE 152438  TOTAL             10                                         136,625.00 
 
 152439  ADJUST FRAME AND GRATE TO GRADE 
 
                                                                  EA    01    1              1.0        1,500.0000        1,500.00 
                                                                  EA    03    1              1.0        1,500.0000        1,500.00 
                                                                  EA    06    1              1.0        2,500.0000        2,500.00 
                                                                  EA    10    2             13.0        1,507.6923       19,600.00 
 
                                                      UNIT TOTAL  EA          5            16.0        1,568.7500       25,100.00 
 
                                         ITEM CODE 152439  TOTAL              5                                          25,100.00 
 
 152440  ADJUST MANHOLE TO GRADE 
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 152440  ADJUST MANHOLE TO GRADE 
 
                                                                  EA    02    1              2.0          800.0000        1,600.00 
                                                                  EA    03    2              8.0          800.0000        6,400.00 
                                                                  EA    06    1              7.0        1,500.0000       10,500.00 
                                                                  EA    08    2             20.0          589.2500       11,785.00 
 
                                                      UNIT TOTAL  EA          6            37.0          818.5135       30,285.00 
 
                                         ITEM CODE 152440  TOTAL              6                                          30,285.00 
 
 152441  ADJUST VALVE BOX FRAME AND COVER TO 
         GRADE 
                                                                  EA    08    1              2.0          150.0000          300.00 
 
                                                      UNIT TOTAL  EA          1             2.0          150.0000          300.00 
 
                                         ITEM CODE 152441  TOTAL              1                                             300.00 
 
 152443  ADJUST PIPE INLET TO GRADE 
 
                                                                  EA    05    1              2.0          656.0000        1,312.00 
 
                                                      UNIT TOTAL  EA          1             2.0          656.0000        1,312.00 
 
                                         ITEM CODE 152443  TOTAL              1                                           1,312.00 
 
 152453  ADJUST VALVE BOX 
 
                                                                  EA    06    2             14.0          452.1429        6,330.00 
 
                                                      UNIT TOTAL  EA          2            14.0          452.1429        6,330.00 
 
                                         ITEM CODE 152453  TOTAL              2                                           6,330.00 
 
 152454  ADJUST PULL BOX 
 
                                                                  EA    01    1              1.0          225.0000          225.00 
                                                                  EA    06    2            320.0          269.0625       86,100.00 
                                                                  EA    07    1              3.0          750.0000        2,250.00 
                                                                  EA    08    1              6.0          200.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          5           330.0          272.0455       89,775.00 
 
                                         ITEM CODE 152454  TOTAL              5                                          89,775.00 
 
 152469  ADJUST UTILITY COVER TO GRADE 
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 152469  ADJUST UTILITY COVER TO GRADE 
 
                                                                  EA    02    2            145.0          535.8621       77,700.00 
                                                                  EA    03    2             31.0        1,288.7097       39,950.00 
                                                                  EA    04    1              7.0          800.0000        5,600.00 
                                                                  EA    07    2              2.0          246.0000          492.00 
 
                                                      UNIT TOTAL  EA          7           185.0          668.8757      123,742.00 
 
                                         ITEM CODE 152469  TOTAL              7                                         123,742.00 
 
 152473  ADJUST UNDERDRAIN RISER 
 
                                                                  EA    03    1              6.0          200.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          1             6.0          200.0000        1,200.00 
 
                                         ITEM CODE 152473  TOTAL              1                                           1,200.00 
 
 152475  ADJUST SEWER MANHOLE 
 
                                                                  EA    03    1             47.0          300.0000       14,100.00 
 
                                                      UNIT TOTAL  EA          1            47.0          300.0000       14,100.00 
 
                                         ITEM CODE 152475  TOTAL              1                                          14,100.00 
 
 152500  ADJUST METAL BEAM GUARD RAILING 
 
                                                                  LF    01    1          2,820.0           10.0000       28,200.00 
                                                                  LF    02    2            280.0           15.1786        4,250.00 
                                                                  LF    11    2          9,810.0            5.3211       52,200.00 
 
                                                      UNIT TOTAL  LF          5        12,910.0            6.5569       84,650.00 
 
                                         ITEM CODE 152500  TOTAL              5                                          84,650.00 
 
 152604  MODIFY INLET 
 
                                                                  EA    04    1              1.0        3,500.0000        3,500.00 
                                                                  EA    05    1              2.0          750.0000        1,500.00 
                                                                  EA    07    2             36.0        1,501.2500       54,045.00 
 
                                                      UNIT TOTAL  EA          4            39.0        1,513.9744       59,045.00 
 
                                         ITEM CODE 152604  TOTAL              4                                          59,045.00 
 
 152610  MODIFY MANHOLE 
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 152610  MODIFY MANHOLE 
 
                                                                  EA    07    1              2.0        2,500.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1             2.0        2,500.0000        5,000.00 
 
                                         ITEM CODE 152610  TOTAL              1                                           5,000.00 
 
 152641  MODIFY SIGN STRUCTURE 
 
                                                                  EA    04    1              1.0        5,000.0000        5,000.00 
                                                                  EA    11    1              1.0        3,500.0000        3,500.00 
                                                                  EA    12    1             10.0       25,000.0000      250,000.00 
 
                                                      UNIT TOTAL  EA          3            12.0       21,541.6667      258,500.00 
 
                                         ITEM CODE 152641  TOTAL              3                                         258,500.00 
 
 153103  COLD PLANE ASPHALT CONCRETE PAVEMENT 
 
                                                                  SQYD  01   13         56,700.0            4.9184      278,875.00 
                                                                  SQYD  02   19         83,570.0            5.3886      450,326.30 
                                                                  SQYD  03   27        299,690.0            2.8444      852,427.80 
                                                                  SQYD  04   22      1,462,928.0            1.8324    2,680,677.50 
                                                                  SQYD  05   10        123,550.0            2.8511      352,249.00 
                                                                  SQYD  06   23        834,090.0            1.1989    1,000,001.50 
                                                                  SQYD  07   13      1,245,050.0            1.2890    1,604,928.00 
                                                                  SQYD  08   22      1,586,210.0             .9858    1,563,691.50 
                                                                  SQYD  09    5         48,470.0            2.6125      126,630.00 
                                                                  SQYD  10   10        208,780.0            2.7151      566,850.50 
                                                                  SQYD  11    8        537,903.0            2.1982    1,182,434.60 
                                                                  SQYD  12    5        418,080.0            1.3932      582,474.00 
 
                                                      UNIT TOTAL  SQYD      177     6,905,021.0            1.6280   11,241,565.70 
 
                                         ITEM CODE 153103  TOTAL            177                                      11,241,565.70 
 
 153120  REMOVE CONCRETE (LF) 
 
                                                                  CY    07    1             42.0           80.0000        3,360.00 
 
                                                      UNIT TOTAL  CY          1            42.0           80.0000        3,360.00 
                                                                  LF    11    1             65.0           45.0000        2,925.00 
 
                                                      UNIT TOTAL  LF          1            65.0           45.0000        2,925.00 
 
                                         ITEM CODE 153120  TOTAL              2                                           6,285.00 
 
 153121  REMOVE CONCRETE (CY) 
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 153121  REMOVE CONCRETE (CY) 
 
                                                                  CY    01    1              4.0          250.0000        1,000.00 
                                                                  CY    02    1            190.0          165.0000       31,350.00 
                                                                  CY    04    2            170.0          350.5882       59,600.00 
                                                                  CY    06    5          2,020.0           49.3564       99,700.00 
                                                                  CY    07    8         12,586.0          146.6227    1,845,393.00 
                                                                  CY    08    5            214.0          124.2991       26,600.00 
                                                                  CY    10    2             82.7           70.4966        5,830.07 
                                                                  CY    11    5          2,653.0           75.8594      201,255.00 
                                                                  CY    12    4            595.0          142.2958       84,666.00 
 
                                                      UNIT TOTAL  CY         33        18,514.7          127.2175    2,355,394.07 
 
                                         ITEM CODE 153121  TOTAL             33                                       2,355,394.07 
 
 153122  REMOVE CONCRETE (LS) 
 
                                                                  LS    07    1                                          14,000.00 
 
                                                      UNIT TOTAL  LS          1                                          14,000.00 
 
                                         ITEM CODE 153122  TOTAL              1                                          14,000.00 
 
 153123  REMOVE CONCRETE (SQYD) 
 
                                                                  SQYD  02    1          6,200.0           40.0000      248,000.00 
                                                                  SQYD  06    1            990.0            5.5000        5,445.00 
                                                                  SQYD  07    1             91.0           15.0000        1,365.00 
 
                                                      UNIT TOTAL  SQYD        3         7,281.0           34.9966      254,810.00 
 
                                         ITEM CODE 153123  TOTAL              3                                         254,810.00 
 
 153130  REMOVE CONCRETE CURB (LF) 
 
                                                                  LF    03    4          4,260.0            7.5876       32,323.00 
                                                                  LF    04    1          1,440.0            2.0000        2,880.00 
                                                                  LF    07    7          5,430.0           10.0425       54,531.00 
                                                                  LF    11    2            100.0            9.9250          992.50 
                                                                  LF    12    2          3,690.0            5.4431       20,085.00 
 
                                                      UNIT TOTAL  LF         16        14,920.0            7.4270      110,811.50 
 
                                         ITEM CODE 153130  TOTAL             16                                         110,811.50 
 
 153131  REMOVE CONCRETE CURB (CY) 
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 153131  REMOVE CONCRETE CURB (CY) 
 
                                                                  CY    04    1            190.0           80.0000       15,200.00 
                                                                  CY    07    1               .1          500.0000           50.00 
                                                                  CY    11    1               .4        5,000.0000        2,000.00 
 
                                                      UNIT TOTAL  CY          3           190.5           90.5512       17,250.00 
 
                                         ITEM CODE 153131  TOTAL              3                                          17,250.00 
 
 153136  REMOVE CONCRETE CURB AND SIDEWALK (LF) 
 
                                                                  LF    01    1            230.0           50.0000       11,500.00 
                                                                  LF    04    1            110.0           45.0000        4,950.00 
 
                                                      UNIT TOTAL  LF          2           340.0           48.3824       16,450.00 
 
                                         ITEM CODE 153136  TOTAL              2                                          16,450.00 
 
 153138  REMOVE CONCRETE CURB AND SIDEWALK (SQYD) 
 
                                                                  SQYD  11    1             31.0           50.0000        1,550.00 
 
                                                      UNIT TOTAL  SQYD        1            31.0           50.0000        1,550.00 
 
                                         ITEM CODE 153138  TOTAL              1                                           1,550.00 
 
 153139  REMOVE CONCRETE SIDEWALK (LF) 
 
                                                                  LF    03    1            200.0           13.0000        2,600.00 
 
                                                      UNIT TOTAL  LF          1           200.0           13.0000        2,600.00 
 
                                         ITEM CODE 153139  TOTAL              1                                           2,600.00 
 
 153140  REMOVE CONCRETE SIDEWALK (SQYD) 
 
                                                                  SQYD  01    1          1,710.0           35.0000       59,850.00 
                                                                  SQYD  02    1             60.0           55.0000        3,300.00 
                                                                  SQYD  04    1            840.0           10.0000        8,400.00 
                                                                  SQYD  07    2         12,810.0            4.5635       58,458.00 
                                                                  SQYD  10    1            870.0            5.0000        4,350.00 
                                                                  SQYD  11    1             83.0           18.9000        1,568.70 
 
                                                      UNIT TOTAL  SQYD        7        16,373.0            8.3019      135,926.70 
 
                                         ITEM CODE 153140  TOTAL              7                                         135,926.70 
 
 153142  REMOVE CONCRETE ISLAND (PORTIONS) (CY) 
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 153142  REMOVE CONCRETE ISLAND (PORTIONS) (CY) 
 
                                                                  CY    07    1            300.0           30.0000        9,000.00 
                                                                  CY    11    1            130.0           70.0000        9,100.00 
                                                                  CY    12    1            140.0           85.0000       11,900.00 
 
                                                      UNIT TOTAL  CY          3           570.0           52.6316       30,000.00 
 
                                         ITEM CODE 153142  TOTAL              3                                          30,000.00 
 
 153211  REMOVE CONCRETE SIDEWALK AND DRIVEWAY 
 
                                                                  SQFT  12    1         14,000.0             .6500        9,100.00 
 
                                                      UNIT TOTAL  SQFT        1        14,000.0             .6500        9,100.00 
 
                                         ITEM CODE 153211  TOTAL              1                                           9,100.00 
 
 153215  REMOVE CONCRETE (CURB AND GUTTER) 
 
                                                                  LF    02    1            330.0           20.0000        6,600.00 
                                                                  LF    03    1            330.0           15.3000        5,049.00 
                                                                  LF    04    1          1,240.0            5.0000        6,200.00 
                                                                  LF    07    4         40,970.0            4.0428      165,634.00 
                                                                  LF    08    2            195.0           23.3333        4,550.00 
                                                                  LF    10    1          4,490.0            2.5000       11,225.00 
                                                                  LF    11    1             85.0           11.6000          986.00 
                                                                  LF    12    1            700.0            5.5000        3,850.00 
 
                                                      UNIT TOTAL  LF         12        48,340.0            4.2221      204,094.00 
 
                                         ITEM CODE 153215  TOTAL             12                                         204,094.00 
 
 153220  REMOVE CONCRETE (CHANNEL) 
 
                                                                  CY    03    1              3.5          200.0000          700.00 
                                                                  CY    05    1              4.8          300.0000        1,440.00 
                                                                  CY    07    1             27.0          100.0000        2,700.00 
                                                                  CY    12    1            390.0          145.0000       56,550.00 
 
                                                      UNIT TOTAL  CY          4           425.3          144.3452       61,390.00 
 
                                         ITEM CODE 153220  TOTAL              4                                          61,390.00 
 
 153221  REMOVE CONCRETE BARRIER 
 
                                                                  LF    02    1             34.0           85.0000        2,890.00 
                                                                  LF    03    5          7,801.0           23.6303      184,340.00 
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         REMOVE CONCRETE BARRIER 
 
                                                                  LF    04    2            944.0           21.9597       20,730.00 
                                                                  LF    05    2            980.0           28.6735       28,100.00 
                                                                  LF    06    2            932.0           28.8948       26,930.00 
                                                                  LF    07    5         69,960.0            6.5517      458,360.00 
                                                                  LF    08    2            358.0           57.4302       20,560.00 
                                                                  LF    11    3            840.0           38.2571       32,136.00 
                                                                  LF    12    2          6,990.0            9.5614       66,834.00 
 
                                                      UNIT TOTAL  LF         24        88,839.0            9.4652      840,880.00 
 
                                         ITEM CODE 153221  TOTAL             24                                         840,880.00 
 
 153223  REMOVE UNSOUND CONCRETE 
 
                                                                  CF    01    2            862.0           30.0000       25,860.00 
                                                                  CF    02    6          2,078.0           78.6097      163,351.00 
                                                                  CF    03    8          1,808.0           32.7063       59,133.00 
                                                                  CF    04    3          3,066.0           25.2740       77,490.00 
                                                                  CF    05    2             45.0           79.3333        3,570.00 
                                                                  CF    06    3            268.0           40.8582       10,950.00 
                                                                  CF    07    9          7,371.0           83.5270      615,677.83 
                                                                  CF    08    3            173.0          152.7332       26,422.85 
                                                                  CF    09    1            556.0           30.0000       16,680.00 
                                                                  CF    10    3             95.0           87.6438        8,326.16 
                                                                  CF    11    2            420.0          151.1429       63,480.00 
                                                                  CF    12    3            721.0           31.9076       23,005.40 
 
                                                      UNIT TOTAL  CF         45        17,463.0           62.6437    1,093,946.24 
 
                                         ITEM CODE 153223  TOTAL             45                                       1,093,946.24 
 
 153225  PREPARE CONCRETE BRIDGE DECK SURFACE 
 
                                                                  SQFT  01    4        313,454.0             .1465       45,916.30 
                                                                  SQFT  02    7        389,992.0             .4044      157,700.09 
                                                                  SQFT  03   10      1,708,699.0             .1640      280,281.41 
                                                                  SQFT  04    7      1,057,086.0             .1513      159,956.98 
                                                                  SQFT  05    2        275,014.0             .1692       46,519.40 
                                                                  SQFT  06    4        252,202.0             .1835       46,288.00 
                                                                  SQFT  07   11      2,882,721.0             .1423      410,171.21 
                                                                  SQFT  08    7      1,017,278.0             .1604      163,166.96 
                                                                  SQFT  09    1         29,050.0             .2500        7,262.50 
                                                                  SQFT  10    3        141,025.0             .2363       33,329.65 
                                                                  SQFT  11    4      1,530,864.0             .1330      203,556.30 
                                                                  SQFT  12    2        721,556.0             .1563      112,787.96 
 
                                                      UNIT TOTAL  SQFT       62    10,318,941.0             .1615    1,666,936.76 
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                                         ITEM CODE 153225  TOTAL             62                                       1,666,936.76 
 
 153226  REFINISH BRIDGE DECK 
 
                                                                  SQFT  07    4         11,628.0           20.5030      238,409.20 
 
                                                      UNIT TOTAL  SQFT        4        11,628.0           20.5030      238,409.20 
 
                                         ITEM CODE 153226  TOTAL              4                                         238,409.20 
 
 153227  FURNISH POLYESTER CONCRETE OVERLAY 
 
                                                                  CF    01    3          8,110.0           77.3478      627,291.00 
                                                                  CF    02    6         31,579.0           75.3800    2,380,426.00 
                                                                  CF    03    9         40,566.0           78.6193    3,189,268.60 
                                                                  CF    04    2         15,647.0           75.3327    1,178,730.00 
                                                                  CF    05    2          1,355.0           78.1919      105,950.00 
                                                                  CF    06    3          8,093.0           76.3739      618,094.00 
                                                                  CF    07    6         28,745.0           80.2110    2,305,664.50 
                                                                  CF    08    4         14,135.0           83.9754    1,186,992.64 
                                                                  CF    09    1          2,005.0           88.0000      176,440.00 
                                                                  CF    10    2          1,869.0           75.1751      140,502.24 
                                                                  CF    11    1            148.0          120.0000       17,760.00 
                                                                  CF    12    1          2,653.0          100.0000      265,300.00 
 
                                                      UNIT TOTAL  CF         40       154,905.0           78.7090   12,192,418.98 
 
                                         ITEM CODE 153227  TOTAL             40                                      12,192,418.98 
 
 153228  PLACE POLYESTER CONCRETE OVERLAY 
 
                                                                  SQFT  01    3         84,584.0            1.8500      156,480.00 
                                                                  SQFT  02    6        312,073.0            1.5086      470,787.00 
                                                                  SQFT  03    9        458,820.0            1.8069      829,044.92 
                                                                  SQFT  04    2        248,525.0            1.2335      306,555.00 
                                                                  SQFT  05    2         18,052.0            2.6068       47,058.00 
                                                                  SQFT  06    3        100,946.0            2.0618      208,134.00 
                                                                  SQFT  07    6        280,007.0            1.6567      463,884.50 
                                                                  SQFT  08    4        134,344.0            3.3408      448,811.40 
                                                                  SQFT  09    1         22,210.0            3.0000       66,630.00 
                                                                  SQFT  10    2         15,819.0           11.7229      185,445.00 
                                                                  SQFT  11    1          1,780.0            7.0000       12,460.00 
                                                                  SQFT  12    1         42,450.0            1.0000       42,450.00 
 
                                                      UNIT TOTAL  SQFT       40     1,719,610.0            1.8828    3,237,739.82 
 
                                         ITEM CODE 153228  TOTAL             40                                       3,237,739.82 
 
 153229  REMOVE CONCRETE BARRIER (TYPE K) 
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 153229  REMOVE CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    04    1            880.0            8.0000        7,040.00 
                                                                  LF    08    1         12,600.0            3.0000       37,800.00 
                                                                  LF    11    2            180.0           19.4444        3,500.00 
                                                                  LF    12    1          4,120.0            4.6000       18,952.00 
 
                                                      UNIT TOTAL  LF          5        17,780.0            3.7847       67,292.00 
 
                                         ITEM CODE 153229  TOTAL              5                                          67,292.00 
 
 153230  REMOVE CONCRETE BARRIER (TYPE 50) 
 
                                                                  LF    05    1            290.0           47.0000       13,630.00 
 
                                                      UNIT TOTAL  LF          1           290.0           47.0000       13,630.00 
 
                                         ITEM CODE 153230  TOTAL              1                                          13,630.00 
 
 153233  TREAT BRIDGE DECK 
 
                                                                  SQFT  01    3        228,920.0             .3549       81,234.00 
                                                                  SQFT  02    2         74,320.0             .4949       36,784.00 
                                                                  SQFT  03    6        684,525.0             .2143      146,720.55 
                                                                  SQFT  04    6        808,561.0             .3080      249,053.41 
                                                                  SQFT  05    2        256,962.0             .2249       57,795.90 
                                                                  SQFT  06    3        145,880.0             .4069       59,355.68 
                                                                  SQFT  07   11      2,602,714.0             .2491      648,400.37 
                                                                  SQFT  08    5        882,934.0             .2482      219,172.93 
                                                                  SQFT  09    1          6,840.0             .8000        5,472.00 
                                                                  SQFT  10    1         34,931.0             .2500        8,732.75 
                                                                  SQFT  11    4      1,512,934.0             .2340      353,996.70 
                                                                  SQFT  12    2        679,106.0             .1689      114,717.66 
 
                                                      UNIT TOTAL  SQFT       46     7,918,627.0             .2502    1,981,435.95 
 
                                         ITEM CODE 153233  TOTAL             46                                       1,981,435.95 
 
 153234  FURNISH BRIDGE DECK TREATMENT MATERIAL 
 
                                                                  GAL   01    3          2,727.0           52.3234      142,686.00 
                                                                  GAL   02    2            864.0           65.0000       56,160.00 
                                                                  GAL   03    6          7,614.0           61.1090      465,284.00 
                                                                  GAL   04    6          8,986.0           56.2161      505,158.00 
                                                                  GAL   06    3          1,723.0           57.8932       99,750.00 
                                                                  GAL   07   11         32,521.0           51.9285    1,688,766.85 
                                                                  GAL   08    5         10,318.0           50.8188      524,348.00 
                                                                  GAL   09    1             76.0           85.0000        6,460.00 
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         FURNISH BRIDGE DECK TREATMENT MATERIAL 
 
                                                                  GAL   10    1            388.0           58.0000       22,504.00 
                                                                  GAL   11    4         18,939.0           45.4464      860,709.00 
                                                                  GAL   12    2          9,611.0           53.4304      513,520.00 
 
                                                      UNIT TOTAL  GAL        44        93,767.0           52.1009    4,885,345.85 
 
                                         ITEM CODE 153234  TOTAL             44                                       4,885,345.85 
 
 153237  REMOVE CHIP SEAL 
 
                                                                  SQFT  03    3        437,634.0             .6321      276,633.92 
                                                                  SQFT  05    1             88.0            6.0000          528.00 
                                                                  SQFT  06    1          9,792.0            1.6000       15,667.20 
                                                                  SQFT  10    1         23,650.0            1.8100       42,806.50 
 
                                                      UNIT TOTAL  SQFT        6       471,164.0             .7124      335,635.62 
 
                                         ITEM CODE 153237  TOTAL              6                                         335,635.62 
 
 153240  REMOVE CONCRETE 
         (CURB, GUTTER, AND SIDEWALK) (CY) 
                                                                  CY    01    1             19.0          430.0000        8,170.00 
                                                                  CY    07    3            114.0          159.1228       18,140.00 
                                                                  CY    08    1             15.0          325.0000        4,875.00 
 
                                                      UNIT TOTAL  CY          5           148.0          210.7095       31,185.00 
 
                                         ITEM CODE 153240  TOTAL              5                                          31,185.00 
 
 153247  REMOVE CONCRETE (MISCELLANEOUS) (CY) 
 
                                                                  CY    03    1              3.6        1,500.0000        5,400.00 
                                                                  CY    04    1               .2        1,000.0000          200.00 
                                                                  CY    07    3            318.0           97.1195       30,884.00 
                                                                  CY    12    3            794.0          139.8029      111,003.50 
 
                                                      UNIT TOTAL  CY          8         1,115.8          132.1809      147,487.50 
 
                                         ITEM CODE 153247  TOTAL              8                                         147,487.50 
 
 153248  REMOVE CONCRETE (MISCELLANEOUS) (SQFT) 
 
                                                                  SQFT  12    2         36,465.0            1.0191       37,160.50 
 
                                                      UNIT TOTAL  SQFT        2        36,465.0            1.0191       37,160.50 
 
                                         ITEM CODE 153248  TOTAL              2                                          37,160.50 
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 153249  REMOVE CONCRETE (MISCELLANEOUS) (LS) 
 
                                                                  LS    07    1                                           8,000.00 
 
                                                      UNIT TOTAL  LS          1                                           8,000.00 
 
                                         ITEM CODE 153249  TOTAL              1                                           8,000.00 
 
 153251  REMOVE SOUND WALL (LF) 
 
                                                                  LF    04    1            330.0           20.0000        6,600.00 
 
                                                      UNIT TOTAL  LF          1           330.0           20.0000        6,600.00 
 
                                         ITEM CODE 153251  TOTAL              1                                           6,600.00 
 
 153253  REMOVE SOUND WALL (SQFT) 
 
                                                                  SQFT  12    1         26,400.0            3.0000       79,200.00 
 
                                                      UNIT TOTAL  SQFT        1        26,400.0            3.0000       79,200.00 
 
                                         ITEM CODE 153253  TOTAL              1                                          79,200.00 
 
 153300  CORE CONCRETE 
 
                                                                  LF    04    1              4.5          100.0000          450.00 
 
                                                      UNIT TOTAL  LF          1             4.5          100.0000          450.00 
 
                                         ITEM CODE 153300  TOTAL              1                                             450.00 
 
 153301  CORE CONCRETE (1") 
 
                                                                  LF    08    1            192.0          160.0000       30,720.00 
 
                                                      UNIT TOTAL  LF          1           192.0          160.0000       30,720.00 
 
                                         ITEM CODE 153301  TOTAL              1                                          30,720.00 
 
 153304  CORE CONCRETE (4") 
 
                                                                  LF    03    1              5.0        1,000.0000        5,000.00 
 
                                                      UNIT TOTAL  LF          1             5.0        1,000.0000        5,000.00 
 
                                         ITEM CODE 153304  TOTAL              1                                           5,000.00 
 
 153305  CORE CONCRETE (5") 
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 153305  CORE CONCRETE (5") 
 
                                                                  LF    11    1             30.0          150.0000        4,500.00 
 
                                                      UNIT TOTAL  LF          1            30.0          150.0000        4,500.00 
 
                                         ITEM CODE 153305  TOTAL              1                                           4,500.00 
 
 153306  CORE CONCRETE (6") 
 
                                                                  LF    11    1            130.0          225.0000       29,250.00 
                                                                  LF    12    1            147.0          240.0000       35,280.00 
 
                                                      UNIT TOTAL  LF          2           277.0          232.9603       64,530.00 
 
                                         ITEM CODE 153306  TOTAL              2                                          64,530.00 
 
 153307  CORE CONCRETE (7") 
 
                                                                  LF    11    1             35.0          225.0000        7,875.00 
 
                                                      UNIT TOTAL  LF          1            35.0          225.0000        7,875.00 
 
                                         ITEM CODE 153307  TOTAL              1                                           7,875.00 
 
 153318  CORE CONCRETE (1 1/8") 
 
                                                                  LF    03    1            480.0          120.0000       57,600.00 
 
                                                      UNIT TOTAL  LF          1           480.0          120.0000       57,600.00 
 
                                         ITEM CODE 153318  TOTAL              1                                          57,600.00 
 
 153320  CORE CONCRETE (1 1/2") 
 
                                                                  LF    03    1            160.0          130.0000       20,800.00 
 
                                                      UNIT TOTAL  LF          1           160.0          130.0000       20,800.00 
 
                                         ITEM CODE 153320  TOTAL              1                                          20,800.00 
 
 153530  ACCESS OPENING, DECK 
 
                                                                  EA    11    1             24.0        3,000.0000       72,000.00 
 
                                                      UNIT TOTAL  EA          1            24.0        3,000.0000       72,000.00 
 
                                         ITEM CODE 153530  TOTAL              1                                          72,000.00 
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 153531  ACCESS OPENING, SOFFIT 
 
                                                                  EA    03    1              2.0        3,000.0000        6,000.00 
                                                                  EA    07    1              1.0        8,000.0000        8,000.00 
                                                                  EA    08    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          3             4.0        3,875.0000       15,500.00 
 
                                         ITEM CODE 153531  TOTAL              3                                          15,500.00 
 
 155003  CAP INLET 
 
                                                                  EA    04    1              1.0        1,000.0000        1,000.00 
                                                                  EA    07    4             54.0        1,288.1481       69,560.00 
                                                                  EA    10    1              1.0        1,200.0000        1,200.00 
                                                                  EA    12    2              2.0        1,950.0000        3,900.00 
 
                                                      UNIT TOTAL  EA          8            58.0        1,304.4828       75,660.00 
 
                                         ITEM CODE 155003  TOTAL              8                                          75,660.00 
 
 155115  18" ALTERNATIVE PIPELINER 
 
                                                                  LF    03    2          1,070.0          140.8902      150,752.50 
 
                                                      UNIT TOTAL  LF          2         1,070.0          140.8902      150,752.50 
 
                                         ITEM CODE 155115  TOTAL              2                                         150,752.50 
 
 155121  24" ALTERNATIVE PIPELINER 
 
                                                                  LF    03    1            380.0          180.0000       68,400.00 
 
                                                      UNIT TOTAL  LF          1           380.0          180.0000       68,400.00 
 
                                         ITEM CODE 155121  TOTAL              1                                          68,400.00 
 
 155127  30" ALTERNATIVE PIPELINER 
 
                                                                  LF    03    2            173.0          191.4659       33,123.60 
 
                                                      UNIT TOTAL  LF          2           173.0          191.4659       33,123.60 
 
                                         ITEM CODE 155127  TOTAL              2                                          33,123.60 
 
 155130  36" ALTERNATIVE PIPELINER 
 
                                                                  LF    03    1            210.0          235.0000       49,350.00 
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                                                      UNIT TOTAL  LF          1           210.0          235.0000       49,350.00 
 
                                         ITEM CODE 155130  TOTAL              1                                          49,350.00 
 
 155212  CLEANING, INSPECTING, AND PREPARING 
         CULVERT (CY) 
                                                                  CY    03    1             11.0          557.0000        6,127.00 
                                                                  CY    06    3            480.0           47.3125       22,710.00 
                                                                  CY    07    2            212.0           41.4151        8,780.00 
 
                                                      UNIT TOTAL  CY          6           703.0           53.5092       37,617.00 
 
                                         ITEM CODE 155212  TOTAL              6                                          37,617.00 
 
 155213  CLEANING, INSPECTING, AND PREPARING 
         CULVERT (LF) 
                                                                  LF    03    4          4,520.0           21.4860       97,116.70 
                                                                  LF    05    1            110.0           20.0000        2,200.00 
                                                                  LF    12    1            490.0           15.0000        7,350.00 
 
                                                      UNIT TOTAL  LF          6         5,120.0           20.8333      106,666.70 
 
                                         ITEM CODE 155213  TOTAL              6                                         106,666.70 
 
 155220  CULVERT CONTACT GROUTING 
 
                                                                  CY    12    1             90.0          818.0000       73,620.00 
 
                                                      UNIT TOTAL  CY          1            90.0          818.0000       73,620.00 
 
                                         ITEM CODE 155220  TOTAL              1                                          73,620.00 
 
 155221  GROUT PORTS 
 
                                                                  EA    12    1            320.0          245.0000       78,400.00 
 
                                                      UNIT TOTAL  EA          1           320.0          245.0000       78,400.00 
 
                                         ITEM CODE 155221  TOTAL              1                                          78,400.00 
 
 155230  CONCRETE INVERT PAVING 
 
                                                                  CY    07    1             80.0          500.0000       40,000.00 
                                                                  CY    12    1             51.0          808.0000       41,208.00 
 
                                                      UNIT TOTAL  CY          2           131.0          619.9084       81,208.00 
                                                                  LF    01    1            370.0          510.0000      188,700.00 
                                                                  LF    03    1             58.0        1,474.7400       85,534.92 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    76 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         CONCRETE INVERT PAVING 
 
                                                                  LF    06    1            150.0          180.0000       27,000.00 
                                                                  LF    08    1            271.0          105.0000       28,455.00 
 
                                                      UNIT TOTAL  LF          4           849.0          388.3273      329,689.92 
 
                                         ITEM CODE 155230  TOTAL              6                                         410,897.92 
 
 155231  CULVERT SLURRY-CEMENT BACKFILL 
 
                                                                  CY    08    1          1,440.0           70.0000      100,800.00 
 
                                                      UNIT TOTAL  CY          1         1,440.0           70.0000      100,800.00 
 
                                         ITEM CODE 155231  TOTAL              1                                         100,800.00 
 
 155232  SAND BACKFILL 
 
                                                                  CY    01    2             76.0          373.6842       28,400.00 
                                                                  CY    02    2            102.0           36.0392        3,676.00 
                                                                  CY    03    4             87.0           76.9770        6,697.00 
                                                                  CY    07    4            196.0          109.9082       21,542.00 
                                                                  CY    09    1             11.0          150.0000        1,650.00 
                                                                  CY    11    2            240.0          111.3275       26,718.60 
                                                                  CY    12    1            200.0          100.0000       20,000.00 
 
                                                      UNIT TOTAL  CY         16           912.0          119.1706      108,683.60 
 
                                         ITEM CODE 155232  TOTAL             16                                         108,683.60 
 
 155314  18" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    1            120.0          300.0000       36,000.00 
                                                                  LF    06    1            120.0          290.0000       34,800.00 
                                                                  LF    07    2            424.0          222.6415       94,400.00 
 
                                                      UNIT TOTAL  LF          4           664.0          248.7952      165,200.00 
 
                                         ITEM CODE 155314  TOTAL              4                                         165,200.00 
 
 155316  24" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    4          2,331.0          150.2085      350,136.00 
                                                                  LF    06    3          3,280.0          161.4085      529,420.00 
                                                                  LF    07    1            140.0          210.0000       29,400.00 
 
                                                      UNIT TOTAL  LF          8         5,751.0          158.0518      908,956.00 
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                                         ITEM CODE 155316  TOTAL              8                                         908,956.00 
 
 155318  30" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    1            200.0          162.1000       32,420.00 
 
                                                      UNIT TOTAL  LF          1           200.0          162.1000       32,420.00 
 
                                         ITEM CODE 155318  TOTAL              1                                          32,420.00 
 
 155319  36" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    03    1             97.0          400.0000       38,800.00 
                                                                  LF    06    1            260.0          335.0000       87,100.00 
 
                                                      UNIT TOTAL  LF          2           357.0          352.6611      125,900.00 
 
                                         ITEM CODE 155319  TOTAL              2                                         125,900.00 
 
 155321  48" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    06    1            250.0          327.0000       81,750.00 
 
                                                      UNIT TOTAL  LF          1           250.0          327.0000       81,750.00 
 
                                         ITEM CODE 155321  TOTAL              1                                          81,750.00 
 
 155323  60" CURED-IN-PLACE PIPELINER 
 
                                                                  LF    07    1            620.0          400.0000      248,000.00 
 
                                                      UNIT TOTAL  LF          1           620.0          400.0000      248,000.00 
 
                                         ITEM CODE 155323  TOTAL              1                                         248,000.00 
 
 155540  HDPE PLASTIC PIPELINER (36" OD SDR 32.5) 
 
                                                                  LF    09    1            170.0          240.0000       40,800.00 
 
                                                      UNIT TOTAL  LF          1           170.0          240.0000       40,800.00 
 
                                         ITEM CODE 155540  TOTAL              1                                          40,800.00 
 
 155544  HDPE PLASTIC PIPELINER (54" OD SDR 32.5) 
 
                                                                  LF    09    1            360.0          422.0000      151,920.00 
 
                                                      UNIT TOTAL  LF          1           360.0          422.0000      151,920.00 
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                                         ITEM CODE 155544  TOTAL              1                                         151,920.00 
 
 155549  HDPE PLASTIC PIPELINER (20" OD SDR 26) 
 
                                                                  LF    01    1             74.0          400.0000       29,600.00 
 
                                                      UNIT TOTAL  LF          1            74.0          400.0000       29,600.00 
 
                                         ITEM CODE 155549  TOTAL              1                                          29,600.00 
 
 155552  HDPE PLASTIC PIPELINER (26" OD SDR 26) 
 
                                                                  LF    09    1            150.0          162.0000       24,300.00 
 
                                                      UNIT TOTAL  LF          1           150.0          162.0000       24,300.00 
 
                                         ITEM CODE 155552  TOTAL              1                                          24,300.00 
 
 156535  REMOVE BOX CULVERT 
 
                                                                  EA    10    1              4.0        2,500.0000       10,000.00 
 
                                                      UNIT TOTAL  EA          1             4.0        2,500.0000       10,000.00 
 
                                         ITEM CODE 156535  TOTAL              1                                          10,000.00 
 
 156576  REMOVE METAL RAILING 
 
                                                                  LF    11    1            210.0            2.7000          567.00 
 
                                                      UNIT TOTAL  LF          1           210.0            2.7000          567.00 
 
                                         ITEM CODE 156576  TOTAL              1                                             567.00 
 
 156577  REMOVE BARRIER RAILING 
 
                                                                  LF    07    1            280.0           45.0000       12,600.00 
 
                                                      UNIT TOTAL  LF          1           280.0           45.0000       12,600.00 
 
                                         ITEM CODE 156577  TOTAL              1                                          12,600.00 
 
 156579  REMOVE BRIDGE RAILING 
 
                                                                  LF    03    1            200.0           18.0000        3,600.00 
                                                                  LF    12    1             37.0           40.0000        1,480.00 
 
                                                      UNIT TOTAL  LF          2           237.0           21.4346        5,080.00 
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                                         ITEM CODE 156579  TOTAL              2                                           5,080.00 
 
 156585  REMOVE CRASH CUSHION 
 
                                                                  EA    03    3              9.0          580.5556        5,225.00 
                                                                  EA    06    1              1.0        1,000.0000        1,000.00 
                                                                  EA    07    2              5.0          508.0000        2,540.00 
                                                                  EA    08    1              1.0        1,500.0000        1,500.00 
                                                                  EA    11    1             24.0          150.0000        3,600.00 
                                                                  EA    12    1              8.0          700.0000        5,600.00 
 
                                                      UNIT TOTAL  EA          9            48.0          405.5208       19,465.00 
 
                                         ITEM CODE 156585  TOTAL              9                                          19,465.00 
 
 156590  REMOVE CRASH CUSHION (SAND FILLED) 
 
                                                                  EA    03    1              1.0          750.0000          750.00 
                                                                  EA    04    2              2.0        2,250.0000        4,500.00 
                                                                  EA    05    1              1.0        1,500.0000        1,500.00 
                                                                  EA    06    1              6.0        1,250.0000        7,500.00 
                                                                  EA    07    1              2.0          700.0000        1,400.00 
                                                                  EA    08    1             80.0           10.0000          800.00 
                                                                  EA    12    1              7.0           60.0000          420.00 
 
                                                      UNIT TOTAL  EA          8            99.0          170.4040       16,870.00 
 
                                         ITEM CODE 156590  TOTAL              8                                          16,870.00 
 
 157550  BRIDGE REMOVAL 
 
                                                                  LS    01    1                                         250,000.00 
                                                                  LS    03    1                                         275,000.00 
                                                                  LS    04    3                                         375,000.00 
                                                                  LS    05    1                                         108,000.00 
                                                                  LS    06    2                                         275,000.00 
                                                                  LS    08    2                                         275,000.00 
                                                                  LS    10    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS         11                                       1,568,000.00 
 
                                         ITEM CODE 157550  TOTAL             11                                       1,568,000.00 
 
 157551  BRIDGE REMOVAL, LOCATION A 
 
                                                                  LS    07    1                                          12,000.00 
 
                                                      UNIT TOTAL  LS          1                                          12,000.00 
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                                         ITEM CODE 157551  TOTAL              1                                          12,000.00 
 
 157552  BRIDGE REMOVAL, LOCATION B 
 
                                                                  LS    07    1                                          12,000.00 
 
                                                      UNIT TOTAL  LS          1                                          12,000.00 
 
                                         ITEM CODE 157552  TOTAL              1                                          12,000.00 
 
 157560  BRIDGE REMOVAL (PORTION) 
 
                                                                  LS    01    3                                         398,750.00 
                                                                  LS    02    2                                          51,000.00 
                                                                  LS    03    5                                         637,500.00 
                                                                  LS    04    5                                         360,000.00 
                                                                  LS    05    1                                          10,000.00 
                                                                  LS    06    1                                          12,000.00 
                                                                  LS    07    5                                         773,956.00 
                                                                  LS    08    1                                          35,000.00 
                                                                  LS    10    4                                         274,000.00 
                                                                  LS    11    3                                       1,382,700.00 
 
                                                      UNIT TOTAL  LS         30                                       3,934,906.00 
 
                                         ITEM CODE 157560  TOTAL             30                                       3,934,906.00 
 
 157561  BRIDGE REMOVAL (PORTION), LOCATION A 
 
                                                                  LS    01    2                                          11,200.00 
                                                                  LS    02    2                                          81,000.00 
                                                                  LS    03    4                                         226,680.00 
                                                                  LS    04    3                                         226,600.00 
                                                                  LS    05    1                                          18,000.00 
                                                                  LS    06    1                                         148,000.00 
                                                                  LS    07    5                                         272,600.00 
                                                                  LS    08    1                                          56,000.00 
                                                                  LS    11    2                                          68,500.00 
                                                                  LS    12    2                                         125,000.00 
 
                                                      UNIT TOTAL  LS         23                                       1,233,580.00 
 
                                         ITEM CODE 157561  TOTAL             23                                       1,233,580.00 
 
 157562  BRIDGE REMOVAL (PORTION), LOCATION B 
 
                                                                  LS    01    2                                          30,500.00 
                                                                  LS    02    2                                          96,000.00 
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         BRIDGE REMOVAL (PORTION), LOCATION B 
 
                                                                  LS    03    4                                         163,040.00 
                                                                  LS    04    3                                         170,700.00 
                                                                  LS    05    1                                           4,000.00 
                                                                  LS    06    1                                          78,000.00 
                                                                  LS    07    5                                         145,000.00 
                                                                  LS    08    1                                          38,000.00 
                                                                  LS    11    2                                          35,000.00 
                                                                  LS    12    2                                         285,000.00 
 
                                                      UNIT TOTAL  LS         23                                       1,045,240.00 
 
                                         ITEM CODE 157562  TOTAL             23                                       1,045,240.00 
 
 157563  BRIDGE REMOVAL (PORTION), LOCATION C 
 
                                                                  LS    01    2                                          48,100.00 
                                                                  LS    02    2                                          36,250.00 
                                                                  LS    03    1                                         125,000.00 
                                                                  LS    04    2                                          21,000.00 
                                                                  LS    05    1                                          15,000.00 
                                                                  LS    06    1                                          88,000.00 
                                                                  LS    07    3                                         178,000.00 
                                                                  LS    08    1                                          37,000.00 
                                                                  LS    12    2                                         105,000.00 
 
                                                      UNIT TOTAL  LS         15                                         653,350.00 
 
                                         ITEM CODE 157563  TOTAL             15                                         653,350.00 
 
 157564  BRIDGE REMOVAL (PORTION), LOCATION D 
 
                                                                  LS    03    1                                         125,000.00 
                                                                  LS    07    2                                          81,000.00 
 
                                                      UNIT TOTAL  LS          3                                         206,000.00 
 
                                         ITEM CODE 157564  TOTAL              3                                         206,000.00 
 
 157565  BRIDGE REMOVAL (PORTION), LOCATION E 
 
                                                                  LS    03    1                                         125,000.00 
                                                                  LS    07    1                                         145,000.00 
 
                                                      UNIT TOTAL  LS          2                                         270,000.00 
 
                                         ITEM CODE 157565  TOTAL              2                                         270,000.00 
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 157566  BRIDGE REMOVAL (PORTION), LOCATION F 
 
                                                                  LS    03    1                                         115,000.00 
                                                                  LS    07    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          2                                         165,000.00 
 
                                         ITEM CODE 157566  TOTAL              2                                         165,000.00 
 
 157567  BRIDGE REMOVAL (PORTION), LOCATION G 
 
                                                                  LS    07    1                                          60,000.00 
 
                                                      UNIT TOTAL  LS          1                                          60,000.00 
 
                                         ITEM CODE 157567  TOTAL              1                                          60,000.00 
 
 157568  BRIDGE REMOVAL (PORTION), LOCATION H 
 
                                                                  LS    07    1                                          55,000.00 
 
                                                      UNIT TOTAL  LS          1                                          55,000.00 
 
                                         ITEM CODE 157568  TOTAL              1                                          55,000.00 
 
 158002  MODIFY BRIDGE RAILING (EA) 
 
                                                                  EA    02    1              8.0          780.0000        6,240.00 
 
                                                      UNIT TOTAL  EA          1             8.0          780.0000        6,240.00 
 
                                         ITEM CODE 158002  TOTAL              1                                           6,240.00 
 
 158100  SALVAGE CRASH CUSHION 
 
                                                                  EA    04    1              2.0        1,500.0000        3,000.00 
                                                                  EA    05    1              3.0        2,000.0000        6,000.00 
                                                                  EA    07    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          3             6.0        1,916.6667       11,500.00 
 
                                         ITEM CODE 158100  TOTAL              3                                          11,500.00 
 
 159010  RECONSTRUCT METAL RAILING (BRIDGE) 
 
                                                                  LF    04    1            192.0           90.0000       17,280.00 
                                                                  LF    07    1            300.0          130.0000       39,000.00 
 
                                                      UNIT TOTAL  LF          2           492.0          114.3902       56,280.00 
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                                         ITEM CODE 159010  TOTAL              2                                          56,280.00 
 
 160102  CLEARING AND GRUBBING (LS) 
 
                                                                  LS    01    9                                         343,500.00 
                                                                  LS    02   10                                         424,191.91 
                                                                  LS    03   13                                         441,193.33 
                                                                  LS    04   17                                         877,650.00 
                                                                  LS    05    9                                         244,506.00 
                                                                  LS    06   13                                         225,651.70 
                                                                  LS    07   18                                         637,292.00 
                                                                  LS    08   14                                         452,750.00 
                                                                  LS    09    1                                           6,750.00 
                                                                  LS    10    8                                         272,865.00 
                                                                  LS    11    8                                         596,347.11 
                                                                  LS    12    8                                         456,100.00 
 
                                                      UNIT TOTAL  LS        128                                       4,978,797.05 
 
                                         ITEM CODE 160102  TOTAL            128                                       4,978,797.05 
 
 170101  DEVELOP WATER SUPPLY 
 
                                                                  LS    01    2                                          35,000.00 
                                                                  LS    02    6                                          51,213.00 
                                                                  LS    03    1                                           2,500.00 
                                                                  LS    04    4                                         123,500.00 
                                                                  LS    06    1                                          70,000.00 
                                                                  LS    08    7                                         348,880.00 
                                                                  LS    11    3                                         294,434.01 
 
                                                      UNIT TOTAL  LS         24                                         925,527.01 
 
                                         ITEM CODE 170101  TOTAL             24                                         925,527.01 
 
 190101  ROADWAY EXCAVATION 
 
                                                                  CY    01    6         23,403.0           30.7418      719,450.00 
                                                                  CY    02   12        354,677.0           14.1342    5,013,091.60 
                                                                  CY    03   17         99,779.0           24.9352    2,488,008.60 
                                                                  CY    04   16        228,051.0           18.0609    4,118,801.00 
                                                                  CY    05    9        163,430.0           13.0635    2,134,970.00 
                                                                  CY    06   14         47,062.0           24.8588    1,169,906.80 
                                                                  CY    07   23        490,933.0           16.9601    8,326,271.02 
                                                                  CY    08   18        535,792.0            6.3556    3,405,303.10 
                                                                  CY    09    5          5,170.0           23.8475      123,291.60 
                                                                  CY    10    8        473,480.0            8.1385    3,853,414.00 
                                                                  CY    11   14      1,123,943.0            4.2045    4,725,609.30 
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         ROADWAY EXCAVATION 
 
                                                                  CY    12   11        171,562.0           20.0945    3,447,459.00 
 
                                                      UNIT TOTAL  CY        153     3,717,282.0           10.6329   39,525,576.02 
 
                                         ITEM CODE 190101  TOTAL            153                                      39,525,576.02 
 
 190105  ROADWAY EXCAVATION (TYPE Z-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    2            320.0          225.6563       72,210.00 
                                                                  CY    05    2          6,630.0          138.1086      915,660.00 
                                                                  CY    06    1          7,580.0          105.0000      795,900.00 
                                                                  CY    07    9         22,238.6           27.8096      618,446.00 
                                                                  CY    10    1             40.0          400.0000       16,000.00 
                                                                  CY    11    3          3,100.0          196.9587      610,572.00 
                                                                  CY    12    1            720.0          150.0000      108,000.00 
 
                                                      UNIT TOTAL  CY         19        40,628.6           77.2064    3,136,788.00 
 
                                         ITEM CODE 190105  TOTAL             19                                       3,136,788.00 
 
 190107  ROADWAY EXCAVATION (TYPE Y-1) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    1          1,280.0           15.0000       19,200.00 
                                                                  CY    07    3         81,850.0            5.8219      476,526.00 
                                                                  CY    11    2          4,310.0           42.7123      184,090.00 
                                                                  CY    12    4          4,040.0           20.6163       83,290.00 
 
                                                      UNIT TOTAL  CY         10        91,480.0            8.3418      763,106.00 
 
                                         ITEM CODE 190107  TOTAL             10                                         763,106.00 
 
 190108  ROADWAY EXCAVATION (TYPE Y-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    1            860.0           20.0000       17,200.00 
 
                                                      UNIT TOTAL  CY          1           860.0           20.0000       17,200.00 
 
                                         ITEM CODE 190108  TOTAL              1                                          17,200.00 
 
 190109  ROADWAY EXCAVATION 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  CY    01    1            800.0           60.0000       48,000.00 
 
                                                      UNIT TOTAL  CY          1           800.0           60.0000       48,000.00 
 
                                         ITEM CODE 190109  TOTAL              1                                          48,000.00 
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 190110  LEAD COMPLIANCE PLAN 
 
                                                                  LS    02    1                                           1,300.00 
                                                                  LS    04    3                                           8,000.00 
                                                                  LS    05    1                                           4,591.00 
                                                                  LS    06    4                                          13,100.00 
                                                                  LS    07    1                                           2,200.00 
                                                                  LS    08    3                                           5,536.00 
                                                                  LS    12    2                                           2,500.00 
 
                                                      UNIT TOTAL  LS         15                                          37,227.00 
 
                                         ITEM CODE 190110  TOTAL             15                                          37,227.00 
 
 190111  ADL BURIAL LOCATION REPORT 
 
                                                                  LS    04    1                                           1,000.00 
 
                                                      UNIT TOTAL  LS          1                                           1,000.00 
 
                                         ITEM CODE 190111  TOTAL              1                                           1,000.00 
 
 190113  ASBESTOS COMPLIANCE PLAN 
 
                                                                  LS    06    1                                           2,000.00 
 
                                                      UNIT TOTAL  LS          1                                           2,000.00 
 
                                         ITEM CODE 190113  TOTAL              1                                           2,000.00 
 
 190140  TRENCH EXCAVATION 
 
                                                                  CY    07    1            120.0           80.0000        9,600.00 
 
                                                      UNIT TOTAL  CY          1           120.0           80.0000        9,600.00 
 
                                         ITEM CODE 190140  TOTAL              1                                           9,600.00 
 
 190161  ROCK EXCAVATION 
 
                                                                  CY    03    3          9,850.0           26.5228      261,250.00 
                                                                  CY    04    1         25,500.0           15.0000      382,500.00 
 
                                                      UNIT TOTAL  CY          4        35,350.0           18.2107      643,750.00 
 
                                         ITEM CODE 190161  TOTAL              4                                         643,750.00 
 
 190185  SHOULDER BACKING 
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 190185  SHOULDER BACKING 
 
                                                                  CY    02    1             70.0          188.0000       13,160.00 
 
                                                      UNIT TOTAL  CY          1            70.0          188.0000       13,160.00 
                                                                  TON   01    4          2,080.0           54.6731      113,720.00 
                                                                  TON   02   15         21,492.0           29.3179      630,100.96 
                                                                  TON   03   11         19,894.0           28.5261      567,498.70 
                                                                  TON   04   10          1,514.0           80.3897      121,710.00 
                                                                  TON   05    5          2,393.0           53.5809      128,219.00 
                                                                  TON   06   13         15,104.0           34.0524      514,328.00 
                                                                  TON   08    2          1,250.0           10.3880       12,985.00 
                                                                  TON   09    4          9,980.0           55.3216      552,110.00 
                                                                  TON   10    8         38,300.0           12.3313      472,290.00 
 
                                                      UNIT TOTAL  TON        72       112,007.0           27.7926    3,112,961.66 
 
                                         ITEM CODE 190185  TOTAL             73                                       3,126,121.66 
 
 192001  STRUCTURE EXCAVATION 
 
                                                                  CY    03    1            158.7          200.0000       31,740.00 
                                                                  CY    06    1            270.0           92.0000       24,840.00 
                                                                  CY    07    2          2,890.0           29.8131       86,160.00 
                                                                  CY    11    2            690.0           25.6234       17,680.12 
                                                                  CY    12    1            568.0            8.0000        4,544.00 
 
                                                      UNIT TOTAL  CY          7         4,576.7           36.0443      164,964.12 
 
                                         ITEM CODE 192001  TOTAL              7                                         164,964.12 
 
 192003  STRUCTURE EXCAVATION (BRIDGE) 
 
                                                                  CY    01    2          1,185.0          130.6751      154,850.00 
                                                                  CY    02    1             16.0          400.0000        6,400.00 
                                                                  CY    03    3            622.0          252.9743      157,350.00 
                                                                  CY    04    2          5,777.0           57.5558      332,500.00 
                                                                  CY    05    2            512.0           34.6719       17,752.00 
                                                                  CY    06    4            484.0          245.0413      118,600.00 
                                                                  CY    07    7          8,124.0          111.5340      906,102.00 
                                                                  CY    08    4          3,651.0           45.2890      165,350.00 
                                                                  CY    10    2            437.0           29.4874       12,886.00 
                                                                  CY    11    2          6,820.0           49.9721      340,810.00 
                                                                  CY    12    2          3,038.0          133.5583      405,750.00 
 
                                                      UNIT TOTAL  CY         31        30,666.0           85.3828    2,618,350.00 
 
                                         ITEM CODE 192003  TOTAL             31                                       2,618,350.00 
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 192008  STRUCTURE EXCAVATION (TYPE A) 
 
                                                                  CY    03    1            846.0          200.0000      169,200.00 
                                                                  CY    05    1          3,510.0          150.0000      526,500.00 
                                                                  CY    06    1            549.0          360.0000      197,640.00 
 
                                                      UNIT TOTAL  CY          3         4,905.0          182.1284      893,340.00 
 
                                         ITEM CODE 192008  TOTAL              3                                         893,340.00 
 
 192009  STRUCTURE EXCAVATION 
         (NATURALLY OCCURRING ASBESTOS) 
                                                                  CY    01    1             62.0          100.0000        6,200.00 
 
                                                      UNIT TOTAL  CY          1            62.0          100.0000        6,200.00 
 
                                         ITEM CODE 192009  TOTAL              1                                           6,200.00 
 
 192020  STRUCTURE EXCAVATION (TYPE D) 
 
                                                                  CY    01    1            595.0          150.0000       89,250.00 
                                                                  CY    02    1          1,976.0          125.0000      247,000.00 
                                                                  CY    03    1             26.0          500.0000       13,000.00 
                                                                  CY    04    2          1,557.0          100.0000      155,700.00 
                                                                  CY    05    1          8,208.0           40.0000      328,320.00 
                                                                  CY    08    1             43.0          170.0000        7,310.00 
                                                                  CY    11    1          1,090.0          189.0000      206,010.00 
 
                                                      UNIT TOTAL  CY          8        13,495.0           77.5539    1,046,590.00 
 
                                         ITEM CODE 192020  TOTAL              8                                       1,046,590.00 
 
 192025  STRUCTURE EXCAVATION (CULVERT) 
 
                                                                  CY    04    1             23.0           90.0000        2,070.00 
                                                                  CY    08    1          2,980.0           35.0000      104,300.00 
 
                                                      UNIT TOTAL  CY          2         3,003.0           35.4212      106,370.00 
 
                                         ITEM CODE 192025  TOTAL              2                                         106,370.00 
 
 192037  STRUCTURE EXCAVATION (RETAINING WALL) 
 
                                                                  CY    01    2          1,025.0           82.4390       84,500.00 
                                                                  CY    02    1          1,142.0          125.0000      142,750.00 
                                                                  CY    04    3          5,253.8           16.2176       85,204.00 
                                                                  CY    05    1             55.0           75.0000        4,125.00 
                                                                  CY    06    1            900.0           42.3700       38,133.00 
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         STRUCTURE EXCAVATION (RETAINING WALL) 
 
                                                                  CY    07    3         14,578.0           42.3664      617,618.00 
                                                                  CY    08    3            995.0           46.0312       45,801.00 
                                                                  CY    10    3          2,150.0           22.8837       49,200.00 
                                                                  CY    11    1            812.0           24.7500       20,097.00 
                                                                  CY    12    3          8,901.0           71.6460      637,721.00 
 
                                                      UNIT TOTAL  CY         21        35,811.8           48.1726    1,725,149.00 
 
                                         ITEM CODE 192037  TOTAL             21                                       1,725,149.00 
 
 192038  STRUCTURE EXCAVATION (SOUND WALL) 
 
                                                                  CY    07    1             17.0           50.0000          850.00 
 
                                                      UNIT TOTAL  CY          1            17.0           50.0000          850.00 
 
                                         ITEM CODE 192038  TOTAL              1                                             850.00 
 
 192048  STRUCTURE EXCAVATION, RETAINING WALL 
         (SOUND WALL) 
                                                                  CY    12    1            146.0           40.0000        5,840.00 
 
                                                      UNIT TOTAL  CY          1           146.0           40.0000        5,840.00 
 
                                         ITEM CODE 192048  TOTAL              1                                           5,840.00 
 
 192049  STRUCTURE EXCAVATION (SOLDIER PILE WALL) 
 
                                                                  CY    01    2            274.0          150.0000       41,100.00 
                                                                  CY    02    1            300.0           33.0000        9,900.00 
                                                                  CY    04    4          1,079.0          166.7192      179,890.00 
                                                                  CY    05    1            708.0          133.0000       94,164.00 
                                                                  CY    07    1             23.0          103.0000        2,369.00 
 
                                                      UNIT TOTAL  CY          9         2,384.0          137.3419      327,423.00 
 
                                         ITEM CODE 192049  TOTAL              9                                         327,423.00 
 
 192053  STRUCTURE EXCAVATION (TYPE Z-2) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    04    1            150.0          240.0000       36,000.00 
                                                                  CY    05    1          1,679.0          213.0000      357,627.00 
                                                                  CY    07    5          3,800.0           34.7105      131,900.00 
                                                                  CY    11    1            290.0          177.4800       51,469.20 
 
                                                      UNIT TOTAL  CY          8         5,919.0           97.4820      576,996.20 
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                                         ITEM CODE 192053  TOTAL              8                                         576,996.20 
 
 192055  STRUCTURE EXCAVATION (SOIL NAIL WALL) 
 
                                                                  CY    01    1            230.0          125.0000       28,750.00 
                                                                  CY    02    1            890.0           33.0000       29,370.00 
                                                                  CY    04    2          4,058.0           39.5766      160,602.00 
                                                                  CY    07    1            851.0           45.0000       38,295.00 
                                                                  CY    12    2          2,355.0           55.7257      131,234.00 
 
                                                      UNIT TOTAL  CY          7         8,384.0           46.3086      388,251.00 
 
                                         ITEM CODE 192055  TOTAL              7                                         388,251.00 
 
 192057  STRUCTURE EXCAVATION (TYPE Y-1) 
         (AERIALLY DEPOSITED LEAD) 
                                                                  CY    07    2         13,157.0           41.2210      542,345.00 
                                                                  CY    12    1            175.0           26.0000        4,550.00 
 
                                                      UNIT TOTAL  CY          3        13,332.0           41.0212      546,895.00 
 
                                         ITEM CODE 192057  TOTAL              3                                         546,895.00 
 
 192060  STRUCTURE EXCAVATION (GROUND ANCHOR 
         WALL) 
                                                                  CY    01    1            460.0          100.0000       46,000.00 
                                                                  CY    12    2            312.0          220.9615       68,940.00 
 
                                                      UNIT TOTAL  CY          3           772.0          148.8860      114,940.00 
 
                                         ITEM CODE 192060  TOTAL              3                                         114,940.00 
 
 193001  STRUCTURE BACKFILL 
 
                                                                  CY    03    1             43.2          150.0000        6,480.00 
                                                                  CY    07    2            366.0          100.0000       36,600.00 
                                                                  CY    10    1            140.0           85.0000       11,900.00 
                                                                  CY    11    1            305.0           25.0000        7,625.00 
                                                                  CY    12    1            136.0           26.0000        3,536.00 
 
                                                      UNIT TOTAL  CY          6           990.2           66.7956       66,141.00 
 
                                         ITEM CODE 193001  TOTAL              6                                          66,141.00 
 
 193003  STRUCTURE BACKFILL (BRIDGE) 
 
                                                                  CY    01    2          1,029.0          128.5714      132,300.00 
                                                                  CY    02    2          1,012.0           51.1858       51,800.00 
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         STRUCTURE BACKFILL (BRIDGE) 
 
                                                                  CY    03    4            503.0          175.2286       88,140.00 
                                                                  CY    04    3          7,051.0           68.4796      482,850.00 
                                                                  CY    05    3          1,303.0           79.0061      102,945.00 
                                                                  CY    06    3            237.0          337.0253       79,875.00 
                                                                  CY    07    6          7,659.0           79.6900      610,346.00 
                                                                  CY    08    4          1,913.0           50.9462       97,460.00 
                                                                  CY    10    2            270.0           71.4815       19,300.00 
                                                                  CY    11    2          7,485.0           94.2204      705,240.00 
                                                                  CY    12    2          3,639.0           65.3092      237,660.00 
 
                                                      UNIT TOTAL  CY         33        32,101.0           81.2410    2,607,916.00 
 
                                         ITEM CODE 193003  TOTAL             33                                       2,607,916.00 
 
 193004  STRUCTURE BACKFILL (CULVERT) 
 
                                                                  CY    04    1             11.0          220.0000        2,420.00 
                                                                  CY    07    1             12.0          800.0000        9,600.00 
 
                                                      UNIT TOTAL  CY          2            23.0          522.6087       12,020.00 
 
                                         ITEM CODE 193004  TOTAL              2                                          12,020.00 
 
 193006  STRUCTURE BACKFILL (SLURRY CEMENT) 
 
                                                                  CY    03    1              5.4          300.0000        1,620.00 
                                                                  CY    06    2            150.0          205.6000       30,840.00 
                                                                  CY    08    1             14.0          165.0000        2,310.00 
 
                                                      UNIT TOTAL  CY          4           169.4          205.2538       34,770.00 
 
                                         ITEM CODE 193006  TOTAL              4                                          34,770.00 
 
 193013  STRUCTURE BACKFILL (RETAINING WALL) 
 
                                                                  CY    01    2            374.0          127.2995       47,610.00 
                                                                  CY    02    1            864.0           50.0000       43,200.00 
                                                                  CY    04    3          7,312.8           25.1735      184,089.00 
                                                                  CY    05    1             20.0          168.0000        3,360.00 
                                                                  CY    06    1            600.0           60.6100       36,366.00 
                                                                  CY    07    3         14,479.0           60.3310      873,532.00 
                                                                  CY    08    3            850.0           91.2687       77,578.40 
                                                                  CY    10    2          2,900.0           49.2690      142,880.00 
                                                                  CY    11    1            658.0           58.0000       38,164.00 
                                                                  CY    12    3         10,711.0           28.7365      307,797.00 
 
                                                      UNIT TOTAL  CY         20        38,768.8           45.2574    1,754,576.40 
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                                         ITEM CODE 193013  TOTAL             20                                       1,754,576.40 
 
 193014  STRUCTURE BACKFILL (SOUND WALL) 
 
                                                                  CY    07    1             12.0          100.0000        1,200.00 
 
                                                      UNIT TOTAL  CY          1            12.0          100.0000        1,200.00 
 
                                         ITEM CODE 193014  TOTAL              1                                           1,200.00 
 
 193020  STRUCTURE BACKFILL, RETAINING WALL 
         (SOUND WALL ) 
                                                                  CY    12    1            111.0           30.0000        3,330.00 
 
                                                      UNIT TOTAL  CY          1           111.0           30.0000        3,330.00 
 
                                         ITEM CODE 193020  TOTAL              1                                           3,330.00 
 
 193027  STRUCTURE BACKFILL (GROUND ANCHOR WALL) 
 
                                                                  CY    01    1             22.0          100.0000        2,200.00 
                                                                  CY    12    2             17.0           29.6471          504.00 
 
                                                      UNIT TOTAL  CY          3            39.0           69.3333        2,704.00 
 
                                         ITEM CODE 193027  TOTAL              3                                           2,704.00 
 
 193028  STRUCTURE BACKFILL (SOIL NAIL WALL) 
 
                                                                  CY    01    1             16.0          100.0000        1,600.00 
                                                                  CY    02    1             37.0          100.0000        3,700.00 
                                                                  CY    04    2            282.0           65.9929       18,610.00 
                                                                  CY    07    1            448.0           46.0000       20,608.00 
                                                                  CY    12    2            204.0           30.1863        6,158.00 
 
                                                      UNIT TOTAL  CY          7           987.0           51.3435       50,676.00 
 
                                         ITEM CODE 193028  TOTAL              7                                          50,676.00 
 
 193029  STRUCTURE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    01    2            173.0          225.0000       38,925.00 
                                                                  CY    02    1            198.0           75.0000       14,850.00 
                                                                  CY    04    3            151.0          321.1921       48,500.00 
                                                                  CY    05    1            231.0          141.0000       32,571.00 
                                                                  CY    07    1          1,030.0           80.0000       82,400.00 
 
                                                      UNIT TOTAL  CY          8         1,783.0          121.8430      217,246.00 
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                                         ITEM CODE 193029  TOTAL              8                                         217,246.00 
 
 193031  PERVIOUS BACKFILL MATERIAL (RETAINING 
         WALL) 
                                                                  CY    04    1            448.0           75.0000       33,600.00 
                                                                  CY    06    1             34.0           78.0000        2,652.00 
                                                                  CY    07    3          1,389.0           74.3895      103,327.00 
                                                                  CY    08    1               .3        1,500.0000          450.00 
                                                                  CY    10    1            166.0          230.0000       38,180.00 
                                                                  CY    11    1             13.0          146.0000        1,898.00 
                                                                  CY    12    2          1,163.0           50.0000       58,150.00 
 
                                                      UNIT TOTAL  CY         10         3,213.3           74.1471      238,257.00 
 
                                         ITEM CODE 193031  TOTAL             10                                         238,257.00 
 
 193114  SAND BACKFILL 
 
                                                                  CY    04    1             32.0          300.0000        9,600.00 
 
                                                      UNIT TOTAL  CY          1            32.0          300.0000        9,600.00 
 
                                         ITEM CODE 193114  TOTAL              1                                           9,600.00 
 
 193116  CONCRETE BACKFILL (SOLDIER PILE WALL) 
 
                                                                  CY    01    2            343.0          243.7318       83,600.00 
                                                                  CY    02    1            133.0          375.0000       49,875.00 
                                                                  CY    04    5            647.0          359.8485      232,822.00 
                                                                  CY    07    2            506.0          169.8458       85,942.00 
 
                                                      UNIT TOTAL  CY         10         1,629.0          277.6176      452,239.00 
 
                                         ITEM CODE 193116  TOTAL             10                                         452,239.00 
 
 193118  CONCRETE BACKFILL 
 
                                                                  CY    01    1            273.0          250.0000       68,250.00 
                                                                  CY    03    2             22.6          227.7434        5,147.00 
                                                                  CY    05    1            629.0          206.0000      129,574.00 
                                                                  CY    11    1              9.0          100.0000          900.00 
 
                                                      UNIT TOTAL  CY          5           933.6          218.3708      203,871.00 
 
                                         ITEM CODE 193118  TOTAL              5                                         203,871.00 
 
 193119  LEAN CONCRETE BACKFILL 
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 193119  LEAN CONCRETE BACKFILL 
 
                                                                  CY    01    2             90.0          247.3333       22,260.00 
                                                                  CY    02    1             49.0          350.0000       17,150.00 
                                                                  CY    04    4            421.0          262.8622      110,665.00 
                                                                  CY    05    1            175.0          136.0000       23,800.00 
                                                                  CY    07    1             16.0          200.0000        3,200.00 
 
                                                      UNIT TOTAL  CY          9           751.0          235.7856      177,075.00 
 
                                         ITEM CODE 193119  TOTAL              9                                         177,075.00 
 
 194001  DITCH EXCAVATION 
 
                                                                  CY    01    3            770.0           20.1039       15,480.00 
                                                                  CY    02    3            535.0           17.3084        9,260.00 
                                                                  CY    03    3             75.8           64.0237        4,853.00 
                                                                  CY    04    1          1,910.0           15.0000       28,650.00 
                                                                  CY    05    2             22.0          122.0000        2,684.00 
                                                                  CY    07    5          3,203.0           51.5251      165,035.00 
                                                                  CY    10    2          6,440.0           14.6584       94,399.90 
                                                                  CY    11    2          4,744.5           12.0938       57,378.83 
                                                                  CY    12    5            638.0           47.9718       30,606.00 
 
                                                      UNIT TOTAL  CY         26        18,338.3           22.2674      408,346.73 
 
                                         ITEM CODE 194001  TOTAL             26                                         408,346.73 
 
 197060  SOIL NAIL ASSEMBLY 
 
                                                                  LF    04    1         20,090.0           24.0000      482,160.00 
 
                                                      UNIT TOTAL  LF          1        20,090.0           24.0000      482,160.00 
 
                                         ITEM CODE 197060  TOTAL              1                                         482,160.00 
 
 198010  IMPORTED BORROW (CY) 
 
                                                                  CY    01    2          1,720.0           64.3953      110,760.00 
                                                                  CY    02    1            470.0           46.0000       21,620.00 
                                                                  CY    03    5         13,319.0           18.1800      242,140.00 
                                                                  CY    04    4        574,900.0             .0454       26,076.00 
                                                                  CY    05    2          7,130.0            8.7363       62,290.00 
                                                                  CY    06    7          7,760.0           32.8576      254,975.00 
                                                                  CY    07    9          2,760.0           25.9058       71,500.00 
                                                                  CY    08    2         17,630.0           17.7689      313,265.00 
                                                                  CY    09    3            560.0           51.8079       29,012.40 
                                                                  CY    10    3        853,500.0           14.9977   12,800,500.00 
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         IMPORTED BORROW (CY) 
 
                                                                  CY    11    5          1,851.0           44.0194       81,480.00 
                                                                  CY    12    5          5,464.0           21.6234      118,150.00 
 
                                                      UNIT TOTAL  CY         48     1,487,064.0            9.5031   14,131,768.40 
                                                                  TON   08    1             27.0           75.0000        2,025.00 
 
                                                      UNIT TOTAL  TON         1            27.0           75.0000        2,025.00 
 
                                         ITEM CODE 198010  TOTAL             49                                      14,133,793.40 
 
 198011  IMPORTED BORROW (TON) 
 
                                                                  TON   04    1         17,800.0            5.5000       97,900.00 
                                                                  TON   09    1              9.0           65.0000          585.00 
                                                                  TON   11    1             27.0          100.0000        2,700.00 
 
                                                      UNIT TOTAL  TON         3        17,836.0            5.6731      101,185.00 
 
                                         ITEM CODE 198011  TOTAL              3                                         101,185.00 
 
 198050  EMBANKMENT 
 
                                                                  CY    09    1            100.0           23.0000        2,300.00 
                                                                  CY    11    1      1,050,000.0             .2500      262,500.00 
                                                                  CY    12    1             51.0          100.0000        5,100.00 
 
                                                      UNIT TOTAL  CY          3     1,050,151.0             .2570      269,900.00 
 
                                         ITEM CODE 198050  TOTAL              3                                         269,900.00 
 
 198206  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS A1 
                                                                  SQYD  02    2          2,870.0            4.5592       13,085.00 
                                                                  SQYD  04    1          4,170.0            2.0000        8,340.00 
                                                                  SQYD  10    1         27,500.0            2.0000       55,000.00 
 
                                                      UNIT TOTAL  SQYD        4        34,540.0            2.2127       76,425.00 
 
                                         ITEM CODE 198206  TOTAL              4                                          76,425.00 
 
 198209  SUBGRADE ENHANCEMENT GEOTEXTILE, 
         CLASS B2 
                                                                  SQYD  02    2        142,680.0            1.3447      191,856.00 
                                                                  SQYD  04    1             70.0            3.0000          210.00 
 
                                                      UNIT TOTAL  SQYD        3       142,750.0            1.3455      192,066.00 
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                                         ITEM CODE 198209  TOTAL              3                                         192,066.00 
 
 198250  GEOSYNTHETIC REINFORCEMENT 
 
                                                                  SQYD  05    2          3,470.0            9.0519       31,410.00 
                                                                  SQYD  10    1        132,000.0            2.2500      297,000.00 
 
                                                      UNIT TOTAL  SQYD        3       135,470.0            2.4242      328,410.00 
 
                                         ITEM CODE 198250  TOTAL              3                                         328,410.00 
 
 200001  HIGHWAY PLANTING 
 
                                                                  LS    01    2                                          74,700.00 
                                                                  LS    04    3                                          94,000.00 
                                                                  LS    07    3                                         309,000.00 
                                                                  LS    08    1                                         158,000.00 
                                                                  LS    11    2                                          41,500.00 
                                                                  LS    12    1                                          21,300.00 
 
                                                      UNIT TOTAL  LS         12                                         698,500.00 
 
                                         ITEM CODE 200001  TOTAL             12                                         698,500.00 
 
 200002  ROADSIDE CLEARING 
 
                                                                  EA    06    1             12.0          570.0000        6,840.00 
 
                                                      UNIT TOTAL  EA          1            12.0          570.0000        6,840.00 
                                                                  LS    01    1                                           7,500.00 
                                                                  LS    02    1                                           9,000.00 
                                                                  LS    03    3                                          25,452.00 
                                                                  LS    04    6                                         166,400.00 
                                                                  LS    05    5                                         169,875.00 
                                                                  LS    06    2                                          14,235.00 
                                                                  LS    07   10                                         288,550.00 
                                                                  LS    11   10                                         356,188.87 
                                                                  LS    12    8                                         121,330.00 
 
                                                      UNIT TOTAL  LS         46                                       1,158,530.87 
 
                                         ITEM CODE 200002  TOTAL             47                                       1,165,370.87 
 
 200052  PRUNE EXISTING PLANTS 
 
                                                                  LS    04    4                                          15,000.00 
                                                                  LS    06    4                                          10,133.00 
                                                                  LS    07    2                                          19,400.00 
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         PRUNE EXISTING PLANTS 
 
                                                                  LS    11    4                                          44,799.03 
                                                                  LS    12    1                                         140,000.00 
 
                                                      UNIT TOTAL  LS         15                                         229,332.03 
 
                                         ITEM CODE 200052  TOTAL             15                                         229,332.03 
 
 200102  IMPORTED TOPSOIL (CY) 
 
                                                                  CY    04    1             34.0           85.0000        2,890.00 
                                                                  CY    06    1            310.0           30.0000        9,300.00 
                                                                  CY    07    1            430.0           32.0000       13,760.00 
 
                                                      UNIT TOTAL  CY          3           774.0           33.5271       25,950.00 
 
                                         ITEM CODE 200102  TOTAL              3                                          25,950.00 
 
 200114  ROCK BLANKET 
 
                                                                  SQYD  04    2          2,050.0           77.3268      158,520.00 
                                                                  SQYD  05    2            722.0          117.0776       84,530.00 
                                                                  SQYD  07    5          9,653.0           45.9660      443,710.00 
                                                                  SQYD  08    2            994.0           78.0282       77,560.00 
                                                                  SQYD  11    1          4,980.0          160.0000      796,800.00 
                                                                  SQYD  12    1            620.0           80.0000       49,600.00 
 
                                                      UNIT TOTAL  SQYD       13        19,019.0           84.6900    1,610,720.00 
 
                                         ITEM CODE 200114  TOTAL             13                                       1,610,720.00 
 
 200115  GRAVEL (MISCELLANEOUS AREAS) (SQFT) 
 
                                                                  SQFT  12    1            870.0            3.0000        2,610.00 
 
                                                      UNIT TOTAL  SQFT        1           870.0            3.0000        2,610.00 
 
                                         ITEM CODE 200115  TOTAL              1                                           2,610.00 
 
 200116  GRAVEL (MISCELLANEOUS AREAS) (SQYD) 
 
                                                                  SQYD  12    2          1,060.0            8.7000        9,222.00 
 
                                                      UNIT TOTAL  SQYD        2         1,060.0            8.7000        9,222.00 
 
                                         ITEM CODE 200116  TOTAL              2                                           9,222.00 
 
 200117  DECOMPOSED GRANITE (MISCELLANEOUS AREAS) 
         (SQFT) 
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 200117  DECOMPOSED GRANITE (MISCELLANEOUS AREAS) 
         (SQFT) 
                                                                  SQFT  11    1            580.0           13.0000        7,540.00 
 
                                                      UNIT TOTAL  SQFT        1           580.0           13.0000        7,540.00 
 
                                         ITEM CODE 200117  TOTAL              1                                           7,540.00 
 
 200120  CULTIVATE 
 
                                                                  SQFT  05    1        127,000.0             .3000       38,100.00 
 
                                                      UNIT TOTAL  SQFT        1       127,000.0             .3000       38,100.00 
                                                                  SQYD  04    2         25,800.0             .6349       16,380.00 
                                                                  SQYD  05    1          2,350.0            2.5000        5,875.00 
                                                                  SQYD  06    1          3,080.0            1.5000        4,620.00 
                                                                  SQYD  07    2          2,820.0            3.2270        9,100.00 
                                                                  SQYD  11    3         51,010.0            2.4001      122,430.00 
                                                                  SQYD  12    3         74,600.0             .6629       49,450.00 
 
                                                      UNIT TOTAL  SQYD       12       159,660.0            1.3019      207,855.00 
 
                                         ITEM CODE 200120  TOTAL             13                                         245,955.00 
 
 200122  WEED GERMINATION 
 
                                                                  SQYD  04    1         41,800.0             .1000        4,180.00 
                                                                  SQYD  07    1          4,000.0            1.1500        4,600.00 
                                                                  SQYD  11    5        166,300.0             .5967       99,225.00 
 
                                                      UNIT TOTAL  SQYD        7       212,100.0             .5092      108,005.00 
 
                                         ITEM CODE 200122  TOTAL              7                                         108,005.00 
 
 202004  IRON SULFATE (LB) 
 
                                                                  LB    04    1             11.0            1.0000           11.00 
                                                                  LB    11    7          9,939.0            2.6103       25,944.10 
                                                                  LB    12    1          2,220.0            1.4000        3,108.00 
 
                                                      UNIT TOTAL  LB          9        12,170.0            2.3881       29,063.10 
 
                                         ITEM CODE 202004  TOTAL              9                                          29,063.10 
 
 202006  SOIL AMENDMENT 
 
                                                                  CY    01    1              1.0          700.0000          700.00 
                                                                  CY    03    1              8.2          120.0000          984.00 
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         SOIL AMENDMENT 
 
                                                                  CY    04    3          2,560.0           25.8008       66,050.00 
                                                                  CY    05    1            120.0           40.0000        4,800.00 
                                                                  CY    06    2            187.0           23.7647        4,444.00 
                                                                  CY    07    4            314.0           45.3185       14,230.00 
                                                                  CY    10    1              3.2           55.0000          176.00 
                                                                  CY    12    6          1,032.0           33.5659       34,640.00 
 
                                                      UNIT TOTAL  CY         19         4,225.4           29.8253      126,024.00 
 
                                         ITEM CODE 202006  TOTAL             19                                         126,024.00 
 
 202007  DUFF 
 
                                                                  ACRE  06    1              1.4        7,500.0000       10,500.00 
 
                                                      UNIT TOTAL  ACRE        1             1.4        7,500.0000       10,500.00 
 
                                         ITEM CODE 202007  TOTAL              1                                          10,500.00 
 
 202011  MULCH 
 
                                                                  CY    01    3            187.0          118.7166       22,200.00 
                                                                  CY    02    1              9.0          110.0000          990.00 
                                                                  CY    03    3            111.0           63.5270        7,051.50 
                                                                  CY    04    4          8,613.0           30.2984      260,960.00 
                                                                  CY    05    3          2,280.0           44.6140      101,720.00 
                                                                  CY    06    4            615.6           57.8216       35,595.00 
                                                                  CY    07    9         13,800.0           33.7014      465,079.30 
                                                                  CY    08    1              8.0          160.0000        1,280.00 
                                                                  CY    10    3            187.0           62.3422       11,658.00 
                                                                  CY    11    8          3,670.0           35.7804      131,314.00 
                                                                  CY    12   10         35,415.0           29.3760    1,040,350.00 
 
                                                      UNIT TOTAL  CY         49        64,895.6           32.0237    2,078,197.80 
 
                                         ITEM CODE 202011  TOTAL             49                                       2,078,197.80 
 
 202026  RELOCATE BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    06    1              5.0        3,000.0000       15,000.00 
 
                                                      UNIT TOTAL  EA          1             5.0        3,000.0000       15,000.00 
 
                                         ITEM CODE 202026  TOTAL              1                                          15,000.00 
 
 202027  RELOCATE WATER METER 
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 202027  RELOCATE WATER METER 
 
                                                                  EA    06    1              1.0        3,500.0000        3,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,500.0000        3,500.00 
 
                                         ITEM CODE 202027  TOTAL              1                                           3,500.00 
 
 202028  RELOCATE IRRIGATION CONTROLLER 
 
                                                                  EA    06    2              7.0        3,285.7143       23,000.00 
 
                                                      UNIT TOTAL  EA          2             7.0        3,285.7143       23,000.00 
 
                                         ITEM CODE 202028  TOTAL              2                                          23,000.00 
 
 202030  COMMERCIAL FERTILIZER (GRANULAR) 
 
                                                                  LB    12    2          3,920.0            4.5000       17,640.00 
 
                                                      UNIT TOTAL  LB          2         3,920.0            4.5000       17,640.00 
 
                                         ITEM CODE 202030  TOTAL              2                                          17,640.00 
 
 202035  FERTILIZER (PACKET) 
 
                                                                  EA    01    1            130.0            2.0000          260.00 
                                                                  EA    03    1            290.0            1.0000          290.00 
                                                                  EA    04    2         10,987.0             .3372        3,705.00 
                                                                  EA    05    2          4,590.0             .2448        1,123.50 
                                                                  EA    06    2             55.0            6.5818          362.00 
                                                                  EA    07    2         13,280.0             .2073        2,753.00 
                                                                  EA    11    8         44,240.0             .3857       17,065.00 
                                                                  EA    12    1         11,200.0             .3500        3,920.00 
 
                                                      UNIT TOTAL  EA         19        84,772.0             .3477       29,478.50 
 
                                         ITEM CODE 202035  TOTAL             19                                          29,478.50 
 
 202036  SLOW RELEASE OR CONTROLLED RELEASE 
         FERTILIZER 
                                                                  LB    01    1             30.0           10.0000          300.00 
                                                                  LB    04    3         17,710.0             .9683       17,148.00 
                                                                  LB    06    1            280.0            1.8000          504.00 
                                                                  LB    07    8         55,081.0             .4488       24,720.00 
                                                                  LB    11    7         14,036.0            2.2211       31,175.90 
 
                                                      UNIT TOTAL  LB         20        87,137.0             .8475       73,847.90 
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                                         ITEM CODE 202036  TOTAL             20                                          73,847.90 
 
 202037  ORGANIC FERTILIZER 
 
                                                                  LB    05    1            320.0            2.0000          640.00 
                                                                  LB    07    1          1,680.0            3.3000        5,544.00 
                                                                  LB    10    1             43.0            4.0000          172.00 
                                                                  LB    12    2          2,801.0            1.5337        4,296.00 
 
                                                      UNIT TOTAL  LB          5         4,844.0            2.1990       10,652.00 
 
                                         ITEM CODE 202037  TOTAL              5                                          10,652.00 
 
 202038  PACKET FERTILIZER 
 
                                                                  EA    06    1            670.0            1.0000          670.00 
 
                                                      UNIT TOTAL  EA          1           670.0            1.0000          670.00 
 
                                         ITEM CODE 202038  TOTAL              1                                             670.00 
 
 202039  SLOW-RELEASE FERTILIZER 
 
                                                                  LB    07    1             18.0            5.0000           90.00 
 
                                                      UNIT TOTAL  LB          1            18.0            5.0000           90.00 
 
                                         ITEM CODE 202039  TOTAL              1                                              90.00 
 
 203002  EROSION CONTROL (COMPOST BLANKET) 
 
                                                                  CY    01    2             68.6          276.2391       18,950.00 
                                                                  CY    03    1          2,310.0           39.0000       90,090.00 
                                                                  CY    04    2            235.0           77.4255       18,195.00 
                                                                  CY    05    1            210.0          137.0000       28,770.00 
                                                                  CY    06    1            170.0          100.0000       17,000.00 
                                                                  CY    07    1             61.0           22.0000        1,342.00 
                                                                  CY    12    1            110.0           36.0000        3,960.00 
 
                                                      UNIT TOTAL  CY          9         3,164.6           56.3442      178,307.00 
 
                                         ITEM CODE 203002  TOTAL              9                                         178,307.00 
 
 203006  EROSION CONTROL (DRY SEED) (SQFT) 
 
                                                                  SQFT  06    1         60,600.0             .0800        4,848.00 
 
                                                      UNIT TOTAL  SQFT        1        60,600.0             .0800        4,848.00 
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                                         ITEM CODE 203006  TOTAL              1                                           4,848.00 
 
 203021  FIBER ROLLS 
 
                                                                  LF    04    2         36,800.0            2.6363       97,016.00 
                                                                  LF    05    1          1,420.0            3.0000        4,260.00 
 
                                                      UNIT TOTAL  LF          3        38,220.0            2.6498      101,276.00 
 
                                         ITEM CODE 203021  TOTAL              3                                         101,276.00 
 
 203025  COMPOST (INCORPORATE) 
 
                                                                  SQYD  02    1          1,220.0           15.0000       18,300.00 
                                                                  SQYD  03    1          7,000.0            5.8800       41,160.00 
                                                                  SQYD  04    3         16,370.0            5.7547       94,204.00 
                                                                  SQYD  07    1          1,200.0            1.0000        1,200.00 
                                                                  SQYD  10    1         75,700.0            2.8000      211,960.00 
                                                                  SQYD  11    1             92.0           20.0000        1,840.00 
 
                                                      UNIT TOTAL  SQYD        8       101,582.0            3.6292      368,664.00 
 
                                         ITEM CODE 203025  TOTAL              8                                         368,664.00 
 
 203026  MOVE-IN/MOVE-OUT (EROSION CONTROL) 
 
                                                                  EA    04    2             24.0          450.0000       10,800.00 
                                                                  EA    05    1              8.0        1,500.0000       12,000.00 
                                                                  EA    06    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          4            34.0          729.4118       24,800.00 
 
                                         ITEM CODE 203026  TOTAL              4                                          24,800.00 
 
 203027  EROSION CONTROL (BONDED FIBER MATRIX) 
         (SQFT) 
                                                                  SQFT  06    1         19,600.0             .1000        1,960.00 
 
                                                      UNIT TOTAL  SQFT        1        19,600.0             .1000        1,960.00 
 
                                         ITEM CODE 203027  TOTAL              1                                           1,960.00 
 
 203028  EROSION CONTROL (BONDED FIBER MATRIX) 
         (ACRE) 
                                                                  ACRE  08    1             22.0        3,900.0000       85,800.00 
 
                                                      UNIT TOTAL  ACRE        1            22.0        3,900.0000       85,800.00 
 
                                         ITEM CODE 203028  TOTAL              1                                          85,800.00 
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 203031  EROSION CONTROL (HYDROSEED) (SQFT) 
 
                                                                  SQFT  01    1         63,300.0             .4000       25,320.00 
                                                                  SQFT  04    3        708,400.0             .1373       97,278.00 
                                                                  SQFT  07    1         56,000.0             .0600        3,360.00 
                                                                  SQFT  10    1      2,770,000.0             .0700      193,900.00 
                                                                  SQFT  12    2        149,200.0             .3473       51,820.00 
 
                                                      UNIT TOTAL  SQFT        8     3,746,900.0             .0992      371,678.00 
 
                                         ITEM CODE 203031  TOTAL              8                                         371,678.00 
 
 203034  ROLLED EROSION CONTROL PRODUCT 
         (NETTING) 
                                                                  SQFT  04    2        155,540.0             .3684       57,301.00 
                                                                  SQFT  07    1         17,700.0             .3000        5,310.00 
 
                                                      UNIT TOTAL  SQFT        3       173,240.0             .3614       62,611.00 
 
                                         ITEM CODE 203034  TOTAL              3                                          62,611.00 
 
 203070  ROCK STAIN 
 
                                                                  SQFT  03    2        176,880.0             .3000       53,064.00 
                                                                  SQFT  05    1         10,800.0            1.5000       16,200.00 
                                                                  SQFT  06    1          5,600.0             .9800        5,488.00 
                                                                  SQFT  12    1         23,100.0             .2500        5,775.00 
 
                                                      UNIT TOTAL  SQFT        5       216,380.0             .3722       80,527.00 
 
                                         ITEM CODE 203070  TOTAL              5                                          80,527.00 
 
 204006  PLANT (GROUP F) 
 
                                                                  EA    07    1        167,000.0             .3600       60,120.00 
                                                                  EA    11    3         93,100.0             .4200       39,105.00 
                                                                  EA    12    4        212,050.0             .4336       91,945.00 
 
                                                      UNIT TOTAL  EA          8       472,150.0             .4049      191,170.00 
 
                                         ITEM CODE 204006  TOTAL              8                                         191,170.00 
 
 204007  PLANT (GROUP G) 
         ((ROOTED CUTTING)) 
                                                                  EA    11    2         26,400.0             .3710        9,795.00 
 
                                                      UNIT TOTAL  EA          2        26,400.0             .3710        9,795.00 
 
                                         ITEM CODE 204007  TOTAL              2                                           9,795.00 
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 204008  PLANT (GROUP H) 
 
                                                                  EA    04    2        198,600.0             .2000       39,720.00 
                                                                  EA    06    1         12,300.0             .7300        8,979.00 
                                                                  EA    07    7      1,027,940.0             .4387      450,992.00 
                                                                  EA    11    6      1,084,524.0             .3796      411,658.38 
 
                                                      UNIT TOTAL  EA         16     2,323,364.0             .3923      911,349.38 
 
                                         ITEM CODE 204008  TOTAL             16                                         911,349.38 
 
 204009  PLANT (GROUP I) 
 
                                                                  EA    03    2            198.0           85.1010       16,850.00 
                                                                  EA    10    1             55.0           45.0000        2,475.00 
                                                                  EA    12    1          3,830.0            7.0000       26,810.00 
 
                                                      UNIT TOTAL  EA          4         4,083.0           11.2993       46,135.00 
 
                                         ITEM CODE 204009  TOTAL              4                                          46,135.00 
 
 204010  PLANT (GROUP O) 
 
                                                                  EA    05    1            300.0           19.0000        5,700.00 
 
                                                      UNIT TOTAL  EA          1           300.0           19.0000        5,700.00 
 
                                         ITEM CODE 204010  TOTAL              1                                           5,700.00 
 
 204011  PLANT (GROUP K) 
 
                                                                  EA    04    1             37.0          180.0000        6,660.00 
                                                                  EA    05    1             13.0          900.0000       11,700.00 
                                                                  EA    07    1             33.0          400.0000       13,200.00 
                                                                  EA    11    3            100.0        1,223.0920      122,309.20 
 
                                                      UNIT TOTAL  EA          6           183.0          840.8153      153,869.20 
 
                                         ITEM CODE 204011  TOTAL              6                                         153,869.20 
 
 204013  PLANT (GROUP M) 
 
                                                                  EA    05    1            150.0           54.3000        8,145.00 
                                                                  EA    06    1              7.0           50.0000          350.00 
                                                                  EA    07    1          2,480.0            2.0000        4,960.00 
                                                                  EA    10    1            120.0           45.0000        5,400.00 
                                                                  EA    12    2         60,200.0            1.3050       78,561.00 
 
                                                      UNIT TOTAL  EA          6        62,957.0            1.5473       97,416.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 204013  TOTAL              6                                          97,416.00 
 
 204017  PLANT (GROUP W) 
 
                                                                  EA    01    1             40.0           25.0000        1,000.00 
                                                                  EA    03    1            140.0           40.0000        5,600.00 
                                                                  EA    04    1            565.0           10.0000        5,650.00 
                                                                  EA    06    1             25.0           23.0000          575.00 
 
                                                      UNIT TOTAL  EA          4           770.0           16.6558       12,825.00 
 
                                         ITEM CODE 204017  TOTAL              4                                          12,825.00 
 
 204022  PLANT (GROUP Z) 
         ((PALM TREE)) 
                                                                  EA    07    1              6.0          182.0000        1,092.00 
                                                                  EA    11    2              8.0        3,855.2625       30,842.10 
                                                                  EA    12    2             62.0        2,924.1935      181,300.00 
 
                                                      UNIT TOTAL  EA          5            76.0        2,805.7118      213,234.10 
 
                                         ITEM CODE 204022  TOTAL              5                                         213,234.10 
 
 204031  TRANSPLANT PALM TREE 
 
                                                                  EA    07    1              1.0        5,500.0000        5,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        5,500.0000        5,500.00 
 
                                         ITEM CODE 204031  TOTAL              1                                           5,500.00 
 
 204035  PLANT (GROUP A) 
 
                                                                  EA    01    1             90.0          200.0000       18,000.00 
                                                                  EA    03    1             61.0           20.0000        1,220.00 
                                                                  EA    04    3         13,467.0            9.7037      130,680.00 
                                                                  EA    05    3          2,120.0           11.1698       23,680.00 
                                                                  EA    06    2            653.0           15.3721       10,038.00 
                                                                  EA    07    6         29,748.0            6.8045      202,419.00 
                                                                  EA    08    1            280.0           36.0000       10,080.00 
                                                                  EA    11    5         22,250.0            5.7436      127,794.00 
                                                                  EA    12    7         63,907.0            6.8579      438,265.00 
 
                                                      UNIT TOTAL  EA         29       132,576.0            7.2575      962,176.00 
 
                                         ITEM CODE 204035  TOTAL             29                                         962,176.00 
 
 204036  PLANT (GROUP B) 
 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   105 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
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 204036  PLANT (GROUP B) 
 
                                                                  EA    01    1             19.0          470.0000        8,930.00 
                                                                  EA    03    1            120.0           35.0000        4,200.00 
                                                                  EA    04    1             57.0           20.0000        1,140.00 
                                                                  EA    05    2          1,130.0           25.0000       28,250.00 
                                                                  EA    06    2             22.0           84.5455        1,860.00 
                                                                  EA    07    6            863.0           20.2514       17,477.00 
                                                                  EA    08    1            130.0           58.0000        7,540.00 
                                                                  EA    09    1              8.0          103.0000          824.00 
                                                                  EA    11    7          2,504.0           31.1359       77,964.26 
                                                                  EA    12    4          3,060.0           25.0317       76,597.00 
 
                                                      UNIT TOTAL  EA         26         7,913.0           28.4067      224,782.26 
 
                                         ITEM CODE 204036  TOTAL             26                                         224,782.26 
 
 204038  PLANT (GROUP U) 
 
                                                                  EA    04    2            600.0           60.0000       36,000.00 
                                                                  EA    05    1            150.0          100.0000       15,000.00 
                                                                  EA    07    8            549.0          102.6230       56,340.00 
                                                                  EA    09    1             29.0          450.0000       13,050.00 
                                                                  EA    11    5            606.0          119.3399       72,319.97 
                                                                  EA    12    6            965.0           70.2176       67,760.00 
 
                                                      UNIT TOTAL  EA         23         2,899.0           89.8482      260,469.97 
 
                                         ITEM CODE 204038  TOTAL             23                                         260,469.97 
 
 204042  TURF (SOD) 
 
                                                                  SQYD  11    1         32,900.0            5.0000      164,500.00 
 
                                                      UNIT TOTAL  SQYD        1        32,900.0            5.0000      164,500.00 
 
                                         ITEM CODE 204042  TOTAL              1                                         164,500.00 
 
 204055  WILDFLOWER SEEDING (SQYD) 
 
                                                                  SQYD  12    2          1,840.0            1.9500        3,588.00 
 
                                                      UNIT TOTAL  SQYD        2         1,840.0            1.9500        3,588.00 
 
                                         ITEM CODE 204055  TOTAL              2                                           3,588.00 
 
 204096  MAINTAIN EXISTING PLANTED AREAS 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 204096  MAINTAIN EXISTING PLANTED AREAS 
 
                                                                  LS    04    4                                         241,500.00 
                                                                  LS    05    2                                          19,600.00 
                                                                  LS    06    1                                          12,785.00 
                                                                  LS    07    7                                          74,194.00 
                                                                  LS    11    6                                         200,308.42 
                                                                  LS    12    6                                         202,400.00 
 
                                                      UNIT TOTAL  LS         26                                         750,787.42 
 
                                         ITEM CODE 204096  TOTAL             26                                         750,787.42 
 
 204099  PLANT ESTABLISHMENT WORK 
 
                                                                  LS    01    3                                          33,500.00 
                                                                  LS    03    1                                           5,900.00 
                                                                  LS    04    8                                         655,600.00 
                                                                  LS    05    5                                         310,900.00 
                                                                  LS    06    3                                          39,925.00 
                                                                  LS    07   14                                         499,200.00 
                                                                  LS    08    2                                         191,976.00 
                                                                  LS    10    1                                          31,150.00 
                                                                  LS    11   12                                         935,538.76 
                                                                  LS    12   10                                       1,766,600.00 
 
                                                      UNIT TOTAL  LS         59                                       4,470,289.76 
 
                                         ITEM CODE 204099  TOTAL             59                                       4,470,289.76 
 
 205035  WOOD MULCH 
 
                                                                  CY    06    3          4,030.0           35.4342      142,800.00 
                                                                  CY    07    2             80.0           96.5625        7,725.00 
 
                                                      UNIT TOTAL  CY          5         4,110.0           36.6241      150,525.00 
 
                                         ITEM CODE 205035  TOTAL              5                                         150,525.00 
 
 205051  FOLIAGE PROTECTOR 
 
                                                                  EA    03    2            102.0           21.2745        2,170.00 
                                                                  EA    06    1              7.0          143.0000        1,001.00 
                                                                  EA    10    1            180.0           33.0000        5,940.00 
 
                                                      UNIT TOTAL  EA          4           289.0           31.5260        9,111.00 
 
                                         ITEM CODE 205051  TOTAL              4                                           9,111.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 205061  ROOT PROTECTOR 
 
                                                                  EA    05    2            230.0           15.2174        3,500.00 
                                                                  EA    06    1              7.0          143.0000        1,001.00 
                                                                  EA    10    1            180.0           33.0000        5,940.00 
 
                                                      UNIT TOTAL  EA          4           417.0           25.0384       10,441.00 
 
                                         ITEM CODE 205061  TOTAL              4                                          10,441.00 
 
 205220  GRAVEL MULCH (SQFT) 
 
                                                                  SQFT  08    1         72,400.0             .3000       21,720.00 
                                                                  SQFT  10    1        230,000.0            1.0000      230,000.00 
                                                                  SQFT  12    1        189,000.0            1.6000      302,400.00 
 
                                                      UNIT TOTAL  SQFT        3       491,400.0            1.1276      554,120.00 
 
                                         ITEM CODE 205220  TOTAL              3                                         554,120.00 
 
 206400  CHECK AND TEST EXISTING IRRIGATION 
         FACILITIES 
                                                                  LS    04    2                                           3,000.00 
                                                                  LS    05    2                                           5,100.00 
                                                                  LS    06    1                                           3,900.00 
                                                                  LS    07    6                                          23,210.00 
                                                                  LS    11    7                                          97,195.96 
                                                                  LS    12    3                                          41,470.00 
 
                                                      UNIT TOTAL  LS         21                                         173,875.96 
 
                                         ITEM CODE 206400  TOTAL             21                                         173,875.96 
 
 206401  MAINTAIN EXISTING IRRIGATION FACILITIES 
 
                                                                  LS    04    2                                           4,500.00 
                                                                  LS    05    2                                          20,100.00 
                                                                  LS    07    9                                          19,820.00 
                                                                  LS    11    5                                         129,550.00 
                                                                  LS    12    5                                         109,100.00 
 
                                                      UNIT TOTAL  LS         23                                         283,070.00 
 
                                         ITEM CODE 206401  TOTAL             23                                         283,070.00 
 
 206402  OPERATE EXISTING IRRIGATION FACILITIES 
 
                                                                  LS    06    2                                          35,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
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                                                      UNIT TOTAL  LS          2                                          35,000.00 
 
                                         ITEM CODE 206402  TOTAL              2                                          35,000.00 
 
 206555  MODIFY IRRIGATION SYSTEM 
 
                                                                  LS    04    1                                             500.00 
                                                                  LS    07    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          2                                          15,500.00 
 
                                         ITEM CODE 206555  TOTAL              2                                          15,500.00 
 
 206559  CONTROL AND NEUTRAL CONDUCTORS 
         (ARMOR-CLAD) 
                                                                  LS    06    3                                          25,000.00 
 
                                                      UNIT TOTAL  LS          3                                          25,000.00 
 
                                         ITEM CODE 206559  TOTAL              3                                          25,000.00 
 
 206560  CONTROL AND NEUTRAL CONDUCTORS 
 
                                                                  LS    04    3                                         161,600.00 
                                                                  LS    05    3                                          51,000.00 
                                                                  LS    06    1                                           3,685.00 
                                                                  LS    07    8                                         151,320.00 
                                                                  LS    11    9                                         179,933.23 
                                                                  LS    12    8                                         260,700.00 
 
                                                      UNIT TOTAL  LS         32                                         808,238.23 
 
                                         ITEM CODE 206560  TOTAL             32                                         808,238.23 
 
 206562  1" REMOTE CONTROL VALVE 
 
                                                                  EA    06    2            240.0          217.5000       52,200.00 
                                                                  EA    07    1              1.0          250.0000          250.00 
 
                                                      UNIT TOTAL  EA          3           241.0          217.6349       52,450.00 
 
                                         ITEM CODE 206562  TOTAL              3                                          52,450.00 
 
 206563  1 1/4" REMOTE CONTROL VALVE 
 
                                                                  EA    06    2            380.0          247.6316       94,100.00 
 
                                                      UNIT TOTAL  EA          2           380.0          247.6316       94,100.00 
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                                         ITEM CODE 206563  TOTAL              2                                          94,100.00 
 
 206564  1 1/2" REMOTE CONTROL VALVE 
 
                                                                  EA    06    2            810.0          233.1481      188,850.00 
 
                                                      UNIT TOTAL  EA          2           810.0          233.1481      188,850.00 
 
                                         ITEM CODE 206564  TOTAL              2                                         188,850.00 
 
 206565  2" REMOTE CONTROL VALVE 
 
                                                                  EA    06    3            570.0          290.8772      165,800.00 
 
                                                      UNIT TOTAL  EA          3           570.0          290.8772      165,800.00 
 
                                         ITEM CODE 206565  TOTAL              3                                         165,800.00 
 
 206601  3/4" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    1              5.0          200.0000        1,000.00 
                                                                  EA    07    1              7.0          425.5500        2,978.85 
 
                                                      UNIT TOTAL  EA          2            12.0          331.5708        3,978.85 
 
                                         ITEM CODE 206601  TOTAL              2                                           3,978.85 
 
 206602  1" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    2             14.0          235.7143        3,300.00 
                                                                  EA    05    1              3.0          225.0000          675.00 
                                                                  EA    07    9            114.0          502.4118       57,274.95 
                                                                  EA    11    9            117.0          283.7085       33,193.90 
                                                                  EA    12    7             91.0          270.6044       24,625.00 
 
                                                      UNIT TOTAL  EA         28           339.0          351.2355      119,068.85 
 
                                         ITEM CODE 206602  TOTAL             28                                         119,068.85 
 
 206603  1 1/4" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    2              3.0          283.3333          850.00 
                                                                  EA    07    2             14.0          739.2857       10,350.00 
 
                                                      UNIT TOTAL  EA          4            17.0          658.8235       11,200.00 
 
                                         ITEM CODE 206603  TOTAL              4                                          11,200.00 
 
 206604  1 1/2" ELECTRIC REMOTE CONTROL VALVE 
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 206604  1 1/2" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    2             13.0          342.3077        4,450.00 
                                                                  EA    05    2             16.0          346.2500        5,540.00 
                                                                  EA    07    6            229.0          462.5546      105,925.00 
                                                                  EA    11    8            384.0          708.7792      272,171.20 
                                                                  EA    12    7            235.0          324.0426       76,150.00 
 
                                                      UNIT TOTAL  EA         25           877.0          529.3457      464,236.20 
 
                                         ITEM CODE 206604  TOTAL             25                                         464,236.20 
 
 206605  2" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    2             18.0          388.8889        7,000.00 
                                                                  EA    05    3              7.0          808.5714        5,660.00 
                                                                  EA    06    1              3.0          285.0000          855.00 
                                                                  EA    07    5             32.0          523.5781       16,754.50 
                                                                  EA    11    2              8.0          343.1250        2,745.00 
                                                                  EA    12    6            156.0          338.6474       52,829.00 
 
                                                      UNIT TOTAL  EA         19           224.0          383.2299       85,843.50 
 
                                         ITEM CODE 206605  TOTAL             19                                          85,843.50 
 
 206606  2 1/2" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    1              2.0          750.0000        1,500.00 
                                                                  EA    07    1              3.0          375.0000        1,125.00 
 
                                                      UNIT TOTAL  EA          2             5.0          525.0000        2,625.00 
 
                                         ITEM CODE 206606  TOTAL              2                                           2,625.00 
 
 206607  3" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    07    3              4.0          550.0000        2,200.00 
 
                                                      UNIT TOTAL  EA          3             4.0          550.0000        2,200.00 
 
                                         ITEM CODE 206607  TOTAL              3                                           2,200.00 
 
 206608  4" ELECTRIC REMOTE CONTROL VALVE 
 
                                                                  EA    04    1              1.0        4,000.0000        4,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        4,000.0000        4,000.00 
 
                                         ITEM CODE 206608  TOTAL              1                                           4,000.00 
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 206620  3/4" VALVE ASSEMBLY UNIT 
 
                                                                  EA    04    1             41.0          250.0000       10,250.00 
 
                                                      UNIT TOTAL  EA          1            41.0          250.0000       10,250.00 
 
                                         ITEM CODE 206620  TOTAL              1                                          10,250.00 
 
 206621  1" VALVE ASSEMBLY UNIT 
 
                                                                  EA    04    1              3.0          500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             3.0          500.0000        1,500.00 
 
                                         ITEM CODE 206621  TOTAL              1                                           1,500.00 
 
 206622  1 1/4" VALVE ASSEMBLY UNIT 
 
                                                                  EA    04    1              6.0        1,000.0000        6,000.00 
 
                                                      UNIT TOTAL  EA          1             6.0        1,000.0000        6,000.00 
 
                                         ITEM CODE 206622  TOTAL              1                                           6,000.00 
 
 206623  1 1/2" VALVE ASSEMBLY UNIT 
 
                                                                  EA    04    1              5.0        1,000.0000        5,000.00 
 
                                                      UNIT TOTAL  EA          1             5.0        1,000.0000        5,000.00 
 
                                         ITEM CODE 206623  TOTAL              1                                           5,000.00 
 
 206747  4 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    04    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,000.0000        2,000.00 
 
                                         ITEM CODE 206747  TOTAL              1                                           2,000.00 
 
 206751  12 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    06    1              1.0       13,500.0000       13,500.00 
                                                                  EA    07    4             11.0        3,202.2727       35,225.00 
                                                                  EA    11    1              2.0        5,808.4200       11,616.84 
 
                                                      UNIT TOTAL  EA          6            14.0        4,310.1314       60,341.84 
 
                                         ITEM CODE 206751  TOTAL              6                                          60,341.84 
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 206752  18 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    11    1              1.0        4,065.8900        4,065.89 
 
                                                      UNIT TOTAL  EA          1             1.0        4,065.8900        4,065.89 
 
                                         ITEM CODE 206752  TOTAL              1                                           4,065.89 
 
 206753  24 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    04    1              3.0        2,000.0000        6,000.00 
                                                                  EA    05    1              1.0       11,000.0000       11,000.00 
                                                                  EA    07    3              5.0        6,600.0000       33,000.00 
                                                                  EA    12    1              1.0          460.0000          460.00 
 
                                                      UNIT TOTAL  EA          6            10.0        5,046.0000       50,460.00 
 
                                         ITEM CODE 206753  TOTAL              6                                          50,460.00 
 
 206756  16 STATION IRRIGATION CONTROLLER 
         (WALL MOUNTED) 
                                                                  EA    04    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,000.0000        3,000.00 
 
                                         ITEM CODE 206756  TOTAL              1                                           3,000.00 
 
 206910  24 STATION IRRIGATION CONTROLLER 
         (PEDESTAL MOUNTED) 
                                                                  EA    07    1              2.0        3,800.0000        7,600.00 
                                                                  EA    12    2              2.0        8,775.0000       17,550.00 
 
                                                      UNIT TOTAL  EA          3             4.0        6,287.5000       25,150.00 
 
                                         ITEM CODE 206910  TOTAL              3                                          25,150.00 
 
 206920  BATTERY POWERED IRRIGATION CONTROLLER 
 
                                                                  EA    07    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,500.0000        2,500.00 
 
                                         ITEM CODE 206920  TOTAL              1                                           2,500.00 
 
 206929  IRRIGATION CONTROLLER (BATTERY) 
 
                                                                  EA    04    1              1.0          250.0000          250.00 
 
                                                      UNIT TOTAL  EA          1             1.0          250.0000          250.00 
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                                         ITEM CODE 206929  TOTAL              1                                             250.00 
 
 208000  IRRIGATION SYSTEM 
 
                                                                  LS    04    3                                         291,000.00 
                                                                  LS    06    1                                          13,503.00 
                                                                  LS    07    3                                         530,000.00 
                                                                  LS    08    1                                         242,000.00 
                                                                  LS    11    2                                          96,000.00 
                                                                  LS    12    1                                         104,000.00 
 
                                                      UNIT TOTAL  LS         11                                       1,276,503.00 
 
                                         ITEM CODE 208000  TOTAL             11                                       1,276,503.00 
 
 208002  3/4" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    09    1              5.0           40.0000          200.00 
 
                                                      UNIT TOTAL  LF          1             5.0           40.0000          200.00 
 
                                         ITEM CODE 208002  TOTAL              1                                             200.00 
 
 208003  1" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    04    1            740.0           10.0000        7,400.00 
 
                                                      UNIT TOTAL  LF          1           740.0           10.0000        7,400.00 
 
                                         ITEM CODE 208003  TOTAL              1                                           7,400.00 
 
 208004  1 1/4" GALVANIZED STEEL PIPE 
         (SUPPLY LINE) 
                                                                  LF    09    1            120.0           14.0000        1,680.00 
 
                                                      UNIT TOTAL  LF          1           120.0           14.0000        1,680.00 
 
                                         ITEM CODE 208004  TOTAL              1                                           1,680.00 
 
 208006  2" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    04    1            125.0           12.0000        1,500.00 
                                                                  LF    11    1            300.0          130.0000       39,000.00 
                                                                  LF    12    4            158.0           31.1772        4,926.00 
 
                                                      UNIT TOTAL  LF          6           583.0           77.9177       45,426.00 
 
                                         ITEM CODE 208006  TOTAL              6                                          45,426.00 
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 208008  3" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    11    2            170.0           41.1765        7,000.00 
 
                                                      UNIT TOTAL  LF          2           170.0           41.1765        7,000.00 
 
                                         ITEM CODE 208008  TOTAL              2                                           7,000.00 
 
 208009  4" GALVANIZED STEEL PIPE (SUPPLY LINE) 
 
                                                                  LF    11    1            100.0          200.0000       20,000.00 
 
                                                      UNIT TOTAL  LF          1           100.0          200.0000       20,000.00 
 
                                         ITEM CODE 208009  TOTAL              1                                          20,000.00 
 
 208028  3" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    07    1          2,795.0           45.0000      125,775.00 
 
                                                      UNIT TOTAL  LF          1         2,795.0           45.0000      125,775.00 
 
                                         ITEM CODE 208028  TOTAL              1                                         125,775.00 
 
 208029  4" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    11    1            240.0          140.0000       33,600.00 
 
                                                      UNIT TOTAL  LF          1           240.0          140.0000       33,600.00 
 
                                         ITEM CODE 208029  TOTAL              1                                          33,600.00 
 
 208033  8" SUPPLY LINE (BRIDGE) 
 
                                                                  LF    04    1            585.0           75.0000       43,875.00 
 
                                                      UNIT TOTAL  LF          1           585.0           75.0000       43,875.00 
 
                                         ITEM CODE 208033  TOTAL              1                                          43,875.00 
 
 208044  3" GALVANIZED STEEL PIPE 
         (SUPPLY LINE ON BRIDGE) 
                                                                  LF    07    1            193.0          180.0000       34,740.00 
 
                                                      UNIT TOTAL  LF          1           193.0          180.0000       34,740.00 
 
                                         ITEM CODE 208044  TOTAL              1                                          34,740.00 
 
 208213  3/4" PLASTIC PIPE (IRRIGATION LINE) 
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 208213  3/4" PLASTIC PIPE (IRRIGATION LINE) 
 
                                                                  LF    03    1            820.0            5.0000        4,100.00 
                                                                  LF    05    1          1,200.0            1.4000        1,680.00 
 
                                                      UNIT TOTAL  LF          2         2,020.0            2.8614        5,780.00 
 
                                         ITEM CODE 208213  TOTAL              2                                           5,780.00 
 
 208278  3" PLASTIC PIPE (PR 315) (SUPPLY LINE) 
 
                                                                  LF    12    2         12,600.0            4.8600       61,236.00 
 
                                                      UNIT TOTAL  LF          2        12,600.0            4.8600       61,236.00 
 
                                         ITEM CODE 208278  TOTAL              2                                          61,236.00 
 
 208281  6" PLASTIC PIPE (PR 200) (SUPPLY LINE) 
 
                                                                  LF    11    1          1,484.0           26.0000       38,584.00 
 
                                                      UNIT TOTAL  LF          1         1,484.0           26.0000       38,584.00 
 
                                         ITEM CODE 208281  TOTAL              1                                          38,584.00 
 
 208301  IRRIGATION CONTROLLER ENCLOSURE 
         CABINET 
                                                                  EA    04    4              7.0        3,642.8571       25,500.00 
                                                                  EA    05    1              1.0        3,500.0000        3,500.00 
                                                                  EA    06    1              1.0        2,000.0000        2,000.00 
                                                                  EA    07    6             26.0        4,122.0769      107,174.00 
                                                                  EA    11    4              6.0        4,670.8767       28,025.26 
                                                                  EA    12    1              1.0        3,500.0000        3,500.00 
 
                                                      UNIT TOTAL  EA         17            42.0        4,040.4586      169,699.26 
 
                                         ITEM CODE 208301  TOTAL             17                                         169,699.26 
 
 208304  WATER METER 
 
                                                                  EA    04    2              2.0       20,050.0000       40,100.00 
                                                                  EA    06    2              2.0        2,797.0000        5,594.00 
                                                                  EA    07    2             14.0        8,750.0000      122,500.00 
                                                                  EA    12    3              5.0       10,100.0000       50,500.00 
 
                                                      UNIT TOTAL  EA          9            23.0        9,508.4348      218,694.00 
 
                                         ITEM CODE 208304  TOTAL              9                                         218,694.00 
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 208310  IRRIGATION SLEEVE 
 
                                                                  LF    04    1             97.0           26.0000        2,522.00 
                                                                  LF    05    1             65.0           12.0000          780.00 
                                                                  LF    06    2          2,560.0            9.9430       25,454.00 
                                                                  LF    07    2          2,270.0           17.7313       40,250.00 
                                                                  LF    08    1          1,420.0          114.0000      161,880.00 
                                                                  LF    11    3            500.0           17.4690        8,734.50 
                                                                  LF    12    3            400.0           14.3750        5,750.00 
 
                                                      UNIT TOTAL  LF         13         7,312.0           33.5572      245,370.50 
 
                                         ITEM CODE 208310  TOTAL             13                                         245,370.50 
 
 208415  CERTIFY BACKFLOW PREVENTERS 
 
                                                                  EA    12    1              4.0          200.0000          800.00 
 
                                                      UNIT TOTAL  EA          1             4.0          200.0000          800.00 
                                                                  LS    11    4                                           4,742.53 
                                                                  LS    12    1                                           2,500.00 
 
                                                      UNIT TOTAL  LS          5                                           7,242.53 
 
                                         ITEM CODE 208415  TOTAL              6                                           8,042.53 
 
 208421  BACKFLOW PREVENTER ASSEMBLY ENCLOSURE 
 
                                                                  EA    04    2              4.0        3,125.0000       12,500.00 
                                                                  EA    05    1              1.0        2,000.0000        2,000.00 
                                                                  EA    07    4              8.0        2,725.0000       21,800.00 
                                                                  EA    11    4             13.0        2,544.5038       33,078.55 
                                                                  EA    12    3              5.0        1,820.0000        9,100.00 
 
                                                      UNIT TOTAL  EA         14            31.0        2,531.5661       78,478.55 
 
                                         ITEM CODE 208421  TOTAL             14                                          78,478.55 
 
 208423  1" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    04    1              1.0        1,000.0000        1,000.00 
                                                                  EA    11    1              1.0          720.0000          720.00 
 
                                                      UNIT TOTAL  EA          2             2.0          860.0000        1,720.00 
 
                                         ITEM CODE 208423  TOTAL              2                                           1,720.00 
 
 208425  1 1/2" BACKFLOW PREVENTER ASSEMBLY 
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 208425  1 1/2" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    05    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,000.0000        2,000.00 
 
                                         ITEM CODE 208425  TOTAL              1                                           2,000.00 
 
 208426  2" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    04    1              2.0        2,250.0000        4,500.00 
                                                                  EA    06    2              4.0        2,312.5000        9,250.00 
                                                                  EA    07    4              6.0        3,473.3333       20,840.00 
                                                                  EA    11    3             14.0        2,472.6314       34,616.84 
                                                                  EA    12    3              5.0        1,800.0000        9,000.00 
 
                                                      UNIT TOTAL  EA         13            31.0        2,522.8013       78,206.84 
 
                                         ITEM CODE 208426  TOTAL             13                                          78,206.84 
 
 208427  2 1/2" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    07    1              1.0        4,150.0000        4,150.00 
 
                                                      UNIT TOTAL  EA          1             1.0        4,150.0000        4,150.00 
 
                                         ITEM CODE 208427  TOTAL              1                                           4,150.00 
 
 208428  3" BACKFLOW PREVENTER ASSEMBLY 
 
                                                                  EA    04    1              1.0        2,500.0000        2,500.00 
                                                                  EA    06    1              3.0        2,800.0000        8,400.00 
                                                                  EA    07    1              1.0        4,450.0000        4,450.00 
 
                                                      UNIT TOTAL  EA          3             5.0        3,070.0000       15,350.00 
 
                                         ITEM CODE 208428  TOTAL              3                                          15,350.00 
 
 208439  BACKFLOW PREVENTER ASSEMBLY BLANKETS 
 
                                                                  EA    12    1              1.0        1,000.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,000.0000        1,000.00 
 
                                         ITEM CODE 208439  TOTAL              1                                           1,000.00 
 
 208440  BACKFLOW PREVENTER ENCLOSURE 
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 208440  BACKFLOW PREVENTER ENCLOSURE 
 
                                                                  EA    06    1              4.0        2,200.0000        8,800.00 
 
                                                      UNIT TOTAL  EA          1             4.0        2,200.0000        8,800.00 
 
                                         ITEM CODE 208440  TOTAL              1                                           8,800.00 
 
 208448  RISER SPRINKLER ASSEMBLY 
 
                                                                  EA    06    1            660.0           17.0000       11,220.00 
                                                                  EA    07    1             39.0           25.0000          975.00 
                                                                  EA    09    1             29.0           76.0000        2,204.00 
 
                                                      UNIT TOTAL  EA          3           728.0           19.7788       14,399.00 
 
                                         ITEM CODE 208448  TOTAL              3                                          14,399.00 
 
 208459  SPRINKLER (TYPE A-11) 
 
                                                                  EA    11    4            480.0           30.6159       14,695.64 
 
                                                      UNIT TOTAL  EA          4           480.0           30.6159       14,695.64 
 
                                         ITEM CODE 208459  TOTAL              4                                          14,695.64 
 
 208460  SPRINKLER (TYPE A-12) 
 
                                                                  EA    11    2            260.0           69.8658       18,165.10 
 
                                                      UNIT TOTAL  EA          2           260.0           69.8658       18,165.10 
 
                                         ITEM CODE 208460  TOTAL              2                                          18,165.10 
 
 208461  SPRINKLER (TYPE A-1) 
 
                                                                  EA    07    1             96.0           48.0000        4,608.00 
 
                                                      UNIT TOTAL  EA          1            96.0           48.0000        4,608.00 
 
                                         ITEM CODE 208461  TOTAL              1                                           4,608.00 
 
 208462  SPRINKLER (TYPE A-2) 
 
                                                                  EA    07    1              4.0           43.0000          172.00 
 
                                                      UNIT TOTAL  EA          1             4.0           43.0000          172.00 
 
                                         ITEM CODE 208462  TOTAL              1                                             172.00 
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 208463  SPRINKLER (TYPE A-3) 
 
                                                                  EA    12    1            680.0           27.0000       18,360.00 
 
                                                      UNIT TOTAL  EA          1           680.0           27.0000       18,360.00 
 
                                         ITEM CODE 208463  TOTAL              1                                          18,360.00 
 
 208465  SPRINKLER (TYPE A-5) 
 
                                                                  EA    04    2            164.0           30.6098        5,020.00 
                                                                  EA    05    1             48.0           68.0000        3,264.00 
                                                                  EA    07    7          1,846.0           57.0444      105,304.00 
                                                                  EA    11    8          1,079.0           31.4554       33,940.38 
                                                                  EA    12    9          1,761.0           34.1068       60,062.00 
 
                                                      UNIT TOTAL  EA         27         4,898.0           42.3827      207,590.38 
 
                                         ITEM CODE 208465  TOTAL             27                                         207,590.38 
 
 208466  SPRINKLER (TYPE A-6) 
 
                                                                  EA    04    1             49.0           45.0000        2,205.00 
                                                                  EA    07    2             58.0           48.0000        2,784.00 
                                                                  EA    11    5            362.0           70.8153       25,635.14 
                                                                  EA    12    8            572.0           51.1014       29,230.00 
 
                                                      UNIT TOTAL  EA         16         1,041.0           57.4968       59,854.14 
 
                                         ITEM CODE 208466  TOTAL             16                                          59,854.14 
 
 208467  SPRINKLER (TYPE A-7) 
 
                                                                  EA    04    1            120.0           40.0000        4,800.00 
                                                                  EA    07    2            425.0           54.1529       23,015.00 
                                                                  EA    11    7          1,017.0           34.0709       34,650.08 
                                                                  EA    12    6          1,144.0           30.7591       35,188.40 
 
                                                      UNIT TOTAL  EA         16         2,706.0           36.0878       97,653.48 
 
                                         ITEM CODE 208467  TOTAL             16                                          97,653.48 
 
 208468  SPRINKLER (TYPE A-8) 
 
                                                                  EA    04    1            130.0           50.0000        6,500.00 
                                                                  EA    11    5            444.0           74.2450       32,964.77 
                                                                  EA    12    4            591.0           47.7164       28,200.40 
 
                                                      UNIT TOTAL  EA         10         1,165.0           58.0817       67,665.17 
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                                         ITEM CODE 208468  TOTAL             10                                          67,665.17 
 
 208471  SPRINKLER (TYPE B-1) 
 
                                                                  EA    04    1            280.0           24.0000        6,720.00 
                                                                  EA    05    2             74.0           35.9459        2,660.00 
                                                                  EA    07    2            783.0           41.9860       32,875.00 
                                                                  EA    11    4            356.0           22.4269        7,983.96 
                                                                  EA    12    5          1,106.0           17.7238       19,602.50 
 
                                                      UNIT TOTAL  EA         14         2,599.0           26.8724       69,841.46 
 
                                         ITEM CODE 208471  TOTAL             14                                          69,841.46 
 
 208472  SPRINKLER (TYPE B-2) 
 
                                                                  EA    07    3            628.0           30.6917       19,274.40 
                                                                  EA    11    1             47.0           17.0000          799.00 
                                                                  EA    12    3            440.0           24.8468       10,932.60 
 
                                                      UNIT TOTAL  EA          7         1,115.0           27.8081       31,006.00 
 
                                         ITEM CODE 208472  TOTAL              7                                          31,006.00 
 
 208473  SPRINKLER (TYPE B-3) 
 
                                                                  EA    07    1             27.0           28.0000          756.00 
                                                                  EA    12    4            644.0           24.7826       15,960.00 
 
                                                      UNIT TOTAL  EA          5           671.0           24.9121       16,716.00 
 
                                         ITEM CODE 208473  TOTAL              5                                          16,716.00 
 
 208474  SPRINKLER (TYPE B-4) 
 
                                                                  EA    12    4            248.0           37.7339        9,358.00 
 
                                                      UNIT TOTAL  EA          4           248.0           37.7339        9,358.00 
 
                                         ITEM CODE 208474  TOTAL              4                                           9,358.00 
 
 208475  SPRINKLER (TYPE B-5) 
 
                                                                  EA    05    1             12.0           28.0000          336.00 
                                                                  EA    06    1             36.0           28.0000        1,008.00 
                                                                  EA    07    1             23.0           32.0000          736.00 
                                                                  EA    11    1             20.0           28.0000          560.00 
                                                                  EA    12    1             53.0           40.0000        2,120.00 
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                                                      UNIT TOTAL  EA          5           144.0           33.0556        4,760.00 
 
                                         ITEM CODE 208475  TOTAL              5                                           4,760.00 
 
 208476  SPRINKLER (TYPE B-6) 
 
                                                                  EA    05    1            280.0           28.0000        7,840.00 
                                                                  EA    06    1             45.0           31.0000        1,395.00 
                                                                  EA    11    1            170.0           12.8000        2,176.00 
                                                                  EA    12    1             12.0          100.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          4           507.0           24.8738       12,611.00 
 
                                         ITEM CODE 208476  TOTAL              4                                          12,611.00 
 
 208480  SPRINKLER (TYPE C-2 MOD) 
 
                                                                  EA    07    1              5.0           40.0000          200.00 
                                                                  EA    11    5          1,662.0           38.2545       63,579.00 
 
                                                      UNIT TOTAL  EA          6         1,667.0           38.2597       63,779.00 
 
                                         ITEM CODE 208480  TOTAL              6                                          63,779.00 
 
 208481  SPRINKLER (TYPE C-1) 
 
                                                                  EA    05    2          1,264.0           15.0253       18,992.00 
                                                                  EA    12    4          1,436.0           16.7503       24,053.50 
 
                                                      UNIT TOTAL  EA          6         2,700.0           15.9428       43,045.50 
 
                                         ITEM CODE 208481  TOTAL              6                                          43,045.50 
 
 208482  SPRINKLER (TYPE C-2) 
 
                                                                  EA    04    1            270.0           13.0000        3,510.00 
                                                                  EA    05    2            270.0           24.7778        6,690.00 
                                                                  EA    06    1              6.0            9.5000           57.00 
                                                                  EA    07    5          2,559.0           22.3787       57,267.00 
                                                                  EA    11    5          1,900.0           19.9105       37,830.00 
                                                                  EA    12    1            380.0           25.0000        9,500.00 
 
                                                      UNIT TOTAL  EA         15         5,385.0           21.3285      114,854.00 
 
                                         ITEM CODE 208482  TOTAL             15                                         114,854.00 
 
 208483  SPRINKLER (TYPE C-3) 
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 208483  SPRINKLER (TYPE C-3) 
 
                                                                  EA    07    1            770.0           31.0000       23,870.00 
                                                                  EA    12    1          3,200.0           26.0000       83,200.00 
 
                                                      UNIT TOTAL  EA          2         3,970.0           26.9698      107,070.00 
 
                                         ITEM CODE 208483  TOTAL              2                                         107,070.00 
 
 208526  SPRINKLER (TYPE D-1) 
 
                                                                  EA    03    1            230.0            4.0000          920.00 
                                                                  EA    04    1             89.0           14.0000        1,246.00 
                                                                  EA    05    2            194.0            6.0928        1,182.00 
 
                                                      UNIT TOTAL  EA          4           513.0            6.5263        3,348.00 
 
                                         ITEM CODE 208526  TOTAL              4                                           3,348.00 
 
 208527  SPRINKLER (TYPE D-2) 
 
                                                                  EA    04    1          4,710.0           10.0000       47,100.00 
 
                                                      UNIT TOTAL  EA          1         4,710.0           10.0000       47,100.00 
 
                                         ITEM CODE 208527  TOTAL              1                                          47,100.00 
 
 208560  FILTER ASSEMBLY UNIT 
 
                                                                  EA    05    1              1.0          300.0000          300.00 
                                                                  EA    07    1              1.0          150.0000          150.00 
                                                                  EA    12    1             14.0          390.0000        5,460.00 
 
                                                      UNIT TOTAL  EA          3            16.0          369.3750        5,910.00 
 
                                         ITEM CODE 208560  TOTAL              3                                           5,910.00 
 
 208562  CAM COUPLER ASSEMBLY 
 
                                                                  EA    05    2              3.0          641.6667        1,925.00 
                                                                  EA    12    2              9.0          370.0000        3,330.00 
 
                                                      UNIT TOTAL  EA          4            12.0          437.9167        5,255.00 
 
                                         ITEM CODE 208562  TOTAL              4                                           5,255.00 
 
 208565  REPLACE VALVE BOX COVER 
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 208565  REPLACE VALVE BOX COVER 
 
                                                                  EA    11    3             84.0           33.9286        2,850.00 
 
                                                      UNIT TOTAL  EA          3            84.0           33.9286        2,850.00 
 
                                         ITEM CODE 208565  TOTAL              3                                           2,850.00 
 
 208572  1" GATE VALVE 
 
                                                                  EA    11    1              2.0          165.0000          330.00 
 
                                                      UNIT TOTAL  EA          1             2.0          165.0000          330.00 
 
                                         ITEM CODE 208572  TOTAL              1                                             330.00 
 
 208573  1 1/4" GATE VALVE 
 
                                                                  EA    04    1              1.0          200.0000          200.00 
                                                                  EA    09    1              1.0          860.0000          860.00 
                                                                  EA    11    2              4.0          188.7500          755.00 
 
                                                      UNIT TOTAL  EA          4             6.0          302.5000        1,815.00 
 
                                         ITEM CODE 208573  TOTAL              4                                           1,815.00 
 
 208574  1 1/2" GATE VALVE 
 
                                                                  EA    11    1              5.0          300.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             5.0          300.0000        1,500.00 
 
                                         ITEM CODE 208574  TOTAL              1                                           1,500.00 
 
 208575  2" GATE VALVE 
 
                                                                  EA    04    1              8.0          300.0000        2,400.00 
                                                                  EA    05    1              8.0          200.0000        1,600.00 
                                                                  EA    06    1              8.0          250.0000        2,000.00 
                                                                  EA    07    3              9.0          600.0000        5,400.00 
                                                                  EA    11    8            140.0          337.6472       47,270.61 
                                                                  EA    12    1              2.0          370.0000          740.00 
 
                                                      UNIT TOTAL  EA         15           175.0          339.4892       59,410.61 
 
                                         ITEM CODE 208575  TOTAL             15                                          59,410.61 
 
 208576  2 1/2" GATE VALVE 
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 208576  2 1/2" GATE VALVE 
 
                                                                  EA    04    1              3.0          700.0000        2,100.00 
                                                                  EA    07    2              7.0          595.7143        4,170.00 
                                                                  EA    11    3             11.0          605.3236        6,658.56 
 
                                                      UNIT TOTAL  EA          6            21.0          615.6457       12,928.56 
 
                                         ITEM CODE 208576  TOTAL              6                                          12,928.56 
 
 208588  3" GATE VALVE 
 
                                                                  EA    04    1             12.0          500.0000        6,000.00 
                                                                  EA    05    1              6.0          460.0000        2,760.00 
                                                                  EA    06    1              1.0          650.0000          650.00 
                                                                  EA    07    2             11.0          671.0000        7,381.00 
                                                                  EA    11    7             41.0          701.9963       28,781.85 
                                                                  EA    12    6             52.0          652.8077       33,946.00 
 
                                                      UNIT TOTAL  EA         18           123.0          646.4947       79,518.85 
 
                                         ITEM CODE 208588  TOTAL             18                                          79,518.85 
 
 208589  4" GATE VALVE 
 
                                                                  EA    04    1              1.0        1,100.0000        1,100.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,100.0000        1,100.00 
 
                                         ITEM CODE 208589  TOTAL              1                                           1,100.00 
 
 208590  6" GATE VALVE 
 
                                                                  EA    07    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,000.0000        3,000.00 
 
                                         ITEM CODE 208590  TOTAL              1                                           3,000.00 
 
 208593  1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  LF    04    1          1,892.0            2.0000        3,784.00 
 
                                                      UNIT TOTAL  LF          1         1,892.0            2.0000        3,784.00 
 
                                         ITEM CODE 208593  TOTAL              1                                           3,784.00 
 
 208594  3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
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 208594  3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  LF    03    1             15.0           75.0000        1,125.00 
                                                                  LF    04    3         72,122.0            2.0257      146,101.00 
                                                                  LF    05    1            323.0            7.4000        2,390.20 
                                                                  LF    06    2          3,609.0            3.3645       12,142.50 
                                                                  LF    07    8         60,560.0            3.0639      185,546.87 
                                                                  LF    09    1            570.0            5.6000        3,192.00 
 
                                                      UNIT TOTAL  LF         16       137,199.0            2.5547      350,497.57 
 
                                         ITEM CODE 208594  TOTAL             16                                         350,497.57 
 
 208595  1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
         LINE) 
                                                                  LF    02    1             80.0            1.1100           88.80 
                                                                  LF    04    3          4,995.0            2.7225       13,599.00 
                                                                  LF    05    5         15,965.0            1.9868       31,720.00 
                                                                  LF    06    2          1,075.0            2.7802        2,988.75 
                                                                  LF    07   11         38,210.0            3.1467      120,234.30 
                                                                  LF    09    1            290.0            5.7000        1,653.00 
                                                                  LF    11    9        115,142.0            2.8425      327,296.55 
                                                                  LF    12    9        210,810.0            2.6635      561,493.40 
 
                                                      UNIT TOTAL  LF         41       386,567.0            2.7397    1,059,073.80 
 
                                         ITEM CODE 208595  TOTAL             41                                       1,059,073.80 
 
 208596  1 1/4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    3          8,072.0            3.4854       28,134.00 
                                                                  LF    05    1            266.0            9.0000        2,394.00 
                                                                  LF    06    2            404.0            3.8812        1,568.00 
                                                                  LF    07    8         34,657.0            3.3960      117,694.81 
                                                                  LF    09    1             42.0           13.0000          546.00 
                                                                  LF    11    9         60,086.0            3.4949      209,995.86 
                                                                  LF    12    9         66,360.0            2.8192      187,081.50 
 
                                                      UNIT TOTAL  LF         33       169,887.0            3.2222      547,414.17 
 
                                         ITEM CODE 208596  TOTAL             33                                         547,414.17 
 
 208597  1 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    3          4,184.0            4.1174       17,227.00 
                                                                  LF    05    4          6,713.0            3.1959       21,454.00 
                                                                  LF    06    1            240.0            4.7500        1,140.00 
                                                                  LF    07    8         21,912.0            3.8201       83,706.91 
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         1 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    11    8         16,749.0            4.4149       73,945.56 
                                                                  LF    12    8         36,405.0            3.2053      116,690.25 
 
                                                      UNIT TOTAL  LF         32        86,203.0            3.6445      314,163.72 
 
                                         ITEM CODE 208597  TOTAL             32                                         314,163.72 
 
 208598  2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    3          8,098.0            5.0082       40,556.00 
                                                                  LF    05    3          4,647.0            4.2196       19,608.50 
                                                                  LF    06    2            886.0            4.0666        3,603.00 
                                                                  LF    07    8         36,506.0            4.4018      160,693.86 
                                                                  LF    11    9         31,671.0            5.1315      162,519.96 
                                                                  LF    12    6         78,505.0            3.4401      270,066.50 
 
                                                      UNIT TOTAL  LF         31       160,313.0            4.0985      657,047.82 
 
                                         ITEM CODE 208598  TOTAL             31                                         657,047.82 
 
 208599  2 1/2" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    2            943.0            5.3150        5,012.00 
                                                                  LF    06    1            280.0            6.0000        1,680.00 
                                                                  LF    07    2          4,070.0            4.7263       19,236.20 
                                                                  LF    11    6         22,353.0            6.9896      156,239.00 
                                                                  LF    12    5         23,690.0            3.3907       80,325.00 
 
                                                      UNIT TOTAL  LF         16        51,336.0            5.1132      262,492.20 
 
                                         ITEM CODE 208599  TOTAL             16                                         262,492.20 
 
 208600  3" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    1          6,335.0            4.0000       25,340.00 
                                                                  LF    05    1          2,710.0            9.2000       24,932.00 
                                                                  LF    06    2          1,150.0           12.1557       13,979.00 
                                                                  LF    07    5         25,277.0            7.1289      180,198.40 
                                                                  LF    11    7         29,327.0            6.7180      197,020.04 
                                                                  LF    12    4         30,580.0            5.3569      163,815.00 
 
                                                      UNIT TOTAL  LF         20        95,379.0            6.3461      605,284.44 
 
                                         ITEM CODE 208600  TOTAL             20                                         605,284.44 
 
 208601  4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
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 208601  4" PLASTIC PIPE (SCHEDULE 40) 
         (SUPPLY LINE) 
                                                                  LF    04    1          1,123.0           15.0000       16,845.00 
                                                                  LF    07    1             40.0           20.0000          800.00 
 
                                                      UNIT TOTAL  LF          2         1,163.0           15.1720       17,645.00 
 
                                         ITEM CODE 208601  TOTAL              2                                          17,645.00 
 
 208605  2" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
                                                                  LF    06    1            331.0            5.0000        1,655.00 
                                                                  LF    11    1            426.0            7.0000        2,982.00 
 
                                                      UNIT TOTAL  LF          2           757.0            6.1255        4,637.00 
 
                                         ITEM CODE 208605  TOTAL              2                                           4,637.00 
 
 208606  2 1/2" PLASTIC PIPE (CLASS 315) 
           (SUPPLY LINE) 
                                                                  LF    11    1            551.0            8.0000        4,408.00 
 
                                                      UNIT TOTAL  LF          1           551.0            8.0000        4,408.00 
 
                                         ITEM CODE 208606  TOTAL              1                                           4,408.00 
 
 208607  3" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
                                                                  LF    11    1         16,760.0           10.0000      167,600.00 
 
                                                      UNIT TOTAL  LF          1        16,760.0           10.0000      167,600.00 
 
                                         ITEM CODE 208607  TOTAL              1                                         167,600.00 
 
 208608  4" PLASTIC PIPE (CLASS 315) 
         (SUPPLY LINE) 
                                                                  LF    11    1          9,555.0           12.0000      114,660.00 
 
                                                      UNIT TOTAL  LF          1         9,555.0           12.0000      114,660.00 
 
                                         ITEM CODE 208608  TOTAL              1                                         114,660.00 
 
 208620  1 1/2" MANUAL CONTROL VALVE 
 
                                                                  EA    12    1             29.0          100.0000        2,900.00 
 
                                                      UNIT TOTAL  EA          1            29.0          100.0000        2,900.00 
 
                                         ITEM CODE 208620  TOTAL              1                                           2,900.00 
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 208626  1" WYE STRAINER 
 
                                                                  EA    04    1              3.0          300.0000          900.00 
 
                                                      UNIT TOTAL  EA          1             3.0          300.0000          900.00 
 
                                         ITEM CODE 208626  TOTAL              1                                             900.00 
 
 208628  1 1/2" WYE STRAINER 
 
                                                                  EA    04    1              2.0          300.0000          600.00 
 
                                                      UNIT TOTAL  EA          1             2.0          300.0000          600.00 
 
                                         ITEM CODE 208628  TOTAL              1                                             600.00 
 
 208630  2" WYE STRAINER 
 
                                                                  EA    05    1              3.0        1,000.0000        3,000.00 
                                                                  EA    06    1              1.0          478.0000          478.00 
                                                                  EA    07    1             18.0          470.0000        8,460.00 
 
                                                      UNIT TOTAL  EA          3            22.0          542.6364       11,938.00 
 
                                         ITEM CODE 208630  TOTAL              3                                          11,938.00 
 
 208635  2" PRESSURE RELIEF VALVE 
 
                                                                  EA    07    1              2.0          425.0000          850.00 
 
                                                      UNIT TOTAL  EA          1             2.0          425.0000          850.00 
 
                                         ITEM CODE 208635  TOTAL              1                                             850.00 
 
 208640  PRESSURE REGULATING VALVE 
 
                                                                  EA    05    2              2.0          292.5000          585.00 
                                                                  EA    12    1              3.0          420.0000        1,260.00 
 
                                                      UNIT TOTAL  EA          3             5.0          369.0000        1,845.00 
 
                                         ITEM CODE 208640  TOTAL              3                                           1,845.00 
 
 208645  3/4" QUICK COUPLING VALVE 
 
                                                                  EA    04    2             23.0          140.8696        3,240.00 
                                                                  EA    07    1              1.0          275.0000          275.00 
                                                                  EA    11    1              9.0          110.0000          990.00 
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                                                      UNIT TOTAL  EA          4            33.0          136.5152        4,505.00 
 
                                         ITEM CODE 208645  TOTAL              4                                           4,505.00 
 
 208649  QUICK COUPLING VALVE 
 
                                                                  EA    04    1             10.0          300.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1            10.0          300.0000        3,000.00 
 
                                         ITEM CODE 208649  TOTAL              1                                           3,000.00 
 
 208670  CHECK VALVE 
 
                                                                  EA    04    1             49.0           25.0000        1,225.00 
                                                                  EA    05    1              5.0          620.0000        3,100.00 
 
                                                      UNIT TOTAL  EA          2            54.0           80.0926        4,325.00 
 
                                         ITEM CODE 208670  TOTAL              2                                           4,325.00 
 
 208683  BALL VALVE 
 
                                                                  EA    04    2             28.0          254.6429        7,130.00 
                                                                  EA    05    3             12.0          423.3333        5,080.00 
                                                                  EA    06    1              5.0          250.0000        1,250.00 
                                                                  EA    07    8            119.0          366.0840       43,564.00 
                                                                  EA    09    1              1.0          860.0000          860.00 
                                                                  EA    12    7            120.0          221.8750       26,625.00 
 
                                                      UNIT TOTAL  EA         22           285.0          296.5228       84,509.00 
 
                                         ITEM CODE 208683  TOTAL             22                                          84,509.00 
 
 208706  4" CONDUIT 
 
                                                                  LF    02    1             67.0            5.5700          373.19 
 
                                                      UNIT TOTAL  LF          1            67.0            5.5700          373.19 
 
                                         ITEM CODE 208706  TOTAL              1                                             373.19 
 
 208738  8" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    04    3          2,745.0           35.8106       98,300.00 
                                                                  LF    05    3            622.0           40.8135       25,386.00 
                                                                  LF    06    3          1,190.0           18.7395       22,300.00 
                                                                  LF    10    1            741.0           50.0000       37,050.00 
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         8" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    11    2             91.0           24.1220        2,195.10 
                                                                  LF    12    1            410.0          140.0000       57,400.00 
 
                                                      UNIT TOTAL  LF         13         5,799.0           41.8402      242,631.10 
 
                                         ITEM CODE 208738  TOTAL             13                                         242,631.10 
 
 208739  10" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    04    1            280.0           52.0000       14,560.00 
                                                                  LF    07    1          1,130.0           35.0000       39,550.00 
                                                                  LF    11    2            930.0          169.0323      157,200.00 
                                                                  LF    12    3            620.0           72.9032       45,200.00 
 
                                                      UNIT TOTAL  LF          7         2,960.0           86.6588      256,510.00 
 
                                         ITEM CODE 208739  TOTAL              7                                         256,510.00 
 
 208740  12" CORRUGATED HIGH DENSITY 
         POLYETHYLENE PIPE CONDUIT 
                                                                  LF    06    1            240.0           36.0000        8,640.00 
 
                                                      UNIT TOTAL  LF          1           240.0           36.0000        8,640.00 
 
                                         ITEM CODE 208740  TOTAL              1                                           8,640.00 
 
 208768  12" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE CONDUIT (.064" THICK) 
                                                                  LF    08    1            750.0          165.0000      123,750.00 
 
                                                      UNIT TOTAL  LF          1           750.0          165.0000      123,750.00 
 
                                         ITEM CODE 208768  TOTAL              1                                         123,750.00 
 
 208805  6" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    06    1             85.0           45.8000        3,893.00 
 
                                                      UNIT TOTAL  LF          1            85.0           45.8000        3,893.00 
 
                                         ITEM CODE 208805  TOTAL              1                                           3,893.00 
 
 208808  8" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    04    2            184.0           83.8261       15,424.00 
                                                                  LF    07    3          1,320.0          165.1212      217,960.00 
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         8" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    10    1            570.0          130.0000       74,100.00 
 
                                                      UNIT TOTAL  LF          6         2,074.0          148.2565      307,484.00 
 
                                         ITEM CODE 208808  TOTAL              6                                         307,484.00 
 
 208809  10" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    04    1             32.0          100.0000        3,200.00 
                                                                  LF    07    1             35.0          235.0000        8,225.00 
                                                                  LF    11    1             61.0          160.0000        9,760.00 
                                                                  LF    12    2            100.0          185.0000       18,500.00 
 
                                                      UNIT TOTAL  LF          5           228.0          174.0570       39,685.00 
 
                                         ITEM CODE 208809  TOTAL              5                                          39,685.00 
 
 208812  12" WELDED STEEL PIPE CONDUIT 
         (.250" THICK) 
                                                                  LF    06    1             10.0          170.0000        1,700.00 
 
                                                      UNIT TOTAL  LF          1            10.0          170.0000        1,700.00 
 
                                         ITEM CODE 208812  TOTAL              1                                           1,700.00 
 
 208905  EXTEND 6" CONDUIT 
 
                                                                  LF    12    2             30.0          146.0000        4,380.00 
 
                                                      UNIT TOTAL  LF          2            30.0          146.0000        4,380.00 
 
                                         ITEM CODE 208905  TOTAL              2                                           4,380.00 
 
 208906  EXTEND 8" CONDUIT 
 
                                                                  LF    05    1             18.0           92.0000        1,656.00 
                                                                  LF    07    1             15.0          150.0000        2,250.00 
                                                                  LF    11    3             57.0          391.2632       22,302.00 
 
                                                      UNIT TOTAL  LF          5            90.0          291.2000       26,208.00 
 
                                         ITEM CODE 208906  TOTAL              5                                          26,208.00 
 
 208907  EXTEND 10" CONDUIT 
 
                                                                  LF    11    2             42.0          472.1429       19,830.00 
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                                                      UNIT TOTAL  LF          2            42.0          472.1429       19,830.00 
 
                                         ITEM CODE 208907  TOTAL              2                                          19,830.00 
 
 209202  RECYCLED WATER WARNING SIGNS 
 
                                                                  LS    05    1                                             450.00 
                                                                  LS    07    3                                           6,250.00 
                                                                  LS    11    1                                           3,000.00 
                                                                  LS    12    1                                          10,000.00 
 
                                                      UNIT TOTAL  LS          6                                          19,700.00 
 
                                         ITEM CODE 209202  TOTAL              6                                          19,700.00 
 
 210010  MOVE-IN/MOVE-OUT (EROSION CONTROL) 
 
                                                                  EA    01    8             48.0        1,058.8542       50,825.00 
                                                                  EA    03    5             24.0          708.7850       17,010.84 
                                                                  EA    04    4             17.0          795.2941       13,520.00 
                                                                  EA    05    5             14.0          284.2857        3,980.00 
                                                                  EA    06    1              2.0          800.0000        1,600.00 
                                                                  EA    08    2              5.0          330.0000        1,650.00 
                                                                  EA    10    4             21.0        1,088.0952       22,850.00 
                                                                  EA    11    2              5.0          848.0000        4,240.00 
                                                                  EA    12    1             30.0          250.0000        7,500.00 
 
                                                      UNIT TOTAL  EA         32           166.0          742.0231      123,175.84 
 
                                         ITEM CODE 210010  TOTAL             32                                         123,175.84 
 
 210110  IMPORTED TOPSOIL (CY) 
 
                                                                  CY    01    1             62.0          231.0000       14,322.00 
                                                                  CY    04    4         10,257.0           55.5621      569,900.00 
                                                                  CY    05    2          1,420.0          100.9859      143,400.00 
                                                                  CY    06    1            240.0           35.0000        8,400.00 
                                                                  CY    11    1            460.0           53.9700       24,826.20 
                                                                  CY    12    1          1,800.0           26.0000       46,800.00 
 
                                                      UNIT TOTAL  CY         10        14,239.0           56.7209      807,648.20 
 
                                         ITEM CODE 210110  TOTAL             10                                         807,648.20 
 
 210130  DUFF 
 
                                                                  ACRE  03    1              1.0       13,566.4300       13,566.43 
                                                                  ACRE  09    1              1.1        2,825.0000        3,107.50 
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         DUFF 
 
                                                                  ACRE  12    1               .5        7,500.0000        3,750.00 
 
                                                      UNIT TOTAL  ACRE        3             2.6        7,855.3577       20,423.93 
                                                                  SQFT  08    1         26,300.0             .1000        2,630.00 
 
                                                      UNIT TOTAL  SQFT        1        26,300.0             .1000        2,630.00 
                                                                  SQYD  08    1        143,800.0            1.4400      207,072.00 
 
                                                      UNIT TOTAL  SQYD        1       143,800.0            1.4400      207,072.00 
 
                                         ITEM CODE 210130  TOTAL              5                                         230,125.93 
 
 210210  EROSION CONTROL (DRY SEED) (SQFT) 
 
                                                                  SQFT  01    4         37,540.0             .3075       11,542.00 
                                                                  SQFT  03    4         16,060.0             .4444        7,137.70 
                                                                  SQFT  06    2         53,800.0             .0800        4,304.00 
                                                                  SQFT  08    1         13,100.0             .2000        2,620.00 
                                                                  SQFT  09    1         45,500.0             .0500        2,275.00 
                                                                  SQFT  11    2          3,790.0            1.2164        4,610.00 
                                                                  SQFT  12    2        208,900.0             .0973       20,330.00 
 
                                                      UNIT TOTAL  SQFT       16       378,690.0             .1395       52,818.70 
 
                                         ITEM CODE 210210  TOTAL             16                                          52,818.70 
 
 210220  EROSION CONTROL (DRILL SEED) (SQYD) 
 
                                                                  SQYD  05    1        111,000.0             .2000       22,200.00 
 
                                                      UNIT TOTAL  SQYD        1       111,000.0             .2000       22,200.00 
 
                                         ITEM CODE 210220  TOTAL              1                                          22,200.00 
 
 210250  EROSION CONTROL (BONDED FIBER MATRIX) 
         (SQFT) 
                                                                  SQFT  02    1         95,000.0             .2400       22,800.00 
                                                                  SQFT  03    4      1,014,020.0             .1822      184,725.00 
                                                                  SQFT  11    7      3,284,770.0             .1468      482,317.00 
                                                                  SQFT  12    2      2,523,200.0             .1452      366,356.00 
 
                                                      UNIT TOTAL  SQFT       14     6,916,990.0             .1527    1,056,198.00 
 
                                         ITEM CODE 210250  TOTAL             14                                       1,056,198.00 
 
 210251  EROSION CONTROL (BONDED FIBER MATRIX) 
         (ACRE) 
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 210251  EROSION CONTROL (BONDED FIBER MATRIX) 
         (ACRE) 
                                                                  ACRE  06    1               .4       13,800.0000        5,520.00 
                                                                  ACRE  08    1             45.0        3,250.0000      146,250.00 
 
                                                      UNIT TOTAL  ACRE        2            45.4        3,342.9515      151,770.00 
 
                                         ITEM CODE 210251  TOTAL              2                                         151,770.00 
 
 210260  ROLLED EROSION CONTROL PRODUCT 
         (JUTE MESH) 
                                                                  SQFT  03    1          1,600.0             .7500        1,200.00 
                                                                  SQFT  05    1          5,000.0             .4000        2,000.00 
 
                                                      UNIT TOTAL  SQFT        2         6,600.0             .4848        3,200.00 
 
                                         ITEM CODE 210260  TOTAL              2                                           3,200.00 
 
 210270  ROLLED EROSION CONTROL PRODUCT (NETTING) 
 
                                                                  SQFT  02    1          3,790.0             .8300        3,145.70 
                                                                  SQFT  03    6        117,870.0            1.1442      134,872.00 
                                                                  SQFT  04    8      1,336,100.0             .3672      490,599.50 
                                                                  SQFT  05    2        124,700.0             .4530       56,490.00 
                                                                  SQFT  07    1          6,030.0             .8000        4,824.00 
                                                                  SQFT  10    3        621,170.0             .5004      310,844.00 
                                                                  SQFT  11    1            820.0            2.0000        1,640.00 
                                                                  SQFT  12    1        107,000.0             .5400       57,780.00 
 
                                                      UNIT TOTAL  SQFT       23     2,317,480.0             .4575    1,060,195.20 
 
                                         ITEM CODE 210270  TOTAL             23                                       1,060,195.20 
 
 210280  ROLLED EROSION CONTROL PRODUCT (BLANKET) 
 
                                                                  SQFT  01    5         15,690.0            1.2854       20,168.00 
                                                                  SQFT  02    1         20,200.0            1.5000       30,300.00 
                                                                  SQFT  03    4         13,100.0             .8732       11,439.10 
                                                                  SQFT  06    1         27,300.0             .4900       13,377.00 
                                                                  SQFT  09    3         22,530.0            1.1851       26,700.00 
 
                                                      UNIT TOTAL  SQFT       14        98,820.0            1.0320      101,984.10 
 
                                         ITEM CODE 210280  TOTAL             14                                         101,984.10 
 
 210290  ROLLED EROSION CONTROL PRODUCT (TRM) 
 
                                                                  SQFT  03    1         58,300.0            4.6900      273,427.00 
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                                                      UNIT TOTAL  SQFT        1        58,300.0            4.6900      273,427.00 
 
                                         ITEM CODE 210290  TOTAL              1                                         273,427.00 
 
 210300  HYDROMULCH 
 
                                                                  SQFT  01    6        587,400.0             .0529       31,077.00 
                                                                  SQFT  03    4        462,570.0             .0839       38,805.20 
                                                                  SQFT  04    8      1,952,060.0             .0329       64,255.00 
                                                                  SQFT  05    5      1,351,300.0             .0543       73,406.00 
                                                                  SQFT  06    3         47,156.0             .2117        9,982.52 
                                                                  SQFT  07    1          6,030.0             .2000        1,206.00 
                                                                  SQFT  08    2         46,700.0             .1137        5,308.00 
                                                                  SQFT  10    5      1,516,430.0             .0282       42,809.10 
                                                                  SQFT  12    1        313,000.0             .0500       15,650.00 
 
                                                      UNIT TOTAL  SQFT       35     6,282,646.0             .0450      282,498.82 
 
                                         ITEM CODE 210300  TOTAL             35                                         282,498.82 
 
 210350  FIBER ROLLS 
 
                                                                  LF    01    8         12,185.0            5.3781       65,532.20 
                                                                  LF    03    7         18,230.0            3.9426       71,874.50 
                                                                  LF    04   11        114,355.0            3.0932      353,724.50 
                                                                  LF    05    5         17,070.0            4.0053       68,370.00 
                                                                  LF    06    2          3,150.0            6.2381       19,650.00 
                                                                  LF    07    1            440.0            3.2500        1,430.00 
                                                                  LF    08    1            980.0            3.4000        3,332.00 
                                                                  LF    09    1            200.0            3.3600          672.00 
                                                                  LF    10    5         65,890.0            3.0750      202,613.40 
                                                                  LF    11    6        113,760.0            2.2630      257,438.80 
                                                                  LF    12    2         45,400.0            3.0074      136,536.00 
 
                                                      UNIT TOTAL  LF         49       391,660.0            3.0158    1,181,173.40 
 
                                         ITEM CODE 210350  TOTAL             49                                       1,181,173.40 
 
 210360  COMPOST SOCK 
 
                                                                  LF    11    2         98,110.0            4.8124      472,140.00 
                                                                  LF    12    1         48,300.0            6.2000      299,460.00 
 
                                                      UNIT TOTAL  LF          3       146,410.0            5.2701      771,600.00 
 
                                         ITEM CODE 210360  TOTAL              3                                         771,600.00 
 
 210420  STRAW 
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 210420  STRAW 
 
                                                                  SQFT  01    4        398,800.0             .0480       19,145.00 
                                                                  SQFT  02    1         13,400.0             .5000        6,700.00 
                                                                  SQFT  03    5        525,460.0             .1429       75,096.80 
                                                                  SQFT  04    3        482,130.0             .0336       16,200.00 
                                                                  SQFT  05    2        148,600.0             .0525        7,802.00 
                                                                  SQFT  06    2        145,836.0             .0916       13,363.60 
                                                                  SQFT  09    1         76,600.0             .0700        5,362.00 
                                                                  SQFT  10    2        350,000.0             .0532       18,620.00 
 
                                                      UNIT TOTAL  SQFT       20     2,140,826.0             .0758      162,289.40 
 
                                         ITEM CODE 210420  TOTAL             20                                         162,289.40 
 
 210430  HYDROSEED 
 
                                                                  ACRE  02    1             75.0        5,600.0000      420,000.00 
 
                                                      UNIT TOTAL  ACRE        1            75.0        5,600.0000      420,000.00 
                                                                  SQFT  01    7        646,860.0             .1553      100,445.00 
                                                                  SQFT  02    7        611,400.0             .1536       93,894.00 
                                                                  SQFT  03    3        354,570.0             .3262      115,662.50 
                                                                  SQFT  04    9      1,961,760.0             .0847      166,184.00 
                                                                  SQFT  05    5      1,776,500.0             .0737      130,840.00 
                                                                  SQFT  06    4         83,556.0             .1759       14,701.60 
                                                                  SQFT  07    4        217,730.0             .1175       25,581.00 
                                                                  SQFT  08    4        196,670.0             .1001       19,682.00 
                                                                  SQFT  10    5      1,507,430.0             .0561       84,520.90 
                                                                  SQFT  12    2        333,500.0             .1469       49,000.00 
 
                                                      UNIT TOTAL  SQFT       50     7,689,976.0             .1041      800,511.00 
 
                                         ITEM CODE 210430  TOTAL             51                                       1,220,511.00 
 
 210600  COMPOST 
 
                                                                  CY    05    1            200.0           85.0000       17,000.00 
                                                                  CY    10    1            880.0           45.0000       39,600.00 
 
                                                      UNIT TOTAL  CY          2         1,080.0           52.4074       56,600.00 
                                                                  SQFT  01    8        593,000.0             .3099      183,758.00 
                                                                  SQFT  02    2        381,400.0             .8283      315,930.00 
                                                                  SQFT  03    6        283,510.0             .6975      197,745.00 
                                                                  SQFT  04    7      1,665,660.0             .1524      253,893.00 
                                                                  SQFT  05    7      1,706,900.0             .1156      197,342.00 
                                                                  SQFT  06    3         62,520.0             .2417       15,109.60 
                                                                  SQFT  07    1          6,030.0             .2000        1,206.00 
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         COMPOST 
 
                                                                  SQFT  10    2        826,000.0             .2046      168,980.00 
                                                                  SQFT  11    6      2,770,950.0             .0974      269,815.00 
                                                                  SQFT  12    2      2,453,000.0             .1000      245,300.00 
 
                                                      UNIT TOTAL  SQFT       44    10,748,970.0             .1720    1,849,078.60 
 
                                         ITEM CODE 210600  TOTAL             46                                       1,905,678.60 
 
 210630  INCORPORATE MATERIALS 
 
                                                                  SQFT  01    1         21,800.0             .1000        2,180.00 
                                                                  SQFT  02    2        381,400.0             .0760       28,978.00 
                                                                  SQFT  03    5        388,090.0             .4269      165,671.00 
                                                                  SQFT  04    1         85,000.0             .3500       29,750.00 
                                                                  SQFT  05    2         48,650.0             .1754        8,535.00 
                                                                  SQFT  06    1        122,000.0             .0700        8,540.00 
                                                                  SQFT  08    1         26,300.0             .1400        3,682.00 
                                                                  SQFT  09    1         76,600.0             .0700        5,362.00 
                                                                  SQFT  10    3        532,000.0             .0846       45,010.00 
                                                                  SQFT  11    4      2,519,250.0             .0616      155,232.00 
                                                                  SQFT  12    1        316,000.0             .3600      113,760.00 
 
                                                      UNIT TOTAL  SQFT       22     4,517,090.0             .1255      566,700.00 
 
                                         ITEM CODE 210630  TOTAL             22                                         566,700.00 
 
 220101  FINISHING ROADWAY 
 
                                                                  LS    01    1                                          24,000.00 
                                                                  LS    02    1                                           5,000.00 
                                                                  LS    11    1                                          11,085.03 
 
                                                      UNIT TOTAL  LS          3                                          40,085.03 
 
                                         ITEM CODE 220101  TOTAL              3                                          40,085.03 
 
 240100  LIME 
 
                                                                  TON   04    1          1,950.0          160.0000      312,000.00 
                                                                  TON   12    1          1,100.0          250.0000      275,000.00 
 
                                                      UNIT TOTAL  TON         2         3,050.0          192.4590      587,000.00 
 
                                         ITEM CODE 240100  TOTAL              2                                         587,000.00 
 
 240105  LIME STABILIZED SOIL 
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 240105  LIME STABILIZED SOIL 
 
                                                                  SQYD  04    1         56,600.0            2.0000      113,200.00 
                                                                  SQYD  12    1         50,300.0            3.5000      176,050.00 
 
                                                      UNIT TOTAL  SQYD        2       106,900.0            2.7058      289,250.00 
 
                                         ITEM CODE 240105  TOTAL              2                                         289,250.00 
 
 250101  CLASS 1 AGGREGATE SUBBASE 
 
                                                                  CY    05    1          1,130.0           90.0000      101,700.00 
 
                                                      UNIT TOTAL  CY          1         1,130.0           90.0000      101,700.00 
 
                                         ITEM CODE 250101  TOTAL              1                                         101,700.00 
 
 250201  CLASS 2 AGGREGATE SUBBASE 
 
                                                                  CY    08    3          2,600.0           45.6923      118,800.00 
                                                                  CY    10    1         12,100.0           25.0000      302,500.00 
                                                                  CY    12    3         26,426.0           25.5649      675,578.00 
 
                                                      UNIT TOTAL  CY          7        41,126.0           26.6712    1,096,878.00 
 
                                         ITEM CODE 250201  TOTAL              7                                       1,096,878.00 
 
 250301  CLASS 3 AGGREGATE SUBBASE 
 
                                                                  CY    12    2         15,500.0           24.6129      381,500.00 
 
                                                      UNIT TOTAL  CY          2        15,500.0           24.6129      381,500.00 
 
                                         ITEM CODE 250301  TOTAL              2                                         381,500.00 
 
 250401  CLASS 4 AGGREGATE SUBBASE 
 
                                                                  CY    04    4         63,420.0           24.4286    1,549,260.00 
                                                                  CY    11    2         38,813.0           20.0201      777,040.00 
 
                                                      UNIT TOTAL  CY          6       102,233.0           22.7549    2,326,300.00 
 
                                         ITEM CODE 250401  TOTAL              6                                       2,326,300.00 
 
 250501  CLASS 5 AGGREGATE SUBBASE 
 
                                                                  CY    11    1        585,000.0            2.0000    1,170,000.00 
 
                                                      UNIT TOTAL  CY          1       585,000.0            2.0000    1,170,000.00 
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                                         ITEM CODE 250501  TOTAL              1                                       1,170,000.00 
 
 260201  CLASS 2 AGGREGATE BASE 
 
                                                                  CY    04    1             98.0           66.0000        6,468.00 
 
                                                      UNIT TOTAL  CY          1            98.0           66.0000        6,468.00 
 
                                         ITEM CODE 260201  TOTAL              1                                           6,468.00 
 
 260202  CLASS 2 AGGREGATE BASE (TON) 
 
                                                                  TON   03    1          2,880.0           12.0000       34,560.00 
 
                                                      UNIT TOTAL  TON         1         2,880.0           12.0000       34,560.00 
 
                                         ITEM CODE 260202  TOTAL              1                                          34,560.00 
 
 260203  CLASS 2 AGGREGATE BASE (CY) 
 
                                                                  CY    01    6          5,576.0           65.8985      367,450.00 
                                                                  CY    02   11        113,090.0           23.8721    2,699,691.76 
                                                                  CY    03   14         59,515.0           36.8836    2,195,126.40 
                                                                  CY    04    8         39,237.0           42.6135    1,672,027.00 
                                                                  CY    05    9         34,730.0           44.2859    1,538,050.00 
                                                                  CY    06    9         15,448.0           47.7135      737,078.00 
                                                                  CY    07    3          2,358.0           45.1442      106,450.00 
                                                                  CY    08   11         39,356.0           38.1449    1,501,230.00 
                                                                  CY    10    7        127,920.0           30.9456    3,958,560.00 
                                                                  CY    11    7         36,429.0           30.8268    1,122,990.30 
                                                                  CY    12    7         19,146.0           31.9432      611,585.00 
 
                                                      UNIT TOTAL  CY         92       492,805.0           33.5026   16,510,238.46 
 
                                         ITEM CODE 260203  TOTAL             92                                      16,510,238.46 
 
 260210  AGGREGATE BASE (APPROACH SLAB) 
 
                                                                  CY    04    1             24.0          200.0000        4,800.00 
                                                                  CY    07    2             73.0          312.3288       22,800.00 
 
                                                      UNIT TOTAL  CY          3            97.0          284.5361       27,600.00 
 
                                         ITEM CODE 260210  TOTAL              3                                          27,600.00 
 
 260303  CLASS 3 AGGREGATE BASE (CY) 
 
                                                                  CY    04    2          4,726.0           40.2391      190,170.00 
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         CLASS 3 AGGREGATE BASE (CY) 
 
                                                                  CY    07   17        135,650.2           25.2703    3,427,921.60 
 
                                                      UNIT TOTAL  CY         19       140,376.2           25.7743    3,618,091.60 
 
                                         ITEM CODE 260303  TOTAL             19                                       3,618,091.60 
 
 270003  CEMENT TREATED BASE 
         (ROAD-MIXED, CLASS A) (CY) 
                                                                  CY    12    1             47.0          150.0000        7,050.00 
 
                                                      UNIT TOTAL  CY          1            47.0          150.0000        7,050.00 
 
                                         ITEM CODE 270003  TOTAL              1                                           7,050.00 
 
 280000  LEAN CONCRETE BASE 
 
                                                                  CY    04    3         18,080.0           92.2760    1,668,350.00 
                                                                  CY    05    2          3,430.0          128.7347      441,560.00 
                                                                  CY    07   13         92,399.2           84.8538    7,840,420.00 
                                                                  CY    08    4          3,190.0          166.8527      532,260.00 
                                                                  CY    10    1          4,840.0          125.0000      605,000.00 
                                                                  CY    12    2          3,410.0          147.4487      502,800.00 
 
                                                      UNIT TOTAL  CY         25       125,349.2           92.4648   11,590,390.00 
 
                                         ITEM CODE 280000  TOTAL             25                                      11,590,390.00 
 
 280010  RAPID STRENGTH CONCRETE BASE 
 
                                                                  CY    04    1            190.0          325.0000       61,750.00 
                                                                  CY    08    2            380.0          373.6842      142,000.00 
 
                                                      UNIT TOTAL  CY          3           570.0          357.4561      203,750.00 
 
                                         ITEM CODE 280010  TOTAL              3                                         203,750.00 
 
 280015  LEAN CONCRETE BASE RAPID SETTING 
 
                                                                  CY    06    1            430.0          380.0000      163,400.00 
                                                                  CY    07    9         20,605.0          216.2427    4,455,680.00 
                                                                  CY    12    1            160.0          455.0000       72,800.00 
 
                                                      UNIT TOTAL  CY         11        21,195.0          221.3673    4,691,880.00 
 
                                         ITEM CODE 280015  TOTAL             11                                       4,691,880.00 
 
 280020  ASPHALTIC EMULSION (CONCRETE BASE) 
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 280020  ASPHALTIC EMULSION (CONCRETE BASE) 
 
                                                                  TON   04    1             38.0          500.0000       19,000.00 
 
                                                      UNIT TOTAL  TON         1            38.0          500.0000       19,000.00 
 
                                         ITEM CODE 280020  TOTAL              1                                          19,000.00 
 
 280200  REPLACE BASE 
 
                                                                  CY    07    1            290.0          350.0000      101,500.00 
 
                                                      UNIT TOTAL  CY          1           290.0          350.0000      101,500.00 
 
                                         ITEM CODE 280200  TOTAL              1                                         101,500.00 
 
 290201  ASPHALT TREATED PERMEABLE BASE 
 
                                                                  CY    03    1          1,110.0          150.0000      166,500.00 
                                                                  CY    12    1             12.0          500.0000        6,000.00 
 
                                                      UNIT TOTAL  CY          2         1,122.0          153.7433      172,500.00 
 
                                         ITEM CODE 290201  TOTAL              2                                         172,500.00 
 
 290301  CEMENT TREATED PERMEABLE BASE 
 
                                                                  CY    07    2            290.0           78.7586       22,840.00 
 
                                                      UNIT TOTAL  CY          2           290.0           78.7586       22,840.00 
 
                                         ITEM CODE 290301  TOTAL              2                                          22,840.00 
 
 303000  PULVERIZED ROADBED 
 
                                                                  SQYD  09    1          8,880.0            2.4800       22,022.40 
 
                                                      UNIT TOTAL  SQYD        1         8,880.0            2.4800       22,022.40 
 
                                         ITEM CODE 303000  TOTAL              1                                          22,022.40 
 
 360200  BASE BOND BREAKER 
 
                                                                  SQYD  07    1          1,140.0            2.0000        2,280.00 
 
                                                      UNIT TOTAL  SQYD        1         1,140.0            2.0000        2,280.00 
 
                                         ITEM CODE 360200  TOTAL              1                                           2,280.00 
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 370001  SAND COVER (SEAL) 
 
                                                                  TON   01    3            570.0           61.2140       34,892.00 
                                                                  TON   02    6          1,993.0           31.3623       62,505.00 
                                                                  TON   03    1            760.0           16.2300       12,334.80 
                                                                  TON   06    2          1,900.0          125.9368      239,280.00 
                                                                  TON   08    1             83.0           60.0000        4,980.00 
                                                                  TON   09    1            340.0            1.0000          340.00 
                                                                  TON   11    1             11.0          100.0000        1,100.00 
 
                                                      UNIT TOTAL  TON        15         5,657.0           62.8304      355,431.80 
 
                                         ITEM CODE 370001  TOTAL             15                                         355,431.80 
 
 370120  ASPHALT-RUBBER BINDER 
 
                                                                  TON   01    3            820.0          780.9000      640,338.00 
                                                                  TON   02    4          1,410.0          698.7518      985,240.00 
                                                                  TON   09    1            270.0          930.0000      251,100.00 
                                                                  TON   10    1             30.0          570.0000       17,100.00 
                                                                  TON   11    1            830.0          900.0000      747,000.00 
 
                                                      UNIT TOTAL  TON        10         3,360.0          785.9458    2,640,778.00 
 
                                         ITEM CODE 370120  TOTAL             10                                       2,640,778.00 
 
 373900  ASPHALTIC EMULSION 
 
                                                                  TON   03    1             10.0            1.0000           10.00 
 
                                                      UNIT TOTAL  TON         1            10.0            1.0000           10.00 
 
                                         ITEM CODE 373900  TOTAL              1                                              10.00 
 
 374002  ASPHALTIC EMULSION (FOG SEAL COAT) 
 
                                                                  TON   01    4             80.3          599.8471       48,167.72 
                                                                  TON   02    1             46.0          676.0000       31,096.00 
                                                                  TON   03    6             65.5          583.5198       38,220.55 
                                                                  TON   04    2              4.0          737.5000        2,950.00 
                                                                  TON   05    3             43.2          738.4259       31,900.00 
                                                                  TON   06    4            358.0          478.6034      171,340.00 
                                                                  TON   08    2              7.2          866.2389        6,236.92 
                                                                  TON   09    2             25.0          960.4000       24,010.00 
                                                                  TON   10    3            166.0          908.1928      150,760.00 
                                                                  TON   11   13             47.3          747.1630       35,340.81 
                                                                  TON   12    1             69.0          800.0000       55,200.00 
 
                                                      UNIT TOTAL  TON        41           911.5          653.0137      595,222.00 
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                                         ITEM CODE 374002  TOTAL             41                                         595,222.00 
 
 374004  ASPHALTIC EMULSION (FLUSH COAT) 
 
                                                                  TON   02    5            237.0          735.4233      174,295.33 
                                                                  TON   06    1             50.0          702.0000       35,100.00 
                                                                  TON   08    1             11.0          550.0000        6,050.00 
 
                                                      UNIT TOTAL  TON         7           298.0          722.9709      215,445.33 
 
                                         ITEM CODE 374004  TOTAL              7                                         215,445.33 
 
 374207  CRACK TREATMENT 
 
                                                                  LNMI  03    7             72.5        3,827.9448      277,526.00 
                                                                  LNMI  04   10             72.2        4,619.3213      333,515.00 
                                                                  LNMI  06    2             75.0        2,954.8000      221,610.00 
                                                                  LNMI  07    5            136.5        2,762.9304      377,140.00 
                                                                  LNMI  08    1             13.0        4,000.0000       52,000.00 
                                                                  LNMI  11    1             31.0          150.0000        4,650.00 
 
                                                      UNIT TOTAL  LNMI       26           400.2        3,164.5202    1,266,441.00 
 
                                         ITEM CODE 374207  TOTAL             26                                       1,266,441.00 
 
 374492  ASPHALTIC EMULSION (POLYMER MODIFIED) 
 
                                                                  TON   03    1            460.0          832.9000      383,134.00 
                                                                  TON   06    1          1,570.0          800.0000    1,256,000.00 
                                                                  TON   11    1             11.0        1,000.0000       11,000.00 
 
                                                      UNIT TOTAL  TON         3         2,041.0          808.4929    1,650,134.00 
 
                                         ITEM CODE 374492  TOTAL              3                                       1,650,134.00 
 
 374493  POLYMER ASPHALTIC EMULSION 
         (SEAL COAT) 
                                                                  TON   06    1            400.0          600.0000      240,000.00 
 
                                                      UNIT TOTAL  TON         1           400.0          600.0000      240,000.00 
 
                                         ITEM CODE 374493  TOTAL              1                                         240,000.00 
 
 375001  SCREENINGS 
 
                                                                  TON   06    1          3,570.0           32.0000      114,240.00 
 
                                                      UNIT TOTAL  TON         1         3,570.0           32.0000      114,240.00 
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                                         ITEM CODE 375001  TOTAL              1                                         114,240.00 
 
 375020  PARKING AREA SEAL 
 
                                                                  TON   10    1              3.9        1,800.0000        7,020.00 
 
                                                      UNIT TOTAL  TON         1             3.9        1,800.0000        7,020.00 
 
                                         ITEM CODE 375020  TOTAL              1                                           7,020.00 
 
 375022  SCREENINGS (MEDIUM) 
 
                                                                  TON   03    1          4,070.0           21.2600       86,528.20 
                                                                  TON   06    1         15,300.0           34.0000      520,200.00 
                                                                  TON   11    1             63.0          150.0000        9,450.00 
 
                                                      UNIT TOTAL  TON         3        19,433.0           31.7078      616,178.20 
 
                                         ITEM CODE 375022  TOTAL              3                                         616,178.20 
 
 375030  SCREENINGS (HOT-APPLIED) 
 
                                                                  TON   01    2          3,450.0           55.1884      190,400.00 
                                                                  TON   02    5         15,460.0           63.1953      977,000.00 
                                                                  TON   10    1            190.0           30.0000        5,700.00 
                                                                  TON   11    1          5,270.0          215.0000    1,133,050.00 
 
                                                      UNIT TOTAL  TON         9        24,370.0           94.6307    2,306,150.00 
 
                                         ITEM CODE 375030  TOTAL              9                                       2,306,150.00 
 
 375035  PRECOATED SCREENINGS 
 
                                                                  TON   01    1          1,190.0           76.0000       90,440.00 
                                                                  TON   09    1          1,820.0          125.0000      227,500.00 
 
                                                      UNIT TOTAL  TON         2         3,010.0          105.6279      317,940.00 
 
                                         ITEM CODE 375035  TOTAL              2                                         317,940.00 
 
 377501  SLURRY SEAL 
 
                                                                  TON   07    1              4.0        2,500.0000       10,000.00 
                                                                  TON   08    4          8,502.3          125.4600    1,066,698.34 
                                                                  TON   11    1          2,670.0          170.0000      453,900.00 
 
                                                      UNIT TOTAL  TON         6        11,176.3          136.9504    1,530,598.34 
 
                                         ITEM CODE 377501  TOTAL              6                                       1,530,598.34 
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 378000  MICRO-SURFACING 
 
                                                                  TON   02    1          3,970.0          175.0000      694,750.00 
                                                                  TON   03    2          1,510.0           53.6887       81,070.00 
                                                                  TON   04    1          1,300.0           78.7500      102,375.00 
                                                                  TON   08    1          5,110.0          206.0000    1,052,660.00 
 
                                                      UNIT TOTAL  TON         5        11,890.0          162.3932    1,930,855.00 
 
                                         ITEM CODE 378000  TOTAL              5                                       1,930,855.00 
 
 378005  REPAIR WHEEL PATH DEPRESSION 
 
                                                                  TON   08    1            180.0          316.0000       56,880.00 
 
                                                      UNIT TOTAL  TON         1           180.0          316.0000       56,880.00 
 
                                         ITEM CODE 378005  TOTAL              1                                          56,880.00 
 
 390010  PREPAVING PROFILOGRAPH 
 
                                                                  LS    01    1                                           3,000.00 
                                                                  LS    02    3                                          20,000.00 
                                                                  LS    03    4                                          24,500.00 
                                                                  LS    04    1                                           5,000.00 
                                                                  LS    06    6                                          35,600.00 
                                                                  LS    08    1                                           4,000.00 
                                                                  LS    09    2                                          31,200.00 
                                                                  LS    10    1                                           2,500.00 
 
                                                      UNIT TOTAL  LS         19                                         125,800.00 
 
                                         ITEM CODE 390010  TOTAL             19                                         125,800.00 
 
 390011  PREPAVING INERTIAL PROFILER 
 
                                                                  LS    01    2                                          12,000.00 
                                                                  LS    03    2                                          11,600.00 
                                                                  LS    06    5                                          28,400.00 
                                                                  LS    07    1                                           2,000.00 
                                                                  LS    08    2                                           9,205.80 
                                                                  LS    10    1                                          34,750.00 
 
                                                      UNIT TOTAL  LS         13                                          97,955.80 
 
                                         ITEM CODE 390011  TOTAL             13                                          97,955.80 
 
 390020  PREPAVING GRINDING DAY 
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 390020  PREPAVING GRINDING DAY 
 
                                                                  EA    01    3              4.0       16,125.0000       64,500.00 
                                                                  EA    02    3              6.0        7,750.0000       46,500.00 
                                                                  EA    03    6             24.0        8,716.6667      209,200.00 
                                                                  EA    04    1             10.0        7,000.0000       70,000.00 
                                                                  EA    06   10             12.0       13,508.3333      162,100.00 
                                                                  EA    08    2              6.0        4,250.0000       25,500.00 
                                                                  EA    09    2              2.0        9,850.0000       19,700.00 
                                                                  EA    10    1              1.0        4,000.0000        4,000.00 
 
                                                      UNIT TOTAL  EA         28            65.0        9,253.8462      601,500.00 
 
                                         ITEM CODE 390020  TOTAL             28                                         601,500.00 
 
 390095  REPLACE ASPHALT CONCRETE SURFACING 
 
                                                                  CY    01    2          3,050.0          221.1311      674,450.00 
                                                                  CY    02    8          5,555.0          300.2120    1,667,677.40 
                                                                  CY    03   12          8,577.0          235.2133    2,017,424.50 
                                                                  CY    04    3            380.0          390.2632      148,300.00 
                                                                  CY    06    1              2.2        1,475.0000        3,245.00 
                                                                  CY    07    6          4,550.0          205.1868      933,600.00 
                                                                  CY    08   10         16,864.0          213.6821    3,603,535.00 
                                                                  CY    10    1            950.0          195.0000      185,250.00 
                                                                  CY    12    1              6.0          750.0000        4,500.00 
 
                                                      UNIT TOTAL  CY         44        39,934.2          231.3301    9,237,981.90 
 
                                         ITEM CODE 390095  TOTAL             44                                       9,237,981.90 
 
 390129  HOT MIX ASPHALT (TYPE C) 
 
                                                                  TON   07    1         27,000.0           68.0000    1,836,000.00 
                                                                  TON   08   10        135,340.0           79.6884   10,785,030.40 
                                                                  TON   11    4         10,480.0          116.6603    1,222,600.00 
 
                                                      UNIT TOTAL  TON        15       172,820.0           80.1043   13,843,630.40 
 
                                         ITEM CODE 390129  TOTAL             15                                      13,843,630.40 
 
 390131  HOT MIX ASPHALT 
 
                                                                  TON   02    1         11,600.0          113.5000    1,316,600.00 
                                                                  TON   03    2         20,080.0          120.3825    2,417,280.00 
                                                                  TON   04    3         79,650.0           75.8757    6,043,500.00 
                                                                  TON   06    2         54,500.0           83.7505    4,564,400.00 
                                                                  TON   07    2         54,600.0           74.1905    4,050,800.00 
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         HOT MIX ASPHALT 
 
                                                                  TON   10    1         37,300.0           68.0000    2,536,400.00 
                                                                  TON   11    1         25,300.0           73.0000    1,846,900.00 
                                                                  TON   12    1         30,400.0           70.0000    2,128,000.00 
 
                                                      UNIT TOTAL  TON        13       313,430.0           79.4560   24,903,880.00 
                                                                  TONN  12    1          1,090.0           80.0000       87,200.00 
 
                                                      UNIT TOTAL  TONN        1         1,090.0           80.0000       87,200.00 
 
                                         ITEM CODE 390131  TOTAL             14                                      24,991,080.00 
 
 390132  HOT MIX ASPHALT (TYPE A) 
 
                                                                  TON   01   14         20,616.0          137.0123    2,824,645.00 
                                                                  TON   02   17         51,290.0          121.9563    6,255,140.00 
                                                                  TON   03   20         71,970.0           91.2241    6,565,398.00 
                                                                  TON   04   26         77,881.0           91.7737    7,147,429.00 
                                                                  TON   05   14         51,022.0          105.5110    5,383,380.00 
                                                                  TON   06   23         79,673.0           86.1075    6,860,440.00 
                                                                  TON   07   13         11,229.0           98.9144    1,110,710.00 
                                                                  TON   08   16         52,393.0          105.0053    5,501,544.70 
                                                                  TON   09    5         45,050.0          131.2028    5,910,685.60 
                                                                  TON   10   12         61,873.0           85.5947    5,295,998.00 
                                                                  TON   11    9         35,702.0           81.5792    2,912,540.40 
                                                                  TON   12   10         10,820.0           75.8559      820,760.50 
 
                                                      UNIT TOTAL  TON       179       569,519.0           99.3622   56,588,671.20 
 
                                         ITEM CODE 390132  TOTAL            179                                      56,588,671.20 
 
 390133  HOT MIX ASPHALT (TYPE B) 
 
                                                                  TON   02    1            466.0          170.0000       79,220.00 
                                                                  TON   10    3          6,775.0           77.9993      528,445.00 
 
                                                      UNIT TOTAL  TON         4         7,241.0           83.9200      607,665.00 
 
                                         ITEM CODE 390133  TOTAL              4                                         607,665.00 
 
 390134  HOT MIX ASPHALT (OPEN GRADED) 
 
                                                                  TON   01    2          1,737.0          166.3212      288,900.00 
                                                                  TON   03    3            840.0          142.1429      119,400.00 
                                                                  TON   04    9         64,350.0           82.8845    5,333,617.00 
                                                                  TON   05    2          2,120.0          125.8255      266,750.00 
                                                                  TON   06    1          1,480.0           92.0000      136,160.00 
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         HOT MIX ASPHALT (OPEN GRADED) 
 
                                                                  TON   12    3          5,245.0          112.2444      588,722.00 
 
                                                      UNIT TOTAL  TON        20        75,772.0           88.8659    6,733,549.00 
 
                                         ITEM CODE 390134  TOTAL             20                                       6,733,549.00 
 
 390135  HOT MIX ASPHALT (LEVELING) 
 
                                                                  TON   01    1            790.0          175.0000      138,250.00 
 
                                                      UNIT TOTAL  TON         1           790.0          175.0000      138,250.00 
 
                                         ITEM CODE 390135  TOTAL              1                                         138,250.00 
 
 390136  MINOR HOT MIX ASPHALT 
 
                                                                  TON   01    3            181.0          207.2652       37,515.00 
                                                                  TON   02    1             86.0          100.0000        8,600.00 
                                                                  TON   03   15          1,936.0          185.8438      359,793.60 
                                                                  TON   04    3            795.0          273.7107      217,600.00 
                                                                  TON   07    5            314.9          136.0749       42,850.00 
                                                                  TON   08    7            660.0          203.2995      134,177.68 
                                                                  TON   11   12          3,254.9          116.7148      379,895.00 
 
                                                      UNIT TOTAL  TON        46         7,227.8          163.3182    1,180,431.28 
                                                                  TONN  07    1             11.0          520.0000        5,720.00 
 
                                                      UNIT TOTAL  TONN        1            11.0          520.0000        5,720.00 
 
                                         ITEM CODE 390136  TOTAL             47                                       1,186,151.28 
 
 390137  RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 
 
                                                                  TON   01    1          5,750.0          150.0000      862,500.00 
                                                                  TON   03    1         15,100.0           93.0000    1,404,300.00 
                                                                  TON   04    4         25,980.0          107.9326    2,804,090.00 
                                                                  TON   05    1          5,530.0          123.0000      680,190.00 
                                                                  TON   06    6         71,632.0          105.0034    7,521,600.00 
                                                                  TON   07    2          9,470.0           97.9556      927,640.00 
                                                                  TON   08    1         18,900.0           86.0000    1,625,400.00 
                                                                  TON   10    6         62,740.0           85.3420    5,354,360.00 
                                                                  TON   12    4         14,590.0          110.1830    1,607,570.00 
 
                                                      UNIT TOTAL  TON        26       229,692.0           99.2096   22,787,650.00 
                                                                  TONN  12    1          1,710.0           97.0000      165,870.00 
 
                                                      UNIT TOTAL  TONN        1         1,710.0           97.0000      165,870.00 
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                                         ITEM CODE 390137  TOTAL             27                                      22,953,520.00 
 
 390138  RUBBERIZED HOT MIX ASPHALT (OPEN GRADED) 
 
                                                                  TON   03    5         24,507.0           93.5671    2,293,050.00 
                                                                  TON   06    1          2,840.0          100.0000      284,000.00 
 
                                                      UNIT TOTAL  TON         6        27,347.0           94.2352    2,577,050.00 
 
                                         ITEM CODE 390138  TOTAL              6                                       2,577,050.00 
 
 390139  RUBBERIZED HOT MIX ASPHALT (OPEN GRADED 
         HIGH BINDER) 
                                                                  TON   06    1         16,200.0          137.0000    2,219,400.00 
 
                                                      UNIT TOTAL  TON         1        16,200.0          137.0000    2,219,400.00 
 
                                         ITEM CODE 390139  TOTAL              1                                       2,219,400.00 
 
 390140  RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 
 
                                                                  TON   02    1         17,300.0          100.0000    1,730,000.00 
                                                                  TON   08    3         78,400.0           88.5842    6,945,000.00 
                                                                  TON   10    2         34,100.0           99.5902    3,396,025.00 
                                                                  TON   11    1         45,000.0           90.0000    4,050,000.00 
                                                                  TON   12    1         43,500.0           86.4000    3,758,400.00 
 
                                                      UNIT TOTAL  TON         8       218,300.0           91.0647   19,879,425.00 
 
                                         ITEM CODE 390140  TOTAL              8                                      19,879,425.00 
 
 390141  HOT MIX ASPHALT 
         (BONDED WEARING COURSE-GAP GRADED) 
                                                                  TON   03    1         23,000.0          102.7500    2,363,250.00 
                                                                  TON   04    1         11,000.0           92.0000    1,012,000.00 
                                                                  TON   06    2         25,600.0          108.3438    2,773,600.00 
 
                                                      UNIT TOTAL  TON         4        59,600.0          103.1686    6,148,850.00 
 
                                         ITEM CODE 390141  TOTAL              4                                       6,148,850.00 
 
 390142  HOT MIX ASPHALT 
         (BONDED WEARING COURSE-GAP GRADED) 
                                                                  TON   06    1         12,200.0           86.0000    1,049,200.00 
 
                                                      UNIT TOTAL  TON         1        12,200.0           86.0000    1,049,200.00 
 
                                         ITEM CODE 390142  TOTAL              1                                       1,049,200.00 
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 390151  ASPHALTIC EMULSION MEMBRANE 
         (BONDED WEARING COURSE) 
                                                                  TON   01    2            430.0          196.0000       84,280.00 
                                                                  TON   03    1            480.0          500.0000      240,000.00 
                                                                  TON   04    2            158.0          550.0000       86,900.00 
                                                                  TON   06    5          1,090.0          455.3853      496,370.00 
 
                                                      UNIT TOTAL  TON        10         2,158.0          420.5514      907,550.00 
 
                                         ITEM CODE 390151  TOTAL             10                                         907,550.00 
 
 390156  RUBBERIZED HOT MIX ASPHALT 
         (BONDED WEARING COURSE-GAP GRADED) 
                                                                  TON   04    1          3,070.0          125.0000      383,750.00 
                                                                  TON   06    2         27,640.0          120.4208    3,328,432.00 
 
                                                      UNIT TOTAL  TON         3        30,710.0          120.8786    3,712,182.00 
 
                                         ITEM CODE 390156  TOTAL              3                                       3,712,182.00 
 
 390158  HOT MIX ASPHALT 
         (BONDED WEARING COURSE-OPEN GRADED) 
                                                                  TON   01    2         19,800.0          138.4848    2,742,000.00 
 
                                                      UNIT TOTAL  TON         2        19,800.0          138.4848    2,742,000.00 
 
                                         ITEM CODE 390158  TOTAL              2                                       2,742,000.00 
 
 390161  HOT MIX ASPHALT (BRIDGE) 
 
                                                                  TON   01    2             99.0          433.2525       42,892.00 
                                                                  TON   02    2          1,152.0          142.1368      163,741.60 
                                                                  TON   11    1            203.0           90.0000       18,270.00 
 
                                                      UNIT TOTAL  TON         5         1,454.0          154.6792      224,903.60 
 
                                         ITEM CODE 390161  TOTAL              5                                         224,903.60 
 
 390250  HOT MIX ASPHALT (TYPE A-WMA) 
 
                                                                  TON   03    1          1,140.0          210.6800      240,175.20 
                                                                  TON   07    3          8,750.0           99.2643      868,563.00 
 
                                                      UNIT TOTAL  TON         4         9,890.0          112.1070    1,108,738.20 
 
                                         ITEM CODE 390250  TOTAL              4                                       1,108,738.20 
 
 390253  RUBBERIZED HOT MIX ASPHALT 
         (GAP GRADED-WMA) 
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 390253  RUBBERIZED HOT MIX ASPHALT 
         (GAP GRADED-WMA) 
                                                                  TON   01    1          4,510.0          135.0000      608,850.00 
                                                                  TON   07    5         30,190.0           88.6051    2,674,987.50 
 
                                                      UNIT TOTAL  TON         6        34,700.0           94.6351    3,283,837.50 
 
                                         ITEM CODE 390253  TOTAL              6                                       3,283,837.50 
 
 390300  HOT MIX ASPHALT, SUPERPAVE (TYPE A) 
 
                                                                  TON   02    1         96,100.0           69.0000    6,630,900.00 
                                                                  TON   05    1         20,200.0           72.0000    1,454,400.00 
                                                                  TON   06    2         26,100.0           88.1556    2,300,860.00 
                                                                  TON   09    2         38,430.0          123.2227    4,735,450.00 
 
                                                      UNIT TOTAL  TON         6       180,830.0           83.6233   15,121,610.00 
 
                                         ITEM CODE 390300  TOTAL              6                                      15,121,610.00 
 
 390301  RUBBERIZED HOT MIX ASPHALT, 
         SUPERPAVE (GAP GRADED) 
                                                                  TON   03    1          6,500.0           79.0000      513,500.00 
                                                                  TON   07    1         23,000.0          100.0000    2,300,000.00 
                                                                  TON   08    2         45,940.0           84.6519    3,888,910.00 
                                                                  TON   11    1         17,400.0          110.0000    1,914,000.00 
 
                                                      UNIT TOTAL  TON         5        92,840.0           92.8092    8,616,410.00 
 
                                         ITEM CODE 390301  TOTAL              5                                       8,616,410.00 
 
 391007  PAVING ASPHALT (BINDER, GEOSYNTHETIC 
         PAVEMENT INTERLAYER) 
                                                                  TON   01    2              4.7        4,297.8723       20,200.00 
                                                                  TON   08    1              1.0        8,000.0000        8,000.00 
 
                                                      UNIT TOTAL  TON         3             5.7        4,947.3684       28,200.00 
 
                                         ITEM CODE 391007  TOTAL              3                                          28,200.00 
 
 393004  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING FABRIC) 
                                                                  SQFT  07    1         41,100.0             .2000        8,220.00 
 
                                                      UNIT TOTAL  SQFT        1        41,100.0             .2000        8,220.00 
                                                                  SQYD  01    3          4,120.0            6.2658       25,815.00 
                                                                  SQYD  03    1            200.0            5.1500        1,030.00 
                                                                  SQYD  04    3         39,970.0            1.5254       60,970.00 
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         GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING FABRIC) 
                                                                  SQYD  06    1            260.0           10.0000        2,600.00 
                                                                  SQYD  07    1            520.0            3.2500        1,690.00 
 
                                                      UNIT TOTAL  SQYD        9        45,070.0            2.0436       92,105.00 
 
                                         ITEM CODE 393004  TOTAL             10                                         100,325.00 
 
 393005  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (PAVING MAT) 
                                                                  SQYD  04    1          1,820.0            5.0000        9,100.00 
 
                                                      UNIT TOTAL  SQYD        1         1,820.0            5.0000        9,100.00 
 
                                         ITEM CODE 393005  TOTAL              1                                           9,100.00 
 
 393008  GEOSYNTHETIC PAVEMENT INTERLAYER 
         (GEOCOMPOSITE STRIP MEMBRANE) 
                                                                  SQYD  02    1            120.0           16.0000        1,920.00 
 
                                                      UNIT TOTAL  SQYD        1           120.0           16.0000        1,920.00 
 
                                         ITEM CODE 393008  TOTAL              1                                           1,920.00 
 
 394050  RUMBLE STRIP 
 
                                                                  STA   04    1              4.4        1,300.0000        5,720.00 
                                                                  STA   05    2            510.0           29.7059       15,150.00 
                                                                  STA   06    2            220.0           31.3636        6,900.00 
                                                                  STA   08    3          1,390.0           54.1144       75,219.00 
                                                                  STA   09    1              2.0          555.0000        1,110.00 
                                                                  STA   10    2          3,162.0           31.2397       98,780.00 
                                                                  STA   11    1            550.0           27.0000       14,850.00 
 
                                                      UNIT TOTAL  STA        12         5,838.4           37.2926      217,729.00 
 
                                         ITEM CODE 394050  TOTAL             12                                         217,729.00 
 
 394051  SHOULDER RUMBLE STRIP 
         (HMA,ROLLED-IN INDENTATIONS) 
                                                                  STA   04    2            300.0           14.0000        4,200.00 
 
                                                      UNIT TOTAL  STA         2           300.0           14.0000        4,200.00 
 
                                         ITEM CODE 394051  TOTAL              2                                           4,200.00 
 
 394053  SHOULDER RUMBLE STRIP 
         (HMA,GROUND-IN INDENTATIONS) 
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 394053  SHOULDER RUMBLE STRIP 
         (HMA,GROUND-IN INDENTATIONS) 
                                                                  LF    02    1          3,520.0            2.7500        9,680.00 
                                                                  LF    04    1          8,770.0            1.0000        8,770.00 
 
                                                      UNIT TOTAL  LF          2        12,290.0            1.5012       18,450.00 
                                                                  STA   02    3            505.7           63.4151       32,069.00 
                                                                  STA   03    2          2,230.0           13.4529       30,000.00 
                                                                  STA   04    4            266.0           75.4060       20,058.00 
                                                                  STA   05    1            120.0           40.5000        4,860.00 
                                                                  STA   06    4          3,397.0           18.9196       64,270.00 
                                                                  STA   08    5            731.0           65.0479       47,550.00 
                                                                  STA   09    3            857.0           25.9043       22,200.00 
                                                                  STA   10    3          1,541.0           17.5490       27,043.00 
                                                                  STA   11    1             63.0          125.0000        7,875.00 
 
                                                      UNIT TOTAL  STA        26         9,710.7           26.3549      255,925.00 
 
                                         ITEM CODE 394053  TOTAL             28                                         274,375.00 
 
 394060  DATA CORE 
 
                                                                  LS    01    4                                          12,500.00 
                                                                  LS    02    6                                          18,300.00 
                                                                  LS    03    5                                          22,000.00 
                                                                  LS    04   11                                          45,000.00 
                                                                  LS    05    3                                           9,680.00 
                                                                  LS    06   16                                          78,030.00 
                                                                  LS    07    8                                          30,175.00 
                                                                  LS    08   10                                          95,067.51 
                                                                  LS    09    4                                          33,350.00 
                                                                  LS    10    7                                          41,050.00 
                                                                  LS    11    3                                           5,200.00 
                                                                  LS    12    1                                          22,000.00 
 
                                                      UNIT TOTAL  LS         78                                         412,352.51 
 
                                         ITEM CODE 394060  TOTAL             78                                         412,352.51 
 
 394073  PLACE HOT MIX ASPHALT DIKE (TYPE A) 
 
                                                                  LF    01    4          1,214.0           10.0824       12,240.00 
                                                                  LF    02    4            744.0           13.0710        9,724.80 
                                                                  LF    03    5         25,076.0             .9808       24,594.30 
                                                                  LF    04    6          4,063.0            3.7778       15,349.00 
                                                                  LF    05    3          8,259.0            2.0774       17,157.50 
                                                                  LF    06    1         30,100.0            1.0000       30,100.00 
                                                                  LF    07    9         54,858.0            1.2296       67,452.00 
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         PLACE HOT MIX ASPHALT DIKE (TYPE A) 
 
                                                                  LF    08    1          2,680.0            1.5500        4,154.00 
                                                                  LF    11    1          5,730.0             .8500        4,870.50 
                                                                  LF    12    1             21.0           35.0000          735.00 
 
                                                      UNIT TOTAL  LF         35       132,745.0            1.4040      186,377.10 
 
                                         ITEM CODE 394073  TOTAL             35                                         186,377.10 
 
 394074  PLACE HOT MIX ASPHALT DIKE (TYPE C) 
 
                                                                  LF    01    1            200.0           10.0000        2,000.00 
                                                                  LF    02    3            243.0           19.7531        4,800.00 
                                                                  LF    03   10          7,944.0            2.4595       19,538.65 
                                                                  LF    04    9          4,430.0            2.3153       10,257.00 
                                                                  LF    05    6          1,032.0            4.4511        4,593.50 
                                                                  LF    06    5          1,288.0            3.1335        4,036.00 
                                                                  LF    07   11         26,864.0            2.9983       80,545.00 
                                                                  LF    08    1             80.0           25.0000        2,000.00 
                                                                  LF    09    1            270.0            1.1000          297.00 
                                                                  LF    10    1            250.0           15.0000        3,750.00 
                                                                  LF    11    7          2,442.0            5.6458       13,787.00 
                                                                  LF    12    5         10,575.0            3.0855       32,628.80 
 
                                                      UNIT TOTAL  LF         60        55,618.0            3.2046      178,232.95 
 
                                         ITEM CODE 394074  TOTAL             60                                         178,232.95 
 
 394075  PLACE HOT MIX ASPHALT DIKE (TYPE D) 
 
                                                                  LF    02    3            483.0           15.4783        7,476.00 
                                                                  LF    03    3          1,110.0            6.5641        7,286.10 
                                                                  LF    04    3          4,870.0            2.5185       12,265.00 
                                                                  LF    05    1          2,920.0            1.3000        3,796.00 
                                                                  LF    07    3         11,720.0            1.7683       20,725.00 
                                                                  LF    08    1            490.0            7.0000        3,430.00 
                                                                  LF    09    1          1,000.0           16.0000       16,000.00 
                                                                  LF    11    3          1,590.0            2.0198        3,211.50 
                                                                  LF    12    1            420.0           11.0000        4,620.00 
 
                                                      UNIT TOTAL  LF         19        24,603.0            3.2033       78,809.60 
 
                                         ITEM CODE 394075  TOTAL             19                                          78,809.60 
 
 394076  PLACE HOT MIX ASPHALT DIKE (TYPE E) 
 
                                                                  LF    01    2          3,665.0            3.4502       12,645.00 
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         PLACE HOT MIX ASPHALT DIKE (TYPE E) 
 
                                                                  LF    02    1          5,080.0            1.3500        6,858.00 
                                                                  LF    03   10         35,130.0            1.7235       60,544.80 
                                                                  LF    04   12         41,070.0            1.4687       60,320.00 
                                                                  LF    05    8         12,146.0            2.0248       24,593.50 
                                                                  LF    06    7         20,313.0            1.8665       37,915.00 
                                                                  LF    07    5         13,290.0            1.6644       22,119.50 
                                                                  LF    08    9         73,120.0            1.3844      101,229.20 
                                                                  LF    09    3         26,031.0            1.3795       35,910.00 
                                                                  LF    10    5         13,510.0            4.6605       62,964.00 
                                                                  LF    11   11         79,940.0            1.2451       99,535.45 
                                                                  LF    12    3         37,780.0            1.4017       52,958.00 
 
                                                      UNIT TOTAL  LF         76       361,075.0            1.5996      577,592.45 
 
                                         ITEM CODE 394076  TOTAL             76                                         577,592.45 
 
 394077  PLACE HOT MIX ASPHALT DIKE (TYPE F) 
 
                                                                  LF    01    4          2,159.0            6.1371       13,250.00 
                                                                  LF    02    7          3,694.0            8.3411       30,812.00 
                                                                  LF    03    7          7,233.0            2.9328       21,212.85 
                                                                  LF    04   10         66,485.0            1.7121      113,830.00 
                                                                  LF    05    7          9,382.0            3.3077       31,032.50 
                                                                  LF    06    7          5,082.0            2.1771       11,064.00 
                                                                  LF    07   11         16,368.0            2.7882       45,637.00 
                                                                  LF    08    6          5,731.0            3.8180       21,881.00 
                                                                  LF    09    3          8,340.0            2.3076       19,245.00 
                                                                  LF    10    1            130.0           15.0000        1,950.00 
                                                                  LF    11    8          7,028.0            2.6259       18,455.00 
                                                                  LF    12    4          2,439.0            1.7036        4,155.20 
 
                                                      UNIT TOTAL  LF         75       134,071.0            2.4802      332,524.55 
 
                                         ITEM CODE 394077  TOTAL             75                                         332,524.55 
 
 394090  PLACE HOT MIX ASPHALT 
         (MISCELLANEOUS AREA) 
                                                                  SQFT  05    1            120.0           15.0000        1,800.00 
                                                                  SQFT  07    1            590.0           12.0000        7,080.00 
 
                                                      UNIT TOTAL  SQFT        2           710.0           12.5070        8,880.00 
                                                                  SQYD  01    7            562.0           37.3132       20,970.00 
                                                                  SQYD  02    7            608.0           54.7311       33,276.50 
                                                                  SQYD  03   14          2,133.5           27.1119       57,843.30 
                                                                  SQYD  04   10          8,486.0            9.6366       81,776.00 
                                                                  SQYD  05    7          4,159.0            7.1289       29,649.00 
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         PLACE HOT MIX ASPHALT 
         (MISCELLANEOUS AREA) 
                                                                  SQYD  06    5          1,184.0           18.1672       21,510.00 
                                                                  SQYD  07    5            157.0           58.4841        9,182.00 
                                                                  SQYD  08    4          1,676.0           27.5060       46,100.00 
                                                                  SQYD  09    4            342.3           39.6272       13,564.40 
                                                                  SQYD  10    1             75.0          123.0000        9,225.00 
                                                                  SQYD  11    8          5,881.0           21.0192      123,614.00 
                                                                  SQYD  12    3          4,341.0           56.0942      243,505.00 
 
                                                      UNIT TOTAL  SQYD       75        29,604.8           23.3143      690,215.20 
 
                                         ITEM CODE 394090  TOTAL             77                                         699,095.20 
 
 394095  ROADSIDE PAVING (MISCELLANEOUS AREAS) 
 
                                                                  SQYD  11    1             86.0          115.0000        9,890.00 
                                                                  SQYD  12    3          1,740.0           38.1897       66,450.00 
 
                                                      UNIT TOTAL  SQYD        4         1,826.0           41.8072       76,340.00 
 
                                         ITEM CODE 394095  TOTAL              4                                          76,340.00 
 
 395000  LIQUID ASPHALT (PRIME COAT) 
 
                                                                  TON   04    3            133.0          306.8947       40,817.00 
                                                                  TON   08    4              7.0        1,613.4286       11,294.00 
                                                                  TON   10    1             21.0          750.0000       15,750.00 
 
                                                      UNIT TOTAL  TON         8           161.0          421.4969       67,861.00 
 
                                         ITEM CODE 395000  TOTAL              8                                          67,861.00 
 
 397005  TACK COAT 
 
                                                                  TON   01   13            154.2          809.2866      124,792.00 
                                                                  TON   02   20            279.1          683.1430      190,665.20 
                                                                  TON   03   20            298.5          884.0972      263,903.00 
                                                                  TON   04   23            801.4          350.6751      281,031.00 
                                                                  TON   05   14            246.6          476.1436      117,417.00 
                                                                  TON   06   23          1,341.0          247.1365      331,410.00 
                                                                  TON   07   11            669.2          460.8189      308,380.00 
                                                                  TON   08   20            942.7          592.6692      558,709.28 
                                                                  TON   09    5            406.3          283.1750      115,054.00 
                                                                  TON   10   15            674.1          374.3317      252,337.00 
                                                                  TON   11   13            214.3          653.5175      140,048.80 
                                                                  TON   12    4            233.4          583.7618      136,250.00 
 
                                                      UNIT TOTAL  TON       181         6,260.8          450.4212    2,819,997.28 
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         TACK COAT 
 
                                                                  TONN  12    1             15.0          980.0000       14,700.00 
 
                                                      UNIT TOTAL  TONN        1            15.0          980.0000       14,700.00 
 
                                         ITEM CODE 397005  TOTAL            182                                       2,834,697.28 
 
 400050  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT 
                                                                  CY    06    1         12,600.0          171.8800    2,165,688.00 
                                                                  CY    07    1             32.0          435.0000       13,920.00 
                                                                  CY    10    1          3,370.0          160.0000      539,200.00 
 
                                                      UNIT TOTAL  CY          3        16,002.0          169.9043    2,718,808.00 
 
                                         ITEM CODE 400050  TOTAL              3                                       2,718,808.00 
 
 400061  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE A) 
                                                                  LF    07    1              9.0          100.0000          900.00 
 
                                                      UNIT TOTAL  LF          1             9.0          100.0000          900.00 
 
                                         ITEM CODE 400061  TOTAL              1                                             900.00 
 
 400062  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE B) 
                                                                  LF    06    1             46.0          106.0000        4,876.00 
 
                                                      UNIT TOTAL  LF          1            46.0          106.0000        4,876.00 
 
                                         ITEM CODE 400062  TOTAL              1                                           4,876.00 
 
 400064  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE D) 
                                                                  LF    06    1            140.0           48.0000        6,720.00 
                                                                  LF    07    1              4.0          100.0000          400.00 
 
                                                      UNIT TOTAL  LF          2           144.0           49.4444        7,120.00 
 
                                         ITEM CODE 400064  TOTAL              2                                           7,120.00 
 
 400065  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (TERMINAL JOINT, TYPE E) 
                                                                  LF    07    1             13.0          100.0000        1,300.00 
                                                                  LF    10    1            160.0           20.0000        3,200.00 
 
                                                      UNIT TOTAL  LF          2           173.0           26.0116        4,500.00 
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                                         ITEM CODE 400065  TOTAL              2                                           4,500.00 
 
 400075  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (PAVEMENT ANCHOR) 
                                                                  LF    06    1            190.0          170.0000       32,300.00 
 
                                                      UNIT TOTAL  LF          1           190.0          170.0000       32,300.00 
 
                                         ITEM CODE 400075  TOTAL              1                                          32,300.00 
 
 400080  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (WIDE FLANGE BEAM TERMINAL) 
                                                                  LF    10    1            160.0          440.0000       70,400.00 
 
                                                      UNIT TOTAL  LF          1           160.0          440.0000       70,400.00 
 
                                         ITEM CODE 400080  TOTAL              1                                          70,400.00 
 
 400090  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (EXPANSION JOINT, TYPE AN) 
                                                                  LF    06    1            190.0          255.0000       48,450.00 
 
                                                      UNIT TOTAL  LF          1           190.0          255.0000       48,450.00 
 
                                         ITEM CODE 400090  TOTAL              1                                          48,450.00 
 
 400092  CONTINUOUSLY REINFORCED CONCRETE 
         PAVEMENT (EXPANSION JOINT, TYPE WF) 
                                                                  LF    07    1             16.0          240.0000        3,840.00 
                                                                  LF    10    1            160.0           29.0000        4,640.00 
 
                                                      UNIT TOTAL  LF          2           176.0           48.1818        8,480.00 
 
                                         ITEM CODE 400092  TOTAL              2                                           8,480.00 
 
 401050  JOINTED PLAIN CONCRETE PAVEMENT 
 
                                                                  CY    04    1         10,900.0          160.0000    1,744,000.00 
                                                                  CY    05    1            150.0          345.0000       51,750.00 
                                                                  CY    06    3            266.0          498.2143      132,525.00 
                                                                  CY    07   10        177,662.0          148.5233   26,386,945.00 
                                                                  CY    08    4          6,210.0          296.2287    1,839,580.00 
                                                                  CY    10    1         15,700.0          150.0000    2,355,000.00 
                                                                  CY    11    1         24,000.0          135.0000    3,240,000.00 
                                                                  CY    12    2          8,560.0          197.5117    1,690,700.00 
 
                                                      UNIT TOTAL  CY         23       243,448.0          153.7926   37,440,500.00 
 
                                         ITEM CODE 401050  TOTAL             23                                      37,440,500.00 
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 401081  SHOULDER RUMBLE STRIP 
         (CONCRETE PAVEMENT, ROLLED-IN 
         INDENTATIONS)                                            STA   07    1             98.0          100.0000        9,800.00 
 
                                                      UNIT TOTAL  STA         1            98.0          100.0000        9,800.00 
 
                                         ITEM CODE 401081  TOTAL              1                                           9,800.00 
 
 401083  SHOULDER RUMBLE STRIP 
         (CONCRETE PAVEMENT, GROUND-IN 
         INDENTATIONS)                                            STA   06    1            150.0          100.0000       15,000.00 
                                                                  STA   08    1             12.0          100.0000        1,200.00 
                                                                  STA   10    1             27.0           44.0000        1,188.00 
 
                                                      UNIT TOTAL  STA         3           189.0           92.0000       17,388.00 
 
                                         ITEM CODE 401083  TOTAL              3                                          17,388.00 
 
 404092  SEAL PAVEMENT JOINT 
 
                                                                  LF    04    1         33,700.0            3.0000      101,100.00 
                                                                  LF    06    1         14,100.0            2.3000       32,430.00 
                                                                  LF    07    8        471,220.0            2.5415    1,197,586.00 
                                                                  LF    08    4         17,700.0            7.7545      137,255.00 
                                                                  LF    10    1         55,700.0            3.0000      167,100.00 
                                                                  LF    11    1         89,100.0            1.5000      133,650.00 
                                                                  LF    12    2         44,670.0            2.9677      132,569.00 
 
                                                      UNIT TOTAL  LF         18       726,190.0            2.6187    1,901,690.00 
 
                                         ITEM CODE 404092  TOTAL             18                                       1,901,690.00 
 
 404093  SEAL ISOLATION JOINT 
 
                                                                  LF    06    1         21,500.0            6.0000      129,000.00 
                                                                  LF    07    9        243,490.0            9.2092    2,242,344.00 
                                                                  LF    08    3          6,200.0           10.2169       63,345.00 
                                                                  LF    10    1          1,310.0            6.0000        7,860.00 
                                                                  LF    11    2          7,544.0            6.5483       49,400.00 
 
                                                      UNIT TOTAL  LF         16       280,044.0            8.8984    2,491,949.00 
 
                                         ITEM CODE 404093  TOTAL             16                                       2,491,949.00 
 
 405034  CONCRETE PAVEMENT TRANSITION PANEL 
 
                                                                  CY    07    1            420.0          550.0000      231,000.00 
                                                                  CY    08    1             72.0          500.0000       36,000.00 
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                                                      UNIT TOTAL  CY          2           492.0          542.6829      267,000.00 
 
                                         ITEM CODE 405034  TOTAL              2                                         267,000.00 
 
 410090  DOWEL BAR RETROFIT 
 
                                                                  EA    07    1          1,050.0          145.0000      152,250.00 
 
                                                      UNIT TOTAL  EA          1         1,050.0          145.0000      152,250.00 
 
                                         ITEM CODE 410090  TOTAL              1                                         152,250.00 
 
 410095  DOWEL BAR (DRILL AND BOND) 
 
                                                                  EA    05    1            480.0           77.0000       36,960.00 
                                                                  EA    06    1          6,040.0           13.0000       78,520.00 
                                                                  EA    07    5         24,521.0           10.0997      247,655.00 
                                                                  EA    08    1          3,630.0           20.0000       72,600.00 
 
                                                      UNIT TOTAL  EA          8        34,671.0           12.5677      435,735.00 
 
                                         ITEM CODE 410095  TOTAL              8                                         435,735.00 
 
 411105  INDIVIDUAL SLAB REPLACEMENT (RSC) 
 
                                                                  CY    03    1            680.0          475.0000      323,000.00 
                                                                  CY    04    2          1,274.0          415.1099      528,850.00 
                                                                  CY    05    1            600.0          212.0000      127,200.00 
                                                                  CY    06    1          1,590.0          473.0000      752,070.00 
                                                                  CY    07    6          8,360.0          452.3266    3,781,450.00 
                                                                  CY    08    1            670.0          600.0000      402,000.00 
                                                                  CY    12    2            750.0          653.0000      489,750.00 
 
                                                      UNIT TOTAL  CY         14        13,924.0          459.9483    6,404,320.00 
 
                                         ITEM CODE 411105  TOTAL             14                                       6,404,320.00 
 
 413112  REPAIR SPALLED JOINTS, 
         FAST SETTING GROUT 
                                                                  SQFT  12    1             61.0        1,280.0000       78,080.00 
 
                                                      UNIT TOTAL  SQFT        1            61.0        1,280.0000       78,080.00 
 
                                         ITEM CODE 413112  TOTAL              1                                          78,080.00 
 
 413113  REPAIR SPALLED JOINTS, 
         POLYESTER GROUT 
                                                                  SQYD  04    1             60.0          550.0000       33,000.00 
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         REPAIR SPALLED JOINTS, 
         POLYESTER GROUT 
                                                                  SQYD  07    5          1,165.0          455.8155      531,025.00 
 
                                                      UNIT TOTAL  SQYD        6         1,225.0          460.4286      564,025.00 
 
                                         ITEM CODE 413113  TOTAL              6                                         564,025.00 
 
 414200  JOINT SEAL (ASPHALT RUBBER) 
 
                                                                  LF    07    1          4,740.0            4.0000       18,960.00 
 
                                                      UNIT TOTAL  LF          1         4,740.0            4.0000       18,960.00 
 
                                         ITEM CODE 414200  TOTAL              1                                          18,960.00 
 
 420102  GROOVE EXISTING CONCRETE PAVEMENT 
 
                                                                  SQYD  12    2        723,500.0            1.9523    1,412,490.00 
 
                                                      UNIT TOTAL  SQYD        2       723,500.0            1.9523    1,412,490.00 
 
                                         ITEM CODE 420102  TOTAL              2                                       1,412,490.00 
 
 420201  GRIND EXISTING CONCRETE 
         PAVEMENT 
                                                                  SQYD  02    1             71.0           90.0000        6,390.00 
                                                                  SQYD  03    2          8,730.0            6.1558       53,740.00 
                                                                  SQYD  05    1         17,000.0            6.9000      117,300.00 
                                                                  SQYD  06    1         18,800.0            4.2400       79,712.00 
                                                                  SQYD  07    6        790,700.0            3.4254    2,708,430.00 
                                                                  SQYD  08    1         89,200.0            2.8000      249,760.00 
                                                                  SQYD  10    1            120.0           16.8300        2,019.60 
                                                                  SQYD  12    3        723,501.0            2.4994    1,808,350.00 
 
                                                      UNIT TOTAL  SQYD       16     1,648,122.0            3.0494    5,025,701.60 
 
                                         ITEM CODE 420201  TOTAL             16                                       5,025,701.60 
 
 420203  GRIND EXISTING BRIDGE DECK 
 
                                                                  SQFT  02    1          3,769.0            8.0000       30,152.00 
                                                                  SQFT  10    1          1,160.0           20.0000       23,200.00 
 
                                                      UNIT TOTAL  SQFT        2         4,929.0           10.8241       53,352.00 
                                                                  SQYD  03    1            834.0           48.0000       40,032.00 
 
                                                      UNIT TOTAL  SQYD        1           834.0           48.0000       40,032.00 
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                                         ITEM CODE 420203  TOTAL              3                                          93,384.00 
 
 460210  GROUND ANCHOR (SUBHORIZONTAL) 
 
                                                                  EA    01    3            304.0        5,292.7632    1,609,000.00 
                                                                  EA    04    1             51.0        3,000.0000      153,000.00 
                                                                  EA    12    2            118.0        1,475.4237      174,100.00 
 
                                                      UNIT TOTAL  EA          6           473.0        4,093.2347    1,936,100.00 
 
                                         ITEM CODE 460210  TOTAL              6                                       1,936,100.00 
 
 460300  SOIL NAIL 
 
                                                                  LF    01    1          2,570.0           30.0000       77,100.00 
                                                                  LF    02    1         10,860.0           30.0000      325,800.00 
                                                                  LF    04    1         13,080.0           26.0000      340,080.00 
                                                                  LF    05    1          1,840.0          118.0000      217,120.00 
                                                                  LF    07    2          4,420.0           21.4389       94,760.00 
                                                                  LF    12    2         38,672.0           23.9597      926,570.00 
 
                                                      UNIT TOTAL  LF          8        71,442.0           27.7348    1,981,430.00 
 
                                         ITEM CODE 460300  TOTAL              8                                       1,981,430.00 
 
 475000  RETAINING WALL STEM (TYPE 6) 
 
                                                                  SQFT  10    1            540.0           33.0000       17,820.00 
                                                                  SQFT  11    1            240.0           50.3500       12,084.00 
 
                                                      UNIT TOTAL  SQFT        2           780.0           38.3385       29,904.00 
 
                                         ITEM CODE 475000  TOTAL              2                                          29,904.00 
 
 477020  MECHANICALLY STABILIZED EMBANKMENT 
 
                                                                  SQFT  02    1            777.0           68.0000       52,836.00 
 
                                                      UNIT TOTAL  SQFT        1           777.0           68.0000       52,836.00 
 
                                         ITEM CODE 477020  TOTAL              1                                          52,836.00 
 
 477021  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION A 
                                                                  SQFT  04    2         11,370.0           50.0000      568,500.00 
                                                                  SQFT  10    1         16,080.0           40.0000      643,200.00 
                                                                  SQFT  11    1         31,706.0           55.0000    1,743,830.00 
 
                                                      UNIT TOTAL  SQFT        4        59,156.0           49.9616    2,955,530.00 
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                                         ITEM CODE 477021  TOTAL              4                                       2,955,530.00 
 
 477022  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION B 
                                                                  SQFT  04    2         14,657.0           50.0000      732,850.00 
                                                                  SQFT  10    1         21,860.0           40.0000      874,400.00 
                                                                  SQFT  11    1         23,763.0           55.0000    1,306,965.00 
 
                                                      UNIT TOTAL  SQFT        4        60,280.0           48.3446    2,914,215.00 
 
                                         ITEM CODE 477022  TOTAL              4                                       2,914,215.00 
 
 477023  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION C 
                                                                  SQFT  04    2         13,030.0           52.5672      684,950.00 
                                                                  SQFT  10    1          2,370.0           40.0000       94,800.00 
 
                                                      UNIT TOTAL  SQFT        3        15,400.0           50.6331      779,750.00 
 
                                         ITEM CODE 477023  TOTAL              3                                         779,750.00 
 
 477024  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION D 
                                                                  SQFT  04    2         12,256.0           54.3122      665,650.00 
 
                                                      UNIT TOTAL  SQFT        2        12,256.0           54.3122      665,650.00 
 
                                         ITEM CODE 477024  TOTAL              2                                         665,650.00 
 
 477025  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION E 
                                                                  SQFT  04    2          5,332.0           67.8170      361,600.00 
 
                                                      UNIT TOTAL  SQFT        2         5,332.0           67.8170      361,600.00 
 
                                         ITEM CODE 477025  TOTAL              2                                         361,600.00 
 
 477026  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION F 
                                                                  SQFT  04    1          4,641.0           50.0000      232,050.00 
 
                                                      UNIT TOTAL  SQFT        1         4,641.0           50.0000      232,050.00 
 
                                         ITEM CODE 477026  TOTAL              1                                         232,050.00 
 
 477027  MECHANICALLY STABILIZED EMBANKMENT, 
         LOCATION G 
                                                                  SQFT  04    1          2,309.0           50.0000      115,450.00 
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                                                      UNIT TOTAL  SQFT        1         2,309.0           50.0000      115,450.00 
 
                                         ITEM CODE 477027  TOTAL              1                                         115,450.00 
 
 480300  TEMPORARY SUPPORT 
 
                                                                  LS    01    2                                         745,000.00 
                                                                  LS    03    1                                          75,000.00 
                                                                  LS    04    3                                         640,000.00 
                                                                  LS    06    1                                          16,000.00 
                                                                  LS    07    2                                          75,000.00 
                                                                  LS    08    1                                         150,000.00 
                                                                  LS    11    1                                         100,000.00 
 
                                                      UNIT TOTAL  LS         11                                       1,801,000.00 
 
                                         ITEM CODE 480300  TOTAL             11                                       1,801,000.00 
 
 480400  TEMPORARY DECKING 
 
                                                                  LS    01    1                                           9,000.00 
                                                                  LS    04    1                                           2,500.00 
                                                                  LS    10    1                                          14,000.00 
                                                                  LS    11    1                                          26,500.00 
 
                                                      UNIT TOTAL  LS          4                                          52,000.00 
 
                                         ITEM CODE 480400  TOTAL              4                                          52,000.00 
 
 480501  JACKING SUPERSTRUCTURE 
 
                                                                  LS    07    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          1                                          50,000.00 
 
                                         ITEM CODE 480501  TOTAL              1                                          50,000.00 
 
 480600  TEMPORARY SHORING 
 
                                                                  LS    08    1                                          20,000.00 
 
                                                      UNIT TOTAL  LS          1                                          20,000.00 
 
                                         ITEM CODE 480600  TOTAL              1                                          20,000.00 
 
 490316  STEEL SOLDIER PILE (HP 14 X 73) 
 
                                                                  LF    01    2            700.0           47.8000       33,460.00 
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                                                      UNIT TOTAL  LF          2           700.0           47.8000       33,460.00 
 
                                         ITEM CODE 490316  TOTAL              2                                          33,460.00 
 
 490400  24" DRILLED HOLE 
 
                                                                  LF    01    1            259.0           90.0000       23,310.00 
                                                                  LF    04    1            620.0          200.0000      124,000.00 
 
                                                      UNIT TOTAL  LF          2           879.0          167.5882      147,310.00 
 
                                         ITEM CODE 490400  TOTAL              2                                         147,310.00 
 
 490403  30" DRILLED HOLE 
 
                                                                  LF    01    2          2,271.0          146.3320      332,320.00 
                                                                  LF    04    2          3,204.0           40.7228      130,476.00 
                                                                  LF    07    2          2,822.0          164.2594      463,540.00 
 
                                                      UNIT TOTAL  LF          6         8,297.0          111.6471      926,336.00 
 
                                         ITEM CODE 490403  TOTAL              6                                         926,336.00 
 
 490508  FURNISH STEEL PILING (HP 10 X 57) 
 
                                                                  LF    07    1          5,968.0           32.0000      190,976.00 
                                                                  LF    12    1         10,182.0           12.0000      122,184.00 
 
                                                      UNIT TOTAL  LF          2        16,150.0           19.3907      313,160.00 
 
                                         ITEM CODE 490508  TOTAL              2                                         313,160.00 
 
 490509  DRIVE STEEL PILE (HP 10 X 57) 
 
                                                                  EA    07    1            152.0        1,300.0000      197,600.00 
                                                                  EA    12    1            222.0        1,250.0000      277,500.00 
 
                                                      UNIT TOTAL  EA          2           374.0        1,270.3209      475,100.00 
 
                                         ITEM CODE 490509  TOTAL              2                                         475,100.00 
 
 490528  FURNISH STEEL PILING (HP 14 X 89) 
 
                                                                  LF    07    2          5,200.0           49.0098      254,851.00 
 
                                                      UNIT TOTAL  LF          2         5,200.0           49.0098      254,851.00 
 
                                         ITEM CODE 490528  TOTAL              2                                         254,851.00 
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 490529  DRIVE STEEL PILE (HP 14 X 89) 
 
                                                                  EA    07    2            112.0        3,571.4286      400,000.00 
 
                                                      UNIT TOTAL  EA          2           112.0        3,571.4286      400,000.00 
 
                                         ITEM CODE 490529  TOTAL              2                                         400,000.00 
 
 490538  FURNISH STEEL PILING (HP 14 X 117) 
 
                                                                  LF    03    1          4,910.0           50.0000      245,500.00 
 
                                                      UNIT TOTAL  LF          1         4,910.0           50.0000      245,500.00 
 
                                         ITEM CODE 490538  TOTAL              1                                         245,500.00 
 
 490539  DRIVE STEEL PILE (HP 14 X 117) 
 
                                                                  EA    03    1            100.0        2,000.0000      200,000.00 
 
                                                      UNIT TOTAL  EA          1           100.0        2,000.0000      200,000.00 
 
                                         ITEM CODE 490539  TOTAL              1                                         200,000.00 
 
 490550  FURNISH 24" STEEL PIPE PILING 
 
                                                                  LF    05    1          4,208.0           70.0000      294,560.00 
 
                                                      UNIT TOTAL  LF          1         4,208.0           70.0000      294,560.00 
 
                                         ITEM CODE 490550  TOTAL              1                                         294,560.00 
 
 490553  FURNISH STEEL SHEET PILING 
 
                                                                  SQFT  04    1         12,625.0           24.0000      303,000.00 
 
                                                      UNIT TOTAL  SQFT        1        12,625.0           24.0000      303,000.00 
 
                                         ITEM CODE 490553  TOTAL              1                                         303,000.00 
 
 490554  DRIVE STEEL SHEET PILE 
 
                                                                  SQFT  04    1         12,625.0            5.0000       63,125.00 
 
                                                      UNIT TOTAL  SQFT        1        12,625.0            5.0000       63,125.00 
 
                                         ITEM CODE 490554  TOTAL              1                                          63,125.00 
 
 490555  DRIVE 24" STEEL PIPE PILE 
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 490555  DRIVE 24" STEEL PIPE PILE 
 
                                                                  EA    05    1             88.0        3,000.0000      264,000.00 
 
                                                      UNIT TOTAL  EA          1            88.0        3,000.0000      264,000.00 
 
                                         ITEM CODE 490555  TOTAL              1                                         264,000.00 
 
 490601  16" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    01    2            366.0          627.0492      229,500.00 
                                                                  LF    05    1             92.0          217.5800       20,017.36 
                                                                  LF    07    3          8,430.0           53.4460      450,550.00 
                                                                  LF    08    1            297.0          181.0000       53,757.00 
                                                                  LF    10    1            200.0          200.0000       40,000.00 
                                                                  LF    11    2         14,696.0           71.1658    1,045,852.00 
 
                                                      UNIT TOTAL  LF         10        24,081.0           76.3953    1,839,676.36 
 
                                         ITEM CODE 490601  TOTAL             10                                       1,839,676.36 
 
 490603  24" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    05    1              5.0          100.0000          500.00 
                                                                  LF    07    1          4,074.0           65.0000      264,810.00 
                                                                  LF    08    2          1,920.0          185.0000      355,200.00 
                                                                  LF    11    2          1,821.0          316.4003      576,165.00 
                                                                  LF    12    1          4,271.0          190.0000      811,490.00 
 
                                                      UNIT TOTAL  LF          7        12,091.0          166.0876    2,008,165.00 
 
                                         ITEM CODE 490603  TOTAL              7                                       2,008,165.00 
 
 490604  30" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    05    1             97.0          268.0000       25,996.00 
                                                                  LF    06    1          3,311.0          170.0000      562,870.00 
                                                                  LF    07    1             40.0          130.0000        5,200.00 
 
                                                      UNIT TOTAL  LF          3         3,448.0          172.2929      594,066.00 
 
                                         ITEM CODE 490604  TOTAL              3                                         594,066.00 
 
 490605  36" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    01    1            100.0        1,200.0000      120,000.00 
                                                                  LF    03    1             25.0        2,500.0000       62,500.00 
                                                                  LF    12    1             85.0          265.0000       22,525.00 
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                                                      UNIT TOTAL  LF          3           210.0          976.3095      205,025.00 
 
                                         ITEM CODE 490605  TOTAL              3                                         205,025.00 
 
 490606  42" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    01    1            303.0        1,500.0000      454,500.00 
 
                                                      UNIT TOTAL  LF          1           303.0        1,500.0000      454,500.00 
 
                                         ITEM CODE 490606  TOTAL              1                                         454,500.00 
 
 490607  48" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    01    1             24.0        2,000.0000       48,000.00 
 
                                                      UNIT TOTAL  LF          1            24.0        2,000.0000       48,000.00 
 
                                         ITEM CODE 490607  TOTAL              1                                          48,000.00 
 
 490609  60" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    12    1            328.0          270.0000       88,560.00 
 
                                                      UNIT TOTAL  LF          1           328.0          270.0000       88,560.00 
 
                                         ITEM CODE 490609  TOTAL              1                                          88,560.00 
 
 490611  72" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    08    1            360.0        1,150.0000      414,000.00 
                                                                  LF    10    1          3,474.0          850.0000    2,952,900.00 
 
                                                      UNIT TOTAL  LF          2         3,834.0          878.1690    3,366,900.00 
 
                                         ITEM CODE 490611  TOTAL              2                                       3,366,900.00 
 
 490616  84" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    12    1            202.0        2,000.0000      404,000.00 
 
                                                      UNIT TOTAL  LF          1           202.0        2,000.0000      404,000.00 
 
                                         ITEM CODE 490616  TOTAL              1                                         404,000.00 
 
 490617  90" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    11    1            249.0        1,000.0000      249,000.00 
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                                                      UNIT TOTAL  LF          1           249.0        1,000.0000      249,000.00 
 
                                         ITEM CODE 490617  TOTAL              1                                         249,000.00 
 
 490618  96" CAST-IN-DRILLED-HOLE CONCRETE PILING 
 
                                                                  LF    05    1            174.0        2,876.3900      500,491.86 
                                                                  LF    10    1          2,858.0        1,050.0000    3,000,900.00 
 
                                                      UNIT TOTAL  LF          2         3,032.0        1,154.8126    3,501,391.86 
 
                                         ITEM CODE 490618  TOTAL              2                                       3,501,391.86 
 
 490620  108" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING 
                                                                  LF    10    1          1,205.0        2,000.0000    2,410,000.00 
 
                                                      UNIT TOTAL  LF          1         1,205.0        2,000.0000    2,410,000.00 
 
                                         ITEM CODE 490620  TOTAL              1                                       2,410,000.00 
 
 490683  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (ROCK SOCKET) 
                                                                  LF    06    1          1,896.0          160.0000      303,360.00 
 
                                                      UNIT TOTAL  LF          1         1,896.0          160.0000      303,360.00 
 
                                         ITEM CODE 490683  TOTAL              1                                         303,360.00 
 
 490736  FURNISH PILING (CLASS 90) 
 
                                                                  LF    12    1         16,803.0           20.0000      336,060.00 
 
                                                      UNIT TOTAL  LF          1        16,803.0           20.0000      336,060.00 
 
                                         ITEM CODE 490736  TOTAL              1                                         336,060.00 
 
 490737  DRIVE PILE (CLASS 90) 
 
                                                                  EA    12    1            388.0        1,600.0000      620,800.00 
 
                                                      UNIT TOTAL  EA          1           388.0        1,600.0000      620,800.00 
 
                                         ITEM CODE 490737  TOTAL              1                                         620,800.00 
 
 490742  FURNISH PILING (CLASS 90) 
         (ALTERNATIVE W) 
                                                                  LF    10    1         12,000.0           30.0000      360,000.00 
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                                                      UNIT TOTAL  LF          1        12,000.0           30.0000      360,000.00 
 
                                         ITEM CODE 490742  TOTAL              1                                         360,000.00 
 
 490743  DRIVE PILE (CLASS 90) 
         (ALTERNATIVE W) 
                                                                  EA    10    1            152.0        1,200.0000      182,400.00 
 
                                                      UNIT TOTAL  EA          1           152.0        1,200.0000      182,400.00 
 
                                         ITEM CODE 490743  TOTAL              1                                         182,400.00 
 
 490746  FURNISH PILING (CLASS 140) 
         (ALTERNATIVE W) 
                                                                  LF    04    1          9,745.0           40.0000      389,800.00 
                                                                  LF    05    1          1,871.0           44.3400       82,960.14 
                                                                  LF    10    1          1,816.0           35.0000       63,560.00 
 
                                                      UNIT TOTAL  LF          3        13,432.0           39.9285      536,320.14 
 
                                         ITEM CODE 490746  TOTAL              3                                         536,320.14 
 
 490747  DRIVE PILE (CLASS 140) 
         (ALTERNATIVE W) 
                                                                  EA    04    1            170.0        1,500.0000      255,000.00 
                                                                  EA    05    1             38.0        2,957.0000      112,366.00 
                                                                  EA    10    1             16.0        1,400.0000       22,400.00 
 
                                                      UNIT TOTAL  EA          3           224.0        1,740.0268      389,766.00 
 
                                         ITEM CODE 490747  TOTAL              3                                         389,766.00 
 
 490780  FURNISH PILING (CLASS 200) 
 
                                                                  LF    12    1          1,360.0           25.0000       34,000.00 
 
                                                      UNIT TOTAL  LF          1         1,360.0           25.0000       34,000.00 
 
                                         ITEM CODE 490780  TOTAL              1                                          34,000.00 
 
 490781  DRIVE PILE (CLASS 200) 
 
                                                                  EA    12    1             24.0        2,100.0000       50,400.00 
 
                                                      UNIT TOTAL  EA          1            24.0        2,100.0000       50,400.00 
 
                                         ITEM CODE 490781  TOTAL              1                                          50,400.00 
 
 490782  FURNISH PILING (CLASS 200) 
         (ALTERNATIVE W) 
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 490782  FURNISH PILING (CLASS 200) 
         (ALTERNATIVE W) 
                                                                  LF    04    1         28,440.0           53.0000    1,507,320.00 
                                                                  LF    05    1          4,036.0           50.0000      201,800.00 
 
                                                      UNIT TOTAL  LF          2        32,476.0           52.6272    1,709,120.00 
 
                                         ITEM CODE 490782  TOTAL              2                                       1,709,120.00 
 
 490783  DRIVE PILE (CLASS 200) 
         (ALTERNATIVE W) 
                                                                  EA    04    1            326.0        2,500.0000      815,000.00 
                                                                  EA    05    1             68.0        3,400.0000      231,200.00 
 
                                                      UNIT TOTAL  EA          2           394.0        2,655.3299    1,046,200.00 
 
                                         ITEM CODE 490783  TOTAL              2                                       1,046,200.00 
 
 490801  STEEL SHEET PILING 
 
                                                                  SQFT  06    1          4,450.0           28.6000      127,270.00 
 
                                                      UNIT TOTAL  SQFT        1         4,450.0           28.6000      127,270.00 
 
                                         ITEM CODE 490801  TOTAL              1                                         127,270.00 
 
 495000  MICROPILE 
 
                                                                  EA    01    1             55.0        4,500.0000      247,500.00 
 
                                                      UNIT TOTAL  EA          1            55.0        4,500.0000      247,500.00 
 
                                         ITEM CODE 495000  TOTAL              1                                         247,500.00 
 
 498016  16" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    04    1          1,640.0           50.0000       82,000.00 
                                                                  LF    07    2         77,100.0           48.5058    3,739,800.00 
                                                                  LF    11    1          5,450.0           66.8300      364,223.50 
                                                                  LF    12    1          5,700.0           75.0000      427,500.00 
 
                                                      UNIT TOTAL  LF          5        89,890.0           51.3241    4,613,523.50 
 
                                         ITEM CODE 498016  TOTAL              5                                       4,613,523.50 
 
 498022  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    07    2            640.0           59.8125       38,280.00 
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         24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (SOUND WALL) 
                                                                  LF    12    1             91.0           85.0000        7,735.00 
 
                                                      UNIT TOTAL  LF          3           731.0           62.9480       46,015.00 
 
                                         ITEM CODE 498022  TOTAL              3                                          46,015.00 
 
 498044  36" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
                                                                  LF    08    1             93.0          440.0000       40,920.00 
                                                                  LF    12    2             75.0          546.5333       40,990.00 
 
                                                      UNIT TOTAL  LF          3           168.0          487.5595       81,910.00 
 
                                         ITEM CODE 498044  TOTAL              3                                          81,910.00 
 
 498050  54" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
                                                                  LF    03    2            117.0        2,452.9915      287,000.00 
                                                                  LF    08    1             88.0          530.0000       46,640.00 
                                                                  LF    10    1             35.0          850.0000       29,750.00 
                                                                  LF    12    1             60.0          600.0000       36,000.00 
 
                                                      UNIT TOTAL  LF          5           300.0        1,331.3000      399,390.00 
 
                                         ITEM CODE 498050  TOTAL              5                                         399,390.00 
 
 498052  60" CAST-IN-DRILLED-HOLE CONCRETE 
         PILE (SIGN FOUNDATION) 
                                                                  LF    03    1             46.0        3,037.0000      139,702.00 
                                                                  LF    04    1            140.0        1,000.0000      140,000.00 
                                                                  LF    05    1             22.0        1,250.0000       27,500.00 
                                                                  LF    06    1             33.0        1,490.0000       49,170.00 
                                                                  LF    07    4          1,523.0          790.6238    1,204,120.00 
                                                                  LF    08    2            124.0          773.7097       95,940.00 
                                                                  LF    10    1             25.0          950.0000       23,750.00 
                                                                  LF    11    1            250.0          720.0000      180,000.00 
                                                                  LF    12    3            450.0          790.2222      355,600.00 
 
                                                      UNIT TOTAL  LF         15         2,613.0          847.9839    2,215,782.00 
 
                                         ITEM CODE 498052  TOTAL             15                                       2,215,782.00 
 
 499010  24" CAST-IN-DRILLED-HOLE CONCRETE 
         PILING (RETAINING WALL) 
                                                                  LF    05    1            198.0          281.0000       55,638.00 
 
                                                      UNIT TOTAL  LF          1           198.0          281.0000       55,638.00 
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                                         ITEM CODE 499010  TOTAL              1                                          55,638.00 
 
 500001  PRESTRESSING CAST-IN-PLACE CONCRETE 
 
                                                                  LS    02    1                                          40,000.00 
                                                                  LS    03    1                                         100,000.00 
                                                                  LS    04    1                                         350,000.00 
                                                                  LS    05    1                                         108,299.04 
                                                                  LS    06    1                                         185,000.00 
                                                                  LS    07    1                                         125,000.00 
                                                                  LS    10    2                                         340,000.00 
                                                                  LS    11    2                                         835,000.00 
                                                                  LS    12    1                                         100,000.00 
 
                                                      UNIT TOTAL  LS         11                                       2,183,299.04 
 
                                         ITEM CODE 500001  TOTAL             11                                       2,183,299.04 
 
 500010  PRESTRESSING 
 
                                                                  LS    07    1                                         125,000.00 
 
                                                      UNIT TOTAL  LS          1                                         125,000.00 
 
                                         ITEM CODE 500010  TOTAL              1                                         125,000.00 
 
 500020  PRESTRESSING PRECAST GIRDER 
 
                                                                  LS    04    1                                         100,000.00 
                                                                  LS    07    1                                          18,000.00 
 
                                                      UNIT TOTAL  LS          2                                         118,000.00 
 
                                         ITEM CODE 500020  TOTAL              2                                         118,000.00 
 
 510000  SEAL COURSE CONCRETE 
 
                                                                  CY    03    1             71.0          250.0000       17,750.00 
                                                                  CY    05    1            629.0          190.0000      119,510.00 
                                                                  CY    06    1             68.0          325.0000       22,100.00 
                                                                  CY    12    1            468.0          330.0000      154,440.00 
 
                                                      UNIT TOTAL  CY          4         1,236.0          253.8835      313,800.00 
 
                                         ITEM CODE 510000  TOTAL              4                                         313,800.00 
 
 510050  STRUCTURAL CONCRETE 
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 510050  STRUCTURAL CONCRETE 
 
                                                                  CY    01    1             37.0        1,680.0000       62,160.00 
                                                                  CY    02    1             74.0        1,125.0000       83,250.00 
                                                                  CY    07    3            521.0          466.3148      242,950.00 
                                                                  CY    10    1            125.0        1,071.0000      133,875.00 
                                                                  CY    12    1            163.0          227.0000       37,001.00 
 
                                                      UNIT TOTAL  CY          7           920.0          607.8652      559,236.00 
 
                                         ITEM CODE 510050  TOTAL              7                                         559,236.00 
 
 510051  STRUCTURAL CONCRETE, BRIDGE FOOTING 
 
                                                                  CY    01    2            428.0        1,017.0561      435,300.00 
                                                                  CY    02    1            216.0          700.0000      151,200.00 
                                                                  CY    03    3            233.0          367.4678       85,620.00 
                                                                  CY    04    3          2,082.0          495.2450    1,031,100.00 
                                                                  CY    05    2            364.0          400.1786      145,665.00 
                                                                  CY    06    1             95.0          650.0000       61,750.00 
                                                                  CY    07    3          1,852.0          367.8402      681,240.00 
                                                                  CY    08    2            334.0          397.0060      132,600.00 
                                                                  CY    10    1             77.0          250.0000       19,250.00 
                                                                  CY    11    2          1,712.0          257.1554      440,250.00 
                                                                  CY    12    2            806.0          329.3945      265,492.00 
 
                                                      UNIT TOTAL  CY         22         8,199.0          420.7180    3,449,467.00 
 
                                         ITEM CODE 510051  TOTAL             22                                       3,449,467.00 
 
 510053  STRUCTURAL CONCRETE, BRIDGE 
 
                                                                  CF    04    1              2.0          750.0000        1,500.00 
 
                                                      UNIT TOTAL  CF          1             2.0          750.0000        1,500.00 
                                                                  CY    01    5          2,001.0        1,525.5972    3,052,720.00 
                                                                  CY    02    3            797.0        1,160.3513      924,800.00 
                                                                  CY    03    9          1,812.0        1,469.3858    2,662,527.00 
                                                                  CY    04   10          9,054.5          723.2923    6,549,050.00 
                                                                  CY    05    5          4,266.5          502.2813    2,142,983.00 
                                                                  CY    06    4          3,544.0          650.2596    2,304,520.00 
                                                                  CY    07   10          5,029.0          767.8323    3,861,428.44 
                                                                  CY    08    5          2,205.0        1,034.1583    2,280,319.00 
                                                                  CY    10    5         14,847.0          386.8782    5,743,980.00 
                                                                  CY    11    4          8,678.0          528.8338    4,589,220.00 
                                                                  CY    12    2          3,806.0        1,022.3200    3,890,950.00 
 
                                                      UNIT TOTAL  CY         62        56,040.0          678.1316   38,002,497.44 
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                                         ITEM CODE 510053  TOTAL             63                                      38,003,997.44 
 
 510058  STRUCTURAL CONCRETE, WALL 
 
                                                                  CY    10    1             40.0          700.0000       28,000.00 
 
                                                      UNIT TOTAL  CY          1            40.0          700.0000       28,000.00 
 
                                         ITEM CODE 510058  TOTAL              1                                          28,000.00 
 
 510059  STRUCTURE CONCRETE, RETAINING WALL 
         (SOUND WALL) 
                                                                  CY    12    1             33.0          370.0000       12,210.00 
 
                                                      UNIT TOTAL  CY          1            33.0          370.0000       12,210.00 
 
                                         ITEM CODE 510059  TOTAL              1                                          12,210.00 
 
 510060  STRUCTURAL CONCRETE, RETAINING WALL 
 
                                                                  CY    01    3            720.0          907.0292      653,061.00 
                                                                  CY    02    2            615.0          803.5772      494,200.00 
                                                                  CY    04    3          1,913.0          534.4224    1,022,350.00 
                                                                  CY    05    1             36.0        1,447.0000       52,092.00 
                                                                  CY    06    2            540.0          730.0000      394,200.00 
                                                                  CY    07    3         11,630.0          345.6671    4,020,108.00 
                                                                  CY    08    3            328.0          576.8037      189,191.60 
                                                                  CY    10    3          1,410.0          421.0071      593,620.00 
                                                                  CY    11    1            133.0          582.2500       77,439.25 
                                                                  CY    12    3          5,800.0          411.1416    2,384,621.00 
 
                                                      UNIT TOTAL  CY         24        23,125.0          427.2814    9,880,882.85 
 
                                         ITEM CODE 510060  TOTAL             24                                       9,880,882.85 
 
 510061  STRUCTURAL CONCRETE, SOUND WALL 
 
                                                                  CY    07    2            126.0          845.5556      106,540.00 
                                                                  CY    11    1            506.0          706.1300      357,301.78 
                                                                  CY    12    1             58.0          700.0000       40,600.00 
 
                                                      UNIT TOTAL  CY          4           690.0          731.0750      504,441.78 
 
                                         ITEM CODE 510061  TOTAL              4                                         504,441.78 
 
 510072  STRUCTURAL CONCRETE, BARRIER SLAB 
 
                                                                  CY    01    1            138.0          450.0000       62,100.00 
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         STRUCTURAL CONCRETE, BARRIER SLAB 
 
                                                                  CY    02    1            159.0          600.0000       95,400.00 
                                                                  CY    03    1            117.0          821.0000       96,057.00 
                                                                  CY    04    3          2,209.0          588.6034    1,300,225.00 
                                                                  CY    05    2          2,076.0          752.2370    1,561,644.00 
                                                                  CY    10    1            535.0          500.0000      267,500.00 
                                                                  CY    11    2          2,305.0          309.9566      714,450.00 
                                                                  CY    12    1            565.0          385.0000      217,525.00 
 
                                                      UNIT TOTAL  CY         12         8,104.0          532.4409    4,314,901.00 
 
                                         ITEM CODE 510072  TOTAL             12                                       4,314,901.00 
 
 510081  AGGREGATE BASE (APPROACH SLAB) 
 
                                                                  CY    01    1              8.0          620.0000        4,960.00 
                                                                  CY    03    2             54.0          250.0000       13,500.00 
                                                                  CY    04    3             53.0          309.8491       16,422.00 
                                                                  CY    06    2             55.0          478.1818       26,300.00 
                                                                  CY    07    4            608.0          366.9324      223,094.89 
                                                                  CY    08    3             84.0          369.9655       31,077.10 
                                                                  CY    09    1             20.0          300.0000        6,000.00 
                                                                  CY    10    1             51.0          310.0000       15,810.00 
                                                                  CY    11    1             11.0          510.0000        5,610.00 
                                                                  CY    12    2            131.0          331.3832       43,411.20 
 
                                                      UNIT TOTAL  CY         20         1,075.0          359.2420      386,185.19 
 
                                         ITEM CODE 510081  TOTAL             20                                         386,185.19 
 
 510085  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE EQ) 
                                                                  CY    04    1             93.0          800.0000       74,400.00 
                                                                  CY    05    2             37.0        1,268.9730       46,952.00 
 
                                                      UNIT TOTAL  CY          3           130.0          933.4769      121,352.00 
 
                                         ITEM CODE 510085  TOTAL              3                                         121,352.00 
 
 510086  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N) 
                                                                  CY    02    1            158.0          900.0000      142,200.00 
                                                                  CY    03    1             98.0          800.0000       78,400.00 
                                                                  CY    04    2            236.0          884.7458      208,800.00 
                                                                  CY    05    2            578.0          665.9723      384,932.00 
                                                                  CY    07    2            602.0          508.2724      305,980.00 
                                                                  CY    08    3            398.0          736.0050      292,930.00 
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         STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N) 
                                                                  CY    10    1            185.0          575.0000      106,375.00 
                                                                  CY    11    1            763.0          500.0000      381,500.00 
                                                                  CY    12    2            184.0          723.9130      133,200.00 
 
                                                      UNIT TOTAL  CY         15         3,202.0          635.3270    2,034,317.00 
 
                                         ITEM CODE 510086  TOTAL             15                                       2,034,317.00 
 
 510087  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE R) 
                                                                  CY    01    1             76.0        1,300.0000       98,800.00 
                                                                  CY    03    2            548.0        1,012.7555      554,990.00 
                                                                  CY    04    5          1,049.0        1,165.3480    1,222,450.00 
                                                                  CY    06    3          1,223.0        1,079.7833    1,320,575.00 
                                                                  CY    07   13          9,462.0          868.1767    8,214,687.64 
                                                                  CY    08    5          1,020.0        1,203.4755    1,227,545.00 
                                                                  CY    09    1            200.0          950.0000      190,000.00 
                                                                  CY    10    1            509.0          910.0000      463,190.00 
                                                                  CY    11    1            112.0        1,500.0000      168,000.00 
                                                                  CY    12    4          1,455.0        1,192.0103    1,734,375.00 
 
                                                      UNIT TOTAL  CY         36        15,654.0          970.6537   15,194,612.64 
 
                                         ITEM CODE 510087  TOTAL             36                                      15,194,612.64 
 
 510088  STRUCTURAL CONCRETE, APPROACH SLAB 
         (TYPE N MODIFIED) 
                                                                  CY    04    1             71.0        1,000.0000       71,000.00 
                                                                  CY    10    1             46.0          800.0000       36,800.00 
 
                                                      UNIT TOTAL  CY          2           117.0          921.3675      107,800.00 
 
                                         ITEM CODE 510088  TOTAL              2                                         107,800.00 
 
 510090  STRUCTURAL CONCRETE, BOX CULVERT 
 
                                                                  CY    04    4            114.1        1,982.4014      226,192.00 
                                                                  CY    06    1            180.0          650.0000      117,000.00 
                                                                  CY    07    1            583.0          500.0000      291,500.00 
                                                                  CY    08    2             24.0        1,512.5000       36,300.00 
                                                                  CY    10    2            162.0        1,049.5556      170,028.00 
                                                                  CY    11    1          6,501.0          400.0000    2,600,400.00 
 
                                                      UNIT TOTAL  CY         11         7,564.1          454.9675    3,441,420.00 
 
                                         ITEM CODE 510090  TOTAL             11                                       3,441,420.00 
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 510092  STRUCTURAL CONCRETE, HEADWALL 
 
                                                                  CY    04    2             88.2        1,292.5170      114,000.00 
                                                                  CY    07    1              6.0        1,700.0000       10,200.00 
 
                                                      UNIT TOTAL  CY          3            94.2        1,318.4713      124,200.00 
 
                                         ITEM CODE 510092  TOTAL              3                                         124,200.00 
 
 510501  MINOR CONCRETE 
 
                                                                  CY    01    1              3.9        2,000.0000        7,800.00 
                                                                  CY    04    2            140.0          254.7143       35,660.00 
                                                                  CY    08    1              2.0        1,600.0000        3,200.00 
                                                                  CY    09    1               .4        2,700.0000        1,080.00 
                                                                  CY    11    1              1.0        1,000.0000        1,000.00 
 
                                                      UNIT TOTAL  CY          6           147.3          330.8893       48,740.00 
 
                                         ITEM CODE 510501  TOTAL              6                                          48,740.00 
 
 510502  MINOR CONCRETE (MINOR STRUCTURE) 
 
                                                                  CY    01    8            278.4        1,384.9210      385,562.00 
                                                                  CY    02    8            176.0        1,109.1552      195,211.31 
                                                                  CY    03   16            552.7        1,793.7543      991,408.00 
                                                                  CY    04   12            497.3        1,461.5524      726,830.00 
                                                                  CY    05    9            351.3        1,321.4085      464,210.80 
                                                                  CY    06    8             86.2        1,511.9118      130,326.80 
                                                                  CY    07   11          1,120.7        1,042.1522    1,167,940.00 
                                                                  CY    08    6            212.9        1,654.7487      352,296.00 
                                                                  CY    10    7            128.4        1,617.2196      207,651.00 
                                                                  CY    11   11            957.5        1,531.1370    1,466,063.70 
                                                                  CY    12    9            451.0        1,684.7494      759,822.00 
 
                                                      UNIT TOTAL  CY        105         4,812.4        1,422.8496    6,847,321.61 
 
                                         ITEM CODE 510502  TOTAL            105                                       6,847,321.61 
 
 510526  MINOR CONCRETE (BACKFILL) 
 
                                                                  CY    01    3            238.7          258.7432       61,762.00 
                                                                  CY    02    3             71.9          111.6189        8,025.40 
                                                                  CY    03    1             69.0          140.0000        9,660.00 
                                                                  CY    04    2            134.0          179.8507       24,100.00 
                                                                  CY    05    1            780.0          115.0000       89,700.00 
                                                                  CY    06    2             60.3          289.8010       17,475.00 
                                                                  CY    07    4            167.8          119.2014       20,002.00 
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         MINOR CONCRETE (BACKFILL) 
 
                                                                  CY    08    2            154.0          134.0909       20,650.00 
                                                                  CY    09    2            780.0          183.3462      143,010.00 
                                                                  CY    12    1            131.0          125.0000       16,375.00 
 
                                                      UNIT TOTAL  CY         21         2,586.7          158.7967      410,759.40 
 
                                         ITEM CODE 510526  TOTAL             21                                         410,759.40 
 
 510800  PAVING NOTCH EXTENSION 
 
                                                                  CF    03    2            321.0          163.5826       52,510.00 
                                                                  CF    04    5            689.0          187.4311      129,140.00 
                                                                  CF    06    3            676.0           64.4675       43,580.00 
                                                                  CF    07   13          5,529.0          124.7769      689,891.70 
                                                                  CF    08    4            607.0          106.7518       64,798.36 
                                                                  CF    09    1             90.0          225.0000       20,250.00 
                                                                  CF    10    1            306.0          160.0000       48,960.00 
                                                                  CF    11    1             63.0          160.0000       10,080.00 
                                                                  CF    12    2            753.0          171.7264      129,310.00 
 
                                                      UNIT TOTAL  CF         32         9,034.0          131.5608    1,188,520.06 
 
                                         ITEM CODE 510800  TOTAL             32                                       1,188,520.06 
 
 510805  DIAPHRAGM BOLSTER 
 
                                                                  EA    03    1             40.0        4,250.0000      170,000.00 
                                                                  EA    12    1             56.0        2,000.0000      112,000.00 
 
                                                      UNIT TOTAL  EA          2            96.0        2,937.5000      282,000.00 
 
                                         ITEM CODE 510805  TOTAL              2                                         282,000.00 
 
 511035  ARCHITECTURAL TREATMENT 
 
                                                                  SQFT  02    1          9,209.0           10.0000       92,090.00 
                                                                  SQFT  04    2         21,085.0           16.4216      346,250.00 
                                                                  SQFT  06    1            670.0            9.0000        6,030.00 
 
                                                      UNIT TOTAL  SQFT        4        30,964.0           14.3512      444,370.00 
 
                                         ITEM CODE 511035  TOTAL              4                                         444,370.00 
 
 511055  CONCRETE SURFACE TEXTURE 
 
                                                                  SQFT  12    1          7,800.0           95.0000      741,000.00 
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                                                      UNIT TOTAL  SQFT        1         7,800.0           95.0000      741,000.00 
 
                                         ITEM CODE 511055  TOTAL              1                                         741,000.00 
 
 511064  FRACTURED RIB TEXTURE 
 
                                                                  SQFT  04    1          2,201.0           25.0000       55,025.00 
                                                                  SQFT  11    1          2,859.0           15.0000       42,885.00 
                                                                  SQFT  12    1         25,150.0            5.5000      138,325.00 
 
                                                      UNIT TOTAL  SQFT        3        30,210.0            7.8198      236,235.00 
 
                                         ITEM CODE 511064  TOTAL              3                                         236,235.00 
 
 511106  DRILL AND BOND DOWEL 
 
                                                                  EA    04    1            840.0           10.0000        8,400.00 
 
                                                      UNIT TOTAL  EA          1           840.0           10.0000        8,400.00 
                                                                  LF    01    2          1,500.0           24.7200       37,080.00 
                                                                  LF    02    2            280.0           20.0000        5,600.00 
                                                                  LF    03    2         51,660.0           24.9051    1,286,600.00 
                                                                  LF    04    2          8,500.0           14.1012      119,860.00 
                                                                  LF    06    2          7,270.0           15.0825      109,650.00 
                                                                  LF    07    8         10,688.0           17.8148      190,404.50 
                                                                  LF    08    1            137.0           15.0000        2,055.00 
                                                                  LF    11    2          7,800.0           29.6795      231,500.00 
                                                                  LF    12    2          2,859.0           46.0154      131,558.00 
 
                                                      UNIT TOTAL  LF         23        90,694.0           23.3125    2,114,307.50 
 
                                         ITEM CODE 511106  TOTAL             24                                       2,122,707.50 
 
 511110  DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 
 
                                                                  EA    03    1         12,390.0           12.0000      148,680.00 
                                                                  EA    07    1            222.0           40.0000        8,880.00 
                                                                  EA    11    1         10,680.0           40.0000      427,200.00 
                                                                  EA    12    1            188.0           25.0000        4,700.00 
 
                                                      UNIT TOTAL  EA          4        23,480.0           25.1048      589,460.00 
                                                                  LF    04    1              5.0          150.0000          750.00 
 
                                                      UNIT TOTAL  LF          1             5.0          150.0000          750.00 
 
                                         ITEM CODE 511110  TOTAL              5                                         590,210.00 
 
 511118  CLEAN EXPANSION JOINT 
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 511118  CLEAN EXPANSION JOINT 
 
                                                                  LF    01    4          3,754.0           21.0204       78,910.60 
                                                                  LF    02    4          4,894.0           19.7334       96,575.41 
                                                                  LF    03    7          6,710.0           14.9037      100,004.00 
                                                                  LF    04    7          8,594.0           22.7453      195,473.50 
                                                                  LF    05    2            500.0           21.7300       10,865.00 
                                                                  LF    06    2          1,112.0           26.2770       29,220.00 
                                                                  LF    07   13         45,765.0            9.8631      451,385.42 
                                                                  LF    08    5          8,568.0           17.9492      153,788.94 
                                                                  LF    10    2          1,361.0           15.6591       21,312.00 
                                                                  LF    11    3          6,260.0           16.0463      100,450.00 
                                                                  LF    12    3          1,354.0           16.4745       22,306.50 
 
                                                      UNIT TOTAL  LF         52        88,872.0           14.1810    1,260,291.37 
 
                                         ITEM CODE 511118  TOTAL             52                                       1,260,291.37 
 
 511124  RAPID SETTING CONCRETE PATCH 
 
                                                                  CF    04    1             10.0        5,100.0000       51,000.00 
 
                                                      UNIT TOTAL  CF          1            10.0        5,100.0000       51,000.00 
 
                                         ITEM CODE 511124  TOTAL              1                                          51,000.00 
 
 512205  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (60'-70') 
                                                                  EA    08    1             12.0       11,000.0000      132,000.00 
 
                                                      UNIT TOTAL  EA          1            12.0       11,000.0000      132,000.00 
 
                                         ITEM CODE 512205  TOTAL              1                                         132,000.00 
 
 512207  FURNISH PRECAST PRESTRESSED CONCRETE 
         GIRDER (80'-90') 
                                                                  EA    08    1              6.0       11,000.0000       66,000.00 
 
                                                      UNIT TOTAL  EA          1             6.0       11,000.0000       66,000.00 
 
                                         ITEM CODE 512207  TOTAL              1                                          66,000.00 
 
 512224  FURNISH PRECAST PRESTRESSED CONCRETE BOX 
         GIRDER (70'-80') 
                                                                  EA    07    1             14.0       30,000.0000      420,000.00 
 
                                                      UNIT TOTAL  EA          1            14.0       30,000.0000      420,000.00 
 
                                         ITEM CODE 512224  TOTAL              1                                         420,000.00 
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 512277  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (80'-90') 
                                                                  EA    07    1              3.0       25,000.0000       75,000.00 
 
                                                      UNIT TOTAL  EA          1             3.0       25,000.0000       75,000.00 
 
                                         ITEM CODE 512277  TOTAL              1                                          75,000.00 
 
 512278  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (90'-100') 
                                                                  EA    07    1              3.0       28,000.0000       84,000.00 
                                                                  EA    08    1             12.0       20,330.0000      243,960.00 
 
                                                      UNIT TOTAL  EA          2            15.0       21,864.0000      327,960.00 
 
                                         ITEM CODE 512278  TOTAL              2                                         327,960.00 
 
 512279  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (100'-110') 
                                                                  EA    07    1             10.0       23,000.0000      230,000.00 
 
                                                      UNIT TOTAL  EA          1            10.0       23,000.0000      230,000.00 
 
                                         ITEM CODE 512279  TOTAL              1                                         230,000.00 
 
 512291  FURNISH PRECAST PRESTRESSED CONCRETE 
         BULB-TEE GIRDER (70'-80') 
                                                                  EA    08    1             24.0       16,000.0000      384,000.00 
 
                                                      UNIT TOTAL  EA          1            24.0       16,000.0000      384,000.00 
 
                                         ITEM CODE 512291  TOTAL              1                                         384,000.00 
 
 512500  ERECT PRECAST PRESTRESSED CONCRETE 
         GIRDER 
                                                                  EA    04    1              5.0       16,000.0000       80,000.00 
                                                                  EA    07    2             16.0        4,812.5000       77,000.00 
                                                                  EA    08    2             54.0        2,800.0000      151,200.00 
                                                                  EA    10    1            183.0        7,000.0000    1,281,000.00 
 
                                                      UNIT TOTAL  EA          6           258.0        6,159.6899    1,589,200.00 
 
                                         ITEM CODE 512500  TOTAL              6                                       1,589,200.00 
 
 512502  ERECT PRECAST PRESTRESSED CONCRETE BOX 
         GIRDER 
                                                                  EA    07    1             30.0        1,200.0000       36,000.00 
 
                                                      UNIT TOTAL  EA          1            30.0        1,200.0000       36,000.00 
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                                         ITEM CODE 512502  TOTAL              1                                          36,000.00 
 
 513553  RETAINING WALL (MASONRY WALL) 
 
                                                                  SQYD  01    1            236.0          243.0000       57,348.00 
 
                                                      UNIT TOTAL  SQYD        1           236.0          243.0000       57,348.00 
 
                                         ITEM CODE 513553  TOTAL              1                                          57,348.00 
 
 513570  CONCRETE BLOCK WALL 
 
                                                                  SQFT  04    1            221.0           30.0000        6,630.00 
 
                                                      UNIT TOTAL  SQFT        1           221.0           30.0000        6,630.00 
 
                                         ITEM CODE 513570  TOTAL              1                                           6,630.00 
 
 518002  SOUND WALL (MASONRY BLOCK) 
 
                                                                  SQFT  04    1          4,310.0           22.0000       94,820.00 
 
                                                      UNIT TOTAL  SQFT        1         4,310.0           22.0000       94,820.00 
 
                                         ITEM CODE 518002  TOTAL              1                                          94,820.00 
 
 518040  REPLACE BEARING PAD 
 
                                                                  EA    04    1              4.0        2,800.0000       11,200.00 
 
                                                      UNIT TOTAL  EA          1             4.0        2,800.0000       11,200.00 
 
                                         ITEM CODE 518040  TOTAL              1                                          11,200.00 
 
 518050  PTFE BEARING 
 
                                                                  EA    04    1              8.0        3,000.0000       24,000.00 
 
                                                      UNIT TOTAL  EA          1             8.0        3,000.0000       24,000.00 
 
                                         ITEM CODE 518050  TOTAL              1                                          24,000.00 
 
 518201  MASONRY BLOCK WALL 
 
                                                                  SQFT  05    1             96.0           15.0000        1,440.00 
 
                                                      UNIT TOTAL  SQFT        1            96.0           15.0000        1,440.00 
 
                                         ITEM CODE 518201  TOTAL              1                                           1,440.00 
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 519050  EXPANSION DAM 
 
                                                                  CF    08    1             56.0          165.0000        9,240.00 
 
                                                      UNIT TOTAL  CF          1            56.0          165.0000        9,240.00 
 
                                         ITEM CODE 519050  TOTAL              1                                           9,240.00 
 
 519078  SNOWPLOW DEFLECTOR 
 
                                                                  EA    03    2             88.0          637.5000       56,100.00 
                                                                  EA    10    1             99.0          234.0000       23,166.00 
 
                                                      UNIT TOTAL  EA          3           187.0          423.8824       79,266.00 
 
                                         ITEM CODE 519078  TOTAL              3                                          79,266.00 
 
 519081  JOINT SEAL (MR 1/2") 
 
                                                                  LF    01    5          1,328.0           38.2696       50,822.00 
                                                                  LF    02    2          2,328.0           30.4536       70,896.00 
                                                                  LF    03    6          2,441.0           20.0557       48,956.00 
                                                                  LF    04    5            859.0           25.3190       21,749.00 
                                                                  LF    05    3          1,196.0           37.6421       45,020.00 
                                                                  LF    06    3          1,019.0           29.9195       30,488.00 
                                                                  LF    07   11          9,703.0           19.4640      188,858.85 
                                                                  LF    08    5          2,646.0           19.9658       52,829.44 
                                                                  LF    09    1            192.0           50.0000        9,600.00 
                                                                  LF    10    2            735.0           20.6143       15,151.50 
                                                                  LF    11    3          3,410.0           17.8106       60,734.00 
 
                                                      UNIT TOTAL  LF         46        25,857.0           23.0152      595,104.79 
 
                                         ITEM CODE 519081  TOTAL             46                                         595,104.79 
 
 519088  JOINT SEAL (MR 1") 
 
                                                                  LF    01    3          1,084.0           54.7371       59,335.00 
                                                                  LF    02    5          1,341.0           40.3529       54,113.29 
                                                                  LF    03    6          2,159.0           31.4623       67,927.00 
                                                                  LF    04    5          2,657.0           26.0207       69,137.00 
                                                                  LF    05    2            189.0           29.7937        5,631.00 
                                                                  LF    06    3          1,232.0           38.9643       48,004.00 
                                                                  LF    07   12         17,427.0           27.3456      476,551.20 
                                                                  LF    08    6          4,898.0           21.8874      107,204.32 
                                                                  LF    10    4          1,096.0           30.5465       33,479.00 
                                                                  LF    11    3          1,117.0           27.5716       30,797.50 
                                                                  LF    12    2          1,975.0           33.9519       67,055.00 
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                                                      UNIT TOTAL  LF         51        35,175.0           28.9761    1,019,234.31 
 
                                         ITEM CODE 519088  TOTAL             51                                       1,019,234.31 
 
 519091  JOINT SEAL (MR 1 1/2") 
 
                                                                  LF    01    3            170.5           71.1378       12,129.00 
                                                                  LF    02    2            934.0           65.3105       61,000.00 
                                                                  LF    03    5          1,386.0           50.3903       69,841.00 
                                                                  LF    04    7          4,247.0           53.4259      226,900.00 
                                                                  LF    05    1             68.0           70.0000        4,760.00 
                                                                  LF    06    3            324.0           81.6358       26,450.00 
                                                                  LF    07   10         18,869.0           46.6184      879,643.03 
                                                                  LF    08    5          2,137.0           49.0123      104,739.28 
                                                                  LF    10    2            390.0           66.2051       25,820.00 
                                                                  LF    11    3            865.0           60.1803       52,056.00 
                                                                  LF    12    1             82.0          112.0000        9,184.00 
 
                                                      UNIT TOTAL  LF         42        29,472.5           49.9626    1,472,522.31 
 
                                         ITEM CODE 519091  TOTAL             42                                       1,472,522.31 
 
 519092  JOINT SEAL ASSEMBLY (MR 2 1/2") 
 
                                                                  LF    03    1             79.0          300.0000       23,700.00 
                                                                  LF    04    2            582.0          172.5000      100,395.00 
                                                                  LF    10    1             88.0          275.0000       24,200.00 
 
                                                      UNIT TOTAL  LF          4           749.0          197.9907      148,295.00 
 
                                         ITEM CODE 519092  TOTAL              4                                         148,295.00 
 
 519093  JOINT SEAL ASSEMBLY (MR 3") 
 
                                                                  LF    04    2            229.0          203.4061       46,580.00 
                                                                  LF    05    1             40.0          300.0000       12,000.00 
                                                                  LF    06    2            326.0          204.6626       66,720.00 
                                                                  LF    11    1             35.0          220.0000        7,700.00 
 
                                                      UNIT TOTAL  LF          6           630.0          211.1111      133,000.00 
 
                                         ITEM CODE 519093  TOTAL              6                                         133,000.00 
 
 519094  JOINT SEAL ASSEMBLY (MR 3 1/2") 
 
                                                                  LF    10    1            248.0          325.0000       80,600.00 
 
                                                      UNIT TOTAL  LF          1           248.0          325.0000       80,600.00 
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                                         ITEM CODE 519094  TOTAL              1                                          80,600.00 
 
 519095  JOINT SEAL ASSEMBLY (MR 4") 
 
                                                                  LF    02    1             79.0          325.0000       25,675.00 
                                                                  LF    10    1            168.0          350.0000       58,800.00 
                                                                  LF    11    1             51.0          260.0000       13,260.00 
 
                                                      UNIT TOTAL  LF          3           298.0          327.9698       97,735.00 
 
                                         ITEM CODE 519095  TOTAL              3                                          97,735.00 
 
 519097  JOINT SEAL ASSEMBLY (MR 5") 
 
                                                                  LF    11    1             80.0          890.0000       71,200.00 
 
                                                      UNIT TOTAL  LF          1            80.0          890.0000       71,200.00 
 
                                         ITEM CODE 519097  TOTAL              1                                          71,200.00 
 
 519099  JOINT SEAL ASSEMBLY (MR 6") 
 
                                                                  LF    04    1             18.0        1,000.0000       18,000.00 
 
                                                      UNIT TOTAL  LF          1            18.0        1,000.0000       18,000.00 
 
                                         ITEM CODE 519099  TOTAL              1                                          18,000.00 
 
 519100  JOINT SEAL (MR 2") 
 
                                                                  LF    01    4            271.5          109.5562       29,744.50 
                                                                  LF    02    2             98.0          100.2041        9,820.00 
                                                                  LF    03    5          1,939.0           61.5387      119,323.50 
                                                                  LF    04    5            932.0           81.1642       75,645.00 
                                                                  LF    05    2            153.0          138.8889       21,250.00 
                                                                  LF    07    5          4,816.0           76.2072      367,014.00 
                                                                  LF    08    1            248.0           65.2200       16,174.56 
                                                                  LF    10    1             84.0           80.0000        6,720.00 
                                                                  LF    11    3            726.0          101.7713       73,886.00 
                                                                  LF    12    2            647.0          200.9505      130,015.00 
 
                                                      UNIT TOTAL  LF         30         9,914.5           85.6919      849,592.56 
 
                                         ITEM CODE 519100  TOTAL             30                                         849,592.56 
 
 519101  JOINT SEAL (TYPE A) 
 
                                                                  LF    10    1            160.0           30.0000        4,800.00 
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         JOINT SEAL (TYPE A) 
 
                                                                  LF    11    1             42.0           35.0000        1,470.00 
 
                                                      UNIT TOTAL  LF          2           202.0           31.0396        6,270.00 
 
                                         ITEM CODE 519101  TOTAL              2                                           6,270.00 
 
 519102  JOINT SEAL (TYPE AL) 
 
                                                                  LF    01    1              3.0           70.0000          210.00 
                                                                  LF    03    2             82.0           67.1341        5,505.00 
                                                                  LF    04    2          4,562.0            9.1953       41,949.00 
                                                                  LF    05    1             27.0           54.0000        1,458.00 
                                                                  LF    07    8          2,894.0           17.0395       49,312.23 
                                                                  LF    08    1             91.0           24.7200        2,249.52 
                                                                  LF    11    2            912.0           16.4825       15,032.00 
 
                                                      UNIT TOTAL  LF         17         8,571.0           13.5008      115,715.75 
 
                                         ITEM CODE 519102  TOTAL             17                                         115,715.75 
 
 519133  JOINT SEAL (ASPHALTIC PLUG) 
 
                                                                  LF    01    1            175.0           91.0000       15,925.00 
                                                                  LF    02    1            212.0          180.0000       38,160.00 
                                                                  LF    03    1            190.0          130.0000       24,700.00 
                                                                  LF    05    1            656.0          130.0000       85,280.00 
                                                                  LF    11    1             42.0           40.0000        1,680.00 
 
                                                      UNIT TOTAL  LF          5         1,275.0          129.9961      165,745.00 
 
                                         ITEM CODE 519133  TOTAL              5                                         165,745.00 
 
 520101  BAR REINFORCING STEEL 
 
                                                                  LB    01    1          6,335.0            2.5000       15,837.50 
                                                                  LB    02    1         14,150.0            3.0000       42,450.00 
                                                                  LB    04    2         17,871.0            1.4996       26,798.85 
                                                                  LB    05    1          1,530.0           10.0000       15,300.00 
                                                                  LB    07    5        240,239.0            1.0098      242,605.00 
                                                                  LB    08    1          3,080.0            1.0000        3,080.00 
                                                                  LB    10    3         18,760.0            1.3346       25,036.50 
                                                                  LB    11    1         39,818.0            1.3000       51,763.40 
                                                                  LB    12    2         38,538.0            1.1722       45,173.55 
 
                                                      UNIT TOTAL  LB         17       380,321.0            1.2307      468,044.80 
 
                                         ITEM CODE 520101  TOTAL             17                                         468,044.80 
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 520102  BAR REINFORCING STEEL (BRIDGE) 
 
                                                                  LB    01    5        501,354.0            1.8096      907,268.50 
                                                                  LB    02    2        106,004.0            1.3236      140,311.00 
                                                                  LB    03    8      2,463,354.0            1.0754    2,649,093.70 
                                                                  LB    04   10      2,805,386.0            1.1210    3,144,897.20 
                                                                  LB    05    5        993,267.0            1.1057    1,098,278.38 
                                                                  LB    06    4      1,113,439.0            1.0618    1,182,275.60 
                                                                  LB    07    9      1,576,403.0             .9354    1,474,621.25 
                                                                  LB    08    4        633,873.0            1.1212      710,688.74 
                                                                  LB    10    4      6,791,807.0             .9062    6,154,931.00 
                                                                  LB    11    5      2,366,911.0            1.1981    2,835,783.90 
                                                                  LB    12    2      1,587,573.0             .9182    1,457,697.00 
 
                                                      UNIT TOTAL  LB         58    20,939,371.0            1.0390   21,755,846.27 
 
                                         ITEM CODE 520102  TOTAL             58                                      21,755,846.27 
 
 520103  BAR REINFORCING STEEL (RETAINING WALL) 
 
                                                                  LB    01    3        130,090.0            1.3191      171,605.00 
                                                                  LB    02    2        113,860.0            1.4634      166,628.00 
                                                                  LB    04    4        524,970.0            1.2667      664,998.00 
                                                                  LB    05    1         12,852.0            2.0000       25,704.00 
                                                                  LB    06    2         58,713.0            1.3148       77,193.00 
                                                                  LB    07    3      1,088,442.0            1.1912    1,296,585.15 
                                                                  LB    08    3         29,330.0            1.6708       49,005.00 
                                                                  LB    10    2        109,626.0            1.4746      161,652.30 
                                                                  LB    11    1          9,109.0            1.0000        9,109.00 
                                                                  LB    12    2      1,012,902.0            1.0000    1,012,902.00 
 
                                                      UNIT TOTAL  LB         23     3,089,894.0            1.1765    3,635,381.45 
 
                                         ITEM CODE 520103  TOTAL             23                                       3,635,381.45 
 
 520105  BAR REINFORCING STEEL (SOUND WALL) 
 
                                                                  LB    07    1         81,580.0             .6000       48,948.00 
 
                                                      UNIT TOTAL  LB          1        81,580.0             .6000       48,948.00 
 
                                         ITEM CODE 520105  TOTAL              1                                          48,948.00 
 
 520106  BAR REINFORCING STEEL (EPOXY COATED) 
 
                                                                  LB    01    1         94,025.0            2.0000      188,050.00 
                                                                  LB    03    2          9,199.0            3.6043       33,155.50 
                                                                  LB    04    1            690.0            2.0000        1,380.00 
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                                                      UNIT TOTAL  LB          4       103,914.0            2.1420      222,585.50 
 
                                         ITEM CODE 520106  TOTAL              4                                         222,585.50 
 
 520107  BAR REINFORCING STEEL (BOX CULVERT) 
 
                                                                  LB    04    1          9,359.0            1.0000        9,359.00 
                                                                  LB    06    1         40,832.0            1.0000       40,832.00 
                                                                  LB    07    1        104,241.0            1.2500      130,301.25 
                                                                  LB    08    1          2,500.0            2.5000        6,250.00 
                                                                  LB    10    2         36,302.0            1.1029       40,037.20 
                                                                  LB    11    1      1,302,118.0             .8000    1,041,694.40 
 
                                                      UNIT TOTAL  LB          7     1,495,352.0             .8483    1,268,473.85 
 
                                         ITEM CODE 520107  TOTAL              7                                       1,268,473.85 
 
 520110  BAR REINFORCING STEEL (EPOXY COATED) 
         (BRIDGE) 
                                                                  LB    02    3         82,815.0            3.6823      304,953.00 
                                                                  LB    08    1        282,293.0            1.3000      366,980.90 
 
                                                      UNIT TOTAL  LB          4       365,108.0            1.8404      671,933.90 
 
                                         ITEM CODE 520110  TOTAL              4                                         671,933.90 
 
 520115  BAR REINFORCING STEEL (GALVANIZED) 
 
                                                                  LB    01    1            670.0            2.5000        1,675.00 
 
                                                      UNIT TOTAL  LB          1           670.0            2.5000        1,675.00 
 
                                         ITEM CODE 520115  TOTAL              1                                           1,675.00 
 
 520120  HEADED BAR REINFORCEMENT 
 
                                                                  EA    03    1            100.0           20.0000        2,000.00 
                                                                  EA    05    1          4,530.0           23.0000      104,190.00 
                                                                  EA    07    1            196.0           30.0000        5,880.00 
                                                                  EA    08    1            576.0           12.0000        6,912.00 
                                                                  EA    10    1          1,508.0           25.0000       37,700.00 
                                                                  EA    11    2            225.0           52.2222       11,750.00 
                                                                  EA    12    1          1,162.0           80.0000       92,960.00 
 
                                                      UNIT TOTAL  EA          8         8,297.0           31.5044      261,392.00 
 
                                         ITEM CODE 520120  TOTAL              8                                         261,392.00 
 
 530100  SHOTCRETE 
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 530100  SHOTCRETE 
 
                                                                  CY    02    1            137.0        1,500.0000      205,500.00 
                                                                  CY    04    1            937.0          500.0000      468,500.00 
                                                                  CY    05    1             29.0        2,415.0000       70,035.00 
                                                                  CY    07    2            223.0        3,884.3049      866,200.00 
                                                                  CY    08    1              4.9          500.0000        2,450.00 
 
                                                      UNIT TOTAL  CY          6         1,330.9        1,211.7251    1,612,685.00 
 
                                         ITEM CODE 530100  TOTAL              6                                       1,612,685.00 
 
 530200  STRUCTURAL SHOTCRETE 
 
                                                                  CY    01    2            604.0          588.5430      355,480.00 
                                                                  CY    04    1            559.0          506.0000      282,854.00 
                                                                  CY    06    1              5.0          900.0000        4,500.00 
                                                                  CY    07    1            282.0        1,800.0000      507,600.00 
                                                                  CY    12    2            653.0          659.4640      430,630.00 
 
                                                      UNIT TOTAL  CY          7         2,103.0          751.8136    1,581,064.00 
 
                                         ITEM CODE 530200  TOTAL              7                                       1,581,064.00 
 
 540100  DECK SEAL 
 
                                                                  SQFT  01    1          5,550.0            1.8000        9,990.00 
                                                                  SQFT  02    3         87,228.0            1.3036      113,714.39 
 
                                                      UNIT TOTAL  SQFT        4        92,778.0            1.3333      123,704.39 
 
                                         ITEM CODE 540100  TOTAL              4                                         123,704.39 
 
 540101  ASPHALT MEMBRANE WATERPROOFING 
 
                                                                  SQFT  03    1            150.0           90.0000       13,500.00 
                                                                  SQFT  07    1          1,500.0            6.0000        9,000.00 
                                                                  SQFT  08    1            377.0           20.0000        7,540.00 
 
                                                      UNIT TOTAL  SQFT        3         2,027.0           14.8199       30,040.00 
 
                                         ITEM CODE 540101  TOTAL              3                                          30,040.00 
 
 540115  SLURRY LEVELING COURSE 
 
                                                                  GAL   01    1          1,120.0           21.3400       23,900.80 
 
                                                      UNIT TOTAL  GAL         1         1,120.0           21.3400       23,900.80 
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         SLURRY LEVELING COURSE 
 
                                                                  SQFT  02    1          3,599.0            9.2400       33,254.76 
 
                                                      UNIT TOTAL  SQFT        1         3,599.0            9.2400       33,254.76 
 
                                         ITEM CODE 540115  TOTAL              2                                          57,155.56 
 
 550102  STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    01    1            150.0           22.5000        3,375.00 
                                                                  LB    03    1            650.0           32.0000       20,800.00 
                                                                  LB    07    2          1,261.0           18.8065       23,715.00 
                                                                  LB    08    1          5,216.0           10.0000       52,160.00 
                                                                  LB    10    2            803.0           76.9614       61,800.00 
                                                                  LB    11    1            820.0           33.0000       27,060.00 
 
                                                      UNIT TOTAL  LB          8         8,900.0           21.2258      188,910.00 
 
                                         ITEM CODE 550102  TOTAL              8                                         188,910.00 
 
 550110  COLUMN CASING 
 
                                                                  LB    03    2        815,865.0            4.0431    3,298,650.00 
                                                                  LB    07    1          8,000.0            7.4000       59,200.00 
                                                                  LB    11    1          8,000.0            5.7500       46,000.00 
 
                                                      UNIT TOTAL  LB          4       831,865.0            4.0918    3,403,850.00 
 
                                         ITEM CODE 550110  TOTAL              4                                       3,403,850.00 
 
 550203  FURNISH STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    07    2        187,810.0            2.0129      378,050.00 
 
                                                      UNIT TOTAL  LB          2       187,810.0            2.0129      378,050.00 
 
                                         ITEM CODE 550203  TOTAL              2                                         378,050.00 
 
 550204  ERECT STRUCTURAL STEEL (BRIDGE) 
 
                                                                  LB    07    2        187,810.0             .5755      108,080.00 
 
                                                      UNIT TOTAL  LB          2       187,810.0             .5755      108,080.00 
 
                                         ITEM CODE 550204  TOTAL              2                                         108,080.00 
 
 560203  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
         WITH WALKWAY) 
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 560203  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
         WITH WALKWAY) 
                                                                  LB    03    2         25,475.0            4.8203      122,796.00 
                                                                  LB    04    1          6,000.0            6.4000       38,400.00 
                                                                  LB    06    1          1,320.0           10.4000       13,728.00 
                                                                  LB    12    1          8,160.0            4.0000       32,640.00 
 
                                                      UNIT TOTAL  LB          5        40,955.0            5.0681      207,564.00 
 
                                         ITEM CODE 560203  TOTAL              5                                         207,564.00 
 
 560204  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
         WITH WALKWAY) 
                                                                  LB    03    2         25,475.0            2.1850       55,661.75 
                                                                  LB    04    1          6,000.0            1.1000        6,600.00 
                                                                  LB    06    1          1,320.0            3.1000        4,092.00 
                                                                  LB    12    1          8,160.0            1.7500       14,280.00 
 
                                                      UNIT TOTAL  LB          5        40,955.0            1.9688       80,633.75 
 
                                         ITEM CODE 560204  TOTAL              5                                          80,633.75 
 
 560208  FURNISH SIGN STRUCTURE (TUBULAR) 
 
                                                                  LB    04    1         86,700.0            4.0000      346,800.00 
                                                                  LB    06    1         14,300.0            9.0000      128,700.00 
                                                                  LB    07    1         14,600.0            5.8500       85,410.00 
 
                                                      UNIT TOTAL  LB          3       115,600.0            4.8522      560,910.00 
 
                                         ITEM CODE 560208  TOTAL              3                                         560,910.00 
 
 560209  INSTALL SIGN STRUCTURE (TUBULAR) 
 
                                                                  LB    04    1         86,700.0             .4000       34,680.00 
                                                                  LB    06    1         14,300.0             .6800        9,724.00 
                                                                  LB    07    1         14,600.0             .3200        4,672.00 
 
                                                      UNIT TOTAL  LB          3       115,600.0             .4245       49,076.00 
 
                                         ITEM CODE 560209  TOTAL              3                                          49,076.00 
 
 560213  FURNISH SIGN STRUCTURE (LIGHTWEIGHT) 
 
                                                                  LB    12    2         14,216.0            6.5346       92,896.00 
 
                                                      UNIT TOTAL  LB          2        14,216.0            6.5346       92,896.00 
 
                                         ITEM CODE 560213  TOTAL              2                                          92,896.00 
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 560214  INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 
 
                                                                  LB    12    2         14,216.0             .6980        9,923.40 
 
                                                      UNIT TOTAL  LB          2        14,216.0             .6980        9,923.40 
 
                                         ITEM CODE 560214  TOTAL              2                                           9,923.40 
 
 560218  FURNISH SIGN STRUCTURE (TRUSS) 
 
                                                                  LB    03    4        199,774.0            3.9635      791,805.26 
                                                                  LB    05    1         16,215.0            4.5000       72,967.50 
                                                                  LB    06    1         52,610.0            3.7500      197,287.50 
                                                                  LB    07    3      1,023,216.0            3.0317    3,102,101.40 
                                                                  LB    08    2        192,249.0            4.2335      813,880.50 
                                                                  LB    10    1         41,866.0            5.0000      209,330.00 
                                                                  LB    11    1        171,000.0            3.5000      598,500.00 
                                                                  LB    12    3        458,654.0            3.5853    1,644,397.30 
 
                                                      UNIT TOTAL  LB         16     2,155,584.0            3.4470    7,430,269.46 
 
                                         ITEM CODE 560218  TOTAL             16                                       7,430,269.46 
 
 560219  INSTALL SIGN STRUCTURE (TRUSS) 
 
                                                                  LB    03    4        196,910.0             .4515       88,912.20 
                                                                  LB    05    1         16,215.0             .6500       10,539.75 
                                                                  LB    06    1         52,610.0             .3100       16,309.10 
                                                                  LB    07    3      1,023,216.0             .1990      203,597.52 
                                                                  LB    08    2        192,249.0             .3527       67,809.00 
                                                                  LB    10    1         41,866.0             .5000       20,933.00 
                                                                  LB    11    1        171,000.0             .2500       42,750.00 
                                                                  LB    12    3        458,654.0             .1978       90,721.98 
 
                                                      UNIT TOTAL  LB         16     2,152,720.0             .2516      541,572.55 
 
                                         ITEM CODE 560219  TOTAL             16                                         541,572.55 
 
 560233  FURNISH FORMED PANEL SIGN (OVERHEAD) 
 
                                                                  SQFT  04    2          1,750.0           19.0571       33,350.00 
                                                                  SQFT  07    2          8,940.0           15.3186      136,948.00 
                                                                  SQFT  08    1          1,280.0           11.3500       14,528.00 
                                                                  SQFT  12    1          1,610.0            9.4000       15,134.00 
 
                                                      UNIT TOTAL  SQFT        6        13,580.0           14.7246      199,960.00 
 
                                         ITEM CODE 560233  TOTAL              6                                         199,960.00 
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 560244  FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 
 
                                                                  SQFT  03    4          7,600.0           26.1058      198,404.00 
                                                                  SQFT  05    1            260.0           28.2500        7,345.00 
                                                                  SQFT  06    3            947.0           27.5987       26,136.00 
                                                                  SQFT  07    2          1,440.0           33.2847       47,930.00 
                                                                  SQFT  10    1          1,870.0           25.0000       46,750.00 
                                                                  SQFT  11    1          2,530.0           40.0000      101,200.00 
                                                                  SQFT  12    3          7,220.0           22.9332      165,578.00 
 
                                                      UNIT TOTAL  SQFT       15        21,867.0           27.1342      593,343.00 
 
                                         ITEM CODE 560244  TOTAL             15                                         593,343.00 
 
 560245  FURNISH LAMINATED PANEL SIGN (1"-TYPE B) 
 
                                                                  SQFT  03    1             75.0           30.0000        2,250.00 
                                                                  SQFT  07    1             50.0           11.6000          580.00 
                                                                  SQFT  08    1            210.0           18.8000        3,948.00 
                                                                  SQFT  11    1            120.0           34.0000        4,080.00 
                                                                  SQFT  12    2            370.0           22.1622        8,200.00 
 
                                                      UNIT TOTAL  SQFT        6           825.0           23.1006       19,058.00 
 
                                         ITEM CODE 560245  TOTAL              6                                          19,058.00 
 
 560246  FURNISH LAMINATED PANEL SIGN 
         (2 1/2"-TYPE B) 
                                                                  SQFT  07    1            110.0           30.0000        3,300.00 
                                                                  SQFT  08    1            130.0           21.2000        2,756.00 
 
                                                      UNIT TOTAL  SQFT        2           240.0           25.2333        6,056.00 
 
                                         ITEM CODE 560246  TOTAL              2                                           6,056.00 
 
 560248  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-UNFRAMED) 
                                                                  SQFT  01    2             84.0           18.2619        1,534.00 
                                                                  SQFT  02    3            169.0           17.2426        2,914.00 
                                                                  SQFT  03   10          1,506.0           26.3834       39,733.40 
                                                                  SQFT  04    9          1,941.0           13.9310       27,040.00 
                                                                  SQFT  05    1            310.0           12.5000        3,875.00 
                                                                  SQFT  06    7            887.0           11.8895       10,546.00 
                                                                  SQFT  07   12          2,331.0           13.4230       31,289.11 
                                                                  SQFT  08   12            879.0           15.6470       13,753.67 
                                                                  SQFT  09    1             75.0           21.5000        1,612.50 
                                                                  SQFT  10    7          1,144.0           14.0726       16,099.00 
                                                                  SQFT  11    4            296.0           19.5321        5,781.50 
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         FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-UNFRAMED) 
                                                                  SQFT  12   11          3,533.0           14.1683       50,056.50 
 
                                                      UNIT TOTAL  SQFT       79        13,155.0           15.5253      204,234.68 
 
                                         ITEM CODE 560248  TOTAL             79                                         204,234.68 
 
 560249  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.080"-UNFRAMED) 
                                                                  SQFT  01    1             84.0           15.0000        1,260.00 
                                                                  SQFT  02    2            507.0           15.0000        7,605.00 
                                                                  SQFT  03    8            637.0           15.9843       10,182.00 
                                                                  SQFT  04    5            766.0           14.3120       10,963.00 
                                                                  SQFT  05    2             76.0           19.8947        1,512.00 
                                                                  SQFT  06    4            244.0           14.7869        3,608.00 
                                                                  SQFT  07    3          2,149.0           12.7445       27,388.00 
                                                                  SQFT  08    6            946.0           13.2615       12,545.35 
                                                                  SQFT  10    5            350.0           14.7006        5,145.20 
                                                                  SQFT  11    2            280.0           21.7143        6,080.00 
                                                                  SQFT  12    4          1,276.0           18.1592       23,171.10 
 
                                                      UNIT TOTAL  SQFT       42         7,315.0           14.9637      109,459.65 
 
                                         ITEM CODE 560249  TOTAL             42                                         109,459.65 
 
 560251  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.063"-FRAMED) 
                                                                  SQFT  03    4            303.0           22.7789        6,902.00 
                                                                  SQFT  04    3             76.0           17.0000        1,292.00 
                                                                  SQFT  06    3            217.0           17.6498        3,830.00 
                                                                  SQFT  07    4            400.0           17.3275        6,931.00 
                                                                  SQFT  08    1            180.0           12.1000        2,178.00 
                                                                  SQFT  10    2            133.0           17.7030        2,354.50 
                                                                  SQFT  11    2            104.0           23.1438        2,406.95 
                                                                  SQFT  12    6            524.0           21.4485       11,239.00 
 
                                                      UNIT TOTAL  SQFT       25         1,937.0           19.1706       37,133.45 
 
                                         ITEM CODE 560251  TOTAL             25                                          37,133.45 
 
 560252  FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.080"-FRAMED) 
                                                                  SQFT  02    2            258.0           20.0465        5,172.00 
                                                                  SQFT  03    4            313.0           18.5511        5,806.50 
                                                                  SQFT  04    3            735.0           16.9728       12,475.00 
                                                                  SQFT  05    1            230.0           16.5000        3,795.00 
                                                                  SQFT  07    2            394.0           17.9645        7,078.00 
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         FURNISH SINGLE SHEET ALUMINUM SIGN 
         (0.080"-FRAMED) 
                                                                  SQFT  08    3            460.0           17.0065        7,823.00 
                                                                  SQFT  10    2            695.0           18.0719       12,560.00 
                                                                  SQFT  11    2            153.0           24.0559        3,680.55 
                                                                  SQFT  12    4            414.0           24.1425        9,995.00 
 
                                                      UNIT TOTAL  SQFT       23         3,652.0           18.7254       68,385.05 
 
                                         ITEM CODE 560252  TOTAL             23                                          68,385.05 
 
 561014  54" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LF    06    1             19.0          510.0000        9,690.00 
 
                                                      UNIT TOTAL  LF          1            19.0          510.0000        9,690.00 
 
                                         ITEM CODE 561014  TOTAL              1                                           9,690.00 
 
 561016  60" CAST-IN-DRILLED-HOLE CONCRETE PILE 
         (SIGN FOUNDATION) 
                                                                  LF    06    1             50.0          565.0000       28,250.00 
 
                                                      UNIT TOTAL  LF          1            50.0          565.0000       28,250.00 
 
                                         ITEM CODE 561016  TOTAL              1                                          28,250.00 
 
 562001  METAL (ROADSIDE SIGN) 
 
                                                                  EA    08    1              5.0          200.0000        1,000.00 
 
                                                      UNIT TOTAL  EA          1             5.0          200.0000        1,000.00 
                                                                  LB    01    1             50.0            4.0000          200.00 
                                                                  LB    10    1            900.0           10.0000        9,000.00 
 
                                                      UNIT TOTAL  LB          2           950.0            9.6842        9,200.00 
 
                                         ITEM CODE 562001  TOTAL              3                                          10,200.00 
 
 562002  METAL (BARRIER MOUNTED SIGN) 
 
                                                                  LB    06    1          1,020.0           12.7500       13,005.00 
                                                                  LB    07    3          9,930.0            9.1249       90,610.00 
 
                                                      UNIT TOTAL  LB          4        10,950.0            9.4626      103,615.00 
 
                                         ITEM CODE 562002  TOTAL              4                                         103,615.00 
 
 562004  METAL (RAIL MOUNTED SIGN) 
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 562004  METAL (RAIL MOUNTED SIGN) 
 
                                                                  LB    04    2          1,400.0           10.0000       14,000.00 
                                                                  LB    07    1          2,060.0            7.7000       15,862.00 
                                                                  LB    10    1          1,300.0           13.0000       16,900.00 
                                                                  LB    12    2          2,860.0           13.6993       39,180.00 
 
                                                      UNIT TOTAL  LB          6         7,620.0           11.2785       85,942.00 
 
                                         ITEM CODE 562004  TOTAL              6                                          85,942.00 
 
 566011  ROADSIDE SIGN - ONE POST 
 
                                                                  EA    01    2             15.0          300.0000        4,500.00 
                                                                  EA    02    4             50.0          410.0400       20,502.00 
                                                                  EA    03   11            150.0          334.4000       50,160.00 
                                                                  EA    04   11            255.0          228.8627       58,360.00 
                                                                  EA    05    2             37.0          226.7568        8,390.00 
                                                                  EA    06    7             95.0          251.7368       23,915.00 
                                                                  EA    07   11            208.0          321.7365       66,921.20 
                                                                  EA    08   14            167.0          254.2156       42,454.00 
                                                                  EA    09    1              5.0          440.0000        2,200.00 
                                                                  EA    10    7            111.0          198.2252       22,003.00 
                                                                  EA    11    3             32.0          323.1250       10,340.00 
                                                                  EA    12   11            303.0          266.6667       80,800.00 
 
                                                      UNIT TOTAL  EA         84         1,428.0          273.4910      390,545.20 
 
                                         ITEM CODE 566011  TOTAL             84                                         390,545.20 
 
 566012  ROADSIDE SIGN - TWO POST 
 
                                                                  EA    02    3             15.0          412.6667        6,190.00 
                                                                  EA    03    6             27.0          666.8148       18,004.00 
                                                                  EA    04    5             23.0          394.3478        9,070.00 
                                                                  EA    05    1              4.0          330.0000        1,320.00 
                                                                  EA    06    3              6.0          377.5000        2,265.00 
                                                                  EA    07    3             18.0          889.7222       16,015.00 
                                                                  EA    08    3             24.0          525.3333       12,608.00 
                                                                  EA    10    3             15.0          333.6667        5,005.00 
                                                                  EA    11    2              5.0          674.0000        3,370.00 
                                                                  EA    12    5             34.0          562.5000       19,125.00 
 
                                                      UNIT TOTAL  EA         34           171.0          543.6959       92,972.00 
 
                                         ITEM CODE 566012  TOTAL             34                                          92,972.00 
 
 568001  INSTALL SIGN (STRAP AND SADDLE BRACKET 
         METHOD) 
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 568001  INSTALL SIGN (STRAP AND SADDLE BRACKET 
         METHOD) 
                                                                  EA    03    5             17.0          168.2353        2,860.00 
                                                                  EA    04    3             12.0          160.8333        1,930.00 
                                                                  EA    07    7             47.0          101.5957        4,775.00 
                                                                  EA    11    4             15.0          150.0000        2,250.00 
                                                                  EA    12    5             88.0           98.9659        8,709.00 
 
                                                      UNIT TOTAL  EA         24           179.0          114.6592       20,524.00 
 
                                         ITEM CODE 568001  TOTAL             24                                          20,524.00 
 
 568007  INSTALL SIGN OVERLAY 
 
                                                                  SQFT  07    1            144.0           15.0000        2,160.00 
                                                                  SQFT  08    1             28.0           38.0000        1,064.00 
                                                                  SQFT  12    1             16.0           10.4000          166.40 
 
                                                      UNIT TOTAL  SQFT        3           188.0           18.0340        3,390.40 
 
                                         ITEM CODE 568007  TOTAL              3                                           3,390.40 
 
 568015  INSTALL SIGN (MAST-ARM HANGER METHOD) 
 
                                                                  EA    07    2              5.0          260.0000        1,300.00 
                                                                  EA    11    1              2.0        2,500.0000        5,000.00 
                                                                  EA    12    1              1.0          500.0000          500.00 
 
                                                      UNIT TOTAL  EA          4             8.0          850.0000        6,800.00 
 
                                         ITEM CODE 568015  TOTAL              4                                           6,800.00 
 
 568016  INSTALL SIGN PANEL ON EXISTING FRAME 
 
                                                                  SQFT  03    2          3,680.0           15.1359       55,700.00 
                                                                  SQFT  04    2            660.0           11.0500        7,293.00 
                                                                  SQFT  05    1            260.0           13.6000        3,536.00 
                                                                  SQFT  06    1            210.0            6.7000        1,407.00 
                                                                  SQFT  10    1          1,680.0            3.5000        5,880.00 
                                                                  SQFT  12    2          2,158.0            8.7386       18,858.00 
 
                                                      UNIT TOTAL  SQFT        9         8,648.0           10.7162       92,674.00 
 
                                         ITEM CODE 568016  TOTAL              9                                          92,674.00 
 
 568017  INSTALL ROADSIDE SIGN PANEL ON 
         EXISTING POST 
                                                                  EA    01    1              1.0          100.0000          100.00 
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         INSTALL ROADSIDE SIGN PANEL ON 
         EXISTING POST 
                                                                  EA    08    1              2.0          250.0000          500.00 
                                                                  EA    10    1              1.0          111.0000          111.00 
                                                                  EA    11    1              1.0          450.0000          450.00 
                                                                  EA    12    5             36.0          106.2222        3,824.00 
 
                                                      UNIT TOTAL  EA          9            41.0          121.5854        4,985.00 
 
                                         ITEM CODE 568017  TOTAL              9                                           4,985.00 
 
 568023  INSTALL ROADSIDE SIGN 
         (LAMINATED WOOD BOX POST) 
                                                                  EA    07    1              1.0        2,000.0000        2,000.00 
                                                                  EA    08    1              1.0        4,520.0000        4,520.00 
                                                                  EA    12    2              4.0        1,815.0000        7,260.00 
 
                                                      UNIT TOTAL  EA          4             6.0        2,296.6667       13,780.00 
 
                                         ITEM CODE 568023  TOTAL              4                                          13,780.00 
 
 570115  ABUTMENT LUMBER BLOCKING 
 
                                                                  MFBM  01    1              2.8       15,000.0000       42,000.00 
 
                                                      UNIT TOTAL  MFBM        1             2.8       15,000.0000       42,000.00 
 
                                         ITEM CODE 570115  TOTAL              1                                          42,000.00 
 
 575004  TIMBER LAGGING 
 
                                                                  MFBM  01    2             32.5        4,107.6923      133,500.00 
                                                                  MFBM  02    1             11.0        3,000.0000       33,000.00 
                                                                  MFBM  04    4             65.7        4,035.4795      265,131.00 
                                                                  MFBM  05    1              6.0        1,366.0000        8,196.00 
                                                                  MFBM  06    1               .8       15,000.0000       12,000.00 
                                                                  MFBM  07    1             14.5        3,600.0000       52,200.00 
 
                                                      UNIT TOTAL  MFBM       10           130.5        3,862.2759      504,027.00 
 
                                         ITEM CODE 575004  TOTAL             10                                         504,027.00 
 
 582001  SOUND WALL (MASONRY BLOCK) 
 
                                                                  SQFT  07    2        325,128.0           14.8027    4,812,756.00 
                                                                  SQFT  11    1         59,688.0           26.0500    1,554,872.40 
                                                                  SQFT  12    1         25,781.0           15.0000      386,715.00 
 
                                                      UNIT TOTAL  SQFT        4       410,597.0           16.4501    6,754,343.40 
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                                         ITEM CODE 582001  TOTAL              4                                       6,754,343.40 
 
 582002  ACCESS GATE (SOUND WALL) 
 
                                                                  EA    11    1             10.0        3,319.9600       33,199.60 
 
                                                      UNIT TOTAL  EA          1            10.0        3,319.9600       33,199.60 
 
                                         ITEM CODE 582002  TOTAL              1                                          33,199.60 
 
 590106  CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) 
 
                                                                  LS    01    2                                         670,630.00 
                                                                  LS    02    2                                         430,030.00 
                                                                  LS    03    2                                         172,000.00 
                                                                  LS    04    1                                         400,000.00 
                                                                  LS    08    1                                          55,000.00 
                                                                  LS    10    2                                          52,500.00 
 
                                                      UNIT TOTAL  LS         10                                       1,780,160.00 
 
                                         ITEM CODE 590106  TOTAL             10                                       1,780,160.00 
 
 590111  PAINT STRUCTURAL STEEL (EXISTING BRIDGE) 
 
                                                                  LS    01    2                                       2,574,940.00 
                                                                  LS    02    2                                         783,887.00 
                                                                  LS    03    2                                         180,000.00 
                                                                  LS    04    1                                         319,340.00 
                                                                  LS    08    1                                          66,000.00 
                                                                  LS    10    1                                          22,000.00 
 
                                                      UNIT TOTAL  LS          9                                       3,946,167.00 
 
                                         ITEM CODE 590111  TOTAL              9                                       3,946,167.00 
 
 590115  CLEAN AND PAINT STRUCTURAL STEEL 
 
                                                                  LS    01    1                                          30,000.00 
                                                                  LS    03    1                                          32,000.00 
                                                                  LS    07    2                                          91,000.00 
                                                                  LS    10    1                                          16,000.00 
                                                                  LS    11    1                                          16,000.00 
 
                                                      UNIT TOTAL  LS          6                                         185,000.00 
 
                                         ITEM CODE 590115  TOTAL              6                                         185,000.00 
 
 590116  CLEAN AND PAINT STRUCTURAL STEEL 
         (EXISTING BRIDGE) 
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 590116  CLEAN AND PAINT STRUCTURAL STEEL 
         (EXISTING BRIDGE) 
                                                                  LS    01    2                                       2,438,640.00 
                                                                  LS    07    1                                          40,000.00 
 
                                                      UNIT TOTAL  LS          3                                       2,478,640.00 
 
                                         ITEM CODE 590116  TOTAL              3                                       2,478,640.00 
 
 590120  CLEAN AND PAINT STEEL SOLDIER PILING 
 
                                                                  LS    01    1                                          24,000.00 
                                                                  LS    02    1                                          32,000.00 
                                                                  LS    04    4                                         118,400.00 
                                                                  LS    07    2                                          71,500.00 
 
                                                      UNIT TOTAL  LS          8                                         245,900.00 
 
                                         ITEM CODE 590120  TOTAL              8                                         245,900.00 
 
 590135  SPOT BLAST CLEAN AND PAINT UNDERCOAT 
 
                                                                  SQFT  01    3         22,957.0           24.7058      567,170.00 
                                                                  SQFT  02    2         10,705.0           15.1362      162,033.00 
                                                                  SQFT  03    3         24,758.0           24.6740      610,880.00 
                                                                  SQFT  04    1          2,245.0           75.0000      168,375.00 
                                                                  SQFT  07    1              1.0       22,000.0000       22,000.00 
                                                                  SQFT  08    1          2,000.0           27.0000       54,000.00 
                                                                  SQFT  10    1            793.0           21.0000       16,653.00 
                                                                  SQFT  11    1             20.0          640.0000       12,800.00 
 
                                                      UNIT TOTAL  SQFT       13        63,479.0           25.4243    1,613,911.00 
 
                                         ITEM CODE 590135  TOTAL             13                                       1,613,911.00 
 
 590280  PAINT CONCRETE SURFACES 
 
                                                                  SQFT  06    2         21,900.0            4.5205       99,000.00 
                                                                  SQFT  07    1        101,540.0            1.2000      121,848.00 
                                                                  SQFT  10    1          8,860.0            6.9000       61,134.00 
 
                                                      UNIT TOTAL  SQFT        4       132,300.0            2.1314      281,982.00 
 
                                         ITEM CODE 590280  TOTAL              4                                         281,982.00 
 
 590301  WORK AREA MONITORING 
 
                                                                  LS    01    3                                          83,880.00 
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         WORK AREA MONITORING 
 
                                                                  LS    02    2                                          21,550.00 
                                                                  LS    03    1                                           7,500.00 
                                                                  LS    04    1                                          10,000.00 
                                                                  LS    08    1                                           5,500.00 
                                                                  LS    10    2                                           7,800.00 
 
                                                      UNIT TOTAL  LS         10                                         136,230.00 
 
                                         ITEM CODE 590301  TOTAL             10                                         136,230.00 
 
 597401  PAINT CURB (2-COAT) 
 
                                                                  LF    12    2          2,310.0            1.0926        2,523.80 
 
                                                      UNIT TOTAL  LF          2         2,310.0            1.0926        2,523.80 
                                                                  SQFT  12    5          1,011.0            4.5190        4,568.70 
 
                                                      UNIT TOTAL  SQFT        5         1,011.0            4.5190        4,568.70 
 
                                         ITEM CODE 597401  TOTAL              7                                           7,092.50 
 
 597600  PREPARE AND PAINT CONCRETE 
 
                                                                  SQFT  03    1          4,800.0           11.0000       52,800.00 
                                                                  SQFT  05    1            584.0           16.2000        9,460.80 
                                                                  SQFT  07    1            423.0           10.0000        4,230.00 
                                                                  SQFT  11    2         67,500.0             .8624       58,215.00 
 
                                                      UNIT TOTAL  SQFT        5        73,307.0            1.7011      124,705.80 
 
                                         ITEM CODE 597600  TOTAL              5                                         124,705.80 
 
 597601  PREPARE AND STAIN CONCRETE 
 
                                                                  SQFT  01    2         12,795.0            3.5584       45,530.00 
                                                                  SQFT  02    1         11,616.0            4.0000       46,464.00 
                                                                  SQFT  03    1            306.0            7.0000        2,142.00 
                                                                  SQFT  04    1          2,295.0            5.0000       11,475.00 
                                                                  SQFT  06    1            670.0           30.0000       20,100.00 
 
                                                      UNIT TOTAL  SQFT        6        27,682.0            4.5413      125,711.00 
 
                                         ITEM CODE 597601  TOTAL              6                                         125,711.00 
 
 598001  ANTI-GRAFFITI COATING 
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 598001  ANTI-GRAFFITI COATING 
 
                                                                  SQFT  01    2         20,048.0            1.6197       32,472.00 
                                                                  SQFT  07    2        102,386.0            1.2149      124,386.00 
                                                                  SQFT  10    1         28,657.0            1.6100       46,137.77 
                                                                  SQFT  11    1        110,425.0             .7800       86,131.50 
 
                                                      UNIT TOTAL  SQFT        6       261,516.0            1.1056      289,127.27 
 
                                         ITEM CODE 598001  TOTAL              6                                         289,127.27 
 
 620002  6" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    03    1            130.0           45.0000        5,850.00 
                                                                  LF    11    1             10.0          105.0000        1,050.00 
 
                                                      UNIT TOTAL  LF          2           140.0           49.2857        6,900.00 
 
                                         ITEM CODE 620002  TOTAL              2                                           6,900.00 
 
 620020  8" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    03    2             52.0           55.7692        2,900.00 
 
                                                      UNIT TOTAL  LF          2            52.0           55.7692        2,900.00 
 
                                         ITEM CODE 620020  TOTAL              2                                           2,900.00 
 
 620040  10" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    02    1              4.0           55.6500          222.60 
 
                                                      UNIT TOTAL  LF          1             4.0           55.6500          222.60 
 
                                         ITEM CODE 620040  TOTAL              1                                             222.60 
 
 620060  12" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    1             12.0           50.0000          600.00 
                                                                  LF    03    2             68.0           70.3235        4,782.00 
                                                                  LF    04    4          1,847.0           71.5956      132,237.00 
                                                                  LF    11    1            360.0           56.9200       20,491.20 
 
                                                      UNIT TOTAL  LF          8         2,287.0           69.1343      158,110.20 
 
                                         ITEM CODE 620060  TOTAL              8                                         158,110.20 
 
 620100  18" ALTERNATIVE PIPE CULVERT 
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 620100  18" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    3            168.0          199.8512       33,575.00 
                                                                  LF    02    1            110.0           54.0800        5,948.80 
                                                                  LF    03    4          2,237.0          131.9298      295,127.00 
                                                                  LF    04    6          8,200.0           62.6537      513,760.00 
                                                                  LF    05    6            740.0           74.2514       54,946.00 
                                                                  LF    06    1             17.0          175.0000        2,975.00 
                                                                  LF    07    1            630.0           59.0000       37,170.00 
                                                                  LF    08    2            642.0           28.8785       18,540.00 
                                                                  LF    10    1          2,260.0           52.0000      117,520.00 
                                                                  LF    11    5          2,807.0           53.7515      150,880.60 
                                                                  LF    12    2             65.0          164.6154       10,700.00 
 
                                                      UNIT TOTAL  LF         32        17,876.0           69.4307    1,241,142.40 
 
                                         ITEM CODE 620100  TOTAL             32                                       1,241,142.40 
 
 620101  18" ALTERNATIVE PIPE CULVERT (TYPE A) 
 
                                                                  LF    04    1            260.0          135.0000       35,100.00 
 
                                                      UNIT TOTAL  LF          1           260.0          135.0000       35,100.00 
 
                                         ITEM CODE 620101  TOTAL              1                                          35,100.00 
 
 620120  21" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    04    1            550.0           75.0000       41,250.00 
 
                                                      UNIT TOTAL  LF          1           550.0           75.0000       41,250.00 
 
                                         ITEM CODE 620120  TOTAL              1                                          41,250.00 
 
 620140  24" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    4          4,334.0          273.9732    1,187,400.00 
                                                                  LF    02    1          3,170.0          163.0000      516,710.00 
                                                                  LF    03    3            933.0          107.9196      100,689.00 
                                                                  LF    04    5          3,288.0           80.8637      265,880.00 
                                                                  LF    05    8          4,492.0           57.6643      259,028.00 
                                                                  LF    07    1            280.0           72.0000       20,160.00 
                                                                  LF    08    1          2,030.0           32.0000       64,960.00 
                                                                  LF    10    1            950.0           63.0000       59,850.00 
                                                                  LF    11    4          9,070.0           73.7003      668,462.10 
 
                                                      UNIT TOTAL  LF         28        28,547.0          110.1040    3,143,139.10 
 
                                         ITEM CODE 620140  TOTAL             28                                       3,143,139.10 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   205 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 620180  30" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    2            233.0          317.8970       74,070.00 
                                                                  LF    02    1            220.0          146.0000       32,120.00 
                                                                  LF    03    1            390.0          115.0000       44,850.00 
                                                                  LF    04    2          1,389.0           69.3521       96,330.00 
                                                                  LF    05    1            180.0           45.0000        8,100.00 
                                                                  LF    11    1            240.0          103.9700       24,952.80 
 
                                                      UNIT TOTAL  LF          8         2,652.0          105.7401      280,422.80 
 
                                         ITEM CODE 620180  TOTAL              8                                         280,422.80 
 
 620220  36" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    3            784.0          326.7857      256,200.00 
                                                                  LF    02    1             71.0          174.0000       12,354.00 
                                                                  LF    04    2          1,930.0           72.8497      140,600.00 
                                                                  LF    05    1            120.0           52.0000        6,240.00 
                                                                  LF    11    1          1,450.0          120.0000      174,000.00 
 
                                                      UNIT TOTAL  LF          8         4,355.0          135.3373      589,394.00 
 
                                         ITEM CODE 620220  TOTAL              8                                         589,394.00 
 
 620260  42" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    02    1            150.0          155.0000       23,250.00 
                                                                  LF    05    1             28.0          170.0000        4,760.00 
 
                                                      UNIT TOTAL  LF          2           178.0          157.3596       28,010.00 
 
                                         ITEM CODE 620260  TOTAL              2                                          28,010.00 
 
 620300  48" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    2            310.0          409.6774      127,000.00 
                                                                  LF    04    1            830.0          150.0000      124,500.00 
 
                                                      UNIT TOTAL  LF          3         1,140.0          220.6140      251,500.00 
 
                                         ITEM CODE 620300  TOTAL              3                                         251,500.00 
 
 620340  54" ALTERNATIVE PIPE CULVERT 
 
                                                                  LF    01    1             90.0          805.0000       72,450.00 
 
                                                      UNIT TOTAL  LF          1            90.0          805.0000       72,450.00 
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                                         ITEM CODE 620340  TOTAL              1                                          72,450.00 
 
 620800  CONCRETE BACKFILL (PIPE TRENCH) 
 
                                                                  CY    01    1            103.0          280.0000       28,840.00 
                                                                  CY    03    4            436.0          195.7775       85,359.00 
                                                                  CY    04    1            665.0          120.0000       79,800.00 
                                                                  CY    05    1            340.0          135.0000       45,900.00 
                                                                  CY    07    1              4.2          200.0000          840.00 
 
                                                      UNIT TOTAL  CY          8         1,548.2          155.4961      240,739.00 
 
                                         ITEM CODE 620800  TOTAL              8                                         240,739.00 
 
 623000  TEMPORARY CULVERT 
 
                                                                  LF    01    1             60.0           70.0000        4,200.00 
                                                                  LF    05    1            660.0           65.0000       42,900.00 
 
                                                      UNIT TOTAL  LF          2           720.0           65.4167       47,100.00 
 
                                         ITEM CODE 623000  TOTAL              2                                          47,100.00 
 
 623001  12" TEMPORARY CULVERT 
 
                                                                  LF    02    1             40.0           20.0000          800.00 
                                                                  LF    10    1             72.0           45.0000        3,240.00 
 
                                                      UNIT TOTAL  LF          2           112.0           36.0714        4,040.00 
 
                                         ITEM CODE 623001  TOTAL              2                                           4,040.00 
 
 623003  18" TEMPORARY CULVERT 
 
                                                                  LF    10    1             91.0           45.0000        4,095.00 
 
                                                      UNIT TOTAL  LF          1            91.0           45.0000        4,095.00 
 
                                         ITEM CODE 623003  TOTAL              1                                           4,095.00 
 
 623004  24" TEMPORARY CULVERT 
 
                                                                  LF    04    1            410.0          100.0000       41,000.00 
 
                                                      UNIT TOTAL  LF          1           410.0          100.0000       41,000.00 
 
                                         ITEM CODE 623004  TOTAL              1                                          41,000.00 
 
 623008  48" TEMPORARY CULVERT 
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 623008  48" TEMPORARY CULVERT 
 
                                                                  LF    02    1            420.0           73.0000       30,660.00 
 
                                                      UNIT TOTAL  LF          1           420.0           73.0000       30,660.00 
 
                                         ITEM CODE 623008  TOTAL              1                                          30,660.00 
 
 641101  12" PLASTIC PIPE 
 
                                                                  LF    03    4            545.0           73.3761       39,990.00 
                                                                  LF    07    1             35.0           40.0000        1,400.00 
                                                                  LF    10    1              5.0          100.0000          500.00 
                                                                  LF    12    1              4.0           40.0000          160.00 
 
                                                      UNIT TOTAL  LF          7           589.0           71.3922       42,050.00 
 
                                         ITEM CODE 641101  TOTAL              7                                          42,050.00 
 
 641104  15" PLASTIC PIPE 
 
                                                                  LF    03    2          4,600.0           71.2348      327,680.00 
 
                                                      UNIT TOTAL  LF          2         4,600.0           71.2348      327,680.00 
 
                                         ITEM CODE 641104  TOTAL              2                                         327,680.00 
 
 641107  18" PLASTIC PIPE 
 
                                                                  LF    01    1             47.0          150.0000        7,050.00 
                                                                  LF    02    1            470.0           62.0000       29,140.00 
                                                                  LF    03    5          1,334.0          108.6507      144,940.00 
                                                                  LF    12    1            630.0          300.0000      189,000.00 
 
                                                      UNIT TOTAL  LF          8         2,481.0          149.1858      370,130.00 
 
                                         ITEM CODE 641107  TOTAL              8                                         370,130.00 
 
 641113  24" PLASTIC PIPE 
 
                                                                  LF    02    3            570.0           90.6842       51,690.00 
                                                                  LF    03    4          1,012.0          163.2115      165,170.00 
                                                                  LF    05    2            576.0           93.5764       53,900.00 
                                                                  LF    09    2          1,250.0           95.3920      119,240.00 
                                                                  LF    11    1             91.0          109.5300        9,967.23 
 
                                                      UNIT TOTAL  LF         12         3,499.0          114.3090      399,967.23 
 
                                         ITEM CODE 641113  TOTAL             12                                         399,967.23 
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 641119  30" PLASTIC PIPE 
 
                                                                  LF    02    1             86.0          109.0000        9,374.00 
                                                                  LF    09    2            380.0          149.2105       56,700.00 
 
                                                      UNIT TOTAL  LF          3           466.0          141.7897       66,074.00 
 
                                         ITEM CODE 641119  TOTAL              3                                          66,074.00 
 
 641125  36" PLASTIC PIPE 
 
                                                                  LF    02    1            130.0           99.0000       12,870.00 
                                                                  LF    09    1            430.0          200.0000       86,000.00 
 
                                                      UNIT TOTAL  LF          2           560.0          176.5536       98,870.00 
 
                                         ITEM CODE 641125  TOTAL              2                                          98,870.00 
 
 641128  42" PLASTIC PIPE 
 
                                                                  LF    09    1            120.0          230.0000       27,600.00 
 
                                                      UNIT TOTAL  LF          1           120.0          230.0000       27,600.00 
 
                                         ITEM CODE 641128  TOTAL              1                                          27,600.00 
 
 641131  48" PLASTIC PIPE 
 
                                                                  LF    02    2            130.0          166.6615       21,666.00 
                                                                  LF    09    2            280.0          224.2143       62,780.00 
 
                                                      UNIT TOTAL  LF          4           410.0          205.9659       84,446.00 
 
                                         ITEM CODE 641131  TOTAL              4                                          84,446.00 
 
 642115  18" SLOTTED PLASTIC PIPE 
 
                                                                  LF    11    1             10.0          615.0000        6,150.00 
 
                                                      UNIT TOTAL  LF          1            10.0          615.0000        6,150.00 
 
                                         ITEM CODE 642115  TOTAL              1                                           6,150.00 
 
 650010  12" REINFORCED CONCRETE PIPE 
 
                                                                  LF    02    1             90.0           60.0000        5,400.00 
                                                                  LF    04    1            200.0          125.0000       25,000.00 
                                                                  LF    07    1              3.0          400.0000        1,200.00 
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                                                      UNIT TOTAL  LF          3           293.0          107.8498       31,600.00 
 
                                         ITEM CODE 650010  TOTAL              3                                          31,600.00 
 
 650014  18" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    1              6.0          600.0000        3,600.00 
                                                                  LF    04    2            640.0           84.4375       54,040.00 
                                                                  LF    05    1             38.0          222.0000        8,436.00 
                                                                  LF    06    4          1,245.0           67.1221       83,567.00 
                                                                  LF    07    5          5,124.0           68.2002      349,458.00 
                                                                  LF    08    2          3,110.0           50.0000      155,500.00 
                                                                  LF    10    4          1,250.0           96.7390      120,923.80 
                                                                  LF    11    1            790.0          200.0000      158,000.00 
                                                                  LF    12    3            475.0           81.7895       38,850.00 
 
                                                      UNIT TOTAL  LF         23        12,678.0           76.6978      972,374.80 
 
                                         ITEM CODE 650014  TOTAL             23                                         972,374.80 
 
 650018  24" REINFORCED CONCRETE PIPE 
 
                                                                  LF    03    1             66.0          310.0000       20,460.00 
                                                                  LF    04    1             29.0          150.0000        4,350.00 
                                                                  LF    05    1             69.0          300.0000       20,700.00 
                                                                  LF    06    2          1,340.0           95.3731      127,800.00 
                                                                  LF    07    8         13,530.0           78.6911    1,064,690.00 
                                                                  LF    08    1          6,050.0          127.0000      768,350.00 
                                                                  LF    11    1          2,210.0           90.0000      198,900.00 
                                                                  LF    12    3          5,250.0          112.7943      592,170.00 
 
                                                      UNIT TOTAL  LF         18        28,544.0           98.0038    2,797,420.00 
 
                                         ITEM CODE 650018  TOTAL             18                                       2,797,420.00 
 
 650022  30" REINFORCED CONCRETE PIPE 
 
                                                                  LF    07    2            346.0          100.0000       34,600.00 
                                                                  LF    10    1            160.0          115.0000       18,400.00 
                                                                  LF    12    1            700.0          166.0000      116,200.00 
 
                                                      UNIT TOTAL  LF          4         1,206.0          140.2985      169,200.00 
 
                                         ITEM CODE 650022  TOTAL              4                                         169,200.00 
 
 650024  33" REINFORCED CONCRETE PIPE 
 
                                                                  LF    12    1             24.0          260.0000        6,240.00 
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                                                      UNIT TOTAL  LF          1            24.0          260.0000        6,240.00 
 
                                         ITEM CODE 650024  TOTAL              1                                           6,240.00 
 
 650026  36" REINFORCED CONCRETE PIPE 
 
                                                                  LF    06    1            130.0          290.0000       37,700.00 
                                                                  LF    07    1            160.0          120.0000       19,200.00 
                                                                  LF    08    1            760.0          165.0000      125,400.00 
                                                                  LF    10    2            577.0          182.6690      105,400.00 
                                                                  LF    11    1          5,150.0          155.0000      798,250.00 
                                                                  LF    12    3          2,777.0          108.2535      300,620.00 
 
                                                      UNIT TOTAL  LF          9         9,554.0          145.1298    1,386,570.00 
 
                                         ITEM CODE 650026  TOTAL              9                                       1,386,570.00 
 
 650028  39" REINFORCED CONCRETE PIPE 
 
                                                                  LF    12    1            380.0          208.0000       79,040.00 
 
                                                      UNIT TOTAL  LF          1           380.0          208.0000       79,040.00 
 
                                         ITEM CODE 650028  TOTAL              1                                          79,040.00 
 
 650030  42" REINFORCED CONCRETE PIPE 
 
                                                                  LF    06    1             44.0          225.0000        9,900.00 
                                                                  LF    08    1            700.0          192.0000      134,400.00 
                                                                  LF    12    1            490.0          260.0000      127,400.00 
 
                                                      UNIT TOTAL  LF          3         1,234.0          220.1783      271,700.00 
 
                                         ITEM CODE 650030  TOTAL              3                                         271,700.00 
 
 650034  48" REINFORCED CONCRETE PIPE 
 
                                                                  LF    06    1             60.0          235.0000       14,100.00 
                                                                  LF    10    1            120.0          212.2800       25,473.60 
                                                                  LF    11    1          1,490.0          260.0000      387,400.00 
 
                                                      UNIT TOTAL  LF          3         1,670.0          255.6728      426,973.60 
 
                                         ITEM CODE 650034  TOTAL              3                                         426,973.60 
 
 650038  54" REINFORCED CONCRETE PIPE 
 
                                                                  LF    11    1          1,130.0          375.0000      423,750.00 
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         54" REINFORCED CONCRETE PIPE 
 
                                                                  LF    12    1            400.0          145.0000       58,000.00 
 
                                                      UNIT TOTAL  LF          2         1,530.0          314.8693      481,750.00 
 
                                         ITEM CODE 650038  TOTAL              2                                         481,750.00 
 
 650042  60" REINFORCED CONCRETE PIPE 
 
                                                                  LF    10    1            330.0          325.0000      107,250.00 
 
                                                      UNIT TOTAL  LF          1           330.0          325.0000      107,250.00 
 
                                         ITEM CODE 650042  TOTAL              1                                         107,250.00 
 
 650046  66" REINFORCED CONCRETE PIPE 
 
                                                                  LF    11    1            150.0          500.0000       75,000.00 
 
                                                      UNIT TOTAL  LF          1           150.0          500.0000       75,000.00 
 
                                         ITEM CODE 650046  TOTAL              1                                          75,000.00 
 
 650058  84" REINFORCED CONCRETE PIPE 
 
                                                                  LF    10    1             82.0          650.2000       53,316.40 
 
                                                      UNIT TOTAL  LF          1            82.0          650.2000       53,316.40 
 
                                         ITEM CODE 650058  TOTAL              1                                          53,316.40 
 
 650307  12" REINFORCED CONCRETE PIPE (CLASS III) 
 
                                                                  LF    02    1             65.0           74.4700        4,840.55 
 
                                                      UNIT TOTAL  LF          1            65.0           74.4700        4,840.55 
 
                                         ITEM CODE 650307  TOTAL              1                                           4,840.55 
 
 650511  18" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    05    1            130.0           60.0000        7,800.00 
                                                                  LF    06    1             89.0           60.3800        5,373.82 
 
                                                      UNIT TOTAL  LF          2           219.0           60.1544       13,173.82 
 
                                         ITEM CODE 650511  TOTAL              2                                          13,173.82 
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 650516  24" REINFORCED CONCRETE PIPE (CLASS V) 
 
                                                                  LF    05    1          1,620.0           80.0000      129,600.00 
                                                                  LF    06    1          1,500.0           64.2500       96,375.00 
 
                                                      UNIT TOTAL  LF          2         3,120.0           72.4279      225,975.00 
 
                                         ITEM CODE 650516  TOTAL              2                                         225,975.00 
 
 652316  24" REINFORCED CONCRETE PIPE 
         (CLASS III, RUBBER GASKET JOINT) 
                                                                  LF    05    1              6.0          250.0000        1,500.00 
 
                                                      UNIT TOTAL  LF          1             6.0          250.0000        1,500.00 
 
                                         ITEM CODE 652316  TOTAL              1                                           1,500.00 
 
 665005  8" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    12    1            185.0           95.0000       17,575.00 
 
                                                      UNIT TOTAL  LF          1           185.0           95.0000       17,575.00 
 
                                         ITEM CODE 665005  TOTAL              1                                          17,575.00 
 
 665006  8" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1             26.0           55.0000        1,430.00 
                                                                  LF    03    1              2.7          100.0000          270.00 
 
                                                      UNIT TOTAL  LF          2            28.7           59.2334        1,700.00 
 
                                         ITEM CODE 665006  TOTAL              2                                           1,700.00 
 
 665007  10" CORRUGATED STEEL PIPE 
 
                                                                  LF    04    1              5.0          160.0000          800.00 
 
                                                      UNIT TOTAL  LF          1             5.0          160.0000          800.00 
 
                                         ITEM CODE 665007  TOTAL              1                                             800.00 
 
 665010  12" CORRUGATED STEEL PIPE 
 
                                                                  LF    04    1             22.0           60.0000        1,320.00 
 
                                                      UNIT TOTAL  LF          1            22.0           60.0000        1,320.00 
 
                                         ITEM CODE 665010  TOTAL              1                                           1,320.00 
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 665012  12" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    01    1              8.0          150.0000        1,200.00 
                                                                  LF    03    1            200.0          175.0000       35,000.00 
                                                                  LF    05    1              2.0          777.0000        1,554.00 
 
                                                      UNIT TOTAL  LF          3           210.0          179.7810       37,754.00 
 
                                         ITEM CODE 665012  TOTAL              3                                          37,754.00 
 
 665016  18" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    03    1             11.0          120.0000        1,320.00 
                                                                  LF    07    3            162.0          161.8519       26,220.00 
                                                                  LF    10    1             38.0           58.0000        2,204.00 
 
                                                      UNIT TOTAL  LF          5           211.0          140.9668       29,744.00 
 
                                         ITEM CODE 665016  TOTAL              5                                          29,744.00 
 
 665017  18" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1            290.0           60.0000       17,400.00 
                                                                  LF    03    1              1.0          595.0000          595.00 
                                                                  LF    04    1            260.0           65.0000       16,900.00 
                                                                  LF    05    1            120.0          215.0000       25,800.00 
                                                                  LF    06    1             89.0           60.0000        5,340.00 
                                                                  LF    07    2            328.0          117.0122       38,380.00 
 
                                                      UNIT TOTAL  LF          7         1,088.0           95.9697      104,415.00 
 
                                         ITEM CODE 665017  TOTAL              7                                         104,415.00 
 
 665018  18" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    02    2            543.0           57.8122       31,392.00 
                                                                  LF    03    3          1,682.0          201.2449      338,494.00 
                                                                  LF    04    1             45.0          335.0000       15,075.00 
                                                                  LF    06    1              9.0          294.0000        2,646.00 
                                                                  LF    09    1             53.0          112.0000        5,936.00 
 
                                                      UNIT TOTAL  LF          8         2,332.0          168.7577      393,543.00 
 
                                         ITEM CODE 665018  TOTAL              8                                         393,543.00 
 
 665022  24" CORRUGATED STEEL PIPE (.064" THICK) 
 
                                                                  LF    02    1             44.0          120.0000        5,280.00 
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                                                      UNIT TOTAL  LF          1            44.0          120.0000        5,280.00 
 
                                         ITEM CODE 665022  TOTAL              1                                           5,280.00 
 
 665023  24" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    12    1            340.0          100.0000       34,000.00 
 
                                                      UNIT TOTAL  LF          1           340.0          100.0000       34,000.00 
 
                                         ITEM CODE 665023  TOTAL              1                                          34,000.00 
 
 665024  24" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    02    1            540.0          103.0000       55,620.00 
                                                                  LF    04    1             37.0          230.0000        8,510.00 
                                                                  LF    05    2              9.0          266.6667        2,400.00 
                                                                  LF    06    2             36.0          105.3333        3,792.00 
 
                                                      UNIT TOTAL  LF          6           622.0          113.0579       70,322.00 
 
                                         ITEM CODE 665024  TOTAL              6                                          70,322.00 
 
 665025  24" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    01    1            150.0           88.0000       13,200.00 
                                                                  LF    02    2            530.0          103.1132       54,650.00 
                                                                  LF    03    1            420.0          300.0000      126,000.00 
                                                                  LF    06    1             22.0          200.0000        4,400.00 
                                                                  LF    09    1             26.0          127.0000        3,302.00 
 
                                                      UNIT TOTAL  LF          6         1,148.0          175.5679      201,552.00 
 
                                         ITEM CODE 665025  TOTAL              6                                         201,552.00 
 
 665032  30" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    04    1              4.0          655.0000        2,620.00 
 
                                                      UNIT TOTAL  LF          1             4.0          655.0000        2,620.00 
 
                                         ITEM CODE 665032  TOTAL              1                                           2,620.00 
 
 665033  30" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    09    1              8.0          165.0000        1,320.00 
 
                                                      UNIT TOTAL  LF          1             8.0          165.0000        1,320.00 
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                                         ITEM CODE 665033  TOTAL              1                                           1,320.00 
 
 665036  36" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1             10.0          364.0000        3,640.00 
 
                                                      UNIT TOTAL  LF          1            10.0          364.0000        3,640.00 
 
                                         ITEM CODE 665036  TOTAL              1                                           3,640.00 
 
 665037  36" CORRUGATED STEEL PIPE (.109" THICK) 
 
                                                                  LF    07    1             24.0          170.0000        4,080.00 
 
                                                      UNIT TOTAL  LF          1            24.0          170.0000        4,080.00 
 
                                         ITEM CODE 665037  TOTAL              1                                           4,080.00 
 
 665039  36" CORRUGATED STEEL PIPE (.168" THICK) 
 
                                                                  LF    03    1              4.0          600.0000        2,400.00 
 
                                                      UNIT TOTAL  LF          1             4.0          600.0000        2,400.00 
 
                                         ITEM CODE 665039  TOTAL              1                                           2,400.00 
 
 665041  42" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1            110.0          109.0000       11,990.00 
 
                                                      UNIT TOTAL  LF          1           110.0          109.0000       11,990.00 
 
                                         ITEM CODE 665041  TOTAL              1                                          11,990.00 
 
 665046  48" CORRUGATED STEEL PIPE (.079" THICK) 
 
                                                                  LF    02    1             31.0          150.0000        4,650.00 
 
                                                      UNIT TOTAL  LF          1            31.0          150.0000        4,650.00 
 
                                         ITEM CODE 665046  TOTAL              1                                           4,650.00 
 
 665049  48" CORRUGATED STEEL PIPE (.168" THICK) 
 
                                                                  LF    02    1            160.0          150.0000       24,000.00 
 
                                                      UNIT TOTAL  LF          1           160.0          150.0000       24,000.00 
 
                                         ITEM CODE 665049  TOTAL              1                                          24,000.00 
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 665075  18" CORRUGATED STEEL PIPE (.138" THICK) 
 
                                                                  LF    02    1            100.0           65.0000        6,500.00 
                                                                  LF    03    1             65.0          200.0000       13,000.00 
 
                                                      UNIT TOTAL  LF          2           165.0          118.1818       19,500.00 
 
                                         ITEM CODE 665075  TOTAL              2                                          19,500.00 
 
 665111  12" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.064" THICK) 
                                                                  LF    04    2            108.0          180.0000       19,440.00 
                                                                  LF    11    1             38.0           42.0000        1,596.00 
 
                                                      UNIT TOTAL  LF          3           146.0          144.0822       21,036.00 
 
                                         ITEM CODE 665111  TOTAL              3                                          21,036.00 
 
 665117  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.079" THICK) 
                                                                  LF    12    1              9.0           75.0000          675.00 
 
                                                      UNIT TOTAL  LF          1             9.0           75.0000          675.00 
 
                                         ITEM CODE 665117  TOTAL              1                                             675.00 
 
 665118  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE (.109" THICK) 
                                                                  LF    11    1            590.0          250.0000      147,500.00 
 
                                                      UNIT TOTAL  LF          1           590.0          250.0000      147,500.00 
 
                                         ITEM CODE 665118  TOTAL              1                                         147,500.00 
 
 665712  12" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    03    1            400.0          271.8300      108,732.00 
 
                                                      UNIT TOTAL  LF          1           400.0          271.8300      108,732.00 
 
                                         ITEM CODE 665712  TOTAL              1                                         108,732.00 
 
 665717  18" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    04    1             19.0          150.0000        2,850.00 
                                                                  LF    07    1            540.0           68.0000       36,720.00 
 
                                                      UNIT TOTAL  LF          2           559.0           70.7871       39,570.00 
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                                         ITEM CODE 665717  TOTAL              2                                          39,570.00 
 
 665723  24" SLOTTED CORRUGATED STEEL PIPE 
         (.079" THICK) 
                                                                  LF    07    1          1,080.0          100.0000      108,000.00 
 
                                                      UNIT TOTAL  LF          1         1,080.0          100.0000      108,000.00 
 
                                         ITEM CODE 665723  TOTAL              1                                         108,000.00 
 
 667009  24" X 18" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
                                                                  LF    02    1             65.0           86.0000        5,590.00 
 
                                                      UNIT TOTAL  LF          1            65.0           86.0000        5,590.00 
 
                                         ITEM CODE 667009  TOTAL              1                                           5,590.00 
 
 667015  28" X 20" CORRUGATED STEEL PIPE ARCH 
         (.138" THICK) 
                                                                  LF    09    1             16.0          189.0000        3,024.00 
 
                                                      UNIT TOTAL  LF          1            16.0          189.0000        3,024.00 
 
                                         ITEM CODE 667015  TOTAL              1                                           3,024.00 
 
 667023  42" X 29" CORRUGATED STEEL PIPE ARCH 
         (.079" THICK) 
                                                                  LF    04    1             10.0          370.0000        3,700.00 
 
                                                      UNIT TOTAL  LF          1            10.0          370.0000        3,700.00 
 
                                         ITEM CODE 667023  TOTAL              1                                           3,700.00 
 
 669012  12" CORRUGATED STEEL PIPE CONDUIT 
         (.079" THICK) 
                                                                  LF    02    1             73.0           71.0000        5,183.00 
 
                                                      UNIT TOTAL  LF          1            73.0           71.0000        5,183.00 
 
                                         ITEM CODE 669012  TOTAL              1                                           5,183.00 
 
 669018  18" CORRUGATED STEEL PIPE CONDUIT 
         (.109" THICK) 
                                                                  LF    02    1            230.0           65.0000       14,950.00 
 
                                                      UNIT TOTAL  LF          1           230.0           65.0000       14,950.00 
 
                                         ITEM CODE 669018  TOTAL              1                                          14,950.00 
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 670602  90" STRUCTURAL STEEL PLATE PIPE 
         (.138" THICK) 
                                                                  LF    03    1             43.0        1,486.0000       63,898.00 
 
                                                      UNIT TOTAL  LF          1            43.0        1,486.0000       63,898.00 
 
                                         ITEM CODE 670602  TOTAL              1                                          63,898.00 
 
 680283  3" PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    01    1            100.0            3.2500          325.00 
 
                                                      UNIT TOTAL  LF          1           100.0            3.2500          325.00 
 
                                         ITEM CODE 680283  TOTAL              1                                             325.00 
 
 680285  4" PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    07    1            180.0            4.0000          720.00 
                                                                  LF    12    1            240.0           27.0000        6,480.00 
 
                                                      UNIT TOTAL  LF          2           420.0           17.1429        7,200.00 
 
                                         ITEM CODE 680285  TOTAL              2                                           7,200.00 
 
 680287  3" SLOTTED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    05    1            740.0            7.0000        5,180.00 
 
                                                      UNIT TOTAL  LF          1           740.0            7.0000        5,180.00 
 
                                         ITEM CODE 680287  TOTAL              1                                           5,180.00 
 
 680401  6" PERFORATED STEEL PIPE UNDERDRAIN 
 
                                                                  LF    03    1              2.0          300.0000          600.00 
 
                                                      UNIT TOTAL  LF          1             2.0          300.0000          600.00 
 
                                         ITEM CODE 680401  TOTAL              1                                             600.00 
 
 680404  8" PERFORATED STEEL PIPE UNDERDRAIN 
 
                                                                  LF    01    1             90.0           60.0000        5,400.00 
                                                                  LF    03    1          1,060.0           55.0000       58,300.00 
 
                                                      UNIT TOTAL  LF          2         1,150.0           55.3913       63,700.00 
 
                                         ITEM CODE 680404  TOTAL              2                                          63,700.00 
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 680902  6" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    02    1            950.0           43.0000       40,850.00 
                                                                  LF    04    3          4,960.0           21.1895      105,100.00 
                                                                  LF    07    2          1,270.0           15.4724       19,650.00 
                                                                  LF    11    1            650.0            8.1300        5,284.50 
                                                                  LF    12    1          6,410.0           17.0000      108,970.00 
 
                                                      UNIT TOTAL  LF          8        14,240.0           19.6527      279,854.50 
 
                                         ITEM CODE 680902  TOTAL              8                                         279,854.50 
 
 680903  6" NON-PERFORATED PLASTIC PIPE 
         UNDERDRAIN 
                                                                  LF    02    1            160.0           39.0000        6,240.00 
                                                                  LF    04    1            980.0           30.0000       29,400.00 
                                                                  LF    07    1            430.0           55.0000       23,650.00 
 
                                                      UNIT TOTAL  LF          3         1,570.0           37.7643       59,290.00 
 
                                         ITEM CODE 680903  TOTAL              3                                          59,290.00 
 
 680905  8" PERFORATED PLASTIC PIPE UNDERDRAIN 
 
                                                                  LF    02    2            530.0           55.9811       29,670.00 
                                                                  LF    03    2          1,870.0           41.1631       76,975.00 
                                                                  LF    04    1          1,840.0           20.0000       36,800.00 
                                                                  LF    07    2          1,050.0           18.4952       19,420.00 
 
                                                      UNIT TOTAL  LF          7         5,290.0           30.7873      162,865.00 
 
                                         ITEM CODE 680905  TOTAL              7                                         162,865.00 
 
 681103  3" PLASTIC PIPE (EDGE DRAIN) 
 
                                                                  LF    02    1            430.0           48.0000       20,640.00 
                                                                  LF    12    1            250.0           18.0000        4,500.00 
 
                                                      UNIT TOTAL  LF          2           680.0           36.9706       25,140.00 
 
                                         ITEM CODE 681103  TOTAL              2                                          25,140.00 
 
 681104  4" PLASTIC PIPE (EDGE DRAIN) 
 
                                                                  LF    05    1          2,530.0           25.0000       63,250.00 
 
                                                      UNIT TOTAL  LF          1         2,530.0           25.0000       63,250.00 
 
                                         ITEM CODE 681104  TOTAL              1                                          63,250.00 
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 681107  3" PLASTIC PIPE (EDGE DRAIN OUTLET) 
 
                                                                  LF    02    1             35.0           48.0000        1,680.00 
 
                                                      UNIT TOTAL  LF          1            35.0           48.0000        1,680.00 
 
                                         ITEM CODE 681107  TOTAL              1                                           1,680.00 
 
 681112  4" PLASTIC PIPE (EDGE DRAIN OUTLET) 
 
                                                                  LF    05    1            470.0           40.0000       18,800.00 
 
                                                      UNIT TOTAL  LF          1           470.0           40.0000       18,800.00 
 
                                         ITEM CODE 681112  TOTAL              1                                          18,800.00 
 
 681132  GEOCOMPOSITE DRAIN 
 
                                                                  SQFT  01    2          1,415.0            7.8057       11,045.00 
                                                                  SQFT  12    1          2,935.0            5.0000       14,675.00 
 
                                                      UNIT TOTAL  SQFT        3         4,350.0            5.9126       25,720.00 
 
                                         ITEM CODE 681132  TOTAL              3                                          25,720.00 
 
 681501  FURNISH AND INSTALL DRAIN PIPE 
         (HORIZONTAL DRAIN) 
                                                                  LF    01    1            460.0            2.0000          920.00 
 
                                                      UNIT TOTAL  LF          1           460.0            2.0000          920.00 
 
                                         ITEM CODE 681501  TOTAL              1                                             920.00 
 
 681502  DRILL HOLE (HORIZONTAL DRAIN) 
 
                                                                  LF    01    1            400.0           32.0000       12,800.00 
 
                                                      UNIT TOTAL  LF          1           400.0           32.0000       12,800.00 
 
                                         ITEM CODE 681502  TOTAL              1                                          12,800.00 
 
 682008  PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    03    1               .9          100.0000           90.00 
                                                                  CY    07    1             82.0           94.0000        7,708.00 
 
                                                      UNIT TOTAL  CY          2            82.9           94.0651        7,798.00 
 
                                         ITEM CODE 682008  TOTAL              2                                           7,798.00 
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 682022  CLASS 1 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    01    1              2.4           50.0000          120.00 
                                                                  CY    02    1            260.0           60.0000       15,600.00 
                                                                  CY    03    1             66.0          109.0000        7,194.00 
                                                                  CY    07    1             31.6          150.0000        4,740.00 
 
                                                      UNIT TOTAL  CY          4           360.0           76.8167       27,654.00 
 
                                         ITEM CODE 682022  TOTAL              4                                          27,654.00 
 
 682042  CLASS 2 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    05    1             47.0           95.0000        4,465.00 
 
                                                      UNIT TOTAL  CY          1            47.0           95.0000        4,465.00 
 
                                         ITEM CODE 682042  TOTAL              1                                           4,465.00 
 
 682049  CLASS 3 PERMEABLE MATERIAL (BLANKET) 
 
                                                                  CY    04    2            671.0           50.8197       34,100.00 
 
                                                      UNIT TOTAL  CY          2           671.0           50.8197       34,100.00 
 
                                         ITEM CODE 682049  TOTAL              2                                          34,100.00 
 
 685000  6" ALTERNATIVE PIPE UNDERDRAIN 
 
                                                                  LF    03    1            230.0           25.0000        5,750.00 
 
                                                      UNIT TOTAL  LF          1           230.0           25.0000        5,750.00 
 
                                         ITEM CODE 685000  TOTAL              1                                           5,750.00 
 
 685200  DRAINAGE WICK 
 
                                                                  LF    10    1      2,840,000.0             .2500      710,000.00 
 
                                                      UNIT TOTAL  LF          1     2,840,000.0             .2500      710,000.00 
 
                                         ITEM CODE 685200  TOTAL              1                                         710,000.00 
 
 690104  8" CORRUGATED STEEL PIPE DOWNDRAIN 
 
                                                                  LF    01    1             80.0          115.0000        9,200.00 
                                                                  LF    05    1             10.0           98.0000          980.00 
                                                                  LF    11    1             11.0          200.0000        2,200.00 
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                                                      UNIT TOTAL  LF          3           101.0          122.5743       12,380.00 
 
                                         ITEM CODE 690104  TOTAL              3                                          12,380.00 
 
 690107  10" CORRUGATED STEEL PIPE DOWNDRAIN 
 
                                                                  LF    06    1            530.0           90.0000       47,700.00 
 
                                                      UNIT TOTAL  LF          1           530.0           90.0000       47,700.00 
 
                                         ITEM CODE 690107  TOTAL              1                                          47,700.00 
 
 690110  12" CORRUGATED STEEL PIPE DOWNDRAIN 
 
                                                                  LF    03    1            190.0           42.5000        8,075.00 
                                                                  LF    06    1            100.0           62.0000        6,200.00 
 
                                                      UNIT TOTAL  LF          2           290.0           49.2241       14,275.00 
 
                                         ITEM CODE 690110  TOTAL              2                                          14,275.00 
 
 690111  12" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.064" THICK) 
                                                                  LF    02    1             36.0           33.0000        1,188.00 
 
                                                      UNIT TOTAL  LF          1            36.0           33.0000        1,188.00 
 
                                         ITEM CODE 690111  TOTAL              1                                           1,188.00 
 
 690112  12" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    03    1             20.0          204.0000        4,080.00 
                                                                  LF    05    1            120.0           43.0000        5,160.00 
                                                                  LF    07    1             31.0           90.0000        2,790.00 
                                                                  LF    12    1             34.0          196.0000        6,664.00 
 
                                                      UNIT TOTAL  LF          4           205.0           91.1902       18,694.00 
 
                                         ITEM CODE 690112  TOTAL              4                                          18,694.00 
 
 690117  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.079" THICK) 
                                                                  LF    07    1             46.0          100.0000        4,600.00 
 
                                                      UNIT TOTAL  LF          1            46.0          100.0000        4,600.00 
 
                                         ITEM CODE 690117  TOTAL              1                                           4,600.00 
 
 690118  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
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 690118  18" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    03    3             72.0           89.3333        6,432.00 
                                                                  LF    04    2             82.0           96.3171        7,898.00 
 
                                                      UNIT TOTAL  LF          5           154.0           93.0519       14,330.00 
 
                                         ITEM CODE 690118  TOTAL              5                                          14,330.00 
 
 690124  24" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.109" THICK) 
                                                                  LF    04    2            116.0          105.5517       12,244.00 
 
                                                      UNIT TOTAL  LF          2           116.0          105.5517       12,244.00 
 
                                         ITEM CODE 690124  TOTAL              2                                          12,244.00 
 
 690125  24" CORRUGATED STEEL PIPE DOWNDRAIN 
         (.138" THICK) 
                                                                  LF    05    1             36.0           54.0000        1,944.00 
 
                                                      UNIT TOTAL  LF          1            36.0           54.0000        1,944.00 
 
                                         ITEM CODE 690125  TOTAL              1                                           1,944.00 
 
 690960  12" PLASTIC PIPE DOWNDRAIN 
 
                                                                  LF    05    1             33.0           74.0000        2,442.00 
                                                                  LF    12    1            310.0          130.0000       40,300.00 
 
                                                      UNIT TOTAL  LF          2           343.0          124.6122       42,742.00 
 
                                         ITEM CODE 690960  TOTAL              2                                          42,742.00 
 
 690964  18" PLASTIC PIPE DOWNDRAIN 
 
                                                                  LF    11    1             19.0          275.0000        5,225.00 
 
                                                      UNIT TOTAL  LF          1            19.0          275.0000        5,225.00 
 
                                         ITEM CODE 690964  TOTAL              1                                           5,225.00 
 
 691900  FLUME DOWNDRAIN 
 
                                                                  LF    08    1          2,280.0           60.4000      137,712.00 
                                                                  LF    09    1             10.0           87.0000          870.00 
 
                                                      UNIT TOTAL  LF          2         2,290.0           60.5162      138,582.00 
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                                         ITEM CODE 691900  TOTAL              2                                         138,582.00 
 
 691902  10" FLUME DOWNDRAIN 
 
                                                                  LF    02    1            170.0           54.0000        9,180.00 
                                                                  LF    06    1             95.0           62.0000        5,890.00 
 
                                                      UNIT TOTAL  LF          2           265.0           56.8679       15,070.00 
 
                                         ITEM CODE 691902  TOTAL              2                                          15,070.00 
 
 692001  ENTRANCE TAPER 
 
                                                                  EA    12    1              7.0          780.0000        5,460.00 
 
                                                      UNIT TOTAL  EA          1             7.0          780.0000        5,460.00 
 
                                         ITEM CODE 692001  TOTAL              1                                           5,460.00 
 
 692003  8" ENTRANCE TAPER 
 
                                                                  EA    01    2              4.0          422.5000        1,690.00 
 
                                                      UNIT TOTAL  EA          2             4.0          422.5000        1,690.00 
 
                                         ITEM CODE 692003  TOTAL              2                                           1,690.00 
 
 692005  12" ENTRANCE TAPER 
 
                                                                  EA    02    1              1.0          570.0000          570.00 
                                                                  EA    03    2              9.0          645.0889        5,805.80 
                                                                  EA    04    2              2.0          775.0000        1,550.00 
                                                                  EA    05    1              6.0          700.0000        4,200.00 
                                                                  EA    06    1              5.0          550.0000        2,750.00 
 
                                                      UNIT TOTAL  EA          7            23.0          646.7739       14,875.80 
 
                                         ITEM CODE 692005  TOTAL              7                                          14,875.80 
 
 692101  TAPERED INLET 
 
                                                                  EA    03    1              1.0          550.0000          550.00 
                                                                  EA    08    1            120.0          404.0000       48,480.00 
                                                                  EA    09    1              1.0          800.0000          800.00 
 
                                                      UNIT TOTAL  EA          3           122.0          408.4426       49,830.00 
 
                                         ITEM CODE 692101  TOTAL              3                                          49,830.00 
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 692104  10" TAPERED INLET 
 
                                                                  EA    02    1              6.0          860.0000        5,160.00 
                                                                  EA    06    2             20.0          630.0000       12,600.00 
 
                                                      UNIT TOTAL  EA          3            26.0          683.0769       17,760.00 
 
                                         ITEM CODE 692104  TOTAL              3                                          17,760.00 
 
 692301  ANCHOR ASSEMBLY 
 
                                                                  EA    01    1             11.0          350.0000        3,850.00 
                                                                  EA    03    1              1.0          300.0000          300.00 
                                                                  EA    06    2             80.0          134.0000       10,720.00 
 
                                                      UNIT TOTAL  EA          4            92.0          161.6304       14,870.00 
 
                                         ITEM CODE 692301  TOTAL              4                                          14,870.00 
 
 692303  8" ANCHOR ASSEMBLY 
 
                                                                  EA    01    2              2.0          600.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          2             2.0          600.0000        1,200.00 
 
                                         ITEM CODE 692303  TOTAL              2                                           1,200.00 
 
 692305  12" ANCHOR ASSEMBLY 
 
                                                                  EA    02    1              2.0          210.0000          420.00 
                                                                  EA    03    2             14.0          311.1429        4,356.00 
                                                                  EA    04    2             20.0          225.0000        4,500.00 
                                                                  EA    05    1              6.0          300.0000        1,800.00 
 
                                                      UNIT TOTAL  EA          6            42.0          263.7143       11,076.00 
 
                                         ITEM CODE 692305  TOTAL              6                                          11,076.00 
 
 692307  18" ANCHOR ASSEMBLY 
 
                                                                  EA    03    1              2.0          356.5000          713.00 
                                                                  EA    04    1              5.0          225.0000        1,125.00 
                                                                  EA    07    1              3.0          400.0000        1,200.00 
 
                                                      UNIT TOTAL  EA          3            10.0          303.8000        3,038.00 
 
                                         ITEM CODE 692307  TOTAL              3                                           3,038.00 
 
 692309  24" ANCHOR ASSEMBLY 
 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   226 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 692309  24" ANCHOR ASSEMBLY 
 
                                                                  EA    01    1             10.0          350.0000        3,500.00 
                                                                  EA    03    1              1.0          682.0000          682.00 
                                                                  EA    04    1              5.0          225.0000        1,125.00 
 
                                                      UNIT TOTAL  EA          3            16.0          331.6875        5,307.00 
 
                                         ITEM CODE 692309  TOTAL              3                                           5,307.00 
 
 692313  36" ANCHOR ASSEMBLY 
 
                                                                  EA    04    1              2.0        1,050.0000        2,100.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,050.0000        2,100.00 
 
                                         ITEM CODE 692313  TOTAL              1                                           2,100.00 
 
 692364  10" FLUME ANCHOR ASSEMBLY 
 
                                                                  EA    02    1             20.0          575.0000       11,500.00 
 
                                                      UNIT TOTAL  EA          1            20.0          575.0000       11,500.00 
 
                                         ITEM CODE 692364  TOTAL              1                                          11,500.00 
 
 698020  8" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    01    1             12.0          300.0000        3,600.00 
 
                                                      UNIT TOTAL  LF          1            12.0          300.0000        3,600.00 
 
                                         ITEM CODE 698020  TOTAL              1                                           3,600.00 
 
 698140  24" ALTERNATIVE PIPE DOWNDRAIN 
 
                                                                  LF    01    3            340.0          124.1176       42,200.00 
 
                                                      UNIT TOTAL  LF          3           340.0          124.1176       42,200.00 
 
                                         ITEM CODE 698140  TOTAL              3                                          42,200.00 
 
 700617  DRAINAGE INLET MARKER 
 
                                                                  EA    01    1              3.0           70.0000          210.00 
                                                                  EA    03    4            192.0           42.5573        8,171.00 
                                                                  EA    04    3             61.0           50.8197        3,100.00 
                                                                  EA    05    3             18.0          117.3333        2,112.00 
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         DRAINAGE INLET MARKER 
 
                                                                  EA    06    1              9.0          100.0000          900.00 
                                                                  EA    08    2              3.0          100.0000          300.00 
                                                                  EA    09    1              3.0           50.0000          150.00 
                                                                  EA    10    2              5.0           80.0000          400.00 
                                                                  EA    12    1              6.0          120.0000          720.00 
 
                                                      UNIT TOTAL  EA         18           300.0           53.5433       16,063.00 
 
                                         ITEM CODE 700617  TOTAL             18                                          16,063.00 
 
 700638  36" CORRUGATED STEEL PIPE INLET 
         (.079" THICK) 
                                                                  LF    02    1             16.0          945.0000       15,120.00 
                                                                  LF    03    2             23.0        1,037.8261       23,870.00 
 
                                                      UNIT TOTAL  LF          3            39.0          999.7436       38,990.00 
 
                                         ITEM CODE 700638  TOTAL              3                                          38,990.00 
 
 700639  36" CORRUGATED STEEL PIPE INLET 
         (.109" THICK) 
                                                                  LF    01    2             13.1          787.7863       10,320.00 
                                                                  LF    03    1             88.0          371.0000       32,648.00 
                                                                  LF    04    2             19.0          278.9474        5,300.00 
 
                                                      UNIT TOTAL  LF          5           120.1          401.8984       48,268.00 
 
                                         ITEM CODE 700639  TOTAL              5                                          48,268.00 
 
 700640  36" CORRUGATED STEEL PIPE INLET 
         (.138" THICK) 
                                                                  LF    02    3             19.0          412.5789        7,839.00 
 
                                                      UNIT TOTAL  LF          3            19.0          412.5789        7,839.00 
 
                                         ITEM CODE 700640  TOTAL              3                                           7,839.00 
 
 700641  36" CORRUGATED STEEL PIPE INLET 
         (.168" THICK) 
                                                                  LF    03    1            260.0          200.0000       52,000.00 
 
                                                      UNIT TOTAL  LF          1           260.0          200.0000       52,000.00 
 
                                         ITEM CODE 700641  TOTAL              1                                          52,000.00 
 
 700840  36" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE INLET (.138" THICK) 
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 700840  36" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE INLET (.138" THICK) 
                                                                  LF    11    1              3.5          665.1000        2,327.85 
 
                                                      UNIT TOTAL  LF          1             3.5          665.1000        2,327.85 
 
                                         ITEM CODE 700840  TOTAL              1                                           2,327.85 
 
 703217  18" CORRUGATED STEEL PIPE RISER 
         (.079" THICK) 
                                                                  LF    12    1             32.0          340.0000       10,880.00 
 
                                                      UNIT TOTAL  LF          1            32.0          340.0000       10,880.00 
 
                                         ITEM CODE 703217  TOTAL              1                                          10,880.00 
 
 703220  18" CORRUGATED STEEL PIPE RISER 
         (.168" THICK) 
                                                                  LF    07    1              2.0          300.0000          600.00 
 
                                                      UNIT TOTAL  LF          1             2.0          300.0000          600.00 
 
                                         ITEM CODE 703220  TOTAL              1                                             600.00 
 
 703223  24" CORRUGATED STEEL PIPE RISER 
         (.079" THICK) 
                                                                  LF    12    1              3.0          400.0000        1,200.00 
 
                                                      UNIT TOTAL  LF          1             3.0          400.0000        1,200.00 
 
                                         ITEM CODE 703223  TOTAL              1                                           1,200.00 
 
 703233  GRATED LINE DRAIN 
 
                                                                  LF    01    1            110.0          169.5000       18,645.00 
                                                                  LF    03    1             28.0          319.0000        8,932.00 
                                                                  LF    07    1             93.0          110.0000       10,230.00 
                                                                  LF    08    1             92.0          192.0000       17,664.00 
                                                                  LF    11    1             20.0          350.0000        7,000.00 
                                                                  LF    12    2            583.0          194.1938      113,215.00 
 
                                                      UNIT TOTAL  LF          7           926.0          189.7257      175,686.00 
 
                                         ITEM CODE 703233  TOTAL              7                                         175,686.00 
 
 703254  48" CORRUGATED STEEL PIPE RISER 
         (.079" THICK) 
                                                                  LF    12    1              3.0        1,800.0000        5,400.00 
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                                                      UNIT TOTAL  LF          1             3.0        1,800.0000        5,400.00 
 
                                         ITEM CODE 703254  TOTAL              1                                           5,400.00 
 
 703317  18" BITUMINOUS COATED CORRUGATED STEEL 
         PIPE RISER (.079" THICK) 
                                                                  LF    12    1             13.0           80.0000        1,040.00 
 
                                                      UNIT TOTAL  LF          1            13.0           80.0000        1,040.00 
 
                                         ITEM CODE 703317  TOTAL              1                                           1,040.00 
 
 703460  24" WELDED STEEL PIPE CASING (BRIDGE) 
 
                                                                  LF    02    1            107.0          200.0000       21,400.00 
                                                                  LF    03    1             77.0          175.0000       13,475.00 
 
                                                      UNIT TOTAL  LF          2           184.0          189.5380       34,875.00 
 
                                         ITEM CODE 703460  TOTAL              2                                          34,875.00 
 
 703509  6" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    03    1             11.0          300.0000        3,300.00 
                                                                  LF    04    1             14.0           30.0000          420.00 
 
                                                      UNIT TOTAL  LF          2            25.0          148.8000        3,720.00 
 
                                         ITEM CODE 703509  TOTAL              2                                           3,720.00 
 
 703515  8" WELDED STEEL PIPE (.134" THICK) 
 
                                                                  LF    05    1             55.0           28.0000        1,540.00 
 
                                                      UNIT TOTAL  LF          1            55.0           28.0000        1,540.00 
 
                                         ITEM CODE 703515  TOTAL              1                                           1,540.00 
 
 703575  24" WELDED STEEL PIPE (.250" THICK) 
 
                                                                  LF    01    1             42.0          370.0000       15,540.00 
 
                                                      UNIT TOTAL  LF          1            42.0          370.0000       15,540.00 
 
                                         ITEM CODE 703575  TOTAL              1                                          15,540.00 
 
 703618  36" WELDED STEEL PIPE (.250" THICK) 
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 703618  36" WELDED STEEL PIPE (.250" THICK) 
 
                                                                  LF    02    1            120.0          127.0000       15,240.00 
 
                                                      UNIT TOTAL  LF          1           120.0          127.0000       15,240.00 
 
                                         ITEM CODE 703618  TOTAL              1                                          15,240.00 
 
 703656  48" WELDED STEEL PIPE (.375" THICK) 
 
                                                                  LF    02    1             17.0          261.0000        4,437.00 
 
                                                      UNIT TOTAL  LF          1            17.0          261.0000        4,437.00 
 
                                         ITEM CODE 703656  TOTAL              1                                           4,437.00 
 
 705007  12" STEEL FLARED END SECTION 
 
                                                                  EA    03    1              1.0          700.0000          700.00 
                                                                  EA    05    1              2.0        1,166.0000        2,332.00 
                                                                  EA    07    1              1.0          350.0000          350.00 
 
                                                      UNIT TOTAL  EA          3             4.0          845.5000        3,382.00 
 
                                         ITEM CODE 705007  TOTAL              3                                           3,382.00 
 
 705011  18" STEEL FLARED END SECTION 
 
                                                                  EA    02    4             19.0          143.9474        2,735.00 
                                                                  EA    03    1              1.0          400.0000          400.00 
                                                                  EA    06    2              3.0          184.3333          553.00 
                                                                  EA    07    1              3.0          400.0000        1,200.00 
                                                                  EA    09    1              1.0          470.0000          470.00 
                                                                  EA    10    1              1.0          305.0000          305.00 
 
                                                      UNIT TOTAL  EA         10            28.0          202.2500        5,663.00 
 
                                         ITEM CODE 705011  TOTAL             10                                           5,663.00 
 
 705015  24" STEEL FLARED END SECTION 
 
                                                                  EA    01    1              1.0          500.0000          500.00 
                                                                  EA    02    3              7.0          258.5714        1,810.00 
                                                                  EA    03    2              3.0          641.0833        1,923.25 
                                                                  EA    06    4              5.0          933.2000        4,666.00 
                                                                  EA    09    2             37.0          376.4865       13,930.00 
 
                                                      UNIT TOTAL  EA         12            53.0          430.7406       22,829.25 
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                                         ITEM CODE 705015  TOTAL             12                                          22,829.25 
 
 705019  30" STEEL FLARED END SECTION 
 
                                                                  EA    09    2             11.0          602.2727        6,625.00 
 
                                                      UNIT TOTAL  EA          2            11.0          602.2727        6,625.00 
 
                                         ITEM CODE 705019  TOTAL              2                                           6,625.00 
 
 705023  36" STEEL FLARED END SECTION 
 
                                                                  EA    09    1             14.0          580.0000        8,120.00 
 
                                                      UNIT TOTAL  EA          1            14.0          580.0000        8,120.00 
 
                                         ITEM CODE 705023  TOTAL              1                                           8,120.00 
 
 705027  42" STEEL FLARED END SECTION 
 
                                                                  EA    09    1              4.0          650.0000        2,600.00 
 
                                                      UNIT TOTAL  EA          1             4.0          650.0000        2,600.00 
 
                                         ITEM CODE 705027  TOTAL              1                                           2,600.00 
 
 705031  48" STEEL FLARED END SECTION 
 
                                                                  EA    02    1              1.0        1,200.0000        1,200.00 
                                                                  EA    09    2              8.0        1,440.0000       11,520.00 
 
                                                      UNIT TOTAL  EA          3             9.0        1,413.3333       12,720.00 
 
                                         ITEM CODE 705031  TOTAL              3                                          12,720.00 
 
 705035  54" STEEL FLARED END SECTION 
 
                                                                  EA    04    1              1.0        3,000.0000        3,000.00 
                                                                  EA    09    1              2.0        1,100.0000        2,200.00 
 
                                                      UNIT TOTAL  EA          2             3.0        1,733.3333        5,200.00 
 
                                         ITEM CODE 705035  TOTAL              2                                           5,200.00 
 
 705201  12" CONCRETE FLARED END SECTION 
 
                                                                  EA    02    1              3.0          779.1000        2,337.30 
                                                                  EA    03    1              2.0          875.0000        1,750.00 
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         12" CONCRETE FLARED END SECTION 
 
                                                                  EA    12    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          3             6.0        1,097.8833        6,587.30 
 
                                         ITEM CODE 705201  TOTAL              3                                           6,587.30 
 
 705204  18" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    1             10.0          495.0000        4,950.00 
                                                                  EA    05    2              2.0        1,694.5000        3,389.00 
                                                                  EA    06    1              3.0          888.0000        2,664.00 
                                                                  EA    08    2              4.0        1,150.0000        4,600.00 
                                                                  EA    10    3             20.0        1,066.4000       21,328.00 
 
                                                      UNIT TOTAL  EA          9            39.0          946.9487       36,931.00 
 
                                         ITEM CODE 705204  TOTAL              9                                          36,931.00 
 
 705206  24" CONCRETE FLARED END SECTION 
 
                                                                  EA    03    2             12.0        1,070.8333       12,850.00 
                                                                  EA    06    1              6.0        1,100.0000        6,600.00 
                                                                  EA    07    1              1.0          500.0000          500.00 
                                                                  EA    08    1              2.0        1,200.0000        2,400.00 
                                                                  EA    11    1              4.0          710.0000        2,840.00 
 
                                                      UNIT TOTAL  EA          6            25.0        1,007.6000       25,190.00 
 
                                         ITEM CODE 705206  TOTAL              6                                          25,190.00 
 
 705210  36" CONCRETE FLARED END SECTION 
 
                                                                  EA    06    1              3.0        2,200.0000        6,600.00 
                                                                  EA    07    1              1.0          800.0000          800.00 
                                                                  EA    08    1              2.0        1,500.0000        3,000.00 
                                                                  EA    09    1              1.0        5,500.0000        5,500.00 
                                                                  EA    10    1              2.0        2,500.0000        5,000.00 
                                                                  EA    11    1              5.0          900.0000        4,500.00 
 
                                                      UNIT TOTAL  EA          6            14.0        1,814.2857       25,400.00 
 
                                         ITEM CODE 705210  TOTAL              6                                          25,400.00 
 
 705212  42" CONCRETE FLARED END SECTION 
 
                                                                  EA    08    1              4.0        1,800.0000        7,200.00 
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                                                      UNIT TOTAL  EA          1             4.0        1,800.0000        7,200.00 
 
                                         ITEM CODE 705212  TOTAL              1                                           7,200.00 
 
 705300  ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    06    1              1.0          265.0000          265.00 
 
                                                      UNIT TOTAL  EA          1             1.0          265.0000          265.00 
 
                                         ITEM CODE 705300  TOTAL              1                                             265.00 
 
 705307  12" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    03    3              9.0          296.6667        2,670.00 
                                                                  EA    04    2              6.0          463.3333        2,780.00 
                                                                  EA    12    1              7.0          780.0000        5,460.00 
 
                                                      UNIT TOTAL  EA          6            22.0          495.9091       10,910.00 
 
                                         ITEM CODE 705307  TOTAL              6                                          10,910.00 
 
 705311  18" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    02    1              2.0          178.0800          356.16 
                                                                  EA    03    5             41.0          384.7561       15,775.00 
                                                                  EA    04    4             43.0          407.9070       17,540.00 
                                                                  EA    05    2             16.0          618.1250        9,890.00 
                                                                  EA    06    1              3.0          880.0000        2,640.00 
                                                                  EA    07    1              5.0          263.0000        1,315.00 
                                                                  EA    08    2             10.0          280.0000        2,800.00 
                                                                  EA    10    1              6.0          460.0000        2,760.00 
 
                                                      UNIT TOTAL  EA         17           126.0          421.2394       53,076.16 
 
                                         ITEM CODE 705311  TOTAL             17                                          53,076.16 
 
 705315  24" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    3             14.0          298.5714        4,180.00 
                                                                  EA    02    1             36.0          141.0000        5,076.00 
                                                                  EA    03    2             16.0          519.6875        8,315.00 
                                                                  EA    04    4             17.0          476.4706        8,100.00 
                                                                  EA    05    5             11.0          650.8182        7,159.00 
                                                                  EA    06    1              1.0          960.0000          960.00 
                                                                  EA    07    1              1.0          284.0000          284.00 
                                                                  EA    08    1             12.0          150.0000        1,800.00 
                                                                  EA    10    1              5.0          510.0000        2,550.00 
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         24" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    11    1              2.0          650.5400        1,301.08 
                                                                  EA    12    1              2.0          500.0000        1,000.00 
 
                                                      UNIT TOTAL  EA         21           117.0          348.0776       40,725.08 
 
                                         ITEM CODE 705315  TOTAL             21                                          40,725.08 
 
 705319  30" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1              1.0          350.0000          350.00 
                                                                  EA    02    1              7.0          312.0000        2,184.00 
                                                                  EA    04    1              2.0        1,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          3            10.0          453.4000        4,534.00 
 
                                         ITEM CODE 705319  TOTAL              3                                           4,534.00 
 
 705321  36" ALTERNATIVE FLARED END SECTION 
 
                                                                  EA    01    1              1.0          530.0000          530.00 
                                                                  EA    02    1              7.0          436.0000        3,052.00 
                                                                  EA    04    1              2.0          810.0000        1,620.00 
 
                                                      UNIT TOTAL  EA          3            10.0          520.2000        5,202.00 
 
                                         ITEM CODE 705321  TOTAL              3                                           5,202.00 
 
 705376  21" X 15" ALTERNATIVE FLARED END PIPE 
         ARCH SECTION 
                                                                  EA    03    1              2.0          550.0000        1,100.00 
 
                                                      UNIT TOTAL  EA          1             2.0          550.0000        1,100.00 
 
                                         ITEM CODE 705376  TOTAL              1                                           1,100.00 
 
 705405  24" X 18" STEEL FLARED END PIPE ARCH 
         SECTION 
                                                                  EA    02    1              1.0          105.0000          105.00 
 
                                                      UNIT TOTAL  EA          1             1.0          105.0000          105.00 
 
                                         ITEM CODE 705405  TOTAL              1                                             105.00 
 
 705407  28" X 20" STEEL FLARED END PIPE ARCH 
         SECTION 
                                                                  EA    09    1              1.0          890.0000          890.00 
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                                                      UNIT TOTAL  EA          1             1.0          890.0000          890.00 
 
                                         ITEM CODE 705407  TOTAL              1                                             890.00 
 
 705509  12" AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    07    1              1.0        1,500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             1.0        1,500.0000        1,500.00 
 
                                         ITEM CODE 705509  TOTAL              1                                           1,500.00 
 
 705517  18" AUTOMATIC DRAINAGE GATE 
 
                                                                  EA    04    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,000.0000        2,000.00 
 
                                         ITEM CODE 705517  TOTAL              1                                           2,000.00 
 
 707117  36" PRECAST CONCRETE PIPE INLET 
 
                                                                  LF    01    1             10.0          500.0000        5,000.00 
                                                                  LF    02    3             29.0          268.7552        7,793.90 
                                                                  LF    03    2            165.0          317.0970       52,321.00 
                                                                  LF    04    2             16.4          334.1463        5,480.00 
                                                                  LF    05    1              3.1          610.0000        1,891.00 
                                                                  LF    09    1              8.0          390.0000        3,120.00 
                                                                  LF    10    1             32.0          700.0000       22,400.00 
                                                                  LF    11    2             89.0          357.1348       31,785.00 
                                                                  LF    12    1             47.0          500.0000       23,500.00 
 
                                                      UNIT TOTAL  LF         14           399.5          383.7069      153,290.90 
 
                                         ITEM CODE 707117  TOTAL             14                                         153,290.90 
 
 707125  48" PRECAST CONCRETE PIPE INLET 
 
                                                                  LF    02    1              6.0          330.0000        1,980.00 
 
                                                      UNIT TOTAL  LF          1             6.0          330.0000        1,980.00 
 
                                         ITEM CODE 707125  TOTAL              1                                           1,980.00 
 
 707217  36" PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    07    2             37.0        1,308.1081       48,400.00 
                                                                  LF    12    3             33.5          418.8060       14,030.00 
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                                                      UNIT TOTAL  LF          5            70.5          885.5319       62,430.00 
 
                                         ITEM CODE 707217  TOTAL              5                                          62,430.00 
 
 707225  48" PRECAST CONCRETE PIPE MANHOLE 
 
                                                                  LF    06    1              3.4        1,270.0000        4,318.00 
 
                                                      UNIT TOTAL  LF          1             3.4        1,270.0000        4,318.00 
 
                                         ITEM CODE 707225  TOTAL              1                                           4,318.00 
 
 707417  36" PRECAST CONCRETE PIPE RISER 
 
                                                                  LF    11    1              7.0          300.0000        2,100.00 
 
                                                      UNIT TOTAL  LF          1             7.0          300.0000        2,100.00 
 
                                         ITEM CODE 707417  TOTAL              1                                           2,100.00 
 
 707467  36" REINFORCED CONCRETE PIPE RISER 
 
                                                                  LF    11    2            343.0          154.4841       52,988.06 
                                                                  LF    12    1             36.0          500.0000       18,000.00 
 
                                                      UNIT TOTAL  LF          3           379.0          187.3036       70,988.06 
 
                                         ITEM CODE 707467  TOTAL              3                                          70,988.06 
 
 709522  INLET DEPRESSION 
 
                                                                  EA    05    4             73.0          723.4247       52,810.00 
                                                                  EA    06    2             14.0        1,177.8571       16,490.00 
 
                                                      UNIT TOTAL  EA          6            87.0          796.5517       69,300.00 
 
                                         ITEM CODE 709522  TOTAL              6                                          69,300.00 
 
 719589  MINOR CONCRETE (BACKFILL) 
 
                                                                  CY    03    1              1.9          381.0000          723.90 
                                                                  CY    04    1             42.0          115.0000        4,830.00 
                                                                  CY    06    1            210.0          119.5200       25,099.20 
 
                                                      UNIT TOTAL  CY          3           253.9          120.7290       30,653.10 
 
                                         ITEM CODE 719589  TOTAL              3                                          30,653.10 
 
 720110  SMALL-ROCK SLOPE PROTECTION 
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 720110  SMALL-ROCK SLOPE PROTECTION 
 
                                                                  CY    02    1            160.0           80.0000       12,800.00 
                                                                  CY    07    1              2.0          350.0000          700.00 
                                                                  CY    12    1          1,070.0          107.0000      114,490.00 
 
                                                      UNIT TOTAL  CY          3         1,232.0          103.8880      127,990.00 
 
                                         ITEM CODE 720110  TOTAL              3                                         127,990.00 
 
 720118  ROCK SLOPE PROTECTION (2T, METHOD A) 
 
                                                                  CY    02    1            650.0           95.0000       61,750.00 
                                                                  CY    06    1            680.0           90.7500       61,710.00 
                                                                  CY    08    1            680.0          115.0000       78,200.00 
 
                                                      UNIT TOTAL  CY          3         2,010.0          100.3284      201,660.00 
 
                                         ITEM CODE 720118  TOTAL              3                                         201,660.00 
 
 720119  ROCK SLOPE PROTECTION (1T, METHOD A) 
 
                                                                  CY    06    1             20.0          178.2400        3,564.80 
 
                                                      UNIT TOTAL  CY          1            20.0          178.2400        3,564.80 
 
                                         ITEM CODE 720119  TOTAL              1                                           3,564.80 
 
 720121  ROCK SLOPE PROTECTION 
         (1/2 T, METHOD A) (CY) 
                                                                  CY    01    2          2,280.0           79.9649      182,320.00 
                                                                  CY    03    2          1,058.3           99.9660      105,794.00 
                                                                  CY    04    1            130.0          150.0000       19,500.00 
                                                                  CY    05    2          2,660.0          124.6241      331,500.00 
 
                                                      UNIT TOTAL  CY          7         6,128.3          104.2890      639,114.00 
 
                                         ITEM CODE 720121  TOTAL              7                                         639,114.00 
 
 721009  ROCK SLOPE PROTECTION 
         (FACING, METHOD B) 
                                                                  CY    04    1            200.0          250.0000       50,000.00 
 
                                                      UNIT TOTAL  CY          1           200.0          250.0000       50,000.00 
 
                                         ITEM CODE 721009  TOTAL              1                                          50,000.00 
 
 721011  ROCK SLOPE PROTECTION 
         (NO. 2, METHOD B) 
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 721011  ROCK SLOPE PROTECTION 
         (NO. 2, METHOD B) 
                                                                  CY    04    1              1.2          800.0000          960.00 
 
                                                      UNIT TOTAL  CY          1             1.2          800.0000          960.00 
 
                                         ITEM CODE 721011  TOTAL              1                                             960.00 
 
 721013  ROCK SLOPE PROTECTION 
         (1/4 T, METHOD B) (CY) 
                                                                  CY    01    4            379.0          165.1372       62,587.00 
                                                                  CY    03    3          1,247.5          107.1824      133,710.00 
                                                                  CY    06    2          1,030.0           91.7918       94,545.60 
                                                                  CY    08    2            259.0          179.2046       46,414.00 
                                                                  CY    11    1          1,190.0           30.0000       35,700.00 
                                                                  CY    12    1             20.0          185.0000        3,700.00 
 
                                                      UNIT TOTAL  CY         13         4,125.5           91.2996      376,656.60 
 
                                         ITEM CODE 721013  TOTAL             13                                         376,656.60 
 
 721015  ROCK SLOPE PROTECTION 
         (LIGHT, METHOD B) (CY) 
                                                                  CY    01    4            653.4          196.0744      128,115.00 
                                                                  CY    02    1            800.0          118.0000       94,400.00 
                                                                  CY    03    4            146.7          190.8793       28,002.00 
                                                                  CY    04    4            158.0          187.1519       29,570.00 
                                                                  CY    05    4          2,541.5           94.8554      241,075.00 
                                                                  CY    08    5            332.0          278.1988       92,362.00 
                                                                  CY    10    2            304.0          100.6579       30,600.00 
                                                                  CY    12    1              6.0          420.0000        2,520.00 
 
                                                      UNIT TOTAL  CY         25         4,941.6          130.8572      646,644.00 
 
                                         ITEM CODE 721015  TOTAL             25                                         646,644.00 
 
 721017  ROCK SLOPE PROTECTION 
         (FACING, METHOD B) (CY) 
                                                                  CY    01    2            267.0          189.7753       50,670.00 
                                                                  CY    02    1             28.0          130.0000        3,640.00 
                                                                  CY    03    3            737.8          205.6568      151,733.60 
                                                                  CY    04    2          1,079.0           87.0019       93,875.00 
                                                                  CY    05    3             16.8          430.2976        7,229.00 
                                                                  CY    06    1             10.0          240.0000        2,400.00 
                                                                  CY    07    4            178.5          177.8431       31,745.00 
                                                                  CY    08    2            176.0          148.5682       26,148.00 
                                                                  CY    10    1          1,890.0           52.0000       98,280.00 
                                                                  CY    11    2            724.0           68.2102       49,384.20 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   239 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         ROCK SLOPE PROTECTION 
         (FACING, METHOD B) (CY) 
                                                                  CY    12    3             27.9          206.0215        5,748.00 
 
                                                      UNIT TOTAL  CY         24         5,135.0          101.4319      520,852.80 
 
                                         ITEM CODE 721017  TOTAL             24                                         520,852.80 
 
 721018  ROCK SLOPE PROTECTION 
         (FACING, METHOD B) (TON) 
                                                                  TON   02    1             10.0           60.0000          600.00 
 
                                                      UNIT TOTAL  TON         1            10.0           60.0000          600.00 
 
                                         ITEM CODE 721018  TOTAL              1                                             600.00 
 
 721019  ROCK SLOPE PROTECTION 
         (NO. 3, METHOD B) (CY) 
                                                                  CY    02    2            205.0           99.8293       20,465.00 
                                                                  CY    03    1            634.6          200.0000      126,920.00 
                                                                  CY    06    1             35.0           89.0000        3,115.00 
                                                                  CY    07    1             31.0          680.0000       21,080.00 
                                                                  CY    08    2            555.0           97.6577       54,200.00 
                                                                  CY    12    1              3.0          500.0000        1,500.00 
 
                                                      UNIT TOTAL  CY          8         1,463.6          155.2883      227,280.00 
 
                                         ITEM CODE 721019  TOTAL              8                                         227,280.00 
 
 721020  ROCK SLOPE PROTECTION 
         (NO. 3, METHOD B) (TON) 
                                                                  TON   03    1             76.0           36.0000        2,736.00 
 
                                                      UNIT TOTAL  TON         1            76.0           36.0000        2,736.00 
 
                                         ITEM CODE 721020  TOTAL              1                                           2,736.00 
 
 721022  ROCK SLOPE PROTECTION (1T, METHOD B) 
 
                                                                  CY    01    1             58.0          165.0000        9,570.00 
                                                                  CY    06    1          1,680.0           79.2500      133,140.00 
 
                                                      UNIT TOTAL  CY          2         1,738.0           82.1116      142,710.00 
 
                                         ITEM CODE 721022  TOTAL              2                                         142,710.00 
 
 721026  ROCK SLOPE PROTECTION (NO. 1, METHOD B) 
         (CY) 
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 721026  ROCK SLOPE PROTECTION (NO. 1, METHOD B) 
         (CY) 
                                                                  CY    02    2            525.0          119.9905       62,995.00 
                                                                  CY    03    3            551.0          111.6697       61,530.00 
                                                                  CY    04    2             56.0          244.2857       13,680.00 
                                                                  CY    05    2          2,630.0          101.0380      265,730.00 
                                                                  CY    06    3            399.6           81.5556       32,589.60 
                                                                  CY    09    1             14.0          120.0000        1,680.00 
 
                                                      UNIT TOTAL  CY         13         4,175.6          104.9441      438,204.60 
 
                                         ITEM CODE 721026  TOTAL             13                                         438,204.60 
 
 721028  ROCK SLOPE PROTECTION (NO. 2, METHOD B) 
         (CY) 
                                                                  CY    01    1            660.0           60.0000       39,600.00 
                                                                  CY    02    5            226.0          160.7095       36,320.34 
                                                                  CY    03    4            166.0          147.8916       24,550.00 
                                                                  CY    04    1             65.0          165.0000       10,725.00 
                                                                  CY    05    4            244.0          128.8033       31,428.00 
                                                                  CY    06    2             22.0          193.6364        4,260.00 
                                                                  CY    10    1            120.0          200.0000       24,000.00 
                                                                  CY    11    2              4.4          269.7000        1,186.68 
 
                                                      UNIT TOTAL  CY         20         1,507.4          114.1502      172,070.02 
 
                                         ITEM CODE 721028  TOTAL             20                                         172,070.02 
 
 721400  CONCRETE (SLOPE PROTECTION) 
 
                                                                  CY    11    2            253.5          601.0848      152,375.00 
 
                                                      UNIT TOTAL  CY          2           253.5          601.0848      152,375.00 
 
                                         ITEM CODE 721400  TOTAL              2                                         152,375.00 
 
 721410  CONCRETE (GUTTER LINING) 
 
                                                                  CY    04    1            120.0          410.0000       49,200.00 
 
                                                      UNIT TOTAL  CY          1           120.0          410.0000       49,200.00 
 
                                         ITEM CODE 721410  TOTAL              1                                          49,200.00 
 
 721420  CONCRETE (DITCH LINING) 
 
                                                                  CY    03    1             71.0          390.0000       27,690.00 
                                                                  CY    04    2            220.0          377.2727       83,000.00 
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         CONCRETE (DITCH LINING) 
 
                                                                  CY    05    1            100.0          475.0000       47,500.00 
                                                                  CY    07    1              4.0          900.0000        3,600.00 
                                                                  CY    10    1             18.0        1,223.0000       22,014.00 
                                                                  CY    11    2            574.0          387.8049      222,600.00 
                                                                  CY    12    5            381.0          391.8504      149,295.00 
 
                                                      UNIT TOTAL  CY         13         1,368.0          406.2127      555,699.00 
 
                                         ITEM CODE 721420  TOTAL             13                                         555,699.00 
 
 721430  CONCRETE (CHANNEL LINING) 
 
                                                                  CY    05    2              9.5          884.2105        8,400.00 
                                                                  CY    11    2            974.0          375.9240      366,150.00 
 
                                                      UNIT TOTAL  CY          4           983.5          380.8338      374,550.00 
 
                                         ITEM CODE 721430  TOTAL              4                                         374,550.00 
 
 721431  CONCRETE (CONCRETE APRON) 
 
                                                                  CY    11    3            134.7          428.6826       57,743.54 
 
                                                      UNIT TOTAL  CY          3           134.7          428.6826       57,743.54 
 
                                         ITEM CODE 721431  TOTAL              3                                          57,743.54 
 
 721510  CONCRETED-ROCK SLOPE PROTECTION 
         (LIGHT, METHOD A) (CY) 
                                                                  CY    08    1             40.0          140.0000        5,600.00 
 
                                                      UNIT TOTAL  CY          1            40.0          140.0000        5,600.00 
 
                                         ITEM CODE 721510  TOTAL              1                                           5,600.00 
 
 721512  CONCRETED-ROCK SLOPE PROTECTION 
         (FACING, METHOD A) (CY) 
                                                                  CY    01    1              5.0          700.0000        3,500.00 
 
                                                      UNIT TOTAL  CY          1             5.0          700.0000        3,500.00 
 
                                         ITEM CODE 721512  TOTAL              1                                           3,500.00 
 
 721524  CONCRETED-ROCK SLOPE PROTECTION 
         (1/4 T, METHOD A) (TON) 
                                                                  TON   01    1            500.0          100.0000       50,000.00 
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                                                      UNIT TOTAL  TON         1           500.0          100.0000       50,000.00 
 
                                         ITEM CODE 721524  TOTAL              1                                          50,000.00 
 
 721602  CONCRETED-ROCK SLOPE PROTECTION 
         (LIGHT, METHOD B) (CY) 
                                                                  CY    06    1          1,660.0          100.0000      166,000.00 
                                                                  CY    08    1          1,200.0          135.0000      162,000.00 
 
                                                      UNIT TOTAL  CY          2         2,860.0          114.6853      328,000.00 
 
                                         ITEM CODE 721602  TOTAL              2                                         328,000.00 
 
 721621  CONCRETED-ROCK SLOPE PROTECTION 
         (1/2 T, METHOD B) (CY) 
                                                                  CY    08    1          1,680.0          120.0000      201,600.00 
 
                                                      UNIT TOTAL  CY          1         1,680.0          120.0000      201,600.00 
 
                                         ITEM CODE 721621  TOTAL              1                                         201,600.00 
 
 721623  CONCRETED-ROCK SLOPE PROTECTION 
         (1/4 T, METHOD B) (CY) 
                                                                  CY    08    1            550.0          265.0000      145,750.00 
                                                                  CY    10    1             60.0          225.0000       13,500.00 
 
                                                      UNIT TOTAL  CY          2           610.0          261.0656      159,250.00 
 
                                         ITEM CODE 721623  TOTAL              2                                         159,250.00 
 
 721810  SLOPE PAVING (CONCRETE) 
 
                                                                  CY    01    1             25.0        1,000.0000       25,000.00 
                                                                  CY    04    2            412.0          441.6019      181,940.00 
                                                                  CY    07    3          1,153.0          586.9245      676,724.00 
                                                                  CY    08    2             46.0          752.1739       34,600.00 
                                                                  CY    10    2             76.0          717.1053       54,500.00 
                                                                  CY    11    1              6.0          690.0000        4,140.00 
                                                                  CY    12    2            708.0          433.0508      306,600.00 
 
                                                      UNIT TOTAL  CY         13         2,426.0          529.0618    1,283,504.00 
                                                                  EA    07    1             34.0          830.0000       28,220.00 
 
                                                      UNIT TOTAL  EA          1            34.0          830.0000       28,220.00 
 
                                         ITEM CODE 721810  TOTAL             14                                       1,311,724.00 
 
 721813  SLOPE PAVING (EXPOSED AGGREGATE) 
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 721813  SLOPE PAVING (EXPOSED AGGREGATE) 
 
                                                                  CY    06    1            210.0          686.0000      144,060.00 
                                                                  CY    10    1            360.0          667.0000      240,120.00 
                                                                  CY    11    2            235.0          700.9221      164,716.70 
 
                                                      UNIT TOTAL  CY          4           805.0          681.8593      548,896.70 
 
                                         ITEM CODE 721813  TOTAL              4                                         548,896.70 
 
 722020  GABION 
 
                                                                  CY    02    1            860.0          154.0000      132,440.00 
                                                                  CY    03    1             18.0          275.0000        4,950.00 
                                                                  CY    04    1          1,300.0          200.0000      260,000.00 
                                                                  CY    05    1            291.0          190.0000       55,290.00 
                                                                  CY    07    3             71.0          295.7746       21,000.00 
                                                                  CY    11    1             23.0          216.0700        4,969.61 
                                                                  CY    12    1            115.0          190.0000       21,850.00 
 
                                                      UNIT TOTAL  CY          9         2,678.0          186.8931      500,499.61 
 
                                         ITEM CODE 722020  TOTAL              9                                         500,499.61 
 
 729011  ROCK SLOPE PROTECTION FABRIC (CLASS 8) 
 
                                                                  SQFT  05    1            870.0            1.0000          870.00 
                                                                  SQFT  06    1         18,000.0             .4000        7,200.00 
 
                                                      UNIT TOTAL  SQFT        2        18,870.0             .4277        8,070.00 
                                                                  SQYD  01    7          3,165.0            3.4976       11,070.00 
                                                                  SQYD  02    5            397.0            4.6632        1,851.29 
                                                                  SQYD  03    9          5,984.0            3.1283       18,720.00 
                                                                  SQYD  04    8          4,721.0            2.4768       11,693.00 
                                                                  SQYD  05    7         11,109.0            3.4035       37,810.00 
                                                                  SQYD  06    6          3,830.0            3.5724       13,682.40 
                                                                  SQYD  07    4            486.0           10.0309        4,875.00 
                                                                  SQYD  08    5          3,947.0            4.1855       16,520.00 
                                                                  SQYD  10    5          4,414.0            3.3181       14,646.20 
                                                                  SQYD  11    3          1,590.0            2.1657        3,443.50 
                                                                  SQYD  12    3             81.0            9.2284          747.50 
 
                                                      UNIT TOTAL  SQYD       62        39,724.0            3.3999      135,058.89 
 
                                         ITEM CODE 729011  TOTAL             64                                         143,128.89 
 
 729012  ROCK SLOPE PROTECTION FABRIC (CLASS 10) 
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 729012  ROCK SLOPE PROTECTION FABRIC (CLASS 10) 
 
                                                                  SQFT  08    1          6,470.0            1.6000       10,352.00 
 
                                                      UNIT TOTAL  SQFT        1         6,470.0            1.6000       10,352.00 
                                                                  SQYD  02    1          3,810.0            1.0000        3,810.00 
 
                                                      UNIT TOTAL  SQYD        1         3,810.0            1.0000        3,810.00 
 
                                         ITEM CODE 729012  TOTAL              2                                          14,162.00 
 
 730020  MINOR CONCRETE (CURB) (CY) 
 
                                                                  CY    02    1              3.2        1,732.5000        5,544.00 
                                                                  CY    03    5          1,514.0          595.1651      901,080.00 
                                                                  CY    04    3            235.0          879.5745      206,700.00 
                                                                  CY    05    1            260.0          500.0000      130,000.00 
                                                                  CY    07    4             30.1          701.9934       21,130.00 
                                                                  CY    08    1              7.0          500.0000        3,500.00 
                                                                  CY    09    1              7.0          451.8900        3,163.23 
                                                                  CY    11    2              8.7          972.8966        8,464.20 
                                                                  CY    12    1             28.0          469.0000       13,132.00 
 
                                                      UNIT TOTAL  CY         19         2,093.0          617.6366    1,292,713.43 
 
                                         ITEM CODE 730020  TOTAL             19                                       1,292,713.43 
 
 730040  MINOR CONCRETE (GUTTER) (LF) 
 
                                                                  LF    01    1            465.0           40.0000       18,600.00 
                                                                  LF    02    1            209.0           29.0000        6,061.00 
                                                                  LF    04    2          1,155.0           38.9610       45,000.00 
                                                                  LF    10    1            224.0           25.0000        5,600.00 
                                                                  LF    12    1          1,315.0           25.0000       32,875.00 
 
                                                      UNIT TOTAL  LF          6         3,368.0           32.1069      108,136.00 
 
                                         ITEM CODE 730040  TOTAL              6                                         108,136.00 
 
 730045  MINOR CONCRETE (GUTTER) (CY) 
 
                                                                  CY    01    3             22.8          851.3596       19,411.00 
                                                                  CY    03    3            107.5          789.3488       84,855.00 
                                                                  CY    04    1               .2          500.0000          100.00 
                                                                  CY    05    1              2.3        2,155.0000        4,956.50 
                                                                  CY    07    1             55.0          450.0000       24,750.00 
                                                                  CY    08    1             28.0          400.0000       11,200.00 
                                                                  CY    10    1             43.0          650.0000       27,950.00 
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         MINOR CONCRETE (GUTTER) (CY) 
 
                                                                  CY    12    1             14.0        1,300.0000       18,200.00 
 
                                                      UNIT TOTAL  CY         12           272.8          701.6954      191,422.50 
 
                                         ITEM CODE 730045  TOTAL             12                                         191,422.50 
 
 730070  DETECTABLE WARNING SURFACE 
 
                                                                  SQFT  01    1             12.0          125.0000        1,500.00 
                                                                  SQFT  02    1             61.0           35.0000        2,135.00 
                                                                  SQFT  03    2            197.0           98.8579       19,475.00 
                                                                  SQFT  04    2            800.0           32.2250       25,780.00 
                                                                  SQFT  05    1            400.0           25.0000       10,000.00 
                                                                  SQFT  06    1            650.0           20.0000       13,000.00 
                                                                  SQFT  07    5            696.0           20.1667       14,036.00 
                                                                  SQFT  08    2            314.0           43.5350       13,670.00 
                                                                  SQFT  10    1             90.0           35.0000        3,150.00 
                                                                  SQFT  11    1            150.0           50.0000        7,500.00 
                                                                  SQFT  12    8          1,984.0           26.0554       51,694.00 
 
                                                      UNIT TOTAL  SQFT       25         5,354.0           30.2465      161,940.00 
 
                                         ITEM CODE 730070  TOTAL             25                                         161,940.00 
 
 731502  MINOR CONCRETE (MISCELLANEOUS 
         CONSTRUCTION) 
                                                                  CY    01    1               .9        1,550.0000        1,395.00 
                                                                  CY    02    3             28.7          849.8606       24,391.00 
                                                                  CY    03    3             68.7          553.8574       38,050.00 
                                                                  CY    04    6            105.1        1,084.4624      113,977.00 
                                                                  CY    05    1            920.0            3.7500        3,450.00 
                                                                  CY    06    5          2,205.0          427.8413      943,390.00 
                                                                  CY    07    8            495.7          591.3859      293,150.00 
                                                                  CY    08    6          2,303.0          386.5610      890,249.91 
                                                                  CY    10    1          1,530.0          282.0000      431,460.00 
                                                                  CY    11    1            390.0          450.0000      175,500.00 
                                                                  CY    12    6            722.0          361.3411      260,888.25 
 
                                                      UNIT TOTAL  CY         41         8,769.1          362.1696    3,175,901.16 
 
                                         ITEM CODE 731502  TOTAL             41                                       3,175,901.16 
 
 731504  MINOR CONCRETE (CURB AND GUTTER) 
 
                                                                  CY    02    1             19.0          450.0000        8,550.00 
                                                                  CY    03    4            498.2          460.9595      229,650.00 
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         MINOR CONCRETE (CURB AND GUTTER) 
 
                                                                  CY    04    1            160.0          400.0000       64,000.00 
                                                                  CY    07    5            258.0          297.0736       76,645.00 
                                                                  CY    11    1             26.0          798.5000       20,761.00 
                                                                  CY    12    3             87.0          465.5632       40,504.00 
 
                                                      UNIT TOTAL  CY         15         1,048.2          419.8722      440,110.00 
 
                                         ITEM CODE 731504  TOTAL             15                                         440,110.00 
 
 731507  MINOR CONCRETE (GUTTER DEPRESSION) 
 
                                                                  CY    02    1              3.3          800.0000        2,640.00 
                                                                  CY    03    2             96.0          757.3958       72,710.00 
                                                                  CY    05    1              6.4          730.0000        4,672.00 
 
                                                      UNIT TOTAL  CY          4           105.7          757.0672       80,022.00 
 
                                         ITEM CODE 731507  TOTAL              4                                          80,022.00 
 
 731508  MINOR CONCRETE (EXPOSED AGGREGATE 
         CONCRETE) 
                                                                  SQFT  05    1          6,650.0            3.4500       22,942.50 
                                                                  SQFT  12    1         22,100.0           10.0000      221,000.00 
 
                                                      UNIT TOTAL  SQFT        2        28,750.0            8.4850      243,942.50 
 
                                         ITEM CODE 731508  TOTAL              2                                         243,942.50 
 
 731510  MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
         AND DRIVEWAY) 
                                                                  CY    04    1            570.0          500.0000      285,000.00 
                                                                  CY    08    1             66.0          375.0000       24,750.00 
 
                                                      UNIT TOTAL  CY          2           636.0          487.0283      309,750.00 
 
                                         ITEM CODE 731510  TOTAL              2                                         309,750.00 
 
 731511  MINOR CONCRETE (ISLAND PAVING) 
 
                                                                  CY    04    2            262.0          235.4962       61,700.00 
                                                                  CY    05    1             90.0          650.0000       58,500.00 
                                                                  CY    12    1             19.0          420.0000        7,980.00 
 
                                                      UNIT TOTAL  CY          4           371.0          345.4987      128,180.00 
 
                                         ITEM CODE 731511  TOTAL              4                                         128,180.00 
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 731516  MINOR CONCRETE (DRIVEWAY) 
 
                                                                  CY    04    2             42.0          476.1905       20,000.00 
                                                                  CY    12    1              8.0          240.0000        1,920.00 
 
                                                      UNIT TOTAL  CY          3            50.0          438.4000       21,920.00 
 
                                         ITEM CODE 731516  TOTAL              3                                          21,920.00 
 
 731518  MINOR CONCRETE (BRUSHED CONCRETE) 
 
                                                                  SQFT  04    1          6,820.0            8.0000       54,560.00 
                                                                  SQFT  06    1            420.0            9.0000        3,780.00 
 
                                                      UNIT TOTAL  SQFT        2         7,240.0            8.0580       58,340.00 
 
                                         ITEM CODE 731518  TOTAL              2                                          58,340.00 
 
 731519  MINOR CONCRETE (STAMPED CONCRETE) 
 
                                                                  CY    07    1            360.0          509.0000      183,240.00 
 
                                                      UNIT TOTAL  CY          1           360.0          509.0000      183,240.00 
                                                                  SQFT  07    3        182,500.0            7.1455    1,304,050.00 
                                                                  SQFT  10    1          6,680.0           13.0000       86,840.00 
 
                                                      UNIT TOTAL  SQFT        4       189,180.0            7.3522    1,390,890.00 
 
                                         ITEM CODE 731519  TOTAL              5                                       1,574,130.00 
 
 731521  MINOR CONCRETE (SIDEWALK) 
 
                                                                  CY    01    1            200.0          525.0000      105,000.00 
                                                                  CY    02    1              7.0          550.0000        3,850.00 
                                                                  CY    03    2             67.0          793.6716       53,176.00 
                                                                  CY    04    1            180.0          400.0000       72,000.00 
                                                                  CY    05    1            110.0          550.0000       60,500.00 
                                                                  CY    07    2          1,564.0          326.9182      511,300.00 
                                                                  CY    10    1              4.0        1,650.0000        6,600.00 
                                                                  CY    12    2            156.0          253.8462       39,600.00 
 
                                                      UNIT TOTAL  CY         11         2,288.0          372.3890      852,026.00 
 
                                         ITEM CODE 731521  TOTAL             11                                         852,026.00 
 
 731530  MINOR CONCRETE (TEXTURED PAVING) 
 
                                                                  CY    06    2             70.0          746.1429       52,230.00 
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         MINOR CONCRETE (TEXTURED PAVING) 
 
                                                                  CY    07    1            360.0          412.0000      148,320.00 
                                                                  CY    08    1             55.0          525.0000       28,875.00 
                                                                  CY    12    3            580.8          628.7879      365,200.00 
 
                                                      UNIT TOTAL  CY          7         1,065.8          557.9142      594,625.00 
                                                                  SQFT  06    2         15,320.0           13.6789      209,560.00 
                                                                  SQFT  07    2        149,170.0            6.9823    1,041,555.00 
                                                                  SQFT  12    3         79,000.0            6.3864      504,525.00 
 
                                                      UNIT TOTAL  SQFT        7       243,490.0            7.2103    1,755,640.00 
                                                                  SQYD  11    1          2,590.0           60.0000      155,400.00 
 
                                                      UNIT TOTAL  SQYD        1         2,590.0           60.0000      155,400.00 
 
                                         ITEM CODE 731530  TOTAL             15                                       2,505,665.00 
 
 731623  MINOR CONCRETE (CURB RAMP) 
 
                                                                  CY    03    1              1.3        3,000.0000        3,900.00 
                                                                  CY    05    1             18.0        1,250.0000       22,500.00 
                                                                  CY    07    1             21.0          350.0000        7,350.00 
                                                                  CY    08    1              2.0          550.0000        1,100.00 
                                                                  CY    11    1             17.0          750.0000       12,750.00 
                                                                  CY    12    2              5.2          819.2308        4,260.00 
 
                                                      UNIT TOTAL  CY          7            64.5          804.0310       51,860.00 
                                                                  EA    04    1             13.0          700.0000        9,100.00 
 
                                                      UNIT TOTAL  EA          1            13.0          700.0000        9,100.00 
 
                                         ITEM CODE 731623  TOTAL              8                                          60,960.00 
 
 731626  MINOR CONCRETE (CURB AND CURB RAMP) 
 
                                                                  CY    06    1             29.0          986.0000       28,594.00 
                                                                  CY    08    1             12.0          600.0000        7,200.00 
 
                                                      UNIT TOTAL  CY          2            41.0          873.0244       35,794.00 
 
                                         ITEM CODE 731626  TOTAL              2                                          35,794.00 
 
 731627  MINOR CONCRETE (CURB, SIDEWALK AND 
         CURB RAMP) 
                                                                  CY    01    2            117.0          810.3419       94,810.00 
                                                                  CY    04    2            119.0          970.7143      115,515.00 
                                                                  CY    07    6            361.0          380.3809      137,317.50 
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         MINOR CONCRETE (CURB, SIDEWALK AND 
         CURB RAMP) 
                                                                  CY    08    1             50.0          600.0000       30,000.00 
                                                                  CY    11    1             64.0        1,000.0000       64,000.00 
                                                                  CY    12    1          1,540.0          385.0000      592,900.00 
 
                                                      UNIT TOTAL  CY         13         2,251.0          459.5924    1,034,542.50 
 
                                         ITEM CODE 731627  TOTAL             13                                       1,034,542.50 
 
 731656  CURB RAMP DETECTABLE WARNING SURFACE 
 
                                                                  SQFT  07    3            371.0           41.0755       15,239.00 
                                                                  SQFT  08    1            120.0           30.0000        3,600.00 
                                                                  SQFT  12    1            170.0           32.5000        5,525.00 
 
                                                      UNIT TOTAL  SQFT        5           661.0           36.8593       24,364.00 
 
                                         ITEM CODE 731656  TOTAL              5                                          24,364.00 
 
 735000  PARKING BUMPER (PRECAST CONCRETE) 
 
                                                                  EA    04    1             67.0           75.0000        5,025.00 
                                                                  EA    06    1             43.0          110.0000        4,730.00 
                                                                  EA    08    1             17.0           53.0000          901.00 
 
                                                      UNIT TOTAL  EA          3           127.0           83.9055       10,656.00 
 
                                         ITEM CODE 735000  TOTAL              3                                          10,656.00 
 
 740400  BOOSTER PUMP 
 
                                                                  EA    06    2              4.0       26,875.0000      107,500.00 
 
                                                      UNIT TOTAL  EA          2             4.0       26,875.0000      107,500.00 
 
                                         ITEM CODE 740400  TOTAL              2                                         107,500.00 
 
 740500  DRAINAGE PUMPING EQUIPMENT 
 
                                                                  LS    11    1                                         608,000.00 
 
                                                      UNIT TOTAL  LS          1                                         608,000.00 
 
                                         ITEM CODE 740500  TOTAL              1                                         608,000.00 
 
 741001  PUMPING PLANT ELECTRICAL EQUIPMENT 
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 741001  PUMPING PLANT ELECTRICAL EQUIPMENT 
 
                                                                  LS    11    1                                         307,000.00 
 
                                                      UNIT TOTAL  LS          1                                         307,000.00 
 
                                         ITEM CODE 741001  TOTAL              1                                         307,000.00 
 
 750001  MISCELLANEOUS IRON AND STEEL 
 
                                                                  LB    01    8         12,279.0            2.7969       34,343.50 
                                                                  LB    02    8         13,341.0            2.1618       28,840.00 
                                                                  LB    03   12         95,491.0            2.5734      245,740.70 
                                                                  LB    04   11         78,456.0            1.5029      117,913.50 
                                                                  LB    05    8         37,615.0            1.5597       58,666.25 
                                                                  LB    06    5          4,982.0            2.5838       12,872.68 
                                                                  LB    07   10        156,645.0            1.5242      238,755.30 
                                                                  LB    08    5         26,310.0            5.0804      133,665.00 
                                                                  LB    09    2          2,370.0            5.8376       13,835.00 
                                                                  LB    10    5         22,084.0            2.0688       45,687.50 
                                                                  LB    11    8        121,657.0            1.8507      225,150.46 
                                                                  LB    12    9         79,712.0            1.4192      113,124.55 
 
                                                      UNIT TOTAL  LB         91       650,942.0            1.9489    1,268,594.44 
 
                                         ITEM CODE 750001  TOTAL             91                                       1,268,594.44 
 
 750007  FRAME AND GRATE 
 
                                                                  EA    06    1             23.0          330.0000        7,590.00 
                                                                  EA    07    1              7.0          850.0000        5,950.00 
 
                                                      UNIT TOTAL  EA          2            30.0          451.3333       13,540.00 
 
                                         ITEM CODE 750007  TOTAL              2                                          13,540.00 
 
 750010  MANHOLE FRAME AND COVER 
 
                                                                  EA    06    1              3.0          649.0000        1,947.00 
                                                                  EA    07    2              3.0          816.6667        2,450.00 
 
                                                      UNIT TOTAL  EA          3             6.0          732.8333        4,397.00 
 
                                         ITEM CODE 750010  TOTAL              3                                           4,397.00 
 
 750041  ISOLATION CASING 
 
                                                                  LB    01    1          1,555.0           10.0000       15,550.00 
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         ISOLATION CASING 
 
                                                                  LB    08    1         34,200.0            3.0000      102,600.00 
                                                                  LB    10    1         12,740.0            3.0000       38,220.00 
                                                                  LB    11    1         13,670.0            1.0000       13,670.00 
 
                                                      UNIT TOTAL  LB          4        62,165.0            2.7353      170,040.00 
 
                                         ITEM CODE 750041  TOTAL              4                                         170,040.00 
 
 750050  INLET GRATE 
 
                                                                  EA    05    1              1.0          900.0000          900.00 
 
                                                      UNIT TOTAL  EA          1             1.0          900.0000          900.00 
 
                                         ITEM CODE 750050  TOTAL              1                                             900.00 
 
 750496  MISCELLANEOUS METAL 
         (RESTRAINER - PIPE TYPE) 
                                                                  LB    11    1          4,950.0           10.0000       49,500.00 
 
                                                      UNIT TOTAL  LB          1         4,950.0           10.0000       49,500.00 
 
                                         ITEM CODE 750496  TOTAL              1                                          49,500.00 
 
 750497  MISCELLANEOUS METAL 
         (RESTRAINER - BAR TYPE) 
                                                                  LB    10    1          5,200.0            6.0000       31,200.00 
                                                                  LB    12    1            896.0           23.0000       20,608.00 
 
                                                      UNIT TOTAL  LB          2         6,096.0            8.4987       51,808.00 
 
                                         ITEM CODE 750497  TOTAL              2                                          51,808.00 
 
 750498  MISCELLANEOUS METAL 
         (RESTRAINER - CABLE TYPE) 
                                                                  LB    01    1          5,400.0            8.0000       43,200.00 
                                                                  LB    12    1         15,425.0            8.5000      131,112.50 
 
                                                      UNIT TOTAL  LB          2        20,825.0            8.3703      174,312.50 
 
                                         ITEM CODE 750498  TOTAL              2                                         174,312.50 
 
 750500  MISCELLANEOUS METAL 
 
                                                                  LB    04    1            350.0            8.0000        2,800.00 
                                                                  LB    07    2          1,480.0            8.5220       12,612.50 
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                                                      UNIT TOTAL  LB          3         1,830.0            8.4221       15,412.50 
 
                                         ITEM CODE 750500  TOTAL              3                                          15,412.50 
 
 750501  MISCELLANEOUS METAL (BRIDGE) 
 
                                                                  LB    01    6          6,335.0            7.6827       48,670.00 
                                                                  LB    02    2          1,307.0            6.6021        8,629.00 
                                                                  LB    03    2          3,200.0           14.5313       46,500.00 
                                                                  LB    04    3          8,995.0           14.5370      130,760.00 
                                                                  LB    05    2          2,634.0           11.2844       29,723.00 
                                                                  LB    07    2          1,210.0           30.8926       37,380.00 
                                                                  LB    09    1             65.0           85.0000        5,525.00 
                                                                  LB    10    1          1,928.0           12.0000       23,136.00 
                                                                  LB    11    1        159,000.0            5.0000      795,000.00 
                                                                  LB    12    1          1,076.0           45.0000       48,420.00 
 
                                                      UNIT TOTAL  LB         21       185,750.0            6.3189    1,173,743.00 
 
                                         ITEM CODE 750501  TOTAL             21                                       1,173,743.00 
 
 750505  BRIDGE DECK DRAINAGE SYSTEM 
 
                                                                  LB    01    1            780.0           15.0000       11,700.00 
                                                                  LB    03    1          8,800.0           15.0000      132,000.00 
                                                                  LB    04    1          2,100.0            8.0000       16,800.00 
                                                                  LB    05    1          7,986.0            5.0000       39,930.00 
                                                                  LB    07    1          2,800.0            8.4000       23,520.00 
                                                                  LB    10    1         52,200.0            5.5000      287,100.00 
                                                                  LB    11    2         20,951.0            7.6037      159,306.00 
                                                                  LB    12    1            161.0           16.0000        2,576.00 
 
                                                      UNIT TOTAL  LB          9        95,778.0            7.0260      672,932.00 
                                                                  LS    02    1                                          25,000.00 
 
                                                      UNIT TOTAL  LS          1                                          25,000.00 
 
                                         ITEM CODE 750505  TOTAL             10                                         697,932.00 
 
 760011  WELL DEVELOPMENT 
 
                                                                  LS    08    3                                         334,490.00 
 
                                                      UNIT TOTAL  LS          3                                         334,490.00 
 
                                         ITEM CODE 760011  TOTAL              3                                         334,490.00 
 
 760012  TESTING WELL 
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 760012  TESTING WELL 
 
                                                                  HR    08    1             16.0          850.0000       13,600.00 
 
                                                      UNIT TOTAL  HR          1            16.0          850.0000       13,600.00 
                                                                  LS    08    2                                          37,480.00 
 
                                                      UNIT TOTAL  LS          2                                          37,480.00 
 
                                         ITEM CODE 760012  TOTAL              3                                          51,080.00 
 
 760021  DRILL PILOT HOLE 
 
                                                                  LF    08    1            975.0          150.0000      146,250.00 
 
                                                      UNIT TOTAL  LF          1           975.0          150.0000      146,250.00 
 
                                         ITEM CODE 760021  TOTAL              1                                         146,250.00 
 
 760022  REAMING WATER WELL 
 
                                                                  LF    08    1            875.0            1.0000          875.00 
 
                                                      UNIT TOTAL  LF          1           875.0            1.0000          875.00 
 
                                         ITEM CODE 760022  TOTAL              1                                             875.00 
 
 760025  CONDUCTOR CASING 
 
                                                                  LF    08    1            100.0        1,580.0000      158,000.00 
 
                                                      UNIT TOTAL  LF          1           100.0        1,580.0000      158,000.00 
 
                                         ITEM CODE 760025  TOTAL              1                                         158,000.00 
 
 760030  BLANK WELL CASING 
 
                                                                  LF    08    1            975.0           71.0000       69,225.00 
 
                                                      UNIT TOTAL  LF          1           975.0           71.0000       69,225.00 
 
                                         ITEM CODE 760030  TOTAL              1                                          69,225.00 
 
 760035  WELL SCREEN 
 
                                                                  LF    08    3            350.0          352.4286      123,350.00 
 
                                                      UNIT TOTAL  LF          3           350.0          352.4286      123,350.00 
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                                         ITEM CODE 760035  TOTAL              3                                         123,350.00 
 
 760090  MOBILIZATION, DEMOBILIZATION, 
         AND FINAL CLEANUP 
                                                                  LS    08    2                                         316,599.00 
 
                                                      UNIT TOTAL  LS          2                                         316,599.00 
 
                                         ITEM CODE 760090  TOTAL              2                                         316,599.00 
 
 800001  FENCE (TYPE BW, METAL POST) 
 
                                                                  LF    01    1            140.0           21.0000        2,940.00 
                                                                  LF    02    1            770.0           10.0000        7,700.00 
                                                                  LF    03    1            100.0            3.0000          300.00 
 
                                                      UNIT TOTAL  LF          3         1,010.0           10.8317       10,940.00 
 
                                         ITEM CODE 800001  TOTAL              3                                          10,940.00 
 
 800007  FENCE (TYPE BW, 5-STRAND, METAL POST) 
 
                                                                  LF    05    2         11,990.0            5.9712       71,595.00 
                                                                  LF    06    1            370.0            7.0000        2,590.00 
                                                                  LF    08    1            100.0           30.0000        3,000.00 
 
                                                      UNIT TOTAL  LF          4        12,460.0            6.1946       77,185.00 
 
                                         ITEM CODE 800007  TOTAL              4                                          77,185.00 
 
 800051  FENCE (TYPE WM, METAL POST) 
 
                                                                  LF    01    1            120.0           33.0000        3,960.00 
                                                                  LF    02    2          2,200.0            5.6682       12,470.00 
                                                                  LF    03    1         11,000.0           16.0000      176,000.00 
                                                                  LF    04    2         14,140.0            7.1612      101,260.00 
                                                                  LF    08    2            920.0           16.3261       15,020.00 
                                                                  LF    11    1             60.0           45.0000        2,700.00 
 
                                                      UNIT TOTAL  LF          9        28,440.0           10.9497      311,410.00 
 
                                         ITEM CODE 800051  TOTAL              9                                         311,410.00 
 
 800060  FENCE (TYPE WM AND BW) 
 
                                                                  LF    03    3          2,050.0           16.1739       33,156.40 
                                                                  LF    04    1          2,170.0           10.0000       21,700.00 
 
                                                      UNIT TOTAL  LF          4         4,220.0           12.9991       54,856.40 
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                                         ITEM CODE 800060  TOTAL              4                                          54,856.40 
 
 800100  TEMPORARY FENCE 
 
                                                                  LF    01    1            300.0           20.0000        6,000.00 
                                                                  LF    03    1            810.0            2.0000        1,620.00 
                                                                  LF    11    1            290.0           17.4300        5,054.70 
                                                                  LF    12    1          2,100.0           15.0000       31,500.00 
 
                                                      UNIT TOTAL  LF          4         3,500.0           12.6213       44,174.70 
 
                                         ITEM CODE 800100  TOTAL              4                                          44,174.70 
 
 800101  TEMPORARY FENCE (TYPE BW) 
 
                                                                  LF    02    1          1,800.0            7.0000       12,600.00 
                                                                  LF    04    1            460.0           10.0000        4,600.00 
                                                                  LF    06    1            670.0            6.0000        4,020.00 
 
                                                      UNIT TOTAL  LF          3         2,930.0            7.2423       21,220.00 
 
                                         ITEM CODE 800101  TOTAL              3                                          21,220.00 
 
 800102  TEMPORARY FENCE (TYPE WM) 
 
                                                                  LF    04    1          2,000.0            6.5000       13,000.00 
 
                                                      UNIT TOTAL  LF          1         2,000.0            6.5000       13,000.00 
 
                                         ITEM CODE 800102  TOTAL              1                                          13,000.00 
 
 800103  TEMPORARY FENCE (TYPE CL-6) 
 
                                                                  LF    02    1            540.0           25.0000       13,500.00 
                                                                  LF    03    1            170.0           10.0000        1,700.00 
                                                                  LF    04    4          6,846.0            9.0798       62,160.00 
                                                                  LF    05    1            360.0           14.0000        5,040.00 
                                                                  LF    07    1         27,300.0           11.0000      300,300.00 
                                                                  LF    10    1          3,670.0           10.0000       36,700.00 
                                                                  LF    11    4          7,290.0           12.9518       94,418.40 
                                                                  LF    12    1            470.0           22.5000       10,575.00 
 
                                                      UNIT TOTAL  LF         14        46,646.0           11.2420      524,393.40 
 
                                         ITEM CODE 800103  TOTAL             14                                         524,393.40 
 
 800320  CHAIN LINK FENCE (TYPE CL-4) 
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 800320  CHAIN LINK FENCE (TYPE CL-4) 
 
                                                                  LF    04    2          4,141.0           10.1333       41,962.00 
                                                                  LF    11    1            180.0           43.2500        7,785.00 
 
                                                      UNIT TOTAL  LF          3         4,321.0           11.5128       49,747.00 
 
                                         ITEM CODE 800320  TOTAL              3                                          49,747.00 
 
 800321  CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) 
 
                                                                  LF    04    1            380.0           12.0000        4,560.00 
 
                                                      UNIT TOTAL  LF          1           380.0           12.0000        4,560.00 
 
                                         ITEM CODE 800321  TOTAL              1                                           4,560.00 
 
 800340  CHAIN LINK FENCE (TYPE CL-5) 
 
                                                                  LF    07    1            450.0           34.0000       15,300.00 
 
                                                      UNIT TOTAL  LF          1           450.0           34.0000       15,300.00 
 
                                         ITEM CODE 800340  TOTAL              1                                          15,300.00 
 
 800360  CHAIN LINK FENCE (TYPE CL-6) 
 
                                                                  LF    03    3          2,070.0           17.9243       37,103.40 
                                                                  LF    04    5          8,557.0           15.2913      130,848.00 
                                                                  LF    05    1            310.0           30.0000        9,300.00 
                                                                  LF    06    2          1,806.0           14.6179       26,400.00 
                                                                  LF    07    7          1,840.0           23.1054       42,514.00 
                                                                  LF    08    1            120.0           50.0000        6,000.00 
                                                                  LF    10    1          7,050.0            8.0000       56,400.00 
                                                                  LF    11    4         11,646.0           14.8430      172,862.08 
                                                                  LF    12    3          3,340.0           25.2740       84,415.00 
 
                                                      UNIT TOTAL  LF         27        36,739.0           15.4017      565,842.48 
 
                                         ITEM CODE 800360  TOTAL             27                                         565,842.48 
 
 800361  CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) 
 
                                                                  LF    04    1          4,630.0           15.0000       69,450.00 
                                                                  LF    06    1          4,118.0           29.0000      119,422.00 
                                                                  LF    11    1          7,920.0           15.0000      118,800.00 
 
                                                      UNIT TOTAL  LF          3        16,668.0           18.4588      307,672.00 
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                                         ITEM CODE 800361  TOTAL              3                                         307,672.00 
 
 800363  CHAIN LINK FENCE (TYPE CL-6, 
         EXTENSION ARM) 
                                                                  LF    02    1             42.0          255.0000       10,710.00 
 
                                                      UNIT TOTAL  LF          1            42.0          255.0000       10,710.00 
 
                                         ITEM CODE 800363  TOTAL              1                                          10,710.00 
 
 800365  CHAIN LINK FENCE (TYPE CL-6, SLATTED) 
 
                                                                  LF    03    1            300.0           20.0000        6,000.00 
                                                                  LF    08    2          1,240.0           51.1500       63,426.00 
 
                                                      UNIT TOTAL  LF          3         1,540.0           45.0818       69,426.00 
 
                                         ITEM CODE 800365  TOTAL              3                                          69,426.00 
 
 800400  CHAIN LINK FENCE (TYPE CL-8) 
 
                                                                  LF    12    1            230.0           47.0000       10,810.00 
 
                                                      UNIT TOTAL  LF          1           230.0           47.0000       10,810.00 
 
                                         ITEM CODE 800400  TOTAL              1                                          10,810.00 
 
 801150  8' WIRE MESH GATE 
 
                                                                  EA    05    1              2.0          650.0000        1,300.00 
                                                                  EA    08    1              4.0        1,100.0000        4,400.00 
 
                                                      UNIT TOTAL  EA          2             6.0          950.0000        5,700.00 
 
                                         ITEM CODE 801150  TOTAL              2                                           5,700.00 
 
 801230  16' WIRE MESH GATE 
 
                                                                  EA    03    1              3.0        1,900.0000        5,700.00 
 
                                                      UNIT TOTAL  EA          1             3.0        1,900.0000        5,700.00 
 
                                         ITEM CODE 801230  TOTAL              1                                           5,700.00 
 
 801270  20' WIRE MESH GATE 
 
                                                                  EA    04    1              1.0        2,000.0000        2,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,000.0000        2,000.00 
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                                         ITEM CODE 801270  TOTAL              1                                           2,000.00 
 
 801364  16' METAL GATE 
 
                                                                  EA    02    1              1.0        3,000.0000        3,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0        3,000.0000        3,000.00 
 
                                         ITEM CODE 801364  TOTAL              1                                           3,000.00 
 
 802501  4' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    05    2              2.0        1,605.0000        3,210.00 
                                                                  EA    07    1              4.0          750.0000        3,000.00 
                                                                  EA    11    4             18.0          756.1311       13,610.36 
                                                                  EA    12    2              2.0        1,375.0000        2,750.00 
 
                                                      UNIT TOTAL  EA          9            26.0          868.0908       22,570.36 
 
                                         ITEM CODE 802501  TOTAL              9                                          22,570.36 
 
 802502  4' CHAIN LINK GATE (TYPE CL-6, 
         VINYL-CLAD) 
                                                                  EA    11    1              5.0        2,000.0000       10,000.00 
 
                                                      UNIT TOTAL  EA          1             5.0        2,000.0000       10,000.00 
 
                                         ITEM CODE 802502  TOTAL              1                                          10,000.00 
 
 802503  4' CHAIN LINK GATE (TYPE CL-6, 
         EXTENSION ARM) 
                                                                  EA    02    1              1.0        2,200.0000        2,200.00 
 
                                                      UNIT TOTAL  EA          1             1.0        2,200.0000        2,200.00 
 
                                         ITEM CODE 802503  TOTAL              1                                           2,200.00 
 
 802504  4' CHAIN LINK GATE (TYPE CL-6, SLATTED) 
 
                                                                  EA    08    1              3.0        1,125.0000        3,375.00 
 
                                                      UNIT TOTAL  EA          1             3.0        1,125.0000        3,375.00 
 
                                         ITEM CODE 802504  TOTAL              1                                           3,375.00 
 
 802520  6' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    05    1              1.0        5,000.0000        5,000.00 
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         6' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    08    1              2.0          910.0000        1,820.00 
 
                                                      UNIT TOTAL  EA          2             3.0        2,273.3333        6,820.00 
 
                                         ITEM CODE 802520  TOTAL              2                                           6,820.00 
 
 802540  8' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              6.0        1,000.0000        6,000.00 
                                                                  EA    05    1              2.0        1,315.0000        2,630.00 
                                                                  EA    11    1              1.0        1,380.0900        1,380.09 
 
                                                      UNIT TOTAL  EA          3             9.0        1,112.2322       10,010.09 
 
                                         ITEM CODE 802540  TOTAL              3                                          10,010.09 
 
 802560  10' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    2              3.0        1,466.6667        4,400.00 
                                                                  EA    11    1              2.0          880.0000        1,760.00 
 
                                                      UNIT TOTAL  EA          3             5.0        1,232.0000        6,160.00 
 
                                         ITEM CODE 802560  TOTAL              3                                           6,160.00 
 
 802580  12' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              1.0        1,500.0000        1,500.00 
                                                                  EA    08    1              1.0        1,450.0000        1,450.00 
                                                                  EA    10    1              8.0        1,600.0000       12,800.00 
                                                                  EA    12    1              3.0        2,125.0000        6,375.00 
 
                                                      UNIT TOTAL  EA          4            13.0        1,701.9231       22,125.00 
 
                                         ITEM CODE 802580  TOTAL              4                                          22,125.00 
 
 802620  16' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              3.0        2,000.0000        6,000.00 
                                                                  EA    05    1              1.0        2,025.0000        2,025.00 
                                                                  EA    10    1              7.0        1,800.0000       12,600.00 
                                                                  EA    11    1              1.0        4,696.0000        4,696.00 
 
                                                      UNIT TOTAL  EA          4            12.0        2,110.0833       25,321.00 
 
                                         ITEM CODE 802620  TOTAL              4                                          25,321.00 
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 802660  20' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    07    1              2.0        2,200.0000        4,400.00 
 
                                                      UNIT TOTAL  EA          1             2.0        2,200.0000        4,400.00 
 
                                         ITEM CODE 802660  TOTAL              1                                           4,400.00 
 
 802670  24' CHAIN LINK GATE (TYPE CL-6) 
 
                                                                  EA    04    1              2.0        2,500.0000        5,000.00 
                                                                  EA    07    1              1.0        2,500.0000        2,500.00 
 
                                                      UNIT TOTAL  EA          2             3.0        2,500.0000        7,500.00 
 
                                         ITEM CODE 802670  TOTAL              2                                           7,500.00 
 
 802920  6' CHAIN LINK GATE (TYPE CL-8) 
 
                                                                  EA    12    1              2.0        1,680.0000        3,360.00 
 
                                                      UNIT TOTAL  EA          1             2.0        1,680.0000        3,360.00 
 
                                         ITEM CODE 802920  TOTAL              1                                           3,360.00 
 
 810111  SURVEY MONUMENT (TYPE A) 
 
                                                                  EA    04    1              6.0          950.0000        5,700.00 
                                                                  EA    05    1              4.0          750.0000        3,000.00 
                                                                  EA    06    1              1.0          500.0000          500.00 
                                                                  EA    08    1              1.0          850.0000          850.00 
 
                                                      UNIT TOTAL  EA          4            12.0          837.5000       10,050.00 
 
                                         ITEM CODE 810111  TOTAL              4                                          10,050.00 
 
 810112  SURVEY MONUMENT (TYPE B) 
 
                                                                  EA    06    1              1.0          500.0000          500.00 
                                                                  EA    10    1             12.0          800.0000        9,600.00 
 
                                                      UNIT TOTAL  EA          2            13.0          776.9231       10,100.00 
 
                                         ITEM CODE 810112  TOTAL              2                                          10,100.00 
 
 810116  SURVEY MONUMENT (TYPE D) 
 
                                                                  EA    08    2             11.0        1,145.4545       12,600.00 
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                                                      UNIT TOTAL  EA          2            11.0        1,145.4545       12,600.00 
 
                                         ITEM CODE 810116  TOTAL              2                                          12,600.00 
 
 820101  MARKER 
 
                                                                  EA    01    1              7.0           30.0000          210.00 
 
                                                      UNIT TOTAL  EA          1             7.0           30.0000          210.00 
 
                                         ITEM CODE 820101  TOTAL              1                                             210.00 
 
 820105  DELINEATOR (SPECIAL) 
 
                                                                  EA    01    1             40.0           50.0000        2,000.00 
                                                                  EA    03    1             32.0           55.0000        1,760.00 
                                                                  EA    09    1             29.0          100.0000        2,900.00 
 
                                                      UNIT TOTAL  EA          3           101.0           65.9406        6,660.00 
 
                                         ITEM CODE 820105  TOTAL              3                                           6,660.00 
 
 820107  DELINEATOR (CLASS 1) 
 
                                                                  EA    01    2             70.0           46.4286        3,250.00 
                                                                  EA    02    2            102.0           44.9020        4,580.00 
                                                                  EA    03    7            440.0           38.2477       16,829.00 
                                                                  EA    04    6            384.0           40.1901       15,433.00 
                                                                  EA    05    6            212.0           55.6745       11,803.00 
                                                                  EA    06    5            127.0           37.5197        4,765.00 
                                                                  EA    07    3          2,477.0           47.8684      118,570.00 
                                                                  EA    08    4            396.0           39.5202       15,650.00 
                                                                  EA    10    3            270.0           37.8056       10,207.50 
                                                                  EA    11    2            289.0           20.0000        5,780.00 
                                                                  EA    12    5            370.0           52.9919       19,607.00 
 
                                                      UNIT TOTAL  EA         45         5,137.0           44.0869      226,474.50 
 
                                         ITEM CODE 820107  TOTAL             45                                         226,474.50 
 
 820108  DELINEATOR (CLASS 2) 
 
                                                                  EA    01    1             30.0           55.0000        1,650.00 
                                                                  EA    02    7          1,076.0           54.6378       58,790.28 
                                                                  EA    03    4            452.0           49.0049       22,150.20 
                                                                  EA    04    1             22.0          100.0000        2,200.00 
                                                                  EA    06    3            490.0           47.7959       23,420.00 
                                                                  EA    08    2            215.0           46.9767       10,100.00 
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         DELINEATOR (CLASS 2) 
 
                                                                  EA    09    1             42.0           65.0000        2,730.00 
                                                                  EA    10    1             15.0           56.0000          840.00 
 
                                                      UNIT TOTAL  EA         20         2,342.0           52.0412      121,880.48 
 
                                         ITEM CODE 820108  TOTAL             20                                         121,880.48 
 
 820110  MILEPOST MARKER 
 
                                                                  EA    01    1              1.0          200.0000          200.00 
                                                                  EA    02    6             44.0           60.8132        2,675.78 
                                                                  EA    03    1              2.0           65.0000          130.00 
                                                                  EA    09    1              2.0           80.0000          160.00 
                                                                  EA    10    2             46.0           41.2174        1,896.00 
                                                                  EA    11    1             10.0           60.0000          600.00 
 
                                                      UNIT TOTAL  EA         12           105.0           53.9217        5,661.78 
 
                                         ITEM CODE 820110  TOTAL             12                                           5,661.78 
 
 820111  UNDERDRAIN MARKER 
 
                                                                  EA    02    2              3.0           50.3333          151.00 
                                                                  EA    03    4             12.0           58.9167          707.00 
 
                                                      UNIT TOTAL  EA          6            15.0           57.2000          858.00 
 
                                         ITEM CODE 820111  TOTAL              6                                             858.00 
 
 820112  MARKER (CULVERT) 
 
                                                                  EA    01    8            233.0           72.3176       16,850.00 
                                                                  EA    02    8            240.0           54.5371       13,088.90 
                                                                  EA    03    6            143.0           97.9755       14,010.50 
                                                                  EA    06    1              2.0           75.0000          150.00 
                                                                  EA    09    2             70.0           66.9286        4,685.00 
 
                                                      UNIT TOTAL  EA         25           688.0           70.9076       48,784.40 
 
                                         ITEM CODE 820112  TOTAL             25                                          48,784.40 
 
 820115  SNOW POLE MARKER 
 
                                                                  EA    09    1             53.0          150.0000        7,950.00 
 
                                                      UNIT TOTAL  EA          1            53.0          150.0000        7,950.00 
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                                         ITEM CODE 820115  TOTAL              1                                           7,950.00 
 
 820118  GUARD RAILING DELINEATOR 
 
                                                                  EA    01    5            213.0           23.0986        4,920.00 
                                                                  EA    04    6          1,658.0           18.4403       30,574.00 
                                                                  EA    05    3             53.0           37.6038        1,993.00 
                                                                  EA    06    1             11.0           20.0000          220.00 
                                                                  EA    07    3            549.0           30.3607       16,668.00 
                                                                  EA    10    3             18.0           17.7222          319.00 
                                                                  EA    11   10            686.0           22.9286       15,729.00 
                                                                  EA    12    3            420.0           25.8571       10,860.00 
 
                                                      UNIT TOTAL  EA         34         3,608.0           22.5285       81,283.00 
 
                                         ITEM CODE 820118  TOTAL             34                                          81,283.00 
 
 820130  OBJECT MARKER 
 
                                                                  EA    01    1             12.0          100.0000        1,200.00 
                                                                  EA    04    1             13.0           45.0000          585.00 
                                                                  EA    05    1             11.0          100.0000        1,100.00 
                                                                  EA    06    2             51.0           48.1961        2,458.00 
                                                                  EA    08    2              8.0           96.2500          770.00 
                                                                  EA    09    1             24.0           80.0000        1,920.00 
                                                                  EA    11    1              6.0           85.0000          510.00 
                                                                  EA    12    1              1.0           75.0000           75.00 
 
                                                      UNIT TOTAL  EA         10           126.0           68.3968        8,618.00 
 
                                         ITEM CODE 820130  TOTAL             10                                           8,618.00 
 
 820132  OBJECT MARKER (TYPE L) 
 
                                                                  EA    02    1              2.0           60.0000          120.00 
                                                                  EA    04    1              4.0           50.0000          200.00 
                                                                  EA    05    3             28.0           86.4286        2,420.00 
                                                                  EA    06    1              5.0           60.0000          300.00 
                                                                  EA    10    3              9.0           48.4444          436.00 
 
                                                      UNIT TOTAL  EA          9            48.0           72.4167        3,476.00 
 
                                         ITEM CODE 820132  TOTAL              9                                           3,476.00 
 
 820133  OBJECT MARKER (TYPE N) 
 
                                                                  EA    02    1              1.0           85.0000           85.00 
                                                                  EA    12    1              1.0          100.0000          100.00 
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                                                      UNIT TOTAL  EA          2             2.0           92.5000          185.00 
 
                                         ITEM CODE 820133  TOTAL              2                                             185.00 
 
 820134  OBJECT MARKER (TYPE P) 
 
                                                                  EA    02    3             11.0           79.9127          879.04 
                                                                  EA    04    4             25.0           75.6000        1,890.00 
                                                                  EA    05    2              7.0           71.4286          500.00 
                                                                  EA    06    3              8.0           77.1250          617.00 
                                                                  EA    08    1              8.0          125.0000        1,000.00 
                                                                  EA    10    3              6.0           63.3333          380.00 
                                                                  EA    12    3             18.0          131.7222        2,371.00 
 
                                                      UNIT TOTAL  EA         19            83.0           92.0125        7,637.04 
 
                                         ITEM CODE 820134  TOTAL             19                                           7,637.04 
 
 820141  OBJECT MARKER (TYPE K-1) 
 
                                                                  EA    02    1              2.0           55.0000          110.00 
 
                                                      UNIT TOTAL  EA          1             2.0           55.0000          110.00 
 
                                         ITEM CODE 820141  TOTAL              1                                             110.00 
 
 820151  OBJECT MARKER (TYPE L-1) 
 
                                                                  EA    02    4             13.0           55.6077          722.90 
                                                                  EA    03   10             72.0           72.1111        5,192.00 
                                                                  EA    04    5            114.0           48.3684        5,514.00 
                                                                  EA    05    2             29.0           71.5652        2,075.39 
                                                                  EA    06    1              3.0           75.0000          225.00 
                                                                  EA    09    1              1.0           65.0000           65.00 
 
                                                      UNIT TOTAL  EA         23           232.0           59.4581       13,794.29 
 
                                         ITEM CODE 820151  TOTAL             23                                          13,794.29 
 
 820190  SPECIAL MARKER 
 
                                                                  EA    04    1             15.0           90.0000        1,350.00 
 
                                                      UNIT TOTAL  EA          1            15.0           90.0000        1,350.00 
 
                                         ITEM CODE 820190  TOTAL              1                                           1,350.00 
 
 832001  METAL BEAM GUARD RAILING 
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 832001  METAL BEAM GUARD RAILING 
 
                                                                  LF    01    4          2,510.0           34.4661       86,510.00 
                                                                  LF    02    4            805.0           36.0621       29,030.00 
                                                                  LF    03    2            330.0           40.1515       13,250.00 
                                                                  LF    04    2            790.0           32.9114       26,000.00 
                                                                  LF    07    1            540.0           28.0000       15,120.00 
                                                                  LF    08    1            110.0           25.0000        2,750.00 
                                                                  LF    11    7          4,322.0           26.2679      113,530.00 
 
                                                      UNIT TOTAL  LF         21         9,407.0           30.4231      286,190.00 
 
                                         ITEM CODE 832001  TOTAL             21                                         286,190.00 
 
 832002  METAL BEAM GUARD RAILING (STEEL POST) 
 
                                                                  LF    02    3          3,804.0           22.5841       85,910.00 
                                                                  LF    04    4         69,390.0           25.5058    1,769,850.00 
                                                                  LF    05    6         14,760.0           36.4119      537,440.00 
                                                                  LF    06    5            725.0           39.7172       28,795.00 
                                                                  LF    07    1         10,800.0           21.9500      237,060.00 
                                                                  LF    09    1          6,950.0           23.5000      163,325.00 
                                                                  LF    11    3          1,910.0           31.5052       60,175.00 
                                                                  LF    12    1             63.0           40.0000        2,520.00 
 
                                                      UNIT TOTAL  LF         24       108,402.0           26.6146    2,885,075.00 
 
                                         ITEM CODE 832002  TOTAL             24                                       2,885,075.00 
 
 832003  METAL BEAM GUARD RAILING (WOOD POST) 
 
                                                                  LF    01    1            100.0           25.0000        2,500.00 
                                                                  LF    02    1             90.0           45.0000        4,050.00 
                                                                  LF    03    7         11,410.0           33.3269      380,260.00 
                                                                  LF    04    4          1,778.0           26.0124       46,250.00 
                                                                  LF    06    1             25.0           29.0000          725.00 
                                                                  LF    07    9         21,390.0           24.9698      534,105.00 
                                                                  LF    08    4          4,068.0           24.4942       99,642.50 
                                                                  LF    10    2          2,020.0           20.2475       40,900.00 
                                                                  LF    12    3          3,450.0           26.0464       89,860.00 
 
                                                      UNIT TOTAL  LF         32        44,331.0           27.0306    1,198,292.50 
 
                                         ITEM CODE 832003  TOTAL             32                                       1,198,292.50 
 
 832004  METAL BEAM GUARD RAILING (SPECIAL) 
 
                                                                  LF    01    1          1,030.0          210.0000      216,300.00 
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         METAL BEAM GUARD RAILING (SPECIAL) 
 
                                                                  LF    04    3            550.0          481.0909      264,600.00 
 
                                                      UNIT TOTAL  LF          4         1,580.0          304.3671      480,900.00 
 
                                         ITEM CODE 832004  TOTAL              4                                         480,900.00 
 
 832005  MIDWEST GUARDRAIL SYSTEM 
 
                                                                  LF    07    1          1,020.0           25.0000       25,500.00 
 
                                                      UNIT TOTAL  LF          1         1,020.0           25.0000       25,500.00 
 
                                         ITEM CODE 832005  TOTAL              1                                          25,500.00 
 
 832006  MIDWEST GUARDRAIL SYSTEM (STEEL POST) 
 
                                                                  LF    05    1            390.0           28.0000       10,920.00 
 
                                                      UNIT TOTAL  LF          1           390.0           28.0000       10,920.00 
 
                                         ITEM CODE 832006  TOTAL              1                                          10,920.00 
 
 832007  MIDWEST GUARDRAIL SYSTEM (WOOD POST) 
 
                                                                  LF    04    1            170.0           35.0000        5,950.00 
                                                                  LF    12    1          3,060.0           26.5000       81,090.00 
 
                                                      UNIT TOTAL  LF          2         3,230.0           26.9474       87,040.00 
 
                                         ITEM CODE 832007  TOTAL              2                                          87,040.00 
 
 832012  METAL BEAM GUARD RAILING (7' WOOD POST) 
 
                                                                  LF    01    1            200.0           40.0000        8,000.00 
                                                                  LF    03    2          1,320.0           38.1364       50,340.00 
                                                                  LF    07    1          3,500.0           22.7000       79,450.00 
 
                                                      UNIT TOTAL  LF          4         5,020.0           27.4482      137,790.00 
 
                                         ITEM CODE 832012  TOTAL              4                                         137,790.00 
 
 832013  METAL BEAM GUARD RAILING (7' POST) 
 
                                                                  LF    01    1            820.0           24.0000       19,680.00 
 
                                                      UNIT TOTAL  LF          1           820.0           24.0000       19,680.00 
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                                         ITEM CODE 832013  TOTAL              1                                          19,680.00 
 
 832014  METAL BEAM GUARD RAILING (8' POST) 
 
                                                                  LF    03    1            100.0           75.0000        7,500.00 
                                                                  LF    07    2            320.0           61.2500       19,600.00 
 
                                                      UNIT TOTAL  LF          3           420.0           64.5238       27,100.00 
 
                                         ITEM CODE 832014  TOTAL              3                                          27,100.00 
 
 832016  MIDWEST GUARDRAIL SYSTEM (7' POST) 
 
                                                                  LF    08    1         10,000.0           28.7500      287,500.00 
 
                                                      UNIT TOTAL  LF          1        10,000.0           28.7500      287,500.00 
 
                                         ITEM CODE 832016  TOTAL              1                                         287,500.00 
 
 832070  VEGETATION CONTROL (MINOR CONCRETE) 
 
                                                                  CY    08    1             13.0          535.0000        6,955.00 
 
                                                      UNIT TOTAL  CY          1            13.0          535.0000        6,955.00 
                                                                  SQYD  01    4         12,490.0           43.4007      542,075.00 
                                                                  SQYD  02    3            790.0           71.8101       56,730.00 
                                                                  SQYD  03    4          3,257.0           64.0571      208,634.00 
                                                                  SQYD  04    6          2,355.0           58.5711      137,935.00 
                                                                  SQYD  05    3          2,810.0           52.4911      147,500.00 
                                                                  SQYD  06    1            210.0          120.0000       25,200.00 
                                                                  SQYD  07   11         21,946.0           54.6797    1,200,000.50 
                                                                  SQYD  08    2             92.0           84.1304        7,740.00 
                                                                  SQYD  10    2          2,860.0           41.0889      117,514.30 
                                                                  SQYD  11    1          1,340.0           60.0000       80,400.00 
                                                                  SQYD  12    1            500.0           40.0000       20,000.00 
 
                                                      UNIT TOTAL  SQYD       38        48,650.0           52.2863    2,543,728.80 
 
                                         ITEM CODE 832070  TOTAL             39                                       2,550,683.80 
 
 833020  CHAIN LINK RAILING 
 
                                                                  LF    04    1            150.0          110.0000       16,500.00 
                                                                  LF    07    1            780.0          102.0000       79,560.00 
 
                                                      UNIT TOTAL  LF          2           930.0          103.2903       96,060.00 
 
                                         ITEM CODE 833020  TOTAL              2                                          96,060.00 
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 833032  CHAIN LINK RAILING (TYPE 7) 
 
                                                                  LF    03    1            414.0           65.0000       26,910.00 
                                                                  LF    05    1             50.0          140.0000        7,000.00 
                                                                  LF    06    1             45.0           60.0000        2,700.00 
                                                                  LF    07    1            315.0           60.0000       18,900.00 
                                                                  LF    10    1            833.0           60.0000       49,980.00 
 
                                                      UNIT TOTAL  LF          5         1,657.0           63.6632      105,490.00 
 
                                         ITEM CODE 833032  TOTAL              5                                         105,490.00 
 
 833033  CHAIN LINK RAILING (TYPE 7 MODIFIED) 
 
                                                                  LF    04    1          2,107.0           90.0000      189,630.00 
                                                                  LF    07    1            211.0           70.0000       14,770.00 
 
                                                      UNIT TOTAL  LF          2         2,318.0           88.1795      204,400.00 
 
                                         ITEM CODE 833033  TOTAL              2                                         204,400.00 
 
 833077  PEDESTRIAN BARRICADE 
 
                                                                  EA    04    2             26.0          667.3077       17,350.00 
                                                                  EA    12    1              1.0        1,040.0000        1,040.00 
 
                                                      UNIT TOTAL  EA          3            27.0          681.1111       18,390.00 
 
                                         ITEM CODE 833077  TOTAL              3                                          18,390.00 
 
 833080  CONCRETE BARRIER (TYPE K) 
 
                                                                  LF    06    1            120.0           65.0000        7,800.00 
                                                                  LF    11    1            680.0           35.0000       23,800.00 
 
                                                      UNIT TOTAL  LF          2           800.0           39.5000       31,600.00 
 
                                         ITEM CODE 833080  TOTAL              2                                          31,600.00 
 
 833085  PIPE HANDRAILING 
 
                                                                  LF    07    1            260.0          114.0000       29,640.00 
                                                                  LF    10    1             14.0          750.0000       10,500.00 
 
                                                      UNIT TOTAL  LF          2           274.0          146.4964       40,140.00 
 
                                         ITEM CODE 833085  TOTAL              2                                          40,140.00 
 
 833088  TUBULAR HANDRAILING 
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 833088  TUBULAR HANDRAILING 
 
                                                                  LF    02    1             27.0          100.0000        2,700.00 
                                                                  LF    05    1            366.0           55.0000       20,130.00 
 
                                                      UNIT TOTAL  LF          2           393.0           58.0916       22,830.00 
 
                                         ITEM CODE 833088  TOTAL              2                                          22,830.00 
 
 833125  CONCRETE BARRIER (TYPE 25) 
 
                                                                  LF    08    1             38.0          500.0000       19,000.00 
 
                                                      UNIT TOTAL  LF          1            38.0          500.0000       19,000.00 
 
                                         ITEM CODE 833125  TOTAL              1                                          19,000.00 
 
 833142  CONCRETE BARRIER (TYPE 26 MODIFIED) 
 
                                                                  LF    03    1          1,791.0          175.0000      313,425.00 
                                                                  LF    04    2          1,187.0          110.2359      130,850.00 
                                                                  LF    07    1            315.0          175.0000       55,125.00 
 
                                                      UNIT TOTAL  LF          4         3,293.0          151.6550      499,400.00 
 
                                         ITEM CODE 833142  TOTAL              4                                         499,400.00 
 
 833143  CONCRETE BARRIER (TYPE 26A MODIFIED) 
 
                                                                  LF    04    1             40.0          150.0000        6,000.00 
 
                                                      UNIT TOTAL  LF          1            40.0          150.0000        6,000.00 
 
                                         ITEM CODE 833143  TOTAL              1                                           6,000.00 
 
 833187  CONCRETE BARRIER (TYPE 27 MODIFIED) 
 
                                                                  LF    06    1             63.0          373.0000       23,499.00 
 
                                                      UNIT TOTAL  LF          1            63.0          373.0000       23,499.00 
 
                                         ITEM CODE 833187  TOTAL              1                                          23,499.00 
 
 839220  DOUBLE METAL BEAM GUARD RAILING 
         (WOOD POST) 
                                                                  LF    01    1            370.0           30.0000       11,100.00 
                                                                  LF    03    1            150.0           35.0000        5,250.00 
                                                                  LF    08    2          2,180.0           48.9450      106,700.00 
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         DOUBLE METAL BEAM GUARD RAILING 
         (WOOD POST) 
                                                                  LF    10    1            140.0           35.0000        4,900.00 
                                                                  LF    11    1             50.0           65.0000        3,250.00 
 
                                                      UNIT TOTAL  LF          6         2,890.0           45.3979      131,200.00 
 
                                         ITEM CODE 839220  TOTAL              6                                         131,200.00 
 
 839301  SINGLE THRIE BEAM BARRIER 
 
                                                                  LF    01    1             50.0           50.0000        2,500.00 
                                                                  LF    11    1          1,910.0           32.0000       61,120.00 
 
                                                      UNIT TOTAL  LF          2         1,960.0           32.4592       63,620.00 
 
                                         ITEM CODE 839301  TOTAL              2                                          63,620.00 
 
 839302  SINGLE THRIE BEAM BARRIER (WOOD POST) 
 
                                                                  LF    03    1             25.0           65.0000        1,625.00 
                                                                  LF    07    1            340.0           38.0000       12,920.00 
 
                                                      UNIT TOTAL  LF          2           365.0           39.8493       14,545.00 
 
                                         ITEM CODE 839302  TOTAL              2                                          14,545.00 
 
 839303  SINGLE THRIE BEAM BARRIER (STEEL POST) 
 
                                                                  LF    05    1            370.0           48.0000       17,760.00 
                                                                  LF    11    1            320.0           39.0000       12,480.00 
 
                                                      UNIT TOTAL  LF          2           690.0           43.8261       30,240.00 
 
                                         ITEM CODE 839303  TOTAL              2                                          30,240.00 
 
 839310  DOUBLE THRIE BEAM BARRIER 
 
                                                                  LF    11    1            850.0           45.0000       38,250.00 
 
                                                      UNIT TOTAL  LF          1           850.0           45.0000       38,250.00 
 
                                         ITEM CODE 839310  TOTAL              1                                          38,250.00 
 
 839311  DOUBLE THRIE BEAM BARRIER (WOOD POST) 
 
                                                                  LF    08    1            400.0           32.0000       12,800.00 
 
                                                      UNIT TOTAL  LF          1           400.0           32.0000       12,800.00 
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                                         ITEM CODE 839311  TOTAL              1                                          12,800.00 
 
 839312  DOUBLE THRIE BEAM BARRIER (STEEL POST) 
 
                                                                  LF    05    2          3,740.0           48.0909      179,860.00 
                                                                  LF    08    1            160.0           68.0000       10,880.00 
                                                                  LF    10    1          4,140.0           45.0000      186,300.00 
 
                                                      UNIT TOTAL  LF          4         8,040.0           46.8955      377,040.00 
 
                                         ITEM CODE 839312  TOTAL              4                                         377,040.00 
 
 839401  CONCRETE BARRIER 
 
                                                                  LF    02    1              4.0        1,400.0000        5,600.00 
                                                                  LF    04    1            110.0          450.0000       49,500.00 
                                                                  LF    12    1            450.0          121.7780       54,800.10 
 
                                                      UNIT TOTAL  LF          3           564.0          194.8583      109,900.10 
 
                                         ITEM CODE 839401  TOTAL              3                                         109,900.10 
 
 839481  CONCRETE BARRIER (TYPE 50) 
 
                                                                  LF    10    1             90.0          150.0000       13,500.00 
 
                                                      UNIT TOTAL  LF          1            90.0          150.0000       13,500.00 
 
                                         ITEM CODE 839481  TOTAL              1                                          13,500.00 
 
 839514  HANDRAILING 
 
                                                                  LF    07    2            725.0          247.5345      179,462.50 
                                                                  LF    08    1            270.0           69.5400       18,775.80 
                                                                  LF    11    1            480.0          101.0000       48,480.00 
 
                                                      UNIT TOTAL  LF          4         1,475.0          167.2666      246,718.30 
 
                                         ITEM CODE 839514  TOTAL              4                                         246,718.30 
 
 839521  CABLE RAILING 
 
                                                                  LF    01    3            944.0           54.3750       51,330.00 
                                                                  LF    02    3          1,671.0           36.9653       61,769.00 
                                                                  LF    03    1             20.0           40.0000          800.00 
                                                                  LF    04    2            183.0           54.2295        9,924.00 
                                                                  LF    06    1             51.0           80.0000        4,080.00 
                                                                  LF    07    5          3,408.1           31.3297      106,774.80 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   272 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         CABLE RAILING 
 
                                                                  LF    10    2          2,004.0           20.8882       41,860.00 
                                                                  LF    11    1          1,310.0           16.5000       21,615.00 
                                                                  LF    12    3          1,823.0           17.8409       32,524.00 
 
                                                      UNIT TOTAL  LF         21        11,414.1           28.9709      330,676.80 
 
                                         ITEM CODE 839521  TOTAL             21                                         330,676.80 
 
 839527  CABLE RAILING (MODIFIED) 
 
                                                                  LF    01    1            365.0           95.0000       34,675.00 
                                                                  LF    11    1            243.0           47.0000       11,421.00 
 
                                                      UNIT TOTAL  LF          2           608.0           75.8158       46,096.00 
 
                                         ITEM CODE 839527  TOTAL              2                                          46,096.00 
 
 839540  TRANSITION RAILING (TYPE STB) 
 
                                                                  EA    03    1              1.0        3,500.0000        3,500.00 
                                                                  EA    06    1              1.0        4,200.0000        4,200.00 
 
                                                      UNIT TOTAL  EA          2             2.0        3,850.0000        7,700.00 
 
                                         ITEM CODE 839540  TOTAL              2                                           7,700.00 
 
 839541  TRANSITION RAILING (TYPE WB) 
 
                                                                  EA    01    2             12.0        3,500.0000       42,000.00 
                                                                  EA    02    8             61.0        3,630.8197      221,480.00 
                                                                  EA    03    9            108.0        3,241.1111      350,040.00 
                                                                  EA    04    9             36.0        3,169.4444      114,100.00 
                                                                  EA    05    5             22.0        5,082.9091      111,824.00 
                                                                  EA    06    6             20.0        3,705.5000       74,110.00 
                                                                  EA    07   10             89.0        3,229.8876      287,460.00 
                                                                  EA    08    6             28.0        3,320.7143       92,980.00 
                                                                  EA    10    2             11.0        3,145.4545       34,600.00 
                                                                  EA    11    8             40.0        3,286.8750      131,475.00 
                                                                  EA    12    5             21.0        3,242.8571       68,100.00 
 
                                                      UNIT TOTAL  EA         70           448.0        3,411.0915    1,528,169.00 
                                                                  LF    01    1              2.0        3,500.0000        7,000.00 
 
                                                      UNIT TOTAL  LF          1             2.0        3,500.0000        7,000.00 
 
                                         ITEM CODE 839541  TOTAL             71                                       1,535,169.00 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   273 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 839542  TRANSITION RAILING (TYPE DTB) 
 
                                                                  EA    05    2              5.0        3,480.0000       17,400.00 
                                                                  EA    10    1              1.0        3,300.0000        3,300.00 
 
                                                      UNIT TOTAL  EA          3             6.0        3,450.0000       20,700.00 
 
                                         ITEM CODE 839542  TOTAL              3                                          20,700.00 
 
 839543  TRANSITION RAILING (TYPE WB-31) 
 
                                                                  EA    07    1              1.0        3,400.0000        3,400.00 
                                                                  EA    08    1              5.0        4,300.0000       21,500.00 
 
                                                      UNIT TOTAL  EA          2             6.0        4,150.0000       24,900.00 
 
                                         ITEM CODE 839543  TOTAL              2                                          24,900.00 
 
 839555  END CAP 
 
                                                                  EA    07    2              3.0        1,273.3333        3,820.00 
 
                                                      UNIT TOTAL  EA          2             3.0        1,273.3333        3,820.00 
 
                                         ITEM CODE 839555  TOTAL              2                                           3,820.00 
 
 839561  RAIL TENSIONING ASSEMBLY 
 
                                                                  EA    03    1              2.0          300.0000          600.00 
                                                                  EA    08    1              1.0          650.0000          650.00 
                                                                  EA    10    1              1.0          250.0000          250.00 
                                                                  EA    11    1              2.0          600.0000        1,200.00 
                                                                  EA    12    1              4.0          600.0000        2,400.00 
 
                                                      UNIT TOTAL  EA          5            10.0          510.0000        5,100.00 
 
                                         ITEM CODE 839561  TOTAL              5                                           5,100.00 
 
 839565  TERMINAL SYSTEM (TYPE SRT) 
 
                                                                  EA    03    1              9.0        2,700.0000       24,300.00 
 
                                                      UNIT TOTAL  EA          1             9.0        2,700.0000       24,300.00 
 
                                         ITEM CODE 839565  TOTAL              1                                          24,300.00 
 
 839566  TERMINAL SYSTEM (TYPE CAT) 
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 839566  TERMINAL SYSTEM (TYPE CAT) 
 
                                                                  EA    01    1              3.0        3,800.0000       11,400.00 
 
                                                      UNIT TOTAL  EA          1             3.0        3,800.0000       11,400.00 
 
                                         ITEM CODE 839566  TOTAL              1                                          11,400.00 
 
 839567  TERMINAL SYSTEM (TYPE CAT) BACKUP 
 
                                                                  EA    01    1              3.0          500.0000        1,500.00 
 
                                                      UNIT TOTAL  EA          1             3.0          500.0000        1,500.00 
 
                                         ITEM CODE 839567  TOTAL              1                                           1,500.00 
 
 839571  RETURN CAP 
 
                                                                  EA    03    1              4.0          155.0000          620.00 
 
                                                      UNIT TOTAL  EA          1             4.0          155.0000          620.00 
 
                                         ITEM CODE 839571  TOTAL              1                                             620.00 
 
 839576  END CAP (TYPE A) 
 
                                                                  EA    03    1              1.0          110.0000          110.00 
                                                                  EA    04    2             14.0          300.0000        4,200.00 
                                                                  EA    06    1              1.0          200.0000          200.00 
                                                                  EA    07    6             35.0          155.6286        5,447.00 
                                                                  EA    08    1              1.0          265.0000          265.00 
                                                                  EA    11    1              2.0        2,500.0000        5,000.00 
 
                                                      UNIT TOTAL  EA         12            54.0          281.8889       15,222.00 
 
                                         ITEM CODE 839576  TOTAL             12                                          15,222.00 
 
 839578  END CAP (TYPE TC) 
 
                                                                  EA    03    2              5.0          193.0000          965.00 
                                                                  EA    05    1              1.0          300.0000          300.00 
                                                                  EA    06    1              7.0          185.0000        1,295.00 
                                                                  EA    07    2              3.0          116.6667          350.00 
                                                                  EA    08    1              2.0          100.0000          200.00 
                                                                  EA    10    1              1.0          150.0000          150.00 
                                                                  EA    11    1              6.0          530.0000        3,180.00 
 
                                                      UNIT TOTAL  EA          9            25.0          257.6000        6,440.00 
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                                         ITEM CODE 839578  TOTAL              9                                           6,440.00 
 
 839581  END ANCHOR ASSEMBLY (TYPE SFT) 
 
                                                                  EA    01    2              7.0          707.1429        4,950.00 
                                                                  EA    02    3              4.0        1,125.0000        4,500.00 
                                                                  EA    03    9             45.0          863.2000       38,844.00 
                                                                  EA    04    8             38.0          600.0789       22,803.00 
                                                                  EA    05    4              6.0          724.1667        4,345.00 
                                                                  EA    06    3              4.0          842.5000        3,370.00 
                                                                  EA    07    9             74.0          643.5811       47,625.00 
                                                                  EA    08    2              2.0          732.5000        1,465.00 
                                                                  EA    10    2              3.0          633.3333        1,900.00 
                                                                  EA    11    7             29.0          859.6552       24,930.00 
                                                                  EA    12    3             34.0          677.6471       23,040.00 
 
                                                      UNIT TOTAL  EA         52           246.0          722.6504      177,772.00 
 
                                         ITEM CODE 839581  TOTAL             52                                         177,772.00 
 
 839582  END ANCHOR ASSEMBLY (TYPE CA) 
 
                                                                  EA    01    1              4.0        1,500.0000        6,000.00 
                                                                  EA    10    1              2.0           52.5000          105.00 
 
                                                      UNIT TOTAL  EA          2             6.0        1,017.5000        6,105.00 
 
                                         ITEM CODE 839582  TOTAL              2                                           6,105.00 
 
 839584  ALTERNATIVE IN-LINE TERMINAL SYSTEM 
 
                                                                  EA    01    3             15.0        2,636.6667       39,550.00 
                                                                  EA    02    4              8.0        3,244.5000       25,956.00 
                                                                  EA    03    5             49.0        2,908.5714      142,520.00 
                                                                  EA    04    8             27.0        2,820.3704       76,150.00 
                                                                  EA    05    4              6.0        8,859.1667       53,155.00 
                                                                  EA    06    1              6.0        3,625.0000       21,750.00 
                                                                  EA    07    7             39.0        2,967.6923      115,740.00 
                                                                  EA    08    2              3.0        4,200.0000       12,600.00 
                                                                  EA    10    2              8.0        2,920.0000       23,360.00 
                                                                  EA    11    3              9.0        3,594.4444       32,350.00 
                                                                  EA    12    4             12.0        3,983.3333       47,800.00 
 
                                                      UNIT TOTAL  EA         43           182.0        3,246.8736      590,931.00 
 
                                         ITEM CODE 839584  TOTAL             43                                         590,931.00 
 
 839585  ALTERNATIVE FLARED TERMINAL SYSTEM 
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 839585  ALTERNATIVE FLARED TERMINAL SYSTEM 
 
                                                                  EA    01    6             26.0        2,467.3077       64,150.00 
                                                                  EA    02   10             69.0        2,507.8087      173,038.80 
                                                                  EA    03    8             57.0        2,493.2456      142,115.00 
                                                                  EA    04    7             22.0        2,368.1818       52,100.00 
                                                                  EA    05    5             35.0        3,010.6286      105,372.00 
                                                                  EA    06    7             24.0        2,549.1667       61,180.00 
                                                                  EA    07   10             42.0        2,637.9762      110,795.00 
                                                                  EA    08    6             24.0        2,873.3333       68,960.00 
                                                                  EA    09    1              9.0        3,000.0000       27,000.00 
                                                                  EA    10    3             14.0        2,351.0714       32,915.00 
                                                                  EA    11    7             45.0        2,791.3333      125,610.00 
                                                                  EA    12    4             29.0        3,014.6552       87,425.00 
 
                                                      UNIT TOTAL  EA         74           396.0        2,653.1838    1,050,660.80 
 
                                         ITEM CODE 839585  TOTAL             74                                       1,050,660.80 
 
 839591  CRASH CUSHION, SAND FILLED 
 
                                                                  EA    06    1              2.0        5,700.0000       11,400.00 
                                                                  EA    10    1              2.0        6,000.0000       12,000.00 
 
                                                      UNIT TOTAL  EA          2             4.0        5,850.0000       23,400.00 
 
                                         ITEM CODE 839591  TOTAL              2                                          23,400.00 
 
 839601  CRASH CUSHION (TYPE CAT) 
 
                                                                  EA    03    1              2.0        4,500.0000        9,000.00 
                                                                  EA    04    1              2.0        4,500.0000        9,000.00 
                                                                  EA    08    3             11.0        5,096.3636       56,060.00 
                                                                  EA    10    1              1.0        4,750.0000        4,750.00 
 
                                                      UNIT TOTAL  EA          6            16.0        4,925.6250       78,810.00 
 
                                         ITEM CODE 839601  TOTAL              6                                          78,810.00 
 
 839602  CRASH CUSHION (TYPE CAT) BACKUP 
 
                                                                  EA    03    1              2.0          500.0000        1,000.00 
                                                                  EA    08    1              2.0          500.0000        1,000.00 
                                                                  EA    10    1              1.0          250.0000          250.00 
 
                                                      UNIT TOTAL  EA          3             5.0          450.0000        2,250.00 
 
                                         ITEM CODE 839602  TOTAL              3                                           2,250.00 
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 839604  CRASH CUSHION (REACT 9CBB) 
 
                                                                  EA    07    2              3.0       52,333.3333      157,000.00 
                                                                  EA    12    2              2.0       50,000.0000      100,000.00 
 
                                                      UNIT TOTAL  EA          4             5.0       51,400.0000      257,000.00 
 
                                         ITEM CODE 839604  TOTAL              4                                         257,000.00 
 
 839605  CRASH CUSHION (REACT 9SCBS) 
 
                                                                  EA    07    1              1.0       50,000.0000       50,000.00 
                                                                  EA    10    1              2.0       40,000.0000       80,000.00 
                                                                  EA    12    1              1.0       48,000.0000       48,000.00 
 
                                                      UNIT TOTAL  EA          3             4.0       44,500.0000      178,000.00 
 
                                         ITEM CODE 839605  TOTAL              3                                         178,000.00 
 
 839606  CRASH CUSHION (REACT 62B060) 
 
                                                                  EA    12    1              1.0       65,000.0000       65,000.00 
 
                                                      UNIT TOTAL  EA          1             1.0       65,000.0000       65,000.00 
 
                                         ITEM CODE 839606  TOTAL              1                                          65,000.00 
 
 839631  CRASH CUSHION MODULE, SAND FILLED 
 
                                                                  EA    12    1             14.0          300.0000        4,200.00 
 
                                                      UNIT TOTAL  EA          1            14.0          300.0000        4,200.00 
 
                                         ITEM CODE 839631  TOTAL              1                                           4,200.00 
 
 839699  CONCRETE BARRIER (TYPE 60P) 
 
                                                                  LF    04    2             84.0          197.1429       16,560.00 
                                                                  LF    12    1             12.0        1,200.0000       14,400.00 
 
                                                      UNIT TOTAL  LF          3            96.0          322.5000       30,960.00 
 
                                         ITEM CODE 839699  TOTAL              3                                          30,960.00 
 
 839700  CONCRETE BARRIER (TYPE 60F) 
 
                                                                  LF    01    1             19.0          275.0000        5,225.00 
                                                                  LF    04    3            382.0          233.2984       89,120.00 
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         CONCRETE BARRIER (TYPE 60F) 
 
                                                                  LF    06    1            190.0          250.0000       47,500.00 
                                                                  LF    08    1            600.0          121.0000       72,600.00 
                                                                  LF    11    2            303.0          283.5149       85,905.00 
 
                                                      UNIT TOTAL  LF          8         1,494.0          201.0375      300,350.00 
 
                                         ITEM CODE 839700  TOTAL              8                                         300,350.00 
 
 839701  CONCRETE BARRIER (TYPE 60) 
 
                                                                  LF    01    1            250.0          150.0000       37,500.00 
                                                                  LF    02    1             20.0          155.0000        3,100.00 
                                                                  LF    03    2          1,624.0          110.3941      179,280.00 
                                                                  LF    04    4          2,240.0           72.5420      162,494.00 
                                                                  LF    05    2         16,060.0           37.9552      609,560.00 
                                                                  LF    06    4          5,628.0           59.4616      334,650.00 
                                                                  LF    07    5          9,290.0           43.3788      402,989.00 
                                                                  LF    08    1          8,310.0           41.4900      344,781.90 
                                                                  LF    10    2         21,870.0           36.0997      789,500.00 
                                                                  LF    11    6         15,064.0           51.1717      770,850.00 
                                                                  LF    12    3          5,160.0           75.1453      387,750.00 
 
                                                      UNIT TOTAL  LF         31        85,516.0           47.0375    4,022,454.90 
 
                                         ITEM CODE 839701  TOTAL             31                                       4,022,454.90 
 
 839702  CONCRETE BARRIER (TYPE 60A) 
 
                                                                  LF    04    1          2,438.0           69.0000      168,222.00 
                                                                  LF    05    1            154.0          110.0000       16,940.00 
                                                                  LF    10    2            589.0          101.2394       59,630.00 
                                                                  LF    11    1            172.0          110.0000       18,920.00 
 
                                                      UNIT TOTAL  LF          5         3,353.0           78.6496      263,712.00 
 
                                         ITEM CODE 839702  TOTAL              5                                         263,712.00 
 
 839703  CONCRETE BARRIER (TYPE 60C) 
 
                                                                  LF    03    1             15.0          180.0000        2,700.00 
                                                                  LF    04    2          7,390.0          105.3451      778,500.00 
                                                                  LF    05    1         14,500.0           68.0000      986,000.00 
                                                                  LF    06    2          3,610.0          101.0526      364,800.00 
                                                                  LF    07    2          7,250.0           60.5517      439,000.00 
                                                                  LF    12    3          2,880.0          114.7535      330,490.00 
 
                                                      UNIT TOTAL  LF         11        35,645.0           81.3996    2,901,490.00 
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                                         ITEM CODE 839703  TOTAL             11                                       2,901,490.00 
 
 839704  CONCRETE BARRIER (TYPE 60D) 
 
                                                                  LF    01    2            184.0          117.1196       21,550.00 
                                                                  LF    02    1            324.0          150.0000       48,600.00 
                                                                  LF    07    3          1,690.0           56.9704       96,280.00 
                                                                  LF    12    1            199.0           60.0000       11,940.00 
 
                                                      UNIT TOTAL  LF          7         2,397.0           74.4139      178,370.00 
 
                                         ITEM CODE 839704  TOTAL              7                                         178,370.00 
 
 839706  CONCRETE BARRIER (TYPE 60G) 
 
                                                                  LF    03    1          1,130.0          200.0000      226,000.00 
                                                                  LF    06    1             73.0          185.0000       13,505.00 
                                                                  LF    07    2         25,820.0           73.7325    1,903,772.00 
                                                                  LF    12    1            320.0           90.0000       28,800.00 
 
                                                      UNIT TOTAL  LF          5        27,343.0           79.4381    2,172,077.00 
 
                                         ITEM CODE 839706  TOTAL              5                                       2,172,077.00 
 
 839708  CONCRETE BARRIER (TYPE 60GC) 
 
                                                                  LF    03    1          2,700.0          150.0000      405,000.00 
                                                                  LF    04    1            390.0          100.0000       39,000.00 
                                                                  LF    06    1            370.0          190.0000       70,300.00 
                                                                  LF    07    1          1,810.0           68.0000      123,080.00 
                                                                  LF    08    1            630.0          156.0000       98,280.00 
                                                                  LF    12    2          1,990.0          116.2010      231,240.00 
 
                                                      UNIT TOTAL  LF          7         7,890.0          122.5475      966,900.00 
 
                                         ITEM CODE 839708  TOTAL              7                                         966,900.00 
 
 839709  CONCRETE BARRIER (TYPE 60GE) 
 
                                                                  LF    03    1          1,270.0          240.0000      304,800.00 
                                                                  LF    07    1             50.0          300.0000       15,000.00 
                                                                  LF    12    2            325.0          247.6923       80,500.00 
 
                                                      UNIT TOTAL  LF          4         1,645.0          243.3435      400,300.00 
 
                                         ITEM CODE 839709  TOTAL              4                                         400,300.00 
 
 839710  CONCRETE BARRIER (TYPE 60S) 
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 839710  CONCRETE BARRIER (TYPE 60S) 
 
                                                                  LF    03    2          2,520.0          106.5238      268,440.00 
                                                                  LF    08    1            320.0          150.0000       48,000.00 
                                                                  LF    11    2            389.0           67.0951       26,100.00 
 
                                                      UNIT TOTAL  LF          5         3,229.0          106.0824      342,540.00 
 
                                         ITEM CODE 839710  TOTAL              5                                         342,540.00 
 
 839712  CONCRETE BARRIER (TYPE 60SC) 
 
                                                                  LF    03    1          1,750.0           80.0000      140,000.00 
                                                                  LF    11    1            310.0          130.0000       40,300.00 
 
                                                      UNIT TOTAL  LF          2         2,060.0           87.5243      180,300.00 
 
                                         ITEM CODE 839712  TOTAL              2                                         180,300.00 
 
 839714  CONCRETE BARRIER (TYPE 80) 
 
                                                                  LF    05    1            208.0          230.0000       47,840.00 
 
                                                      UNIT TOTAL  LF          1           208.0          230.0000       47,840.00 
 
                                         ITEM CODE 839714  TOTAL              1                                          47,840.00 
 
 839715  CONCRETE BARRIER (TYPE 80SW) 
 
                                                                  LF    05    1            366.0          246.5000       90,219.00 
 
                                                      UNIT TOTAL  LF          1           366.0          246.5000       90,219.00 
 
                                         ITEM CODE 839715  TOTAL              1                                          90,219.00 
 
 839716  CONCRETE BARRIER (TYPE 60SF) 
 
                                                                  LF    03    1            330.0          285.0000       94,050.00 
 
                                                      UNIT TOTAL  LF          1           330.0          285.0000       94,050.00 
 
                                         ITEM CODE 839716  TOTAL              1                                          94,050.00 
 
 839717  CONCRETE BARRIER (TYPE 732 MODIFIED) 
 
                                                                  LF    03    3          4,052.0           88.5328      358,735.00 
                                                                  LF    04    2          3,644.0           70.7250      257,722.00 
                                                                  LF    05    1          2,898.0           83.0000      240,534.00 
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         CONCRETE BARRIER (TYPE 732 MODIFIED) 
 
                                                                  LF    06    1          1,170.0          104.0000      121,680.00 
 
                                                      UNIT TOTAL  LF          7        11,764.0           83.1920      978,671.00 
 
                                         ITEM CODE 839717  TOTAL              7                                         978,671.00 
 
 839720  CONCRETE BARRIER (TYPE 732) 
 
                                                                  LF    03    2          9,723.0           94.4616      918,450.00 
                                                                  LF    06    1            320.0          125.0000       40,000.00 
                                                                  LF    08    1            249.0          125.0000       31,125.00 
                                                                  LF    10    1            172.0          100.0000       17,200.00 
 
                                                      UNIT TOTAL  LF          5        10,464.0           96.2132    1,006,775.00 
 
                                         ITEM CODE 839720  TOTAL              5                                       1,006,775.00 
 
 839721  CONCRETE BARRIER (TYPE 732A) 
 
                                                                  LF    07    1            479.0           90.0000       43,110.00 
                                                                  LF    08    1            329.0          150.0000       49,350.00 
 
                                                      UNIT TOTAL  LF          2           808.0          114.4307       92,460.00 
 
                                         ITEM CODE 839721  TOTAL              2                                          92,460.00 
 
 839723  CONCRETE BARRIER (TYPE 732B) 
 
                                                                  LF    03    1            120.0          100.0000       12,000.00 
                                                                  LF    04    1            508.0          125.0000       63,500.00 
                                                                  LF    05    1          2,300.0          195.0000      448,500.00 
                                                                  LF    07    1             59.0          120.0000        7,080.00 
 
                                                      UNIT TOTAL  LF          4         2,987.0          177.7971      531,080.00 
 
                                         ITEM CODE 839723  TOTAL              4                                         531,080.00 
 
 839725  CONCRETE BARRIER (TYPE 736) 
 
                                                                  LF    02    1            518.0          135.0000       69,930.00 
                                                                  LF    08    1          1,129.0          130.0000      146,770.00 
                                                                  LF    11    1          4,213.0           75.0000      315,975.00 
                                                                  LF    12    1          1,672.0          108.0000      180,576.00 
 
                                                      UNIT TOTAL  LF          4         7,532.0           94.6961      713,251.00 
 
                                         ITEM CODE 839725  TOTAL              4                                         713,251.00 
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 839726  CONCRETE BARRIER (TYPE 736A) 
 
                                                                  LF    06    1            910.0           77.0000       70,070.00 
                                                                  LF    10    1            310.0          100.0000       31,000.00 
                                                                  LF    12    1          1,879.0          105.0000      197,295.00 
 
                                                      UNIT TOTAL  LF          3         3,099.0           96.2778      298,365.00 
 
                                         ITEM CODE 839726  TOTAL              3                                         298,365.00 
 
 839727  CONCRETE BARRIER (TYPE 736 MODIFIED) 
 
                                                                  LF    02    1            256.0          180.0000       46,080.00 
                                                                  LF    04    1          1,941.0           75.0000      145,575.00 
                                                                  LF    05    2          1,704.0           85.1362      145,072.00 
                                                                  LF    07    2          3,778.0           82.2994      310,927.00 
                                                                  LF    10    1         11,562.0           50.0000      578,100.00 
                                                                  LF    11    1          1,034.0           89.0000       92,026.00 
                                                                  LF    12    1          1,055.0          150.0000      158,250.00 
 
                                                      UNIT TOTAL  LF          9        21,330.0           69.1997    1,476,030.00 
 
                                         ITEM CODE 839727  TOTAL              9                                       1,476,030.00 
 
 839731  CONCRETE BARRIER (TYPE 736B) 
 
                                                                  LF    05    1            330.0          224.0000       73,920.00 
                                                                  LF    06    1            250.0          130.0000       32,500.00 
                                                                  LF    07    4            948.0          168.7658      159,990.00 
                                                                  LF    10    1             20.0           51.0000        1,020.00 
                                                                  LF    12    2            254.1          141.6253       35,987.00 
 
                                                      UNIT TOTAL  LF          9         1,802.1          168.3686      303,417.00 
 
                                         ITEM CODE 839731  TOTAL              9                                         303,417.00 
 
 839734  CONCRETE BARRIER (TYPE 736SV) 
 
                                                                  LF    04    1            400.0          160.0000       64,000.00 
                                                                  LF    07    2         21,053.0          144.4587    3,041,290.00 
                                                                  LF    12    1          1,506.0          150.0000      225,900.00 
 
                                                      UNIT TOTAL  LF          4        22,959.0          145.0930    3,331,190.00 
 
                                         ITEM CODE 839734  TOTAL              4                                       3,331,190.00 
 
 839735  CONCRETE BARRIER (TYPE 742) 
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 839735  CONCRETE BARRIER (TYPE 742) 
 
                                                                  LF    03    1             25.0          400.0000       10,000.00 
                                                                  LF    11    1          1,411.0           65.0000       91,715.00 
 
                                                      UNIT TOTAL  LF          2         1,436.0           70.8322      101,715.00 
 
                                         ITEM CODE 839735  TOTAL              2                                         101,715.00 
 
 840501  THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01    1          6,400.0            1.1000        7,040.00 
                                                                  LF    04    2         35,200.0            1.0432       36,720.00 
                                                                  LF    07    2          3,220.0             .8089        2,604.60 
                                                                  LF    10    1         43,700.0            1.2000       52,440.00 
 
                                                      UNIT TOTAL  LF          6        88,520.0            1.1162       98,804.60 
 
                                         ITEM CODE 840501  TOTAL              6                                          98,804.60 
 
 840504  4" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01   18        956,020.0             .4673      446,760.00 
                                                                  LF    02    1            200.0            4.0000          800.00 
                                                                  LF    03   22        611,300.0             .4781      292,260.00 
                                                                  LF    04   34        885,023.0             .4208      372,397.30 
                                                                  LF    05    5        207,700.0             .4767       99,001.00 
                                                                  LF    06   30      4,304,220.0             .4060    1,747,703.20 
                                                                  LF    07   31      1,385,110.0             .5004      693,091.50 
                                                                  LF    08    2        146,800.0             .4087       60,000.00 
                                                                  LF    10    3         15,930.0            1.2342       19,661.00 
                                                                  LF    11    3        146,300.0             .4887       71,500.00 
                                                                  LF    12   12        581,290.0             .4103      238,505.00 
 
                                                      UNIT TOTAL  LF        161     9,239,893.0             .4374    4,041,679.00 
 
                                         ITEM CODE 840504  TOTAL            161                                       4,041,679.00 
 
 840505  6" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    03    5          4,007.0            1.3056        5,231.40 
                                                                  LF    04    4         12,406.0             .6756        8,380.90 
                                                                  LF    06    2         17,080.0             .8268       14,122.00 
                                                                  LF    07    4         22,470.0             .7814       17,559.00 
                                                                  LF    12    2         48,740.0             .3119       15,200.00 
 
                                                      UNIT TOTAL  LF         17       104,703.0             .5778       60,493.30 
 
                                         ITEM CODE 840505  TOTAL             17                                          60,493.30 
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 840506  8" THERMOPLASTIC TRAFFIC STRIPE 
 
                                                                  LF    01    7          8,670.0            2.0937       18,152.80 
                                                                  LF    03   13         18,060.0            1.0613       19,166.30 
                                                                  LF    04   20         88,836.0             .7297       64,826.80 
                                                                  LF    05    2          5,820.0            1.0351        6,024.00 
                                                                  LF    06   20         66,230.0             .9856       65,277.50 
                                                                  LF    07   24        151,110.0            1.0182      153,867.50 
                                                                  LF    08    3          4,380.0            1.5201        6,658.00 
                                                                  LF    11    1          1,620.0            1.0000        1,620.00 
                                                                  LF    12   12         94,170.0             .9113       85,816.60 
 
                                                      UNIT TOTAL  LF        102       438,896.0             .9602      421,409.50 
 
                                         ITEM CODE 840506  TOTAL            102                                         421,409.50 
 
 840507  6" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 8-4) 
                                                                  LF    04    1             76.0            1.0000           76.00 
                                                                  LF    07    1            140.0            1.2500          175.00 
 
                                                      UNIT TOTAL  LF          2           216.0            1.1620          251.00 
 
                                         ITEM CODE 840507  TOTAL              2                                             251.00 
 
 840508  8" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 12-3) 
                                                                  LF    03    1            530.0             .8000          424.00 
                                                                  LF    04    9         16,690.0             .7764       12,957.90 
                                                                  LF    06    3          4,470.0            1.1112        4,967.00 
                                                                  LF    07   13         50,624.0             .7445       37,691.30 
                                                                  LF    08    1          2,330.0            1.0000        2,330.00 
                                                                  LF    12    5         36,590.0             .6836       25,013.00 
 
                                                      UNIT TOTAL  LF         32       111,234.0             .7496       83,383.20 
 
                                         ITEM CODE 840508  TOTAL             32                                          83,383.20 
 
 840515  THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  01   11          7,070.0            6.0665       42,890.00 
                                                                  SQFT  02   16         28,172.0            3.9343      110,836.20 
                                                                  SQFT  03   17         21,245.0            3.8983       82,819.50 
                                                                  SQFT  04   23         40,935.0            3.7574      153,811.00 
                                                                  SQFT  05    9         12,420.0            4.6548       57,812.50 
                                                                  SQFT  06   24         53,612.0            3.0053      161,120.40 
                                                                  SQFT  07   35         63,803.0            3.6086      230,240.80 
                                                                  SQFT  08   25         37,995.0            3.7279      141,640.00 
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         THERMOPLASTIC PAVEMENT MARKING 
 
                                                                  SQFT  09    2            982.0            4.8982        4,810.00 
                                                                  SQFT  10   13         30,888.0            4.0894      126,313.30 
                                                                  SQFT  11    4          2,650.0            4.1774       11,070.00 
                                                                  SQFT  12   12         60,030.0            2.8613      171,761.20 
 
                                                      UNIT TOTAL  SQFT      191       359,802.0            3.5995    1,295,124.90 
 
                                         ITEM CODE 840515  TOTAL            191                                       1,295,124.90 
 
 840516  THERMOPLASTIC PAVEMENT MARKING 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  SQFT  01    2            220.0           14.0000        3,080.00 
                                                                  SQFT  03    5         17,640.0            2.9151       51,422.00 
                                                                  SQFT  04    1          1,550.0            4.2000        6,510.00 
                                                                  SQFT  11    7         10,056.0            3.3763       33,952.00 
 
                                                      UNIT TOTAL  SQFT       15        29,466.0            3.2228       94,964.00 
 
                                         ITEM CODE 840516  TOTAL             15                                          94,964.00 
 
 840521  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 6-1) 
                                                                  LF    01    1             70.0             .5000           35.00 
                                                                  LF    04    2            740.0             .3074          227.50 
                                                                  LF    06    1            250.0             .3500           87.50 
                                                                  LF    07    3          4,070.0             .4020        1,636.00 
                                                                  LF    12    6          1,109.0             .6721          745.35 
 
                                                      UNIT TOTAL  LF         13         6,239.0             .4378        2,731.35 
 
                                         ITEM CODE 840521  TOTAL             13                                           2,731.35 
 
 840523  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 12-3) 
                                                                  LF    01    4          3,730.0             .3759        1,402.00 
                                                                  LF    03   10         10,400.0             .5473        5,692.00 
                                                                  LF    04    3          1,510.0            1.0252        1,548.00 
                                                                  LF    06   16         36,610.0             .2344        8,581.30 
 
                                                      UNIT TOTAL  LF         33        52,250.0             .3296       17,223.30 
 
                                         ITEM CODE 840523  TOTAL             33                                          17,223.30 
 
 840525  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 36-12) 
                                                                  LF    01    9        110,390.0             .3180       35,105.00 
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         4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 36-12) 
                                                                  LF    03   15        171,980.0             .3082       53,002.60 
                                                                  LF    04    5         26,270.0             .3129        8,221.00 
                                                                  LF    05    4         24,310.0             .4121       10,017.50 
                                                                  LF    06   25      1,307,350.0             .2218      290,018.00 
                                                                  LF    07   21      1,070,670.0             .3246      347,506.30 
                                                                  LF    08    2         70,800.0             .2066       14,630.00 
                                                                  LF    10    2          3,340.0            1.3308        4,445.00 
                                                                  LF    11    1         36,900.0             .3000       11,070.00 
                                                                  LF    12    6        576,400.0             .2214      127,604.00 
 
                                                      UNIT TOTAL  LF         90     3,398,410.0             .2653      901,619.40 
 
                                         ITEM CODE 840525  TOTAL             90                                         901,619.40 
 
 840526  4" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 17-7) 
                                                                  LF    01    1            420.0            1.5000          630.00 
                                                                  LF    03    5          4,920.0             .5792        2,849.80 
                                                                  LF    04   12         97,930.0             .2482       24,308.80 
                                                                  LF    05    1          1,310.0             .5000          655.00 
                                                                  LF    06    7          7,060.0             .5694        4,020.00 
                                                                  LF    07   18        192,780.0             .3267       62,974.40 
                                                                  LF    08    1            130.0             .2000           26.00 
                                                                  LF    10    1            380.0            1.0000          380.00 
                                                                  LF    12    9         34,940.0             .4833       16,885.50 
 
                                                      UNIT TOTAL  LF         55       339,870.0             .3317      112,729.50 
 
                                         ITEM CODE 840526  TOTAL             55                                         112,729.50 
 
 840545  4" THERMOPLASTIC TRAFFIC STRIPE 
         (RECESSED, BROKEN 36-12) 
                                                                  LF    03    5          3,285.0            3.8995       12,810.00 
 
                                                      UNIT TOTAL  LF          5         3,285.0            3.8995       12,810.00 
 
                                         ITEM CODE 840545  TOTAL              5                                          12,810.00 
 
 840550  8" THERMOPLASTIC TRAFFIC STRIPE 
         (BROKEN 36-12) 
                                                                  LF    07    3          7,900.0             .8282        6,543.00 
                                                                  LF    12    4        178,540.0             .5049       90,150.00 
 
                                                      UNIT TOTAL  LF          7       186,440.0             .5186       96,693.00 
 
                                         ITEM CODE 840550  TOTAL              7                                          96,693.00 
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 840560  THERMOPLASTIC TRAFFIC STRIPE 
         (SPRAYABLE) 
                                                                  LF    02   24      1,482,400.0             .3303      489,654.30 
                                                                  LF    03    1            780.0            2.0000        1,560.00 
                                                                  LF    04    1            600.0            1.0000          600.00 
                                                                  LF    05   11        228,530.0             .7046      161,022.00 
                                                                  LF    08   26      3,235,936.0             .2328      753,295.20 
                                                                  LF    10   13      1,104,780.0             .2972      328,303.50 
 
                                                      UNIT TOTAL  LF         76     6,053,026.0             .2865    1,734,435.00 
 
                                         ITEM CODE 840560  TOTAL             76                                       1,734,435.00 
 
 840581  4" THERMOPLASTIC TRAFFIC STRIPE 
         (RECESSED) 
                                                                  LF    03    4        152,740.0            2.1724      331,820.00 
 
                                                      UNIT TOTAL  LF          4       152,740.0            2.1724      331,820.00 
 
                                         ITEM CODE 840581  TOTAL              4                                         331,820.00 
 
 840582  4" TWO-COMPONENT PAINT TRAFFIC STRIPE 
 
                                                                  LF    03    8         46,060.0            1.3044       60,082.00 
                                                                  LF    06    1         95,400.0             .8000       76,320.00 
 
                                                      UNIT TOTAL  LF          9       141,460.0             .9642      136,402.00 
 
                                         ITEM CODE 840582  TOTAL              9                                         136,402.00 
 
 840584  8" TWO-COMPONENT PAINT TRAFFIC STRIPE 
 
                                                                  LF    03    2            810.0            3.5247        2,855.00 
 
                                                      UNIT TOTAL  LF          2           810.0            3.5247        2,855.00 
 
                                         ITEM CODE 840584  TOTAL              2                                           2,855.00 
 
 840655  PAINT TRAFFIC STRIPE (1-COAT) 
 
                                                                  LF    01    1          2,140.0            2.5000        5,350.00 
                                                                  LF    07    2         42,180.0             .1869        7,882.00 
                                                                  LF    09    2         35,300.0             .2315        8,172.00 
                                                                  LF    11   11        239,970.0             .2257       54,166.50 
 
                                                      UNIT TOTAL  LF         16       319,590.0             .2365       75,570.50 
 
                                         ITEM CODE 840655  TOTAL             16                                          75,570.50 
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 840656  PAINT TRAFFIC STRIPE (2-COAT) 
 
                                                                  EA    12    1          1,030.0             .3000          309.00 
 
                                                      UNIT TOTAL  EA          1         1,030.0             .3000          309.00 
                                                                  LF    01    1            860.0            5.0000        4,300.00 
                                                                  LF    04    1         14,200.0             .3000        4,260.00 
                                                                  LF    05    1         68,500.0             .1200        8,220.00 
                                                                  LF    06    3        271,650.0             .1791       48,658.00 
                                                                  LF    07    8      1,621,990.0             .1544      250,490.00 
                                                                  LF    08    2        198,000.0             .1744       34,540.00 
                                                                  LF    09    8        985,120.0             .1426      140,497.00 
                                                                  LF    10    1         64,500.0             .2500       16,125.00 
                                                                  LF    11    5         80,450.0             .3770       30,330.00 
                                                                  LF    12    7        742,090.0             .1128       83,722.50 
 
                                                      UNIT TOTAL  LF         37     4,047,360.0             .1535      621,142.50 
 
                                         ITEM CODE 840656  TOTAL             38                                         621,451.50 
 
 840661  TWO-COMPONENT PAINT PAVEMENT MARKING 
 
                                                                  SQFT  03    4          1,034.0           20.0774       20,760.00 
 
                                                      UNIT TOTAL  SQFT        4         1,034.0           20.0774       20,760.00 
 
                                         ITEM CODE 840661  TOTAL              4                                          20,760.00 
 
 840665  PAINT PAVEMENT MARKING (1-COAT) 
 
                                                                  SQFT  02    1             42.0           15.0000          630.00 
                                                                  SQFT  07    1          1,500.0            1.8000        2,700.00 
 
                                                      UNIT TOTAL  SQFT        2         1,542.0            2.1595        3,330.00 
 
                                         ITEM CODE 840665  TOTAL              2                                           3,330.00 
 
 840666  PAINT PAVEMENT MARKING (2-COAT) 
 
                                                                  SQFT  05    1            190.0            6.0000        1,140.00 
                                                                  SQFT  06    1            640.0            5.5000        3,520.00 
                                                                  SQFT  07    4         14,862.0            2.3966       35,619.00 
                                                                  SQFT  08    2          1,020.0            3.0000        3,060.00 
                                                                  SQFT  09    3          1,820.0            2.1154        3,850.00 
                                                                  SQFT  10    1            740.0            3.0000        2,220.00 
                                                                  SQFT  11    1          5,530.0            3.0000       16,590.00 
                                                                  SQFT  12    4          4,600.0            1.9358        8,904.90 
 
                                                      UNIT TOTAL  SQFT       17        29,402.0            2.5476       74,903.90 
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                                         ITEM CODE 840666  TOTAL             17                                          74,903.90 
 
 846000  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 18-12)                                           LF    11    1            920.0             .9400          864.80 
 
                                                      UNIT TOTAL  LF          1           920.0             .9400          864.80 
 
                                         ITEM CODE 846000  TOTAL              1                                             864.80 
 
 846001  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    01    4        225,500.0             .6236      140,613.00 
                                                                  LF    03    6        709,030.0             .4542      322,011.90 
                                                                  LF    04    1         28,900.0             .5200       15,028.00 
                                                                  LF    11   12        452,400.0             .4960      224,394.50 
 
                                                      UNIT TOTAL  LF         23     1,415,830.0             .4959      702,047.40 
 
                                         ITEM CODE 846001  TOTAL             23                                         702,047.40 
 
 846002  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 6-1)                                             LF    03    1             60.0             .2000           12.00 
 
                                                      UNIT TOTAL  LF          1            60.0             .2000           12.00 
 
                                         ITEM CODE 846002  TOTAL              1                                              12.00 
 
 846003  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 12-3)                                            LF    01    2          3,390.0             .3991        1,353.00 
                                                                  LF    03    3          6,100.0             .2939        1,793.00 
 
                                                      UNIT TOTAL  LF          5         9,490.0             .3315        3,146.00 
 
                                         ITEM CODE 846003  TOTAL              5                                           3,146.00 
 
 846004  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 17-7)                                            LF    03    5          2,560.0             .3636          930.90 
                                                                  LF    04    1          1,100.0             .3100          341.00 
                                                                  LF    11    6         10,180.0             .8589        8,743.80 
 
                                                      UNIT TOTAL  LF         12        13,840.0             .7237       10,015.70 
 
                                         ITEM CODE 846004  TOTAL             12                                          10,015.70 
 
 846005  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
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 846005  4" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 36-12)                                           LF    01    2         27,620.0             .3379        9,333.00 
                                                                  LF    03    6        183,170.0             .2271       41,589.40 
                                                                  LF    11   11        161,160.0             .3790       61,075.00 
 
                                                      UNIT TOTAL  LF         19       371,950.0             .3011      111,997.40 
 
                                         ITEM CODE 846005  TOTAL             19                                         111,997.40 
 
 846007  6" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    03    1            160.0             .3500           56.00 
                                                                  LF    11    2        250,000.0             .6376      159,400.00 
 
                                                      UNIT TOTAL  LF          3       250,160.0             .6374      159,456.00 
 
                                         ITEM CODE 846007  TOTAL              3                                         159,456.00 
 
 846008  6" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 8-4)                                             LF    04    1            210.0            1.2500          262.50 
 
                                                      UNIT TOTAL  LF          1           210.0            1.2500          262.50 
 
                                         ITEM CODE 846008  TOTAL              1                                             262.50 
 
 846009  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
                                                                  LF    01    3            740.0            2.7297        2,020.00 
                                                                  LF    03    6         19,220.0             .7501       14,417.00 
                                                                  LF    04    1          3,330.0            1.0000        3,330.00 
                                                                  LF    11   10         27,720.0            1.0851       30,079.80 
 
                                                      UNIT TOTAL  LF         20        51,010.0             .9772       49,846.80 
 
                                         ITEM CODE 846009  TOTAL             20                                          49,846.80 
 
 846010  8" THERMOPLASTIC TRAFFIC STRIPE 
         (ENHANCED WET NIGHT VISIBILITY) 
         (BROKEN 12-3)                                            LF    03    3          5,750.0             .6063        3,486.00 
                                                                  LF    04    1          2,890.0            1.0000        2,890.00 
                                                                  LF    11    8         10,560.0             .8642        9,126.00 
 
                                                      UNIT TOTAL  LF         12        19,200.0             .8074       15,502.00 
 
                                         ITEM CODE 846010  TOTAL             12                                          15,502.00 
 
 846012  THERMOPLASTIC CROSSWALK AND PAVEMENT 
         MARKING (ENHANCED WET NIGHT VISIBILITY) 
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 846012  THERMOPLASTIC CROSSWALK AND PAVEMENT 
         MARKING (ENHANCED WET NIGHT VISIBILITY) 
                                                                  SQFT  11    2            850.0            6.0353        5,130.00 
 
                                                      UNIT TOTAL  SQFT        2           850.0            6.0353        5,130.00 
 
                                         ITEM CODE 846012  TOTAL              2                                           5,130.00 
 
 850101  PAVEMENT MARKER (NON-REFLECTIVE) 
 
                                                                  EA    01    4          1,540.0            3.3442        5,150.00 
                                                                  EA    03    5          3,206.0            2.4595        7,885.00 
                                                                  EA    04   19         40,022.0            2.0439       81,799.80 
                                                                  EA    05    4          1,182.0            7.2225        8,537.00 
                                                                  EA    07   23        132,388.0            1.2352      163,520.20 
                                                                  EA    08   14         65,040.0            1.2074       78,531.00 
                                                                  EA    10    2             24.0           17.1667          412.00 
                                                                  EA    11   10         14,280.0            2.6162       37,359.60 
                                                                  EA    12    9         52,470.0            1.1016       57,802.50 
 
                                                      UNIT TOTAL  EA         90       310,152.0            1.4219      440,997.10 
 
                                         ITEM CODE 850101  TOTAL             90                                         440,997.10 
 
 850111  PAVEMENT MARKER (RETROREFLECTIVE) 
 
                                                                  EA    01   18          9,911.0            4.8556       48,124.30 
                                                                  EA    02    4          6,190.0            4.1884       25,926.00 
                                                                  EA    03   22         24,920.0            3.2016       79,783.50 
                                                                  EA    04   36         42,288.0            3.2197      136,155.00 
                                                                  EA    05   15          8,274.0            5.1924       42,962.00 
                                                                  EA    06   28         73,265.0            2.5363      185,824.10 
                                                                  EA    07   31         92,080.0            2.8033      258,125.80 
                                                                  EA    08   26         72,224.0            3.0440      219,851.40 
                                                                  EA    09    1             17.0            5.0000           85.00 
                                                                  EA    10   15         25,284.0            3.2311       81,695.20 
                                                                  EA    11   17         22,374.0            3.3131       74,128.00 
                                                                  EA    12   12         48,850.0            2.5761      125,843.50 
 
                                                      UNIT TOTAL  EA        225       425,677.0            3.0035    1,278,503.80 
                                                                  LF    05    1          3,660.0            2.5000        9,150.00 
 
                                                      UNIT TOTAL  LF          1         3,660.0            2.5000        9,150.00 
 
                                         ITEM CODE 850111  TOTAL            226                                       1,287,653.80 
 
 850122  PAVEMENT MARKER 
         (RETROREFLECTIVE-RECESSED) 
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 850122  PAVEMENT MARKER 
         (RETROREFLECTIVE-RECESSED) 
                                                                  EA    01   10         13,472.0            8.3195      112,080.00 
                                                                  EA    02   11         16,310.0            8.1870      133,529.20 
                                                                  EA    03    4          4,212.0            7.5978       32,002.00 
                                                                  EA    05    1            230.0           25.0000        5,750.00 
                                                                  EA    06    2            778.0           18.4062       14,320.00 
                                                                  EA    07    1          1,540.0            9.0000       13,860.00 
                                                                  EA    08    5          9,969.0            8.0887       80,636.70 
                                                                  EA    09    1             14.0          107.0000        1,498.00 
                                                                  EA    11    1            270.0           20.0000        5,400.00 
 
                                                      UNIT TOTAL  EA         36        46,795.0            8.5282      399,075.90 
 
                                         ITEM CODE 850122  TOTAL             36                                         399,075.90 
 
 860090  MAINTAINING EXISTING TRAFFIC MANAGEMENT 
         SYSTEM ELEMENTS DURING CONSTRUCTION 
                                                                  LS    01    3                                           6,800.00 
                                                                  LS    02    4                                          10,500.00 
                                                                  LS    03   16                                          27,328.36 
                                                                  LS    04   22                                          57,110.00 
                                                                  LS    05    8                                          45,300.00 
                                                                  LS    06   33                                          65,476.00 
                                                                  LS    07   39                                          88,695.00 
                                                                  LS    08   19                                          35,960.00 
                                                                  LS    09    5                                           4,018.00 
                                                                  LS    10   14                                          51,082.00 
                                                                  LS    11   22                                          23,855.93 
                                                                  LS    12   21                                          39,761.00 
 
                                                      UNIT TOTAL  LS        206                                         455,886.29 
 
                                         ITEM CODE 860090  TOTAL            206                                         455,886.29 
 
 860150  SIGNAL AND LIGHTING (TEMPORARY) 
 
                                                                  LS    03    1                                         108,000.00 
                                                                  LS    12    1                                          11,000.00 
 
                                                      UNIT TOTAL  LS          2                                         119,000.00 
 
                                         ITEM CODE 860150  TOTAL              2                                         119,000.00 
 
 860201  SIGNAL AND LIGHTING 
 
                                                                  LS    04    1                                         272,000.00 
                                                                  LS    05    1                                          26,000.00 
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         SIGNAL AND LIGHTING 
 
                                                                  LS    07    2                                         319,072.00 
                                                                  LS    08    2                                         312,202.00 
                                                                  LS    11    1                                          30,000.00 
                                                                  LS    12    2                                         148,400.00 
 
                                                      UNIT TOTAL  LS          9                                       1,107,674.00 
 
                                         ITEM CODE 860201  TOTAL              9                                       1,107,674.00 
 
 860251  SIGNAL AND LIGHTING (LOCATION 1) 
 
                                                                  LS    04    1                                         100,000.00 
                                                                  LS    06    1                                         200,000.00 
                                                                  LS    10    1                                         192,000.00 
                                                                  LS    12    2                                         302,074.00 
 
                                                      UNIT TOTAL  LS          5                                         794,074.00 
 
                                         ITEM CODE 860251  TOTAL              5                                         794,074.00 
 
 860252  SIGNAL AND LIGHTING (LOCATION 2) 
 
                                                                  LS    04    2                                         225,000.00 
                                                                  LS    06    1                                         215,000.00 
                                                                  LS    10    1                                         225,000.00 
                                                                  LS    12    2                                         297,522.85 
 
                                                      UNIT TOTAL  LS          6                                         962,522.85 
 
                                         ITEM CODE 860252  TOTAL              6                                         962,522.85 
 
 860253  SIGNAL AND LIGHTING (LOCATION 3) 
 
                                                                  LS    04    1                                         180,000.00 
 
                                                      UNIT TOTAL  LS          1                                         180,000.00 
 
                                         ITEM CODE 860253  TOTAL              1                                         180,000.00 
 
 860297  SIGNAL AND LIGHTING (CITY) 
 
                                                                  LS    04    1                                          75,000.00 
                                                                  LS    07    1                                         108,000.00 
 
                                                      UNIT TOTAL  LS          2                                         183,000.00 
 
                                         ITEM CODE 860297  TOTAL              2                                         183,000.00 
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 860400  LIGHTING (TEMPORARY) 
 
                                                                  LS    03    2                                         250,000.00 
                                                                  LS    04    1                                          50,000.00 
                                                                  LS    07    5                                         231,120.00 
                                                                  LS    12    2                                          58,300.00 
 
                                                      UNIT TOTAL  LS         10                                         589,420.00 
 
                                         ITEM CODE 860400  TOTAL             10                                         589,420.00 
 
 860401  LIGHTING 
 
                                                                  LS    01    1                                          25,000.00 
                                                                  LS    02    1                                          26,300.00 
                                                                  LS    03    1                                          24,400.00 
                                                                  LS    05    1                                         120,000.00 
                                                                  LS    10    1                                          78,750.00 
                                                                  LS    11    2                                         420,000.00 
 
                                                      UNIT TOTAL  LS          7                                         694,450.00 
 
                                         ITEM CODE 860401  TOTAL              7                                         694,450.00 
 
 860402  LIGHTING (CITY STREET) 
 
                                                                  LS    04    1                                         400,000.00 
                                                                  LS    06    1                                         126,000.00 
 
                                                      UNIT TOTAL  LS          2                                         526,000.00 
 
                                         ITEM CODE 860402  TOTAL              2                                         526,000.00 
 
 860407  LIGHTING (PARKING LOT) 
 
                                                                  LS    03    1                                         185,000.00 
                                                                  LS    04    1                                          85,000.00 
                                                                  LS    06    1                                          61,430.00 
                                                                  LS    11    1                                          25,000.00 
 
                                                      UNIT TOTAL  LS          4                                         356,430.00 
 
                                         ITEM CODE 860407  TOTAL              4                                         356,430.00 
 
 860415  LIGHTING (STAGE CONSTRUCTION) 
 
                                                                  LS    05    1                                          22,000.00 
 
                                                      UNIT TOTAL  LS          1                                          22,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 860415  TOTAL              1                                          22,000.00 
 
 860460  LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    04    1                                         300,000.00 
                                                                  LS    08    1                                       1,106,000.00 
                                                                  LS    10    1                                         250,000.00 
                                                                  LS    11    2                                         640,000.00 
                                                                  LS    12    2                                         250,000.00 
 
                                                      UNIT TOTAL  LS          7                                       2,546,000.00 
 
                                         ITEM CODE 860460  TOTAL              7                                       2,546,000.00 
 
 860501  SIGN ILLUMINATION 
 
                                                                  LS    03    1                                          16,500.00 
 
                                                      UNIT TOTAL  LS          1                                          16,500.00 
 
                                         ITEM CODE 860501  TOTAL              1                                          16,500.00 
 
 860508  MODIFY SIGN ILLUMINATION 
 
                                                                  LS    03    2                                         228,460.00 
                                                                  LS    07    1                                          15,850.00 
 
                                                      UNIT TOTAL  LS          3                                         244,310.00 
 
                                         ITEM CODE 860508  TOTAL              3                                         244,310.00 
 
 860532  CHANGEABLE MESSAGE SIGN SYSTEM (LS) 
 
                                                                  LS    08    1                                          76,598.50 
 
                                                      UNIT TOTAL  LS          1                                          76,598.50 
 
                                         ITEM CODE 860532  TOTAL              1                                          76,598.50 
 
 860551  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 1) 
                                                                  LS    04    1                                         125,000.00 
 
                                                      UNIT TOTAL  LS          1                                         125,000.00 
 
                                         ITEM CODE 860551  TOTAL              1                                         125,000.00 
 
 860552  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 2) 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860552  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 2) 
                                                                  LS    04    1                                          75,000.00 
 
                                                      UNIT TOTAL  LS          1                                          75,000.00 
 
                                         ITEM CODE 860552  TOTAL              1                                          75,000.00 
 
 860553  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 3) 
                                                                  LS    04    1                                         125,000.00 
 
                                                      UNIT TOTAL  LS          1                                         125,000.00 
 
                                         ITEM CODE 860553  TOTAL              1                                         125,000.00 
 
 860554  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 4) 
                                                                  LS    04    1                                          50,000.00 
 
                                                      UNIT TOTAL  LS          1                                          50,000.00 
 
                                         ITEM CODE 860554  TOTAL              1                                          50,000.00 
 
 860555  LIGHTING AND SIGN ILLUMINATION 
         (LOCATION 5) 
                                                                  LS    04    1                                               1.00 
 
                                                      UNIT TOTAL  LS          1                                               1.00 
 
                                         ITEM CODE 860555  TOTAL              1                                               1.00 
 
 860604  FLASHING BEACON SYSTEM 
 
                                                                  LS    02    1                                          70,000.00 
                                                                  LS    06    1                                          25,000.00 
                                                                  LS    07    1                                          40,500.00 
                                                                  LS    08    2                                          34,600.00 
                                                                  LS    12    1                                          17,000.00 
 
                                                      UNIT TOTAL  LS          6                                         187,100.00 
 
                                         ITEM CODE 860604  TOTAL              6                                         187,100.00 
 
 860615  MODIFY FLASHING BEACON 
 
                                                                  LS    05    1                                          21,000.00 
                                                                  LS    10    1                                          50,000.00 
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                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MODIFY FLASHING BEACON 
 
                                                                  LS    11    1                                           3,900.00 
 
                                                      UNIT TOTAL  LS          3                                          74,900.00 
 
                                         ITEM CODE 860615  TOTAL              3                                          74,900.00 
 
 860705  INTERCONNECTION CONDUIT AND CABLE (LS) 
 
                                                                  LS    04    1                                          40,000.00 
                                                                  LS    06    1                                          15,000.00 
                                                                  LS    07    1                                           9,850.00 
 
                                                      UNIT TOTAL  LS          3                                          64,850.00 
 
                                         ITEM CODE 860705  TOTAL              3                                          64,850.00 
 
 860759  LIGHTING CONDUIT (BRIDGE) (LS) 
 
                                                                  LS    03    1                                          28,000.00 
 
                                                      UNIT TOTAL  LS          1                                          28,000.00 
 
                                         ITEM CODE 860759  TOTAL              1                                          28,000.00 
 
 860771  COMMUNICATION CONDUIT (LS) 
 
                                                                  LS    08    1                                           6,900.00 
                                                                  LS    10    1                                         338,000.00 
 
                                                      UNIT TOTAL  LS          2                                         344,900.00 
 
                                         ITEM CODE 860771  TOTAL              2                                         344,900.00 
 
 860774  SPRINKLER CONTROL CONDUIT (BRIDGE) (LF) 
 
                                                                  LF    07    1            140.0           38.0000        5,320.00 
                                                                  LF    11    1            250.0           13.0000        3,250.00 
 
                                                      UNIT TOTAL  LF          2           390.0           21.9744        8,570.00 
 
                                         ITEM CODE 860774  TOTAL              2                                           8,570.00 
 
 860775  SPRINKLER CONTROL CONDUIT (BRIDGE) (LS) 
 
                                                                  LS    07    1                                          70,000.00 
 
                                                      UNIT TOTAL  LS          1                                          70,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                         ITEM CODE 860775  TOTAL              1                                          70,000.00 
 
 860797  ELECTRIC SERVICE (IRRIGATION) 
 
                                                                  LS    04    4                                          59,999.00 
                                                                  LS    05    1                                           5,000.00 
                                                                  LS    06    2                                          31,400.00 
                                                                  LS    07    5                                         199,173.00 
                                                                  LS    11    7                                         189,634.78 
                                                                  LS    12    4                                          74,805.00 
 
                                                      UNIT TOTAL  LS         23                                         560,011.78 
 
                                         ITEM CODE 860797  TOTAL             23                                         560,011.78 
 
 860806  INDUCTIVE LOOP DETECTOR (EA) 
 
                                                                  EA    07    3            468.0          278.1838      130,190.00 
                                                                  EA    08    5            583.0          206.7839      120,555.00 
                                                                  EA    11    1             31.0          500.0000       15,500.00 
 
                                                      UNIT TOTAL  EA          9         1,082.0          246.0675      266,245.00 
 
                                         ITEM CODE 860806  TOTAL              9                                         266,245.00 
 
 860807  INDUCTIVE LOOP DETECTOR (LS) 
 
                                                                  LS    04    3                                          35,000.00 
                                                                  LS    05    1                                           6,550.00 
                                                                  LS    07    4                                         293,850.00 
                                                                  LS    10    1                                          38,000.00 
                                                                  LS    12    2                                         246,400.00 
 
                                                      UNIT TOTAL  LS         11                                         619,800.00 
 
                                         ITEM CODE 860807  TOTAL             11                                         619,800.00 
 
 860809  DETECTOR LOOP (LS) 
 
                                                                  LS    04    1                                          40,000.00 
                                                                  LS    08    1                                           3,300.00 
 
                                                      UNIT TOTAL  LS          2                                          43,300.00 
 
                                         ITEM CODE 860809  TOTAL              2                                          43,300.00 
 
 860889  MODIFY TRAFFIC MONITORING STATION 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860889  MODIFY TRAFFIC MONITORING STATION 
 
                                                                  LS    03    1                                          34,000.00 
                                                                  LS    06    1                                          32,000.00 
                                                                  LS    07    2                                         115,670.00 
                                                                  LS    08    1                                           1,700.00 
                                                                  LS    11    2                                          31,623.30 
                                                                  LS    12    3                                          78,472.50 
 
                                                      UNIT TOTAL  LS         10                                         293,465.80 
 
                                         ITEM CODE 860889  TOTAL             10                                         293,465.80 
 
 860890  MODIFY TRAFFIC MONITORING STATION 
         (COUNT) 
                                                                  LS    01    1                                           8,000.00 
                                                                  LS    03    4                                          21,200.00 
                                                                  LS    08    2                                          51,000.00 
                                                                  LS    11    1                                          18,000.00 
 
                                                      UNIT TOTAL  LS          8                                          98,200.00 
 
                                         ITEM CODE 860890  TOTAL              8                                          98,200.00 
 
 860925  TRAFFIC MONITORING STATION (COUNT) 
 
                                                                  LS    03    4                                         114,400.00 
 
                                                      UNIT TOTAL  LS          4                                         114,400.00 
 
                                         ITEM CODE 860925  TOTAL              4                                         114,400.00 
 
 860930  TRAFFIC MONITORING STATION 
 
                                                                  LS    10    2                                         150,400.00 
 
                                                      UNIT TOTAL  LS          2                                         150,400.00 
 
                                         ITEM CODE 860930  TOTAL              2                                         150,400.00 
 
 860931  TRAFFIC MONITORING STATION (LOCATION 1) 
 
                                                                  LS    04    1                                          15,000.00 
                                                                  LS    11    1                                          40,000.00 
 
                                                      UNIT TOTAL  LS          2                                          55,000.00 
 
                                         ITEM CODE 860931  TOTAL              2                                          55,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 860932  TRAFFIC MONITORING STATION (LOCATION 2) 
 
                                                                  LS    04    1                                         300,000.00 
                                                                  LS    11    1                                          32,750.00 
 
                                                      UNIT TOTAL  LS          2                                         332,750.00 
 
                                         ITEM CODE 860932  TOTAL              2                                         332,750.00 
 
 860933  TRAFFIC MONITORING STATION (LOCATION 3) 
 
                                                                  LS    04    1                                          75,000.00 
 
                                                      UNIT TOTAL  LS          1                                          75,000.00 
 
                                         ITEM CODE 860933  TOTAL              1                                          75,000.00 
 
 860934  TRAFFIC MONITORING STATION (LOCATION 4) 
 
                                                                  LS    04    1                                          15,000.00 
 
                                                      UNIT TOTAL  LS          1                                          15,000.00 
 
                                         ITEM CODE 860934  TOTAL              1                                          15,000.00 
 
 860990  CLOSED CIRCUIT TELEVISION SYSTEM 
 
                                                                  LS    02    1                                          58,590.00 
                                                                  LS    06    1                                          14,000.00 
                                                                  LS    11    1                                       1,300,000.00 
 
                                                      UNIT TOTAL  LS          3                                       1,372,590.00 
 
                                         ITEM CODE 860990  TOTAL              3                                       1,372,590.00 
 
 861088  MODIFY RAMP METERING SYSTEM 
 
                                                                  LS    06    1                                          27,500.00 
                                                                  LS    07    9                                       1,048,790.00 
                                                                  LS    11    2                                          74,000.00 
 
                                                      UNIT TOTAL  LS         12                                       1,150,290.00 
 
                                         ITEM CODE 861088  TOTAL             12                                       1,150,290.00 
 
 861100  RAMP METERING SYSTEM 
 
                                                                  LS    11    1                                          37,000.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
                                                      UNIT TOTAL  LS          1                                          37,000.00 
 
                                         ITEM CODE 861100  TOTAL              1                                          37,000.00 
 
 861497  MODIFY SIGNAL AND LIGHTING (LOCATION 1) 
 
                                                                  LS    04    1                                          42,000.00 
                                                                  LS    07    1                                           5,000.00 
                                                                  LS    11    1                                           3,500.00 
                                                                  LS    12    1                                          94,695.00 
 
                                                      UNIT TOTAL  LS          4                                         145,195.00 
 
                                         ITEM CODE 861497  TOTAL              4                                         145,195.00 
 
 861498  MODIFY SIGNAL AND LIGHTING (LOCATION 2) 
 
                                                                  LS    04    1                                          63,000.00 
                                                                  LS    07    1                                          30,000.00 
                                                                  LS    11    1                                          35,000.00 
                                                                  LS    12    2                                         209,901.00 
 
                                                      UNIT TOTAL  LS          5                                         337,901.00 
 
                                         ITEM CODE 861498  TOTAL              5                                         337,901.00 
 
 861499  MODIFY SIGNAL AND LIGHTING (LOCATION 3) 
 
                                                                  LS    07    1                                         120,000.00 
                                                                  LS    11    1                                          30,000.00 
                                                                  LS    12    1                                          65,227.00 
 
                                                      UNIT TOTAL  LS          3                                         215,227.00 
 
                                         ITEM CODE 861499  TOTAL              3                                         215,227.00 
 
 861500  MODIFY SIGNAL AND LIGHTING (LOCATION 4) 
 
                                                                  LS    07    1                                         100,000.00 
                                                                  LS    11    1                                          40,000.00 
 
                                                      UNIT TOTAL  LS          2                                         140,000.00 
 
                                         ITEM CODE 861500  TOTAL              2                                         140,000.00 
 
 861501  MODIFY SIGNAL AND LIGHTING 
 
                                                                  LS    02    1                                          10,500.00 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MODIFY SIGNAL AND LIGHTING 
 
                                                                  LS    03    6                                         537,238.00 
                                                                  LS    04    2                                          33,440.00 
                                                                  LS    05    1                                          60,000.00 
                                                                  LS    06    2                                         287,500.00 
                                                                  LS    07    5                                         276,800.00 
                                                                  LS    11    1                                          25,000.00 
                                                                  LS    12    2                                         116,000.00 
 
                                                      UNIT TOTAL  LS         20                                       1,346,478.00 
 
                                         ITEM CODE 861501  TOTAL             20                                       1,346,478.00 
 
 861502  MODIFY SIGNAL 
 
                                                                  LS    02    1                                          16,000.00 
                                                                  LS    03    1                                          55,000.00 
                                                                  LS    05    1                                          13,500.00 
                                                                  LS    06    1                                          22,000.00 
                                                                  LS    08    2                                         127,000.00 
                                                                  LS    10    4                                          85,770.00 
                                                                  LS    12    2                                         233,000.00 
 
                                                      UNIT TOTAL  LS         12                                         552,270.00 
 
                                         ITEM CODE 861502  TOTAL             12                                         552,270.00 
 
 861503  MODIFY LIGHTING 
 
                                                                  LS    03    3                                         262,300.00 
                                                                  LS    05    4                                         218,500.00 
                                                                  LS    06    2                                          85,365.00 
                                                                  LS    07    3                                          86,700.00 
                                                                  LS    08    1                                          10,600.00 
                                                                  LS    11    5                                         266,382.05 
                                                                  LS    12    3                                         201,192.50 
 
                                                      UNIT TOTAL  LS         21                                       1,131,039.55 
 
                                         ITEM CODE 861503  TOTAL             21                                       1,131,039.55 
 
 861504  MODIFY LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    03    3                                         685,000.00 
                                                                  LS    04    3                                         286,750.00 
                                                                  LS    05    1                                          59,300.00 
                                                                  LS    06    3                                         252,800.00 



                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   303 
                                                   CONTRACT ITEM COST DATA 
 
 
 
  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
         MODIFY LIGHTING AND SIGN ILLUMINATION 
 
                                                                  LS    07    8                                       4,679,780.00 
                                                                  LS    08    1                                         134,000.00 
                                                                  LS    12    1                                          62,000.00 
 
                                                      UNIT TOTAL  LS         20                                       6,159,630.00 
 
                                         ITEM CODE 861504  TOTAL             20                                       6,159,630.00 
 
 861505  MODIFY SIGNAL AND LIGHTING (LOCATION 5) 
 
                                                                  LS    07    1                                         240,000.00 
                                                                  LS    11    1                                          60,000.00 
 
                                                      UNIT TOTAL  LS          2                                         300,000.00 
 
                                         ITEM CODE 861505  TOTAL              2                                         300,000.00 
 
 869050  GUARD POST 
 
                                                                  EA    10    1             12.0          248.0000        2,976.00 
 
                                                      UNIT TOTAL  EA          1            12.0          248.0000        2,976.00 
 
                                         ITEM CODE 869050  TOTAL              1                                           2,976.00 
 
 869075  SYSTEM TESTING AND DOCUMENTATION 
 
                                                                  LS    07    2                                          12,000.00 
                                                                  LS    12    2                                          70,000.00 
 
                                                      UNIT TOTAL  LS          4                                          82,000.00 
 
                                         ITEM CODE 869075  TOTAL              4                                          82,000.00 
 
 994650  BUILDING WORK 
 
                                                                  LS    03    1                                         175,000.00 
                                                                  LS    04    1                                      23,827,910.00 
                                                                  LS    07    2                                       1,683,000.00 
                                                                  LS    08    8                                      36,810,427.35 
                                                                  LS    09    2                                         984,467.70 
                                                                  LS    10    1                                       4,757,424.00 
                                                                  LS    11    1                                       1,185,385.00 
 
                                                      UNIT TOTAL  LS         16                                      69,423,614.05 
 
                                         ITEM CODE 994650  TOTAL             16                                      69,423,614.05 
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT 
  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100) 
                                                                             PROJ.      UNIT)      (TO $1/10,000) 
 
 999990  MOBILIZATION 
 
                                                                  LS    01   15                                       4,201,544.00 
                                                                  LS    02   10                                       4,160,415.38 
                                                                  LS    03   22                                       6,956,478.75 
                                                                  LS    04   36                                      12,408,763.15 
                                                                  LS    05   14                                       3,201,948.15 
                                                                  LS    06   16                                       3,698,930.00 
                                                                  LS    07   49                                      18,915,262.00 
                                                                  LS    08   21                                       5,254,773.60 
                                                                  LS    09    2                                         117,880.00 
                                                                  LS    10   10                                       6,004,313.00 
                                                                  LS    11   21                                      11,014,140.64 
                                                                  LS    12   19                                       6,562,889.35 
 
                                                      UNIT TOTAL  LS        235                                      82,497,338.02 
 
                                         ITEM CODE 999990  TOTAL            235                                      82,497,338.02 
 
                                                 SUB-TOTAL ITEMS  07-END 16,681                                   1,136,746,965.31 
 
                                                     FINAL TOTAL         16,681                                   1,136,746,965.31 
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     CONTROL TOTALS 
 
    TOTAL ITEMDESC RECORDS READ =   1,347 
 
    TOTAL COST DATA RECORDS READ = 16,681 



 



 

 
APPENDIX A 

Conversion Factors from English Units to SI Units 
Unit Abbr. Multiply: Unit Abbr. 

     
Acre ACRE 0.4046856 Hectare HA 

Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA 
Gallon GAL 3.785412 Liter L 
Hour HR 1 Hour H 

Pound LB 0.4535924 Kilogram KG 
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot 
Board Measure 

MFBM 2.359737 Cubic Meter M3 

Mile MI 1.609344 Kilometer KM 
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB 
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

     
 

APPENDIX B 
Conversion Factors from SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr. 
     

Hectare HA 2.471054 Acre ACRE 
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA 
Liter L 0.2641720 Gallon GAL 
Hour H 1 Hour HR 

Kilogram KG 2.204623 Pound LB 
Meter M 3.280840 Linear Foot LF 

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 
Cubic Meter M3 0.4237760 Thousand Foot Board 

Measure 
MFBM 

Kilometer KM 0.6213712 Mile MI 
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB 

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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