STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA42

PROPOSALS | SSUED 16

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

01/19/00
05- 0A6404
05- MON-101-47.9

ENG NEERS EST

RAS

Bl D TOTAL

234,562. 00

257, 079. 00

266, 465. 00

299, 901. 00

304, 375. 00

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
344, 000

D SUMMARY DEPARTMENT
I N MONTEREY COUNTY NEAR KI NG CI TY

AT 0.3 KM NORTH OF TEAGUE AVENUE
CRGSSI NG

| NSTALL WEI GH I N MOTI ON SYSTEM

310, 600. 00 AMOUNT UNDER 76, 038. 00

Bl DDER | D

OF TRANSPORTATI ON Bl D245
PACE 1
01/ 20/ 00
CONTRACT CCDE ' G’
11 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 60

PERCENT UNDER EST 24. 48

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CLAYBORN CONTRACTI NG GROUP | NC

10556 COwvBI E ROAD
AUBURN CA 95602- 8908

LEE W LSON ELECTRI C COVPANY

P O BOX 250
ARROYO GRANDE CA 93421

MAGNUM PACI FI C I NC

6773 SIERRA CT STE E
DUBLI N CA 94568

ROLLI NG ROCK CONSTRUCTI ON | NC

3839 SECURI TY PARK DRI VE
RANCHO CORDOVA CA 95742

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ONI NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

530 268-9512 SB PREF CLAI MED
00565144
FAX 530 268-9524

805 489-4216 SB PREF CLAlI MED
00241573
FAX 805 489-0248

925 875-1352 CC PREF CLAI MED
00766205
FAX 925 875-1353

916 985-4308 SB PREF CLAI MED
00623355
FAX 916 985-2038

949 252-0441 CC PREF CLAI MED
00615876
FAX 949 252-0266

3. 0%



05- 0A6404
05- MON- 101
01/ 19/ 00

359, 125. 00

378, 990. 00

4

1

MADONNA CONSTRUCTI ON COVPANY 805 543- 0300
00065547

P O BOX 3910 FAX 805 541-3067

SAN LU S OBI SPO CA 93403

B A CONSTRUCTI ON 714 635-7579
00732682

2131 WVALLEY PL FAX 714 635-0728

ANAHEI M CA 92804

Bl D245
PACE 2
01/ 20/ 00

CC PREF CLAI MED

SB PREF CLAI MED



05- 0A6404
05- MON- 101
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 3

01/ 20/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 NONE

NONE



05- 0A6404
05- MON- 101
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 4

01/ 20/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL COAST STRI PI NG
P O BOX 311
ATASCADERO CA

PENHALL COVPANY
P O BOX 4609
ANAHEI M CA

PREC!I SI ON CONCRETE
759 HARTNELL ROAD
SANTA MARI A CA

RAM NHA CONSTRUCTI ON
7500 CORTI NA AVE
ATASCADERO CA

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKERS

GRI NDI NG

CONCRETE PAVI NG

ASPHALT CONCRETE REMOVAL

CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSACGE SI GN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A F A CONSTRUCTI ON
FRESNO CA

STEI NY AND COVPANY
VALLEJO CA

CONSTRUCTI ON AREA SI GNS, CHANGEABLE MESSAGE S| GNS ( PARTI AL)

PLASTI C PI PE AND W EGHT I N MOTI ON SYSTEM ( PARTI AL)



05- 0A6404
05- MON- 101
01/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

01/ 20/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

STEI NY AND COVPANY
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

VEEI GH | N MOTI ON ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A F A CONSTRUCTI ON
FRESNO CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

Bl DDER | D NAME AND ADDRESS

I TEMS 1 AND 2 ( PARTI AL)

| TEM 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

LI NEMASFER
2469 BYWOCD DRI VE
GLENDALE CA 91206

STRI PI NG



05- 0A6404 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/19/ 00 01/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 800. 00* 800. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 5, 000. 00* 5, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUVP SUM 5, 000. 00* 5, 000. 00
4 401102 CONCRETE PAVENMENT (\VEI GH | N- MOTI ON) VB 375 300. 00 112, 500. 00
5 (S) 420201 GRI ND EXI STI NG CONCRETE PAVEMENT MR 220 7.00 1, 540. 00
6 681136 50 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 15 5. 00 75. 00
7 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 450 3.00 1, 350. 00
8 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 50 5.00 250. 00
9 (S) 850103 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 20 5. 00 100. 00
TYPE ©
10 (S) 850104 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 20 5. 00 100. 00
TYPE H)
11 861203 HI GH SPEED WEI GH | N- MOTI ON SYSTEM LS LUMP SUM 107, 847. 00* 107, 847. 00

TOTAL 234, 562. 00



| TEM

POOWO~NOOUOIAWNE

el

—
9

05- 0A6404

05- MON- 101 SUMMARY OF
01/ 19/ 00
_______________________________ |
SECOND | THI RD
BI D ANOUNT | BI D
_______________________________ I
1, 500. 00* 1500. 00| 1, 700. 00*
10, 000. 00* 10000. 00| 9, 000. 00*
4, 900. 00* 4900. 00| 10, 000. 00*
335. 00 125625. 00| 265. 00
68. 00 14960. 00| 14. 00
40. 00 600. 00| 68. 00
5.50 2475. 00| 1. 00
5.50 275. 00| 4.00
7.00 140. 00| 16. 00
7.00 140. 00| 16. 00
96, 464. 00* 96464. 00| 141, 000. 00*
257, 079. 00

RE MA

141000.

266, 465. 00

I NI

N G

BI DDERS
_______________________________ |
FOURTH
Bl D AMOUNT
_______________________________ |

1, 800. 00~ 1800
9, 500. 00* 9500
9, 000. 00* 9000

408. 00 153000

10. 00 2200
25.00 375

7.00 3150

6. 00 300

8. 00 160

8. 00 160.

120, 256. 00* 120256
299, 901. 00

Bl D245
PACE 7
01/ 20/ 00
FI FTH
BI D AMOUNT
2, 000. 00~ 2000
32, 000. 00* 32000
5, 000. 00* 5000
345. 00 129375
15. 00 3300
60. 00 900
2.00 900
10. 00 500
10. 00 200
10. 00 200.
130, 000. 00* 130000
304, 375. 00



05- 0A6404 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
01/ 19/ 00 01/ 20/ 00
EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R R R L
1] 5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00
2 | 30, 000. 00* 30000. 00| 10, 000. 00* 10000. 00
3| 12, 000. 00* 12000. 00| 7, 000. 00* 7000. 00
4 | 457.00 171375. 00| 650. 00 243750. 00
5 | 30. 00 6600. 00| 42.00 9240. 00
6 | 100. 00 1500. 00| 40. 00 600. 00
7| 3. 00 1350. 00| 10. 00 4500. 00
8 | 10. 00 500. 00| 10. 00 500. 00
9 | 20. 00 400. 00| 15. 00 300. 00
10 | 20. 00 400. 00| 30. 00 600. 00
11 | 130, 000. 00* 130000. 00| 100, 000. 00* 100000. 00
TOT 359, 125. 00 378, 990. 00



