STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 02/ 00 I N NAPA COUNTY AT 0.4 KM WEST OF 02/ 03/ 00
CONTRACT NUMBER 04- 0S2804 OF SOLANO COUNTY LI NE CONTRACT CCDE 'D '
LOCATI ON 04- NAP-128-33. 8 35 CONTRACT | TEMS
REPAI R STORM DANVAGE FEDERAL Al D ACST-33C9-(004)E

P- 33C9- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPOSALS | SSUED 31 FUND TOTAL HA23 373, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 12 ENG NEERS EST 345, 500. 00 AMOUNT UNDER 23,971.02 PERCENT UNDER EST 6.94
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 321, 528. 98 1 H S H CONSTRUCTI ON 530 244-0777
00670916
P O BOX 990010 FAX 530 244-7189
REDDI NG CA 96099
2 358, 369. 00 5 VALENTI NE CORPORATI ON 415 453-3732
00229225
P O BOX 9337 FAX 415 457-5820
SAN RAFAEL CA 94912
3 363, 363. 00 7 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
4 374, 820. 00 11 BUGLER CONSTRUCTI ON 510 623-0881
00740863
47000 WARM SPRI NGS BLVD FAX 510 252-9389
FREMONT CA 94539
5 378, 678. 00 3 ARCADI AN ENTERPRI SES 530 275-4443
00688157
P O BOX 5475 FAX 530 275-0706

SHASTA LAKE CA 96089



04-0S2804
04- NAP- 128
02/ 02/ 00

10

11

12

384, 422.

384, 694.

386, 558.

415, 075.

422, 491.

430, 387.

549, 289.

00

00

00

00

00

00

00

10

12

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

RI VER CI TY CONSTRUCTORS

P O BOX 2256
BENI CI A CA 94510

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

M K M GENERAL ENG NEERI NG
CONTRACTOR

P O BOX 2290

CUPERTI NO CA 95015

CONDON JOHNSON AND ASSCCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

WLLIAM P YOUNG CONSTRUCTI ON
I NC

151 A OLD COUNTY ROAD

SAN CARLCS CA 94070

HERTEL CONSTRUCTI ON CO | NC

3435 52ND AVENUE
SACRAMENTO CA 95823

FAX

FAX

FAX

FAX

FAX

FAX

FAX

530 222-3441
00754230
530 222- 3649

707 643-1455
00521275
707 643-1452

925 838-5675
00710807
925 838-5915

408 727-5330
00458569
408 727-5331

510 534- 3400
00300068
510 534-3421

650 620- 0900
00732490
650 620-9484

916 421-2197
00216671
916 421-0511

Bl D245
PACE 2
02/ 03/ 00



04-0S2804 Bl D245

04- NAP- 128 PACGE 3

02/ 02/ 00 02/ 03/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A F A CONSTRUCTI ON | NC ITEMS 7 THRU 10, 12 THRU 14 AND 20 ( PARTI AL)
5220 S PEACH ST
FRESNO CA
APPLY A LINE I NC | TEM5 33 AND 34
REDDI NG CA
CENTURY 2000 CONCRETE SYSTEMS | TEM 32 ( PARTI AL)
P O BOX 4789

MODESTO CA 95352

HUTCH NS PAVI NG AND ENG NEERI NG | NC | TEM 20
16424 CLEAR CREEK RD
REDDI NG CA 96001

JEDD CO STEEL I NC | TEM 25
10001 OLD REDWOOD HWY
W NDSOR CA 95492

NI TTA CONSTRUCTI ON | NC I TEMS 3 AND 19 ( PARTI AL)
3778 DEL MAR AVE
LOOM S CA 95650

SUNDBERG FENCE AND CONSTRUCTI ON CO I TEM5 29 AND 31
1560 JULI ESSE ST
SACRAMENTO CA



04-0S2804
04- NAP- 128
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

02/ 03/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A F A CONSTRUCTI ON
FRESNO CA

APPLY A LI NE
REDDI NG CA

JEDD CO STEEL
W NDSOR CA

JEFFCO PAI NTI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUNDBERG FENCE
SACRAMENTO CA

VI NTAGE PAVI NG
W NTERS CA

SI GNALS SYSTEM

STRI PI NG

REBAR

PAI NTI NG

ERCSI ON CONTROL AND NETTI NG

DRI LLI NG

CONSTRUCTI ON AREA SI GNS

VETAL BEAM GUARD RAI L AND FENCE

ASPHALT CONCRETE



04-0S2804
04- NAP- 128
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
02/ 03/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DEXTER RCDGERS
PROBERTA CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

CLEAN AND PAINT PI LE

DRI LLED HCLE

TEMPORARY S| GNAL

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

A S A CONSTRUCTI ON
FRESNO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

DRI LL CAST I N DRI LLED HOLE ( PARTI AL)

TEMPORARY SI GNAL SYSTEM

CHAI'N LI NK FENCE AND METAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
SACRAMENTO CA

CONCRETE SYSTEMS
MODESTO CA

CONTI NUED ON NEXT PAGE

I TEMS 29 AND 31

| TEM 32 ( PARTI AL)



04-0S2804
04- NAP- 128
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 6
02/ 03/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DEXTER ROCGERS
PROBERTA CA

H TECH TRAFFI C SERVI CES
MODESTO CA

J AND J REBAR
SACRAMENTO CA

JEFFCO PAI NTI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

| TEM5 22 AND 24

I TEMS 12, 30, 33 AND 34

REBAR

| TEM 27

I TEM5 3 AND 19

I TEM5 5 AND 9

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A F A CONSTRUCTI ON
5220 S PEACH AVE
FRESNO CA 93720

APPLY A LI NE
4531 EASTSI DE RD
REDDI NG CA 96001

HUM STON CONSTRUCTI ON
3308 CHARLES ST
COTTONWOCOD CA 96022

CONTI NUED ON NEXT PAGE

| TEM 10 ( PARTI AL)

STRI PI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS



04-0S2804
04- NAP- 128
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 7
02/ 03/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NI TTA CONSTRUCTI ON
3778 DEL MAR AVE
LOOM S CA 95650

SUNDBERG FENCE
1560 JULI ESSE ST STE E AND F
SACRAMENTO CA 95815

VI NTAGE PAVI NG
P O BOX 461
W NTERS CA 95694

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

FENCE

PAVI NG AND COLD PLANI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B C COATI NGS
VALLEJO CA

FARWEST SAFETY
LODI CA

JEDD CO STEEL
W NDSOR CA

MALCCLM DRI LLI NG
SQUTH SAN FRANCI SCO CA

RUSS ENTERPRI SES
SAN JOSE CA

UNI VERSAL 2000

CONTI NUED ON NEXT PAGE

| TEM 27

ITEMS 5, 7 THRU 9, 11 THRU 14, 33 AND 34

| TEM 25 ( PARTI AL)

| TEM 22 ( PARTI AL)

I TEMS 6 AND 10 ( PARTI AL)

| TEM 32



04-0S2804
04- NAP- 128
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 8

02/ 03/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

| TEMS 15 AND 20 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACL
ONTARI O CA

A F A CONSTRUCTI ON
FRESNO CA

APPLY A LI NE
REDDI NG CA

GOLDEN BAY FENCE
SAN LORENZO CA

JEDD CO STEEL
W NDSOR CA

MALCCLM DRI LLI NG
SOUTH SAN FRANCI SCO CA

NI TTA CONSTRUCTI ON
LOOM S CA

BARRI ER ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TEMPCRARY SI GNALS

STRI PI NG

FENCE AND METAL BEAM GUARD RAI L

REBAR

DRI LLED HOLE ( PARTI AL)

ERCSI ON CONTRCL



04-0S2804 Bl D245

04- NAP- 128 PACE 9

02/ 02/ 00 02/ 03/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 A B C PAI NTI NG PAI NTI NG
VALLEJO CA
A F A CONSTRUCTI ON | NCORPORATED CONSTRUCTI ON AREA SI GNS AND SI GNAL
FRESNO CA
C M T CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
RANCHO CCRDOVA CA
CAMBLI N STEEL SERVI CES REBAR
SACRAMENTO CA
H  TECH TRAFFI C STRI PI NG
MODESTO CA
MALCOLM DRI LLI NG DRI LLI NG
SOUTH SAN FRANCI SCO CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
SUNDBERG FENCE CONSTRUCTI ON COVPANY FENCE AND METAL BEAM GUARD RAI L

SACRAMENTO CA

VI NTAGE PAVI NG PAVI NG
W NTERS CA



04-0S2804
04- NAP- 128
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 10
02/ 03/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A F A CONSTRUCTI ON | NC
FRESNO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CLEMENS CONSTRUCTI ON COVPANY
REDDI NG CA

H TECH TRAFFI C SERVI CES | NC
MODESTO CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

VI NTAGE PAVI NG COVPANY | NC
W NTERS CA

Bl DDER | D NAME AND ADDRESS

TEMPORARY SI GNAL SYSTEMS

FENCE

CONCRETE BARRI ER AND REBAR

STRI PI NG

ERCSI ON CONTROL

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

C T M CONSTRUCTI ON
RANCHO CCORDOVA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

H TECH SERVI CES
MODESTO CA

JEDD CO STEEL
W NDSOR CA

CONTI NUED ON NEXT PAGE

PLACE AND FI NI SH BARRI ER RAI L

VETAL BEAM GUARD RAI L AND FENCE

CONSTRUCTI ON AREA SI GNS AND STRI PI NG

REBAR



04-0S2804
04- NAP- 128
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 11

02/ 03/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

JEFFCO PAI NTI NG AND CQATI NG
VALLEJO CA

MORI SCLI CONSTRUCT! ON
LI VERMORE CA

NI TTA CONSTRUCTI ON | NCORPCRATED
LOOM S CA

PACI FI C COAST DRI LLI NG COVPANY
PETALUVA CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

CLEAN AND PAI NT STEEL

TRAFFI C SI GNAL SYSTEM

EROSI ON CONTRCL

DRI LLED PI LE

PLANI NG AND ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACL
POVONA CA

AGRA FOUNDATI ON
RI CHMOND CA

CAREFREE GREENS
NEWCASTLE CA

CENTRAL FENCE
SACRAMENTO CA

H TECH TRAFFI C
MODESTO CA

CONTI NUED ON NEXT PAGE

BARRI ERS ( PARTI AL)

DRI LL HOLES (PARTI AL)

ERCSI ON CONTRCL

FENCE AND RAI L

STRI PI NG



Bl D245

04-0S2804

04- NAP- 128 PACE 12

02/ 02/ 00 02/ 03/ 00

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 LANE SAFETY FLAGG NG ( PARTI AL)

BENI CI A CA
MORI SCLI CONSTRUCT! ON TEMPORARY SI GNAL ( PARTI AL)
LI VERMORE CA
VI NTAGE PAVI NG PLANE ASPHALT CONCRETE AND PAVI NG

W NTERS CA



04-0S2804 Bl D245

04- NAP- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 017137 TEMPORARY STOCKPI LE COVER M2 310 4. 00 1, 240. 00
2 017138 PERI METER CONFI NEVENT BARRI ER M 62 52. 29 3,241.98
( EROSI ON CONTROL)
3 017139 EROSI ON CONTROL ( NETTI NG) MR 310 15. 00 4, 650. 00
4 017140 TEMPORARY CONCRETE WASHOUT EA 1 1, 260. 00 1, 260. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 1, 877. 00* 1, 877.00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 080. 00* 9, 080. 00
7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 42 10. 00 420. 00
8 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 2.2 105. 00 231. 00
9 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 22 44. 00 968. 00
10 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUVP SUM 26, 614. 00* 26, 614. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 62. 00 8, 060. 00
12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 540 11. 00 5, 940. 00
13 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 36 38. 00 1, 368. 00
14 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 36 44. 00 1, 584. 00
15 153101 PLANE ASPHALT CONCRETE PAVENENT MR 84 48. 00 4,032.00
16 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 1, 000. 00* 1, 000. 00
17 (F) 192040 STRUCTURE EXCAVATI ON ( LAGG NG WALL) VB 380 49. 00 18, 620. 00
18 (F) 193009 STRUCTURE BACKFI LL (LAGG NG WALL) VB 74 195. 00 14, 430. 00
19 203016 EROCSI ON CONTROL ( TYPE D) MR 310 8. 00 2, 480. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 82 126. 00 10, 332. 00
21 048118 STEEL SOLDI ER PILE (W 360 X 134) M 300 130. 00 39, 000. 00
22 048119 DRI LLED HOLE (610 MV) M 300 142. 00 42, 600. 00
23 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 36 374. 00 13, 464. 00
24 (F) 510217 CLASS 3 CONCRETE VB 62 254. 00 15, 748. 00
25 ( SF) 520101 BAR REI NFORCI NG STEEL KG 2, 450 2.54 6, 223. 00
26 (F) 575004 TI MBER LAGG NG MB 9 3, 010. 00 27, 090. 00
27 (S) 048138 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG LS LUVP SUM 9, 315. 00* 9, 315. 00
28 721010 ROCK SLOPE PROTECTI ON VB 20 134. 30 2, 686. 00
(BACKI NG NO. 1, METHOD B)
29 (SF) 800381 CHAI N LI NK FENCE ( TYPE CL-0.9) M 44 76. 00 3, 344. 00
30 820151 OBJECT MARKER (TYPE L-1) EA 2 50. 50 101. 00
31 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 31 228. 00 7, 068. 00
32 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 45 136. 00 6, 120. 00
33 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 540 5.35 2, 889. 00
34 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 32 65. 50 2, 096. 00
35 999990 MOBI LI ZATI ON LS LUVP SUM 26, 357. 00* 26, 357. 00

TOTAL 321, 528. 98



| TEI\/||

©Co~NOOOBWNE

04-0S2804

I NI

04- NAP- 128 SUMMARY OF RE MA
02/ 02/ 00
------------------------------- T EEREETEEEPEERLRNY
SECOND | THI RD
Bl D AMOUNT [ Bl D AMOUNT
------------------------------- R I RRt e EEECEePEy

8. 00 2480. 00| 7.00 2170
170. 00 10540. 00| 50. 00 3100
15. 00 4650. 00| 10. 00 3100
1, 000. 00 1000. 00| 2,500. 00 2500
2, 500. 00~* 2500. 00| 2, 500. 00~* 2500
8, 500. 00* 8500. 00| 12, 500. 00* 12500
15. 00 630. 00| 50. 00 2100
150. 00 330. 00| 175. 00 385
25.00 550. 00| 100. 00 2200
30, 000. 00* 30000. 00| 40, 000. 00* 40000
60. 00 7800. 00| 50. 00 6500
6. 00 3240. 00| 10. 00 5400
15. 00 540. 00| 40. 00 1440
8. 00 288. 00| 25.00 900
50. 00 4200. 00| 50. 00 4200
1, 000. 00* 1000. 00| 5, 000. 00* 5000
75. 00 28500. 00| 60. 00 22800
75. 00 5550. 00| 95. 00 7030
5. 00 1550. 00| 5. 00 1550
150. 00 12300. 00| 125. 00 10250
180. 00 54000. 00| 95. 00 28500
180. 00 54000. 00| 250. 00 75000
300. 00 10800. 00| 450. 00 16200
250. 00 15500. 00| 250. 00 15500
1.50 3675. 00| 1.00 2450
2,636. 00 23724. 00| 3, 000. 00 27000
7, 000. 00* 7000. 00| 5, 000. 00* 5000
150. 00 3000. 00| 175. 00 3500
60. 00 2640. 00| 40. 00 1760
130. 00 260. 00| 75. 00 150
180. 00 5580. 00| 200. 00 6200
350. 00 15750. 00| 200. 00 9000
5.00 2700. 00| 10. 00 5400
60. 00 1920. 00| 15. 00 480
31, 672. 00* 31672. 00| 31, 598. 00* 31598
358, 369. 00 363, 363. 00

BI DDERS
_______________________________ |
FOURTH
Bl D AMOUNT
_______________________________ |
1.50 465
40. 00 2480
15. 00 4650
250. 00 250
1, 875. 00~* 1875
17, 000. 00* 17000
45. 00 1890
200. 00 440
45. 00 990
22,500. 00* 22500
75. 00 9750
5. 00 2700
75. 00 2700
50. 00 1800
40. 00 3360
1, 000. 00* 1000
100. 00 38000
90. 00 6660
6. 25 1937
150. 00 12300
155. 00 46500
290. 00 87000
250. 00 9000
170. 00 10540
2.55 6247
2,500. 00 22500
9, 000. 00* 9000
200. 00 4000
55. 00 2420
50. 00 100
225.00 6975
250. 00 11250
5.00 2700
120. 00 3840
20, 000. 00* 20000
374, 820. 00

Bl D245
PACE 14
02/ 03/ 00
FI FTH
BI D AMOUNT
9. 00 2790
300. 00 18600
15. 00 4650
2, 000. 00 2000
2, 000. 00~ 2000
24, 000. 00* 24000
15. 00 630
120. 00 264.
40. 00 880.
25, 000. 00* 25000
60. 00 7800.
13. 00 7020.
40. 00 1440.
25.00 900.
25. 00 2100.
1, 000. 00* 1000.
60. 00 22800.
95. 00 7030.
5. 00 1550.
120. 00 9840.
145. 00 43500
260. 00 78000
500. 00 18000.
210. 00 13020.
2.00 4900.
1, 700. 00 15300
6, 000. 00* 6000.
100. 00 2000.
66. 00 2904.
50. 00 100.
200. 00 6200
200. 00 9000
5.00 2700.
55. 00 1760.
33, 000. 00* 33000.
378, 678. 00



| TEI\/||

©Co~NOOOBWNE

04-0S2804
04- NAP- 128
02/ 02/ 00

.00

SUMMARY

384, 422. 00

40, 000.

100.

34, 500.

OF

REMAI

384, 694. 00

NI NG BI DDERS
EEEEEEE TR TR PEEEEEL PR PRPRERPREE |
| El GHTH
| BI D AMOUNT
[ |
1.00 310
150. 00 9300
12. 00 3720
2, 000. 00 2000
1, 000. 00* 1000
26, 000. 00* 26000
8. 00 336
110. 00 242,
40. 00 880.
25, 000. 00* 25000.
90. 00 11700.
9. 00 4860.
20. 00 720.
40. 00 1440.
20. 00 1680.
1, 000. 00* 1000.
50. 00 19000.
180. 00 13320.
4.00 1240.
125. 00 10250.
100. 00 30000.
300. 00 90000.
500. 00 18000.
200. 00 12400.
2.00 4900.
3, 500. 00 31500.
5, 000. 00* 5000.
100. 00 2000.
60. 00 2640.
50. 00 100.
180. 00 5580.
300. 00 13500.
3.00 1620.
10. 00 320.
35, 000. 00* 35000.
386, 558. 00

Bl D245
PACGE 15
02/ 03/ 00
NI NTH
BI D AMOUNT
5.00 1550
130. 00 8060
11. 80 3658
2,500. 00 2500
2, 350. 00~ 2350
15, 000. 00* 15000
7.50 315
110. 00 242.
35. 00 770.
25, 000. 00* 25000.
100. 00 13000.
3.00 1620.
40. 00 1440.
20. 00 720.
52. 00 4368.
5, 000. 00* 5000.
60. 00 22800.
250. 00 18500.
4.00 1240.
115. 00 9430.
160. 00 48000.
220. 00 66000.
775.00 27900.
540. 00 33480.
1.60 3920.
3, 460. 00 31140.
15, 000. 00* 15000.
300. 00 6000.
74.00 3256.
100. 00 200.
181. 00 5611.
300. 00 13500.
9.75 5265.
7.50 240.
18, 000. 00* 18000.
415, 075. 00



04-0S2804 Bl D245

04- NAP- 128 SUMMARY OF REMAI NI NG BI DDERS PACE 16
02/ 02/ 00 02/ 03/ 00
R TP e SIS ERLREEPEPRLRE ST I IR CEEEELRRLPE PRI S CEEEPLPRLRE
| TEM TENTH | ELEVENTH [ TVELFTH
[ Bl D AMOUNT [ Bl D AMOUNT [ Bl D AMOUNT
T eet e EEPEEees R T eEi L EEb Lo Rees T eet e EEE oo tes
1| 5.00 1550. 00| 4.00 1240. 00| 3. 00 930. 00
2| 285. 00 17670. 00| 120. 00 7440. 00| 100. 00 6200. 00
3| 12. 00 3720. 00| 12. 00 3720. 00| 7.50 2325. 00
4 | 4, 000. 00 4000. 00| 3, 800. 00 3800. 00| 2, 000. 00 2000. 00
5| 1, 300. 00~ 1300. 00| 1, 500. 00~ 1500. 00| 3, 000. 00~ 3000. 00
6 | 5, 100. 00* 5100. 00| 13, 500. 00* 13500. 00| 80, 000. 00* 80000. 00
7| 14. 00 588. 00| 16. 00 672. 00| 10. 00 420. 00
8 | 125. 00 275. 00| 235.00 517. 00| 160. 00 352.00
9 | 48. 00 1056. 00| 35. 00 770. 00| 30. 00 660. 00
10 | 50, 000. 00* 50000. 00| 40, 000. 00* 40000. 00| 50, 000. 00* 50000. 00
11 | 160. 00 20800. 00| 115. 00 14950. 00| 90. 00 11700. 00
12 | 12.90 6966. 00| 3.00 1620. 00| 6. 90 3726. 00
13 | 42. 00 1512. 00| 30. 00 1080. 00| 50. 00 1800. 00
14 | 17. 00 612. 00| 75. 00 2700. 00| 25.00 900. 00
15 | 40. 00 3360. 00| 40. 00 3360. 00| 40. 00 3360. 00
16 | 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00
17 | 115. 00 43700. 00| 55. 00 20900. 00| 120. 00 45600. 00
18 | 138. 00 10212. 00| 440. 00 32560. 00| 225.00 16650. 00
19 | 4.00 1240. 00| 4.00 1240. 00| 6. 00 1860. 00
20 | 115. 00 9430. 00| 115. 00 9430. 00| 115. 00 9430. 00
21 | 175. 00 52500. 00| 114. 00 34200. 00| 90. 00 27000. 00
22 | 110. 00 33000. 00| 230. 00 69000. 00| 380. 00 114000. 00
23 | 750. 00 27000. 00| 740. 00 26640. 00| 400. 00 14400. 00
24 | 300. 00 18600. 00| 130. 00 8060. 00| 350. 00 21700. 00
25 | 2.10 5145. 00| 1.38 3381. 00| 1.30 3185. 00
26 | 4,284.00 38556. 00| 4,900. 00 44100. 00| 3, 000. 00 27000. 00
27 | 7, 700. 00* 7700. 00| 10, 400. 00* 10400. 00| 10, 000. 00* 10000. 00
28 | 308. 00 6160. 00| 180. 00 3600. 00| 240. 00 4800. 00
29 | 105. 00 4620. 00| 38. 00 1672. 00| 38. 00 1672. 00
30 | 30. 00 60. 00| 50. 00 100. 00| 50. 00 100. 00
31 | 100. 00 3100. 00| 210. 00 6510. 00| 210. 00 6510. 00
32 | 400. 00 18000. 00| 316. 00 14220. 00| 320. 00 14400. 00
33 | 4.25 2295. 00| 9.75 5265. 00| 9.35 5049. 00
34 | 52. 00 1664. 00| 7.50 240. 00| 80. 00 2560. 00
35 | 20, 000. 00* 20000. 00| 41, 000. 00* 41000. 00| 55, 000. 00* 55000. 00

TOT 422, 491. 00 430, 387. 00 549, 289. 00



