STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 02/ 00 I N CONTRA COSTA COUNTY NEAR 02/ 03/ 00
CONTRACT NUMBER 04- 228924 HERCULES FROM 0.5 KM TO 2. 3 KM EAST CONTRACT CCDE 'A '’
LOCATI ON 04-CC-4-R1.5/2.8 COF EAST HERCULES UNDERPASS 159 CONTRACT | TEMS
W DEN FREEWAY FEDERAL Al D ACNH P004-(116)E

HP21- 6204- ( 035) E
L- 6204- (035) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPOSALS | SSUED 35 FUND TOTAL HE14 7,663, 000 TOTAL NUMBER OF WORKI NG DAYS 330
NUMBER OF BI DDERS 7 ENG NEERS EST 11, 165, 600. 00 AMOUNT UNDER 1, 193, 121. 00 PERCENT UNDER EST 10. 69
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9,972,479. 00 4 DE SI LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263
DUBLI N CA 94568
2 9, 988, 888. 50 5 GHI LOTTI BROTHERS CONSTRUCTI ON 415 454-7011
I NC 00644516
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
3 10, 140, 357. 60 1 R AND L BROSAMER | NC 925 837-5600
00700218
P O BOX 238 FAX 925 837-8387
ALAMO CA 94507
4 10, 225, 899. 90 6 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA  94524- 6227
5 11, 087, 950. 00 3 MAGE CRA AND GHI LOTTI I NC 415 459- 8640
00226767
555 DUBO S STREET FAX 415 459- 2065

SAN RAFAEL CA 94901



04- 228924
04- CC- 4- RL
02/ 02/ 00

11, 769, 221. 10

18, 891, 296. 00

2

7

TElI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

O C JONES AND SONS | NC

1520 FOURTH STREET
BERKELEY CA 94710

530 406-4200
00000008
FAX 530 406-4299

510 526- 3424
00759729
FAX 510 526- 0990

Bl D245
PACE 2
02/ 03/ 00



04- 228924
04- CC- 4- RL
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

02/ 03/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL KI RK LANDSCAPI NG
EUREKA CA

CHRI SP COVPANY
FREMONT CA

D B ELECTIC
CAKLAND CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

CLI VEI RA FENCE
SANTA CLARA CA

SHASTA CONSTRUCTCRS
REDDI NG CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TDW
LI VERMORE CA

ERCSI ON CONTROL

STRI PI NG

ELECTRI CAL

GUARD RAI L AND CONCRETE BARRI ER ( PARTI AL)

M NOR CONCRETE

FENCE

BRI DGE

ROADSI DE SI GNS

UNDERGROUND



04- 228924
04- CC- 4- RL
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PACE 4
02/ 03/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APCO
GOSHEN CA

CAL KI RK LANDSCAPE
EUREKA CA

CHRI SP COVPANY
FREMONT CA

CONTI NENTAL ELECTRI C
PI NOLE CA

MB |
LI VERMORE CA

CLI VEI RA FENCE
SANTA CLARA CA

SHASTA CONSTRUCTCRS
REDDI NG CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

ERCSI ON CONTROL

STRI PI NG

ELECTRI CAL

OVERHEAD SI GNS

FENCE

BRI DGE

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

A 1 HYDROSEEDI NG
LAFAYETTE CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PARTI AL)

ERCSI ON CONTROL



04- 228924
04- CC- 4- RL
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

02/ 03/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAY CI TI ES PAVI NG
CONCORD CA

CONTI NENTAL ELECTRI C
Pl NOLE CA

D D AND M CRANE AND RI G3 NG
RI O VI STA CA

FONTANA STEEL
RANCHO CUCAMONGA CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

M F MAHER
VELLEJO CA

OLI VEI RA FENCE
SANTA CLARA CA

S S L ENG NEERI NG CONSTRUCTI ON
SCOTTS VALLEY CA

ASPHALT CONCRETE PAVI NG, BASE AND EDGE DRAI NS

ELECTRI CAL

FURNI SH AND DRI VE PI LI NG

REBAR

TRAFFI C MARKI NG

METAL BEAM GUARD RAI L AND CONCRETE RAI L ( PARTI AL)

M NOR CONCRETE

FENCE

M'S E WALL ( PARTI AL)



04- 228924
04- CC- 4- RL
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 6

02/ 03/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL FENCE
SAN LEANDRO CA

CHRI SP COVPANY
FREMONT CA

D B E ELECTRIC
OAKLAND CA

MB |
LI VERMORE CA

M F MAHER
VALLEJO CA

SHASTA CONSTRUCTCRS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

FENCE

STRI PI NG AND SI GNS

ELECTRI CAL

VETAL BEAM GUARD RAIL, SIGN STRUCTURE AND CONCRETE BARRI ER

M NOR CONCRETE

BRI DGE, BOX CULVERT AND RETAI NI NG WALL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KEYWEST OR

APCO
GOSHEN CA

AZTECA CONSTRUCTI ON
RANCHO CCORDOVA CA

CONTI NUED ON NEXT PAGE

M S E WALLS

ASPHALT CONCRETE DI KE

EDGE DRAI NS



04- 228924
04- CC- 4- RL
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 7

02/ 03/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOBBI E MACK GRI NDI NG
VI SALI A CA

C J C TRUCKI NG
CAKLAND CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTURY 2000
MODESTO CA

CHAVEZ FENCE COVPANY
CAMPBELL CA

CONTI NENTAL ELECTRI C
Pl NOLE CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

SHASTA CONSTRUCTORS
REDDI NG CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ASPHALT CONCRETE GRI NDI NG

TRUCKI NG

HYDROSEEDI NG

CONCRETE BARRI ER

FENCI NG AND METAL BEAM GUARD RAI L

ELECTRI CAL

STRI PI NG

SI GN OVERLAY, CAST IN DRILLED HOLE AND TRUSS

BRI DGE WORK

CONSTRUCTI ON AREA SI GNS



04- 228924
04- CC- 4- RL
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 8

02/ 03/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CAL KI RK LANDSCAPE
EUREKA CA

JOHNSON WESTERN DENI TE
SAN LEANDRO CA

LI NEAR OPTI ONS
MENLO PARK CA

MB |
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

R L CHAI DES CONSTRUCTI ON
FREMONT CA

SHASTA CONSTRUCTORS
REDDI NG CA

SHASTA CONSTRUCTORS
REDDI NG CA

SHASTA CONSTRUCTCRS
REDDI NG CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

ERCSI ON CONTROL

M NOR CONCRETE AND DI TCH LI NI NG

STRI PI NG AND MARKERS

VETAL BEAM GUARD RAI L AND OVERHEAD SI GNS

ELECTRI CAL

FENCI NG

CONCRETE BARRI ER ( TYPE 60)

BAR REI NFORCI NG AND CONCRETE BARRI ER ( TYPE 25)

CLASS 2 CONCRETE, REI NFORCED CONCRETE BARRI ER ( PARTI AL)

PI LE DRI VI NG STRUCTURAL CONCRETE BRI DGE



04- 228924
04- CC- 4- RL
02/ 02/ 00

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PACE 9
02/ 03/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TRI ANGLE EXCAVATI ON
DI XON CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

CLEARI NG AND GRUBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

CAL KI RK LANDSCAPE
EUREKA CA

CHAVEZ FENCE
CAMPBELL CA

CHRI SP COVPANY
FREMONT CA

CONTI NENTAL ELECTRI C
Pl NOLE CA

LANE SAFETY
BENI CI A CA

MB I
LI VERMORE CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL

FENCE ( PARTI AL)

STRI PI NG

ELECTRI CAL

TRAFFI C CONTROL

CONCRETE BARRI ER ( PARTI AL)

OVERHEAD SI GNS, METAL BEAM GUARD RAI L



04-228924 Bl D245

04-CC-4-R1 PACGE 10

02/ 02/ 00 02/ 03/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 M F MAHER M NOR CONCRETE
VALLEJO CA
CLI VEI RA FENCE FENCE ( PARTI AL)
SANTA CLARA CA
SHASTA CONSTRUCTCRS STRUCTURAL CONCRETE
REDDI NG CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
SAN JOSE CA
TDW UNDERGROUND

LI VERMORE CA



04-228924 Bl D245

04-CC-4-R1 CONTRACT PROPOSAL OF LOW BI DDER PACE 11
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT CF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 017179 MOBI LE DAILY DI ARY COVPUTER SYSTEM LS LUMP SUM 1, 000. 00* 1, 000. 00
DATA DELI VERY
2 070010 PROGRESS SCHEDULE (CRI Tl CAL PATH) LS LUMP SUM 5, 000. 00* 5, 000. 00
3 073029 600 MM TEMPORARY CULVERT M 94 200. 00 18, 800. 00
4 073031 900 MM TEMPCRARY CULVERT M 150 200. 00 30, 000. 00
5 (S) 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVMP SUM 1, 000. 00* 1, 000. 00
PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00* 20, 000. 00
7 017164 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 54 500. 00 27,000. 00
8 (S) 017165 TEMPORARY HIGH VISIBILITY M 3,840 5. 00 19, 200. 00
BOUNDARY FENCE
9 074029 TEMPORARY SI LT FENCE M 3, 500 6. 00 21, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4, 000. 00* 4, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWMP SUM 25, 000. 00* 25, 000. 00
12 120120 TYPE 111 BARRI CADE EA 18 60. 00 1, 080. 00
13 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 10, 100 5.00 50, 500. 00
14 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 110 150. 00 16, 500. 00
15 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,600 .50 800. 00
16 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 270 40. 00 10, 800. 00
17 120300 TEMPORARY PAVEMENT NMARKER EA 830 3. 00 2,490. 00
18 017166 TEMPORARY CONCRETE WASHOUT EA 4 1, 500. 00 6, 000. 00
19 017167 TEMPORARY ERCSI ON CONTROL ( BLANKET) M 9, 700 3.00 29, 100. 00
20 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 18 40. 00 720. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 600 40. 00 144, 000. 00
22 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 500. 00 14, 000. 00
23 129150 TEMPORARY TRAFFI C SCREEN M 3, 600 3.00 10, 800. 00
24 150206 ABANDON CULVERT EA 2 2,500. 00 5, 000. 00
25 150608 REMOVE CHAI' N LI NK FENCE M 2,400 10. 00 24,000. 00
26 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 20. 00 1, 600. 00
27 150716 REMOVE PAI NTED TRAFFI C STRI PE AND M 3 150. 00 450. 00
PAVEMENT MARKI NG
28 150718 REMOVE THERMOPLASTI C TRAFFI C STRI PE AND %4 73 120. 00 8, 760. 00
PAVEMENT NARKI NG
29 150742 REMOVE ROADSI DE SI GN EA 21 50. 00 1, 050. 00
30 150764 REMOVE SI GN OVERLAY M 1.1 400. 00 440. 00
31 150805 REMOVE CULVERT M 12 200. 00 2,400. 00
32 150860 REMOVE BASE AND SURFACI NG VB 3,850 20. 00 77,000. 00
33 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 115 60. 00 6, 900. 00



04-228924 Bl D245

04- CC- 4- RL CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 152380 RELOCATE CHAI N LI NK FENCE M 160 35. 00 5, 600. 00
35 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 2 200. 00 400. 00
36 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 510 20. 00 10, 200. 00
(45 MM MAXI MUM)
37 156585 REMOVE CRASH CUSHI ON EA 1 100. 00 100. 00
38 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
39 170101 DEVELOP WATER SUPPLY LS LUVP SUM 15, 000. 00* 15, 000. 00
40 190101 ROADVAY EXCAVATI ON VB 198, 000 6. 00 1, 188, 000. 00
41 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 555 60. 00 33, 300. 00
42 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 181 100. 00 18, 100. 00
43 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 404 60. 00 24, 240. 00
44 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 487 60. 00 29, 220. 00
45 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 569 60. 00 34, 140. 00
46 (F) 017168 PLACE AND COVPACT STOCKPI LED MATERI AL VB 270 40. 00 10, 800. 00
47 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A MR 908 350. 00 317, 800. 00
48 (F) 197022 EARTH RETAI NI NG STRUCTURE, LOCATI ON B MR 1,575 350. 00 551, 250. 00
49 (S) 198200 SUBGRADE ENHANCEMENT FABRI C MR 1, 900 3.00 5, 700. 00
50 017169 TEMPORARY CONSTRUCTI ON ROAD LS LUMP SUM 2, 000. 00* 2, 000. 00
ENTRANCE/ EXI T
51 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 19 500. 00 9, 500. 00
52 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 650 .50 2, 825. 00
53 203021 FI BER ROLLS M 3, 800 10. 00 38, 000. 00
54 017170 FI BER ROLL CHECK DAM M 6 5. 00 30. 00
55 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 442 25. 00 11, 050. 00
56 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 2,100 .50 1, 050. 00
57 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 570 3. 00 1,710. 00
58 250401 CLASS 4 AGGREGATE SUBBASE VB 29, 000 22.00 638, 000. 00
59 260301 CLASS 3 AGGREGATE BASE VB 14, 200 33. 00 468, 600. 00
60 290211 ASPHALT TREATED PERVEABLE BASE VB 3, 850 70. 00 269, 500. 00
61 390152 ASPHALT CONCRETE TONN 30, 400 40. 00 1, 216, 000. 00
62 393001 PAVEMENT REI NFORCI NG FABRI C MR 100 10. 00 1, 000. 00
63 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 128 40. 00 5, 120. 00
AREA)
64 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 900 3. 00 5, 700. 00
65 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 200 3.00 600. 00
66 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 900 3.00 8, 700. 00
67 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 100 3.00 3, 300. 00
68 395001 LI QUI D ASPHALT, SC-70 (PRI ME COAT) TONN 59 100. 00 5, 900. 00



04-228924 Bl D245

04- CC- 4- RL CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
02/ 02/ 00 02/ 03/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 048111 FURNI SH PI LI NG ( CLASS 625 MODI FI ED) M 1, 420 80. 00 113, 600. 00
( ALTERNATI VE "W)

70 (S) 048112 DRI VE Pl LE (CLASS 625 MODI FI ED) EA 82 1, 500. 00 123, 000. 00
( ALTERNATI VE "W )

71 048113 FURNI SH PI LI NG ( CLASS 400 MODI FI ED) M 235 75. 00 17, 625. 00
( ALTERNATI VE "W )

72 (S) 048114 DRI VE Pl LE (CLASS 400 MODI FI ED) EA 12 1, 000. 00 12, 000. 00
( ALTERNATI VE "W )

73 495153 FURNI SH CAST- | N- STEEL SHELL CONCRETE M 817 100. 00 81, 700. 00
PILING (NPS 16)

74 (S) 495154 DRI VE CAST- | N- STEEL SHELL CONCRETE PI LE EA 32 2, 000. 00 64, 000. 00
(NPS 16)

75 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 30, 000. 00* 30, 000. 00

76 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 128 400. 00 51, 200. 00

77 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 105 375. 00 414, 375. 00

78 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 173 400. 00 69, 200. 00

79 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 59 400. 00 23, 600. 00
(TYPE EQ

80 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 65 400. 00 26, 000. 00
(TYPE N)

81 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 860 500. 00 430, 000. 00

82 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 101 1, 000. 00 101, 000. 00

83 510526 M NOR CONCRETE ( BACKFI LL) VB 85 200. 00 17, 000. 00

84 (F) 048115 ARCHI TECTURAL TEXTURE MR 165 50. 00 8, 250. 00

85 (S) 519121 JONT SEAL (TYPE B - MR 30 M M 52 100. 00 5, 200. 00

86 (S) 519123 JONT SEAL (TYPE B - MR 50 M) M 47 200. 00 9, 400. 00

87 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 126, 100 1. 00 126, 100. 00

88 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 6, 061 1. 00 6, 061. 00

89 (SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 99, 972 1. 00 99, 972. 00

90 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4,970 5. 00 24, 850. 00

91 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,970 .50 2, 485. 00

92 561009 920 MM CAST- | N- DRI LLED- HOLE M 4 1, 000. 00 4, 000. 00
CONCRETE PI LE (Sl GN FOUNDATI ON)

93 566011 ROADSI DE SI GN - ONE POST EA 44 175. 00 7, 700. 00

94 566012 ROADSI DE SI GN - TWD POST EA 4 375. 00 1, 500. 00

95 568007 I NSTALL SI GN OVERLAY MR 1.7 300. 00 510. 00

96 620909 450 MM ALTERNATI VE Pl PE CULVERT M 660 125. 00 82, 500. 00

97 620913 600 MM ALTERNATI VE Pl PE CULVERT M 300 150. 00 45, 000. 00



04-228924 Bl D245

04- CC- 4- RL CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
98 620919 750 MM ALTERNATI VE Pl PE CULVERT M 120 175. 00 21, 000. 00
99 650075 600 MM REI NFORCED CONCRETE PI PE M 4.5 250. 00 1, 125. 00
100 650079 900 MM REI NFORCED CONCRETE PI PE M 27 300. 00 8, 100. 00
101 650084 1200 MV REI NFORCED CONCRETE Pl PE M 210 350. 00 73, 500. 00
102 650086 1350 MM REI NFORCED CONCRETE Pl PE M 62 450. 00 27, 900. 00
103 664009 300 MM CORRUGATED STEEL Pl PE M 210 150. 00 31, 500. 00
(1.63 MV THI CK)
104 664020 600 MM CORRUGATED STEEL Pl PE M 30 250. 00 7,500. 00
(2.01 MM THI CK)
105 680933 200 MM PERFORATED PLASTI C M 600 50. 00 30, 000. 00
Pl PE UNDERDRAI N
106 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 4,500 20. 00 90, 000. 00
107 681137 80 MM PLASTI C Pl PE (EDGE DRAI N QUTLET) M 230 50. 00 11, 500. 00
108 682045 CLASS 3 PERVEABLE MATERI AL VB 810 30. 00 24, 300. 00
109 017171 TEMPORARY DI VERSI ON DAM ( LOCATI ON A) EA 1 10, 000. 00 10, 000. 00
110 017172 TEMPORARY DI VERSI ON DAM ( LOCATI ON B) EA 1 15, 000. 00 15, 000. 00
111 017173 TEMPORARY DI VERS|I ON DAM ( LOCATI ON C) EA 1 15, 000. 00 15, 000. 00
112 692383 300 MM ANCHOR ASSEMBLY EA 24 400. 00 9, 600. 00
113 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 7 300. 00 2,100. 00
114 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00
115 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 2 700. 00 1, 400. 00
116 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 3.2 500. 00 1, 600. 00
117 721025 ROCK SLOPE PROTECTI ON (2T, METHOD B) VB 1, 000 60. 00 60, 000. 00
118 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 57 300. 00 17, 100. 00
119 721011 ROCK SLOPE PROTECTI ON VB 1, 960 90. 00 176, 400. 00
(BACKI NG NO. 2, METHOD B)
120 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 2, 700 55. 00 148, 500. 00
121 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 120 300. 00 36, 000. 00
122 729010 ROCK SLOPE PROTECTI ON FABRI C MR 4,100 3.00 12, 300. 00
123 731502 M NOR CONCRETE (M SCELLANEOUS VB 27 800. 00 21, 600. 00
CONSTRUCTI ON)
124 (F) 721410 CONCRETE ( GUTTER LI NI NG) VB 13 600. 00 7, 800. 00
125 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 6, 687 3.00 20, 061. 00
126 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 925 4.00 3, 700. 00
127 800382 CHAI N LI NK FENCE ( TYPE CL-0. 9, M 490 30. 00 14, 700. 00
VI NYL- CLAD)
128 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 4, 400 20. 00 88, 000. 00
129 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 5 1, 000. 00 5, 000. 00



04-228924 Bl D245

04- CC- 4- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
02/ 02/ 00 02/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
130 810116 SURVEY MONUMENT ( TYPE D) EA 35 300. 00 10, 500. 00
131 820107 DELI NEATOR ( CLASS 1) EA 71 35. 00 2, 485. 00
132 820131 OBJECT MARKER ( TYPE K) EA 1 35. 00 35. 00
133 820132 OBJECT MARKER ( TYPE L) EA 11 35. 00 385. 00
134 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 630 40. 00 65, 200. 00
135 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 119 125. 00 14, 875. 00
136 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 118 100. 00 11, 800. 00
137 (F) 833126 CONCRETE BARRI ER ( TYPE 25A) M 56 100. 00 5, 600. 00
138 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 538 100. 00 53, 800. 00
139 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WOOD POST) M 240 50. 00 12, 000. 00
140 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 880 60. 00 52, 800. 00
141 (S) 839530 CABLE ANCHOR ASSEMBLY EA 1 500. 00 500. 00
142 (S) 839532 CABLE ANCHOR ASSEMBLY EA 8 500. 00 4, 000. 00
( BREAKAWAY, TYPE B)
143 (S) 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 1 100. 00 100. 00
144 (S) 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 2 100. 00 200. 00
145 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 7 100. 00 700. 00
146 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 13 2, 000. 00 26, 000. 00
147 048116 CONCRETE BARRI ER M 42 500. 00 21, 000. 00
(TYPE 60C MODI FI ED)
148 839704 CONCRETE BARRI ER ( TYPE 60D) M 273 100. 00 27, 300. 00
149 048117 CONCRETE BARRI ER M 52 200. 00 10, 400. 00
(TYPE 60D MODI FI ED)
150 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 140 50. 00 7, 000. 00
151 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 650 1. 00 1, 650. 00
152 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 600 2.00 1, 200. 00
153 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 190 1. 00 190. 00
(BROKEN 5.18 M- 2.14 M
154 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 11, 500 . 60 6, 900. 00
155 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 330 2.00 2, 660. 00
156 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 940 4.00 3, 760. 00
157 (S) 860401 LI GHTI NG LS LUVP SUM 50, 000. 00* 50, 000. 00
158 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUVP SUM 50, 000. 00* 50, 000. 00
159 999990 MOBI LI ZATI ON LS LUVP SUM 990, 000. 00* 990, 000. 00

TOTAL 9,972, 479. 00



04-228924 Bl D245

04- CC- 4- RL SUMMARY OF REMAI NI NG BIDDERS PAGE 16
02/ 02/ 00 02/ 03/ 00
EEREE R TR T P E LS EEERPRERPRTE EEEEEEETE R PELEERER PR PRPRPRPRTE EEEEE R TR EEE SR E PR PRPRPRPRTE EEEEEEETE TR PRE LR PP PRPRPREE
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
[ [ r s [ r [ < r
1] 10, 000. 00* 10000. 00| 2, 000. 00* 2000. 00| 15, 000. 00* 15000. 00| 5, 500. 00* 5500. 00
2 | 10, 000. 00* 10000. 00| 25, 000. 00* 25000. 00| 15, 300. 00* 15300. 00| 18, 000. 00* 18000. 00
3| 150. 00 14100. 00| 100. 00 9400. 00| 76.00 7144. 00| 131. 00 12314. 00
4 | 270. 00 40500. 00| 120. 00 18000. 00| 105. 00 15750. 00| 158. 00 23700. 00
5 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 6, 120. 00* 6120. 00| 2, 000. 00* 2000. 00
6 | 10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00| 19, 700. 00* 19700. 00| 26, 000. 00* 26000. 00
7| 625. 00 33750. 00| 150. 00 8100. 00| 290. 00 15660. 00| 182. 00 9828. 00
8 | 5. 00 19200. 00| 20. 00 76800. 00| 3.40 13056. 00| 5. 00 19200. 00
9 | 5. 00 17500. 00| 20. 00 70000. 00| 5. 00 17500. 00| 5. 00 17500. 00
10 | 10, 000. 00* 10000. 00| 25, 000. 00* 25000. 00| 3, 060. 00* 3060. 00| 5, 000. 00* 5000. 00
11 | 47, 362. 00* 47362. 00| 30, 000. 00* 30000. 00| 68, 200. 00* 68200. 00| 26, 175. 00* 26175. 00
12 | 150. 00 2700. 00| 150. 00 2700. 00| 56. 00 1008. 00| 150. 00 2700. 00
13 | 6. 40 64640. 00| 5. 00 50500. 00| 6. 50 65650. 00| 6. 00 60600. 00
14 | 150. 00 16500. 00| 110. 00 12100. 00| 153. 00 16830. 00| 71.00 7810. 00
15 | 3.30 5280. 00| 1.70 2720. 00| 3.40 5440. 00| 1.20 1920. 00
16 | 26.00 7020. 00| 35.00 9450. 00| 31.00 8370. 00| 25. 00 6750. 00
17 | 5. 00 4150. 00| 5. 00 4150. 00| 5.10 4233. 00| 5. 00 4150. 00
18 | 1, 200. 00 4800. 00| 3, 000. 00 12000. 00| 1, 145. 00 4580. 00| 2, 000. 00 8000. 00
19 | 3.10 30070. 00| 1.00 9700. 00| 3.15 30555. 00| 3.50 33950. 00
20 | 35.00 630. 00| 30. 00 540. 00| 35.70 642. 60| 35.00 630. 00
21 | 21.00 75600. 00| 25.00 90000. 00| 44. 50 160200. 00| 26. 50 95400. 00
22 | 350. 00 9800. 00| 250. 00 7000. 00| 195. 00 5460. 00| 190. 00 5320. 00
23 | 7.00 25200. 00| 6. 00 21600. 00| 6. 35 22860. 00| 7.50 27000. 00
24 | 900. 00 1800. 00| 1, 000. 00 2000. 00| 150. 00 300. 00| 950. 00 1900. 00
25 | 9.85 23640. 00| 10. 00 24000. 00| 10. 00 24000. 00| 10. 00 24000. 00
26 | 23.00 1840. 00| 20. 00 1600. 00| 18. 35 1468. 00| 66. 00 5280. 00
27 | 25. 00 75. 00| 50. 00 150. 00| 25. 50 76. 50| 15. 50 46. 50
28 | 50. 00 3650. 00| 50. 00 3650. 00| 51. 00 3723. 00| 15. 50 1131. 50
29 | 100. 00 2100. 00| 100. 00 2100. 00| 76. 50 1606. 50| 75. 00 1575. 00
30 | 420. 00 462. 00| 100. 00 110. 00| 428.00 470. 80| 4, 200. 00 4620. 00
31 | 45. 00 540. 00| 500. 00 6000. 00| 76. 50 918. 00| 50. 00 600. 00
32 | 13. 50 51975. 00| 10. 00 38500. 00| 13. 90 53515. 00| 15. 00 57750. 00
33 | 42.00 4830. 00| 100. 00 11500. 00| 71.50 8222. 50| 89. 00 10235. 00
34 | 32.81 5249. 60| 50. 00 8000. 00| 33.50 5360. 00| 33.00 5280. 00
35 | 230. 00 460. 00| 400. 00 800. 00| 204. 00 408. 00| 185. 00 370. 00
36 | 13. 00 6630. 00| 20. 00 10200. 00| 10. 50 5355. 00| 10. 00 5100. 00
37 | 500. 00 500. 00| 1, 000. 00 1000. 00| 50. 00 50. 00| 600. 00 600. 00
38 | 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00
39 | 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00



04-228924

SUMMARY

04-CC-4-R1
02/ 02/ 00
_______________________________ |
SECOND
Bl D AMOUNT
_______________________________ |
8. 50 1683000.
60. 00 33300.
50. 00 9050.
15. 00 6060.
60. 00 29220.
65. 00 36985.
10. 00 2700.
200. 00 181600.
200. 00 315000.
2.10 3990.
32, 500. 00* 32500.
400. 00 7600.
.77 4350.
11. 00 41800.
20. 00 120.
25. 00 11050.
.50 1050.
3. 00 1710.
25. 00 725000.
31.00 440200.
100. 00 385000.
39. 00 1185600.
.00 0.
24. 00 3072.
2.40 4560.
6. 50 1300.
2.30 6670.
3.70 4070.
520. 00 30680.
75. 00 106500.
1, 000. 00 82000.
65. 00 15275.
1, 000. 00 12000.
98. 00 80066.
1, 500. 00 48000.
25, 000. 00* 25000.
250. 00 32000.
425. 00 469625.
325.00 56225.

1, 000.
50, 000.
400.
400.
400.

OF REMAI
RD
AMOUNT
.00 1584000.
.00 10545.
.00 19910.
.00 10100.
.00 24350.
.00 22760.
.00 3240.
.00 236080.
.00 409500.
.00 9500.
. 00* 10000.
.00 7600.
.00 5650.
.00 30400.
.00 2400.
.00 9282.
.20 2520.
.00 1710.
.00 638000.
.00 497000.
.00 327250.
.50 1140000.
.00 4000.
.00 2304.
.00 13300.
.00 1400.
.00 20300.
.00 7700.
.00 29500.
.00 142000.
.00 65600.
.00 23500.
.00 6000.
.00 81700.
00 32000.
00* 50000.
00 51200.
00 442000.
00 69200.

N |

BI DDERS
_______________________________ |
FOURTH
Bl D AMOUNT
_______________________________ |

7.25 1435500.
61. 25 33993.
102. 00 18462.
61. 25 24745,
61. 25 29828.
61. 25 34851.
35.50 9585.
325.00 295100.
325. 00 511875.
2.25 4275.
6, 000. 00* 6000.
410. 00 7790.
.50 2825.
11. 25 42750.
31.50 189.
25.50 11271.
.55 1155.
3.05 1738.
28.75 833750.
30. 00 426000.
71. 50 275275.
37.50 1140000.
31.00 3100.
15. 00 1920.
3. 00 5700.
3.00 600.
3.00 8700.
3.00 3300.
1.00 59.
82. 00 116440.
1, 428.00 117096.
76.50 17977.
1,122.00 13464.
107. 00 87419.
2,100. 00 67200.
36, 500. 00* 36500.
434. 00 55552.
434. 00 479570.
434. 00 75082.

Bl D245
PACE 17
02/ 03/ 00
FI FTH
BI D AMOUNT
6.74 1334520.
67.00 37185.
56. 00 10136.
49. 00 19796.
67.00 32629.
67.00 38123.
30. 00 8100.
392.00 355936.
375. 00 590625.
1.70 3230.
10, 500. 00* 10500.
303. 00 5757.
1.00 5650.
7.00 26600.
300. 00 1800.
45. 50 20111.
1.30 2730.
1.20 684.
27.35 793150.
32.00 454400.
95. 30 366905.
40. 35 1226640.
12. 00 1200.
23.00 2944.
3. 00 5700.
3.00 600.
3.00 8700.
3.00 3300.
422. 00 24898.
83. 60 118712.
1, 115.00 91430.
72.50 17037.
1,115.00 13380.
109. 00 89053.
1,671.00 53472.
27, 900. 00* 27900.
279. 00 35712.
808. 00 892840.
362. 00 62626.



117

04-228924

04-CC-4-R1 SUMMARY OF REMAI NI NG BI DDERS
02/ 02/ 00
_______________________________ e
SECOND | THI RD [ FOURTH
BI D AMOUNT [ BI D AMOUNT [ BI D AMOUNT
_______________________________ T
300. 00 17700. 00| 400. 00 23600. 00| 434. 00 25606
300. 00 19500. 00| 400. 00 26000. 00| 434. 00 28210
425. 00 365500. 00| 500. 00 430000. 00| 420. 00 361200
1, 300. 00 131300. 00| 990. 00 99990. 00| 1, 200. 00 121200
150. 00 12750. 00| 32.00 2720. 00| 127. 00 10795
50. 00 8250. 00| 100. 00 16500. 00| 51. 00 8415
115. 00 5980. 00| 50. 00 2600. 00| 120. 00 6240
150. 00 7050. 00| 100. 00 4700. 00| 250. 00 11750
1.15 145015. 00| 1.00 126100. 00| 1.50 189150
2.00 12122. 00| 1.60 9697. 60| 13. 00 78793
95 94973. 40| 1.00 99972. 00| 1.30 129963
5. 09 25297. 30| 5. 00 24850. 00| 5. 20 25844
.45 2236. 50| .50 2485. 00| .50 2485
1, 016. 00 4064. 00| 1, 000. 00 4000. 00| 1, 036. 00 4144.
180. 00 7920. 00| 50. 00 2200. 00| 173.50 7634
400. 00 1600. 00| 100. 00 400. 00| 382.50 1530
277.00 470. 90| 50. 00 85. 00| 283. 00 481
95. 00 62700. 00| 110. 00 72600. 00| 149. 25 98505
115. 00 34500. 00| 125. 00 37500. 00| 144. 25 43275
150. 00 18000. 00| 140. 00 16800. 00| 322.75 38730
320. 00 1440. 00| 350. 00 1575. 00| 154. 50 695
275.00 7425. 00| 500. 00 13500. 00| 274.50 7411
410. 00 86100. 00| 700. 00 147000. 00| 287.00 60270
540. 00 33480. 00| 800. 00 49600. 00| 447. 00 27714
78. 00 16380. 00| 100. 00 21000. 00| 87.00 18270
135. 00 4050. 00| 150. 00 4500. 00| 218.50 6555
48. 00 28800. 00| 40. 00 24000. 00| 92.50 55500
10. 00 45000. 00| 12. 00 54000. 00| 7.25 32625
90. 00 20700. 00| 100. 00 23000. 00| 70. 00 16100
40. 00 32400. 00| 30. 00 24300. 00| 39.35 31873
6, 000. 00 6000. 00| 5, 000. 00 5000. 00| 7, 000. 00 7000
12, 000. 00 12000. 00| 5, 000. 00 5000. 00| 14,100. 00 14100
12, 000. 00 12000. 00| 5, 000. 00 5000. 00| 15, 000. 00 15000
110. 00 2640. 00| 300. 00 7200. 00| 77.50 1860
120. 00 840. 00| 500. 00 3500. 00| 61. 00 427
150. 00 150. 00| 500. 00 500. 00| 90. 00 90
240. 00 480. 00| 500. 00 1000. 00| 172. 00 344
1, 900. 00 6080. 00| 1, 000. 00 3200. 00| 736. 00 2355

Bl D245
PACE 18
02/ 03/ 00
FI FTH
BI D AMOUNT
335. 00 19765
335. 00 21775
473. 50 407210
1, 955. 00 197455
150. 00 12750
56. 00 9240
128. 00 6656
167. 00 7849
1.28 161408
2.50 15152
1.10 109969
5.10 25347
.45 2236
1, 218. 00 4872
165. 00 7260
200. 00 800
277.00 470
89. 00 58740
109. 00 32700
141. 00 16920
433. 00 1948
372.00 10044
406. 00 85260
512. 00 31744
95. 00 19950
123. 00 3690
70. 00 42000
27.00 121500
49. 00 11270
53. 00 42930
6, 000. 00 6000
12, 000. 00 12000
13, 000. 00 13000
189. 00 4536
450. 00 3150
477.00 477
556. 00 1112
1, 126. 00 3603
80. 00 80000



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

04- 228924
04- CC- 4- RL
02/ 02/ 00

SUMMARY

OF

REMAI

NI NG B

| DDERS
FOURTH
AMOUNT
72.50 4132
45. 00 88200
50. 00 135000
283.50 34020
.60 2460
826. 00 22302
607. 00 7891
2.55 17051
10. 20 9435
33.50 16415
21.75 95700
918. 00 4590
350. 00 12250
35.70 2534
30. 60 30
35.70 392
50. 00 81500
126. 75 15083
102. 00 12036
163. 00 9128
127.50 68595
60. 25 14460
80. 50 70840
459. 00 459
408. 00 3264
102. 00 102
127.50 255
127.50 892
836. 00 23868
526. 00 22092
94. 00 25662
205. 00 10660
41. 00 5740
1.20 1980
2.35 1410
1.05 199
.65 7475
2.05 2726
4.05 3807

Bl D245
PACE 19
02/ 03/ 00
FI FTH
AMOUNT
265. 00 15105
64. 00 125440
96. 00 259200
328.00 39360
2.25 9225
846. 00 22842
478. 00 6214
2.10 14042
9. 00 8325
33.00 16170
24. 00 105600
200. 00 6000
350. 00 12250
30. 00 2130
45. 00 45
35.00 385
49. 00 79870
105. 00 12495
100. 00 11800
125. 00 7000
100. 00 53800
63. 00 15120
68. 00 59840
300. 00 300
300. 00 2400
200. 00 200
200. 00 400
200. 00 1400
100. 00 27300
191. 00 8022
96. 00 26208
123. 00 6396
58. 00 8120
1.00 1650
1.30 780
1.00 190
.50 5750
2.00 2660
3.70 3478



04- 228924
04- CC- 4- RL SUMMARY OF REMAI
02/ 02/ 00
------------------------------- R e e PR PR PR
SECOND | THI RD |
BI D AMOUNT | BI D AMOUNT |
87, 000. 00* 87000. 00| 100, 000. 00* 100000. 00|
32, 000. 00* 32000. 00| 30, 000. 00* 30000. 00|
900, 000. 00* 900000. 00| 1,000, 000. 00*  1000000. 00|
9, 988, 888. 50 10, 140, 357. 60

N

NG BI DDERS

104220. 00
28968. 00
800000. 00

104, 220. 00*
28, 968. 00*
800, 000. 00*

10, 225, 899. 90

Bl D245
PACGE 20
02/ 03/ 00

106, 667. 00* 106667. 00
33, 333. 00* 33333. 00
980, 000. 00* 980000. 00

11, 087, 950. 00



04-228924 Bl D245

04- CC- 4- RL SUMMARY OF REMAI NI NG BIDDERS PAGE 21
02/ 02/ 00 02/ 03/ 00
EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R R R R EE R
1] 4, 200. 00* 4200. 00| 1, 000. 00* 1000. 00
2 | 15, 000. 00* 15000. 00| 2, 500. 00* 2500. 00
3| 170. 00 15980. 00| 70. 00 6580. 00
4 | 310. 00 46500. 00| 80. 00 12000. 00
5 | 5, 900. 00* 5900. 00| 2, 000. 00* 2000. 00
6 | 11, 000. 00* 11000. 00| 20, 000. 00* 20000. 00
7| 440. 00 23760. 00| 250. 00 13500. 00
8 | 7.20 27648. 00| 10. 00 38400. 00
9 | 8. 30 29050. 00| 6. 00 21000. 00
10 | 10, 260. 00* 10260. 00| 9, 865. 00* 9865. 00
11 | 102, 000. 00* 102000. 00| 10, 000. 00* 10000. 00
12 | 57.00 1026. 00| 55. 00 990. 00
13 | 6. 00 60600. 00| 6. 40 64640. 00
14 | 74.00 8140. 00| 150. 00 16500. 00
15 | 1.25 2000. 00| 3.30 5280. 00
16 | 27.00 7290. 00| 30. 00 8100. 00
17 | 5. 00 4150. 00| 5. 00 4150. 00
18 | 1, 000. 00 4000. 00| 3, 000. 00 12000. 00
19 | 3.10 30070. 00| 3.10 30070. 00
20 | 36. 00 648. 00| 35.00 630. 00
21 | 26.00 93600. 00| 25. 00 90000. 00
22 | 420. 00 11760. 00| 190. 00 5320. 00
23 | 13. 00 46800. 00| 2. 00 7200. 00
24 | 2, 700. 00 5400. 00| 1, 500. 00 3000. 00
25 | 2.55 6120. 00| 9.85 23640. 00
26 | 19. 00 1520. 00| 23.00 1840. 00
27 | 16. 00 48. 00| 25. 00 75. 00
28 | 16. 00 1168. 00| 50. 00 3650. 00
29 | 78.00 1638. 00| 75. 00 1575. 00
30 | 290. 00 319. 00| 150. 00 165. 00
31 | 130. 00 1560. 00| 150. 00 1800. 00
32 | 16. 00 61600. 00| 12. 00 46200. 00
33 | 73.00 8395. 00| 42.00 4830. 00
34 | 34.00 5440. 00| 33.00 5280. 00
35 | 208. 00 416. 00| 200. 00 400. 00
36 | 14. 00 7140. 00| 15. 00 7650. 00
37 | 2, 700. 00 2700. 00| 200. 00 200. 00
38 | 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00
39 | 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00



04-228924 Bl D245
04-CC-4-R1 SUMMARY OF REMAI NI NG BI DDERS PACE 22
02/ 02/ 00 02/ 03/ 00
_______________________________ [ = m e
SI XTH | SEVENTH
BI D AMOUNT [ BI D AMOUNT
_______________________________ | = m o
8. 00 1584000. 00| 6. 25 1237500. 00
62. 50 34687. 50| 60. 00 33300. 00
52. 00 9412. 00| 100. 00 18100. 00
20. 00 8080. 00| 60. 00 24240. 00
62. 50 30437. 50| 60. 00 29220. 00
61. 00 34709. 00| 60. 00 34140. 00
34.00 9180. 00| 50. 00 13500. 00
695. 00 631060. 00| 275.00 249700. 00
500. 00 787500. 00| 275. 00 433125. 00
4.10 7790. 00| 1.50 2850. 00
9, 400. 00* 9400. 00| 12, 000. 00* 12000. 00
345. 00 6555. 00| 400. 00 7600. 00
.82 4633. 00| .45 2542.50
22.00 83600. 00| 11. 00 41800. 00
52. 00 312. 00| 20. 00 120. 00
61. 00 26962. 00| 25. 00 11050. 00
1.35 2835. 00| .50 1050. 00
8. 00 4560. 00| 3.00 1710. 00
28. 00 812000. 00| 25. 00 725000. 00
40. 00 568000. 00| 33.00 468600. 00
110. 00 423500. 00| 72.00 277200. 00
39. 00 1185600. 00| 42. 00 1276800. 00
24. 00 2400. 00| 5. 00 500. 00
72.00 9216. 00| 20. 00 2560. 00
2.90 5510. 00| 2.80 5320. 00
2.90 580. 00| 2.80 560. 00
2.90 8410. 00| 2.80 8120. 00
3.20 3520. 00| 2.80 3080. 00
750. 00 44250. 00| 200. 00 11800. 00
78. 00 110760. 00| 80. 00 113600. 00
1, 040. 00 85280. 00| 1, 400. 00 114800. 00
68. 00 15980. 00| 75. 00 17625. 00
1, 040. 00 12480. 00| 1, 100. 00 13200. 00
102. 00 83334. 00| 105. 00 85785. 00
1, 600. 00 51200. 00| 2, 060. 00 65920. 00
26, 000. 00* 26000. 00| 36, 500. 00* 36500. 00
260. 00 33280. 00| 425. 00 54400. 00
442. 00 488410. 00| 415. 00 458575. 00
340. 00 58820. 00| 425. 00 73525. 00



04-228924 Bl D245

04- CC- 4- RL SUMMARY OF REMAI NI NG BIDDERS PAGE 23
02/ 02/ 00 02/ 03/ 00

_______________________________ |_______________________________
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

[ -ommme e R R
79 | 310. 00 18290. 00| 425. 00 25075. 00
80 | 310. 00 20150. 00| 425. 00 27625. 00
81 | 366. 00 314760. 00| 450. 00 387000. 00
82 | 1, 300. 00 131300. 00| 1,175. 00 118675. 00
83 | 170. 00 14450. 00| 150. 00 12750. 00
84 | 52. 00 8580. 00| 50. 00 8250. 00
85 | 120. 00 6240. 00| 117. 00 6084. 00
86 | 156. 00 7332. 00| 245. 00 11515. 00
87 | 1.20 151320. 00| 1.35 170235. 00
88 | 2.10 12728. 10| 3.00 18183. 00
89 | 1.00 99972. 00| 1.25 124965. 00
90 | 5. 00 24850. 00| 5. 10 25347. 00
91 | 1.35 6709. 50| 45 2236. 50
92 | 1, 520. 00 6080. 00| 1, 016. 00 4064. 00
93 | 175. 00 7700. 00| 170. 00 7480. 00
94 | 390. 00 1560. 00| 375. 00 1500. 00
95 | 720. 00 1224. 00| 200. 00 340. 00
96 | 140. 00 92400. 00| 68. 00 44880. 00
97 | 180. 00 54000. 00| 45. 00 13500. 00
98 | 250. 00 30000. 00| 175. 00 21000. 00
99 | 240. 00 1080. 00| 300. 00 1350. 00
100 | 440. 00 11880. 00| 400. 00 10800. 00
101 | 460. 00 96600. 00| 400. 00 84000. 00
102 | 640. 00 39680. 00| 600. 00 37200. 00
103 | 130. 00 27300. 00| 175. 00 36750. 00
104 | 180. 00 5400. 00| 200. 00 6000. 00
105 | 90. 00 54000. 00| 60. 00 36000. 00
106 | 23. 00 103500. 00| 20. 00 90000. 00
107 | 88. 00 20240. 00| 160. 00 36800. 00
108 | 55. 00 44550. 00| 38. 00 30780. 00
109 | 4, 500. 00 4500. 00| 10, 000. 00 10000. 00
110 | 9, 100. 00 9100. 00| 12, 000. 00 12000. 00
111 | 16, 000. 00 16000. 00| 14, 000. 00 14000. 00
112 | 120. 00 2880. 00| 200. 00 4800. 00
113 | 180. 00 1260. 00| 229. 00 1603. 00
114 | 170. 00 170. 00| 500. 00 500. 00
115 | 390. 00 780. 00| 700. 00 1400. 00
116 | 430. 00 1376. 00| 1, 500. 00 4800. 00
117 | 71.00 71000. 00| 60. 00 60000. 00
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EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

[ [ -
118 | 210. 00 11970. 00| 155. 00 8835. 00
119 | 71.00 139160. 00| 52. 50 102900. 00
120 | 74. 00 199800. 00| 52. 50 141750. 00
121 | 300. 00 36000. 00| 254. 00 30480. 00
122 | 2.80 11480. 00| 2.00 8200. 00
123 | 890. 00 24030. 00| 810. 00 21870. 00
124 | 470. 00 6110. 00| 595. 00 7735. 00
125 | 2.50 16717. 50] 2.50 16717. 50
126 | 8. 00 7400. 00| 10. 00 9250. 00
127 | 34.00 16660. 00| 33.00 16170. 00
128 | 22.00 96800. 00| 21.35 93940. 00
129 | 936. 00 4680. 00| 900. 00 4500. 00
130 | 950. 00 33250. 00| 300. 00 10500. 00
131 | 36. 00 2556. 00| 35.00 2485. 00
132 | 31. 00 31. 00| 30. 00 30. 00
133 | 100. 00 1100. 00| 35.00 385. 00
134 | 51. 00 83130. 00| 41. 50 67645. 00
135 | 148. 00 17612. 00| 125. 00 14875. 00
136 | 78. 00 9204. 00| 100. 00 11800. 00
137 | 78.00 4368. 00| 160. 00 8960. 00
138 | 78.00 41964. 00| 125. 00 67250. 00
139 | 61. 00 14640. 00| 55. 00 13200. 00
140 | 82. 00 72160. 00| 62. 00 54560. 00
141 | 468. 00 468. 00| 600. 00 600. 00
142 | 416. 00 3328. 00| 600. 00 4800. 00
143 | 104. 00 104. 00| 100. 00 100. 00
144 | 130. 00 260. 00| 100. 00 200. 00
145 | 130. 00 910. 00| 100. 00 700. 00
146 | 2, 200. 00 28600. 00| 1, 700. 00 22100. 00
147 | 540. 00 22680. 00| 516. 00 21672. 00
148 | 100. 00 27300. 00| 92. 00 25116. 00
149 | 210. 00 10920. 00| 200. 00 10400. 00
150 | 60. 00 8400. 00| 40. 00 5600. 00
151 | 84 1386. 00| 1.15 1897. 50
152 | 1.35 810. 00| 2.30 1380. 00
153 | 60 114. 00| 1.00 190. 00
154 | .41 4715. 00| . 60 6900. 00
155 | 2.10 2793. 00| 2.00 2660. 00
156 | 7.00 6580. 00| 4.00 3760. 00
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SI XTH | SEVENTH
BI D AMOUNT [ BI D AMOUNT
100, 000. 00* 100000. 00| 100, 000. 00* 100000. 00
50, 000. 00* 50000. 00| 25, 000. 00* 25000. 00
1, 114, 000. 00* 1114000. 00| 9, 940, 648. 00* 9940648. 00

11, 769, 221. 10

18, 891, 296. 00
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