STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 08/ 00 I N TEHAVA AND SHASTA COUNTI ES AT 02/ 09/ 00
CONTRACT NUMBER 02-327304 VARl QUS LOCATI ONS CONTRACT CCDE 'A '’
LOCATI ON 02- TEH 5- R10. 5/ 33. 3 39 CONTRACT | TEMS
02- SHA- 5- R31. 1/ R43. 2
REST AREA PAVEMENT REHABI LI TATI ON FEDERAL Al D ACI M 005-8(308) 631

G 005- 8(308) 631
ACI M 005- 8( 308) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 14 FUND TOTAL HA26 1, 050, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 9 ENG NEERS EST 884, 200. 00 AMOUNT UNDER 145, 932. 00 PERCENT UNDER EST 16. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 738, 268. 00 2 TULLI'S AND HELLER I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
2 745, 202. 25 4 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275-7846
SHASTA LAKE CA 96019
3 746, 544. 00 1 HUTCHI NS PAVI NG AND 530 246-4272
ENG NEERI NG | NC 00589312
16424 CLEAR CREEK ROAD FAX 530 246-4279
REDDI NG CA 96001-5109
4 749, 053. 50 8 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
5 761, 538. 35 6 BALDW N CONTRACTI NG COVPANY 530 891-6555
I NC 00091712
1764 SKYWAY FAX 530 894-6220

CH CO CA 95928



02-327304
02- TEH-5-R1
02/ 08/ 00

6

826, 506. 00

866, 193. 00

954, 749. 00

992, 373. 00

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694
BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459
ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089
MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

FAX

FAX

FAX

FAX

530 795-0132
00709237
530 795-5734

530 245-0132
00703199
530 245-1016

530 275-4443
00688157
530 275-0706

916 852-1911
00726454
916 852-1611

Bl D245
PAGE 2
02/ 09/ 00



02-327304
02- TEH-5-R1
02/ 08/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
02/ 09/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOCLN CA

APPLY A LI NE

REDDI NG CA

JERRY FORD CONSTRUCTI ON
REDDI NG CA

NORTHERN CALI FORNI A CRACK SEAL
Rl CHMOND CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

TERRY HANSON ELECTRI C

| GO CA

ASPHALT CONCRETE DI KE

TRAFFI C MARKI NG

DEMOLI TI ON AND CONCRETE

CRACK SEAL

COLD PLANE AND ASPHALT CONCRETE SURFACI NG ( PARTI AL)

ELECTRI CAL



02-327304
02- TEH-5-R1
02/ 08/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
02/ 09/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE

5625 EASTSI DE ROAD

REDDI NG CA 96001

CONSTRUCTI ON AREA SIGNS | NC
P O BOX 606

NEWCASTLE CA 95658- 0606
HANFCORD ASPHALT SERVI CES

P O BOX 5071

COTTONWOCD CA 96022

JERRY LEE FORD CONSTRUCTI ON
2350 WLSEY

REDDI NG CA 96001

TERRY HANSEN ELECTRI C

P O BOX 112

| GO CA 96047

Bl DDER | D NAME AND ADDRESS

I TEMS 4, 7, 24 AND 30 THRU 34

ITEMS 1, 3, 8, 23 AND 29

| TEM 19

I TEMS 13, 14 AND 28

I TEM5 35 THRU 39

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOCLN CA

APPLY A LI NE
REDDI NG CA

DAN WARD CONCRETE
ANDERSON CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG

CONCRETE



02- 327304 Bl D245

02-TEH 5-R1 PAGE 5
02/ 08/ 00 02/ 09/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NORTHERN CALI FORNI A CRACK SEALI NG CRACK SEALI NG
RI CHMOND CA
TERRY HANSEN ELECTRI C ELECTRI CAL
| GO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE COVPANY | TEM 22
LI NCOLN CA
APPLY A LI NE I TEMS 7, 24 AND 30 THRU 34
REDDI NG CA
C AND M TRAFFI C I TEM 1
RED BLUFF CA
NORTHERN CALI FORNI A CRACK SEALI NG | TEM 19
Rl CHMOND CA
RON HALE CONSTRUCTI ON I TEMS 11, 12 AND 20
SHASTA LAKE CA
TERRY HANSEN ELECTRI C I TEM5S 35 THRU 39
| GO CA
UPDATE CONSTRUCTI ON | TEMS 23 AND 29

RED BLUFF CA



02- 327304 Bl D245

02-TEH 5-R1 PAGE 6
02/ 08/ 00 02/ 09/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY | TEM 22
LI NCOCLN CA
APPLY A LINE I NC I TEMS 7, 24 AND 30 THRU 34
REDDI NG CA
FARWEST SAFETY | NC ITEMS 1, 3, 4, 8, 23 AND 29
LODI CA
JERRY LEE FORD CONSTRUCTI ON I TEMS 6, 10, 14 AND 25 THRU 28
REDDI NG CA
NORTHERN CALI FORNI A CRACK SEALI NG | TEM 19
RI CHMOND CA
TERRY HANSEN ELECTRI C I TEM5S 35 THRU 39
| GO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY | TEM 22 ( PARTI AL)

2788 VENTURE DRI VE
LI NCOLN CA 95648

APPLY A LI NE I TEMS 4, 7, 24 AND 30 THRU 34
REDDI NG CA 96001- 4531
CLEMENS CONSTRUCTI ON I TEMS 6, 13, 14 AND 25 THRU 28

P O BOX 494639
REDDI NG CA 96049
CONTI NUED ON NEXT PAGE



02-327304
02- TEH-5-R1
02/ 08/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
02/ 09/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

FARWEST SAFETY | NC
226 NORTH MAI N STREET
LODI CA 95242

M KE BROWN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 3, 4, 8, 23 AND 29

| TEM5S 35 THRU 39

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOCLN CA

APPLY A LI NE

REDDI NG CA

C AND M TRAFFI C CONTROL
RED BLUFF CA

MC CULLOUGH CONSTRUCTI ON
SAYLOR CA

TERRY HANSEN ELECTRI C

| GO CA

UPDATE CONSTRUCTI ON
RED BLUFF CA

WESTERN STABLI ZATI ON

DI XON CA

ASPHALT CONCRETE DI KE ( PARTI AL)
PAVEMENT MARKI NG ( PARTI AL)
CONSTRUCTI ON AREA S| GNS ( PARTI AL)
RANDOM CRACK FI LL ( PARTI AL)

LI GHTI NG ( PARTI AL)

ASPHALT PAVI NG ( PARTI AL)

COLD PLANE ( PARTI AL)



02-327304 Bl D245
02- TEH-5-R1 PAGE 8
02/ 08/ 00 02/ 09/ 00

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOCLN CA

APPLY A LINE I NC
REDDI NG CA

CONSTRUCTI ON AREA SI GNS CO
NEWCASTLE CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

TERRY HANSEN ELECTRI C
| GO CA

W JAXON BAKER | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM 22

I TEMS 7, 24 AND 30 THRU 34

ITEMS 1 THRU 5, 8, 23 AND 29 ( PARTI AL)
| TEMS 11 THRU 13 AND 20 ( PARTI AL)

I TEM5S 35 THRU 39

| TEM 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOCLN CA

ANRAK

5820 NMAYHEW ROAD
SACRAMENTO CA
APPLY A LI NE

REDDI NG CA

CONTI NUED ON NEXT PAGE

| TEM 22 ( PARTI AL)

I TEMS 11 AND 12

| TEM5 24 AND 30 THRU 34



02- 327304 Bl D245

02-TEH 5-R1 PAGE 9

02/ 08/ 00 02/ 09/ 00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CLEMENS CONSTRUCTI ON I TEMS 6, 13, 14 AND 25 THRU 28

P O BOX 494639

REDDI NG CA

FARVWEST SAFETY ITEMS 1, 3, 4, 23 AND 29

226 NORTH MAI N STREET

LODI CA

TERRY HANSEN ELECTRI C I TEM5 35 THRU 39

P O BOX 112

| GO CA



02- 327304 Bl D245

02- TEH 5- Rl CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 08/ 00 02/ 09/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 30, 000. 00* 30, 000. 00
3 120120 TYPE 111 BARRI CADE EA 30 100. 00 3, 000. 00
4 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 200 29. 00 5, 800. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 10, 000. 00* 10, 000. 00
6 150221 ABANDON | NLET EA 1 500. 00 500. 00
7 150713 REMOVE PAVEMENT MARKI NG MR 60 38. 00 2, 280. 00
8 150742 REMOVE ROADSI DE SI GN EA 8 150. 00 1, 200. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 680 10. 00 6, 800. 00
10 017196 TRAFFI C MONI TORI NG STATI ON EA 25 25. 00 625. 00
11 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 530 5. 00 17, 650. 00
(45 MM MAXI MUM)
12 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,730 6. 00 10, 380. 00
(60 MM MAXI MUM)
13 153214 REMOVE CONCRETE CURB M 300 23. 00 6, 900. 00
14 153218 REMOVE CONCRETE S| DEWALK MR 860 16. 60 14, 276. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 3, 000. 00* 3, 000. 00
16 190101 ROADVWAY EXCAVATI ON MB 270 60. 00 16, 200. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 230 50. 00 11, 500. 00
18 260201 CLASS 2 AGGREGATE BASE MB 150 60. 00 9, 000. 00
19 (S) 374206 SEAL RANDOM CRACKS MR 25, 000 .49 12, 250. 00
20 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 310 165. 00 51, 150. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 730 65. 00 242, 450. 00
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 680 10. 00 6, 800. 00
23 566011 ROADSI DE SI GN - ONE POST EA 15 150. 00 2, 250. 00
24 597401 PAI NT CURB (2- COAT) M 250 11.50 2, 875. 00
25 691900 FLUVE DOWKDRAI N M 13 77.00 1, 001. 00
26 692101 TAPERED | NLET EA 1 300. 00 300. 00
27 692361 FLUVE ANCHOR ASSEMBLY EA 5 350. 00 1, 750. 00
28 731502 M NOR CONCRETE (M SCELLANEOUS VB 88 392. 50 34, 540. 00
CONSTRUCTI ON)
29 820108 DELI NEATOR ( CLASS 2) EA 41 30. 00 1, 230. 00
30 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 130 48. 00 6, 240. 00
31 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 6, 060 2.60 15, 756. 00
32 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 25 55. 00 1, 375. 00
33 850102 PAVEMENT MARKER ( REFLECTI VE) EA 59 10. 00 590. 00
34 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 150 24. 00 3, 600. 00
35 (S) 860461 LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 70, 000. 00* 70, 000. 00



02- 327304 Bl D245

02- TEH-5-R1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
02/ 08/ 00 02/ 09/ 00
| TEM | TEM UNIT OF ESTI VATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 860462 LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 30, 000. 00* 30, 000. 00
37 (S) 860463 LI GHTI NG ( LOCATI ON 3) LS LUWP SUM 35, 000. 00* 35, 000. 00
38 (S) 860464 LI GHTI NG ( LOCATI ON 4) LS LUWP SUM 35, 000. 00* 35, 000. 00
39 (S) 860465 LI GHTI NG ( LOCATI ON 5) LS LUWP SUM 25, 000. 00* 25, 000. 00

TOTAL 738, 268. 00



| TEM

©Coo~NOOh, WNBE

02-327304

02- TEH-5-R1 SUMMARY OF
02/ 08/ 00
SECOND [ TH RD
BI D AMOUNT [ BI D
8, 400. 00* 8400. 00| 6, 000. 00*
8, 000. 00* 8000. 00| 27, 000. 00*
84. 00 2520. 00| 75.00
30. 00 6000. 00| 35. 00
8, 000. 00* 8000. 00| 5, 000. 00*
500. 00 500. 00| 1, 000. 00
60. 00 3600. 00| 40. 00
80. 00 640. 00| 50. 00
5.00 3400. 00| 5.00
25.00 625. 00| 20. 00
7.00 24710. 00| 8.00
7.00 12110. 00| 8.00
18. 00 5400. 00| 20. 00
21.00 18060. 00| 27.00
3, 000. 00* 3000. 00| 3, 000. 00*
60. 00 16200. 00| 20. 00
55.00 12650. 00| 45. 00
85. 00 12750. 00| 55. 00
. 67 16750. 00| . 60
180. 00 55800. 00| 185. 00
62.00 231260. 00| 62.00
20. 00 13600. 00| 15.00
195. 00 2925. 00| 150. 00
12. 25 3062. 50| 12.00
80. 00 1040. 00| 175.00
300. 00 300. 00| 150. 00
375.00 1875. 00| 125.00
412. 00 36256. 00| 400. 00
36. 75 1506. 75| 55. 00
50. 50 6565. 00| 50. 00
2.75 16665. 00| 3.00
75.00 1875. 00| 60. 00
10. 50 619. 50| 11.00
25. 25 3787. 50| 26. 00
73, 500. 00* 73500. 00| 75, 000. 00*
31, 500. 00* 31500. 00| 32, 000. 00*
36, 750. 00* 36750. 00| 32, 000. 00*
36, 750. 00* 36750. 00| 37, 000. 00*
26, 250. 00* 26250. 00| 27, 000. 00*
745, 202. 25

RE MA

231260.
10200.
2250.
3000.
2275.
150.
625.
35200.
2255.
6500.
18180.
1500.
649.
3900.
75000.
32000.
32000.
37000.
27000.
746, 544. 00

I NI

N G

Bl DDERS
FOURTH
BI D AMOUNT
9, 700. 00* 9700
12, 836. 00* 12836.
62. 50 1875.
34. 00 6800.
11, 725. 00* 11725
354.00 354.
45. 00 2700.
100. 00 800.
9.00 6120.
68. 00 1700.
8.20 28946.
8.20 14186.
3.00 900.
36. 00 30960
1,173.00* 1173.
40. 30 10881.
43. 00 9890.
88. 50 13275
. 60 15000.
210.00 65100.
54. 45 203098
5.00 3400.
586. 00 8790.
13.50 3375.
126. 00 1638.
127.00 127.
94. 00 470.
352.00 30976.
59. 00 2419.
56. 50 7345.
3.10 18786.
65. 00 1625.
12.00 708.
28.50 4275.
64, 500. 00* 64500.
35, 200. 00* 35200
35, 200. 00* 35200
47, 000. 00* 47000
35, 200. 00* 35200
749, 053. 50

Bl D245
PAGE 12
02/ 09/ 00
FI FTH

BI D AMOUNT
6, 700. 00* 6700
72, 000. 00* 72000.
40. 00 1200
23.00 4600
10, 000. 00* 10000.
500. 00 500
38. 00 2280
40. 00 320
6.00 4080
25.00 625
8.50 30005
6.30 10899
13.00 3900
16. 60 14276
3, 000. 00* 3000
25.00 6750
25.00 5750
60. 00 9000
.49 12250
220.00 68200
60. 00 223800.
6.90 4692.
150. 00 2250.
11.50 2875.
76. 95 1000.
300. 00 300.
350. 00 1750
392.50 34540.
35. 00 1435.
48. 00 6240.
2.60 15756.
55. 00 1375.
10. 00 590.
24.00 3600.
70, 000. 00* 70000
30, 000. 00* 30000.
35, 000. 00* 35000.
35, 000. 00* 35000.
25, 000. 00* 25000

761, 538. 35



| TEM

©Coo~NOOh, WNBE

02-327304
02- TEH-5-R1
02/ 08/ 00

10, 000.
20.
55.
90.

250.
55.
15.

150.
11.

200.

250.

150.

400.
35.
48.

55.
10.
24.
75, 000.
40, 840.
43, 000.
35, 000.
29, 000.

. 00*
. 00*
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00

00*
00
00
00

.00

00
00
00
00
50
00
00
00
00
00
00

. 60

00
00
00
00*
00*
00*
00*
00*

SUMMARY OF
| SEVENTH
AMOUNT | BI D
32000. 00| 10, 000. 00*
45000. 00| 15, 000. 00*
1200. 00| 100. 00
5000. 00| 32.00
7500. 00| 7, 500. 00*
1500. 00| 250. 00
3900. 00| 40. 00
320. 00| 80. 00
8160. 00| 6. 00
825. 00| 23.00
31770. 00| 11. 50
8650. 00| 7.00
6600. 00| 15. 00
18920. 00| 23.00
10000. 00| 3, 000. 00*
5400. 00| 25.00
12650. 00| 40. 00
13500. 00| 30. 00
25000. 00| 4.75
77500. 00| 166. 00
205150. 00| 69. 00
10200. 00| 8. 00
2250. 00| 100. 00
2875. 00| 13. 00
2600. 00| 100. 00
250. 00| 450. 00
750. 00| 125. 00
35200. 00| 350. 00
1435. 00| 50. 00
6240. 00| 50. 00
15756. 00| 3.50
1375. 00| 30. 00
590. 00| 12. 00
3600. 00| 25.00
75000. 00| 75, 000. 00*
40840. 00| 32, 500. 00*
43000. 00| 37, 500. 00*
35000. 00| 37, 500. 00*
29000. 00| 27, 500. 00*
826, 506. 00

RE MA I

118750.
51460.
257370.
5440.
1500.
3250.
1300.
450.
625.
30800.
2050.
6500.
21210.
750.
708.
3750.
75000.
32500.
37500.
37500.
27500.
866, 193. 00

N |

N G

Bl DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

10, 000. 00* 10000.
100, 000. 00* 100000.
100. 00 3000.
45. 00 9000.
36, 000. 00* 36000.
600. 00 600.
44. 00 2640.
100. 00 800.
5.00 3400.
30. 00 750.
10. 00 35300.
12.00 20760.
15. 00 4500.
16. 00 13760.
3, 000. 00* 3000.
35. 00 9450.
35. 00 8050.
66. 00 9900.
1.00 25000.
265. 00 82150.
69. 00 257370.
9.00 6120.
200. 00 3000.
13.00 3250.
200. 00 2600.
600. 00 600.
160. 00 800.
497. 00 43736.
50. 00 2050.
55. 00 7150.
3.00 18180.
65. 00 1625.
12.00 708.
30. 00 4500.
76, 000. 00* 76000.
36, 000. 00* 36000.
40, 000. 00* 40000.
40, 000. 00* 40000.
33, 000. 00* 33000.
954, 749. 00

Bl D245
PAGE 13
02/ 09/ 00
NI NTH
BI D AMOUNT
7, 400. 00* 7400
30, 000. 00* 30000
44. 00 1320
26.00 5200
6, 500. 00* 6500
1, 650. 00 1650
42.00 2520
44. 00 352
17.00 11560
20. 00 500
6.70 23651
6.70 11591
25.00 7500
25.00 21500
5, 000. 00* 5000
35. 00 9450
43. 00 9890
25.00 3750
9.00 225000.
120. 00 37200.
62.00 231260.
19. 00 12920.
165. 00 2475.
12. 60 3150.
220.00 2860.
275.00 275.
165. 00 825.
424. 00 37312.
39. 00 1599.
53. 00 6890.
2.90 17574.
60. 00 1500.
11.00 649.
27.00 4050.
82, 500. 00* 82500.
44, 000. 00* 44000.
44, 000. 00* 44000.
44, 000. 00* 44000.
33, 000. 00* 33000.
992, 373. 00



