STATE OF CALI FORNI A

02/ 08/ 00

05- 0A3904
05-SCR-1-24.1/34.5
05-SCR-9-22.2/27.1

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

Bl D SUMMARY

I N SANTA CRUZ COUNTY AT VARI QUS

LOCATI ONS

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
02/ 09/ 00
CONTRACT CCDE 'C '
16 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 4 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 2 ENG NEERS EST 670, 100. 00 AMOUNT OVER 84, 357. 00 PERCENT OVER EST 12.59
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 754, 457. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 650 482-4103
REDWOCD CI TY CA 94063
2 763, 763. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085
WATSONVI LLE CA  95077- 5085

00000089

FAX 831 768-4021

3. 0%



05- 0A3904

Bl D245
05- SCR- 1- 24 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 08/ 00 02/ 09/ 00

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A F A CONSTRUCTI ON I NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
FRESNO CA
A F A CONSTRUCTI ON I NC PORTABLE CHANGEABLE MESSACE SI GNS ( PARTI AL)
FRESNO CA
CHRI SP COVPANY STRI PI NG

FREMONT CA



05- 0A3904

Bl D245
05- SCR- 1- 24 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 08/ 00 02/ 09/ 00

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A F A CONSTRUCTI ON I NC CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GNS
FRESNO CA
A F A CONSTRUCTI ON I NC TRAFFI C CONTROL ( PARTI AL)
FRESNO CA
CHRI SP COVPANY STRI PI NG AND MARKI NG

FREMONT CA



05- 0A3904 Bl D245

05- SCR- 1- 24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 08/ 00 02/ 09/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 000. 00* 4, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 25, 382. 00* 25, 382. 00
3 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUVP SUM 5, 000. 00* 5, 000. 00
4 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 24, 200 1.12 27, 104. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 91 22. 00 2, 002. 00
6 190185 SHOULDER BACKI NG STA 190 250. 00 47, 500. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 020 15. 00 15, 300. 00
8 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.7 1, 200. 00 2, 040. 00
9 390103 ASPHALT CONCRETE ( TYPE B) TONN 10, 100 54. 00 545, 400. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 57 500. 00 28, 500. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 91 32.00 2,912. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 400 1. 00 21, 400. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 530 2. 40 1,272.00
14 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 710 .70 3, 997. 00
(BROKEN 10.98 M- 3.66 M
15 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 31, 000 .35 10, 850. 00
16 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 3, 470 3.40 11, 798. 00

TOTAL 754, 457. 00



05- 0A3904 Bl D245

05- SCR- 1- 24 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
02/ 08/ 00 02/ 09/ 00
I _______________________________
| TEM SECOND
| BI D AMOUNT
I _______________________________
1] 3, 000. 00* 3000. 00
2 | 107, 533. 00* 107533. 00
3| 2, 000. 00* 2000. 00
4 | 1.20 29040. 00
5 | 25.00 2275. 00
6 | 150. 00 28500. 00
7| 20. 00 20400. 00
8 | 500. 00 850. 00
9 | 49. 00 494900. 00
10 | 300. 00 17100. 00
11 | 35.00 3185. 00
12 | 1.00 21400. 00
13 | 3. 00 1590. 00
14 | 1.00 5710. 00
15 | .40 12400. 00
16 | 4.00 13880. 00

TOT 763, 763. 00



