
     BID OPENING DATE    03/14/00                    IN EL DORADO COUNTY FROM 1.0 KM                                    03/15/00
     CONTRACT NUMBER     03-1A69U4                   EAST OF EL DORADO HILLS BOULEVARD                        CONTRACT CODE 'A '
     LOCATION            03-ED-50-1.5/17.0           TO EAST PLACERVILLE ROAD                                  95 CONTRACT ITEMS
                                                     UNDERCROSSING

                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACNH-P050-(102)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED   23    FUND TOTAL   HA22     10,000,000                         TOTAL NUMBER OF WORKING DAYS    120
 NUMBER OF BIDDERS  2    ENGINEERS EST     11,131,000.00        AMOUNT UNDER   555,217.00        PERCENT UNDER EST  4.99
 PROGRAM ELEMENTS      RAS
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------
                   1        10,575,783.00    1              TEICHERT CONSTRUCTION                 916 386-6800
                                                                                                  00000008
                                                            P O BOX 15144                     FAX 916 386-2392
                                                            SACRAMENTO CA  95851
                   2        11,347,197.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077-5085



          03/14/00                                                                                                 03/15/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA
           APPLY A LINE                                                 ITEM 57
           REDDING CA
           BENCO CONTRACTING                                            BRIDGE
           ELK GROVE CA
           BOBS TRUCKING                                                TRUCKING
           SACRAMENTO CA
           CENTERLINE STRIPING                                          STRIPING
           ELK GROVE CA
           CENTRAL FENCE COMPANY                                        HIGH VISIBILITY BOUNDARY FENCE
           SACRAMENTO CA
           CONE ENGINEERING                                             PORTLAND CEMENT CONCRETE GRINDING
           SAN RAMON CA
           CONSTRUCTION AREA SIGNS                                      CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
           NEWCASTLE CA
           KRAUSE                                                       SAW CUTTING
           SACRAMENTO CA
           M B I                                                        GUARD RAIL AND CONCRETE BARRIER
           LIVERMORE CA
           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA
 CONTINUED ON NEXT PAGE



          03/14/00                                                                                                 03/15/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    01     MIKE LOWRY                                                   TRUCKING
           DIXON CA
           NITTA CONSTRUCTION                                           EROSION CONTROL
           LOOMIS CA
           PELFER                                                       PAVING, FABRIC AND OIL
           MARTINEZ CA
           R C S I                                                      CRACK SEALING
           SANTA ANA CA
           SPRECKELS                                                    BLASTING
           COOL CA
           WESTERN STABILIZATION                                        ASPHALT CONCRETE GRINDING
           DIXON CA



          03/14/00                                                                                                 03/15/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    02     ANRAK CORPORATION                                            COLD PLANE (PARTIAL)
           SACRAMENTO CA
           APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA
           BENCO CONTRACTING                                            BRIDGE
           ELK GROVE CA
           CAREFREE GREENS                                              EROSION CONTROL
           NEWCASTLE CA
           CENTERLINE STRIPING                                          STRIPING
           ELK GROVE CA
           CONE ENGINEERING                                             GRIND CONCRETE
           SAN RAMON CA
           CONSTRUCTION AREA SIGNS INC                                  SIGNS, MARKERS AND CONSTRUCTION AREA SIGNS
           NEWCASTLE CA
           M B I                                                        METAL BEAM GUARD RAIL AND CONCRETE BARRIER
           LIVERMORE CA
           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA
           NATIONAL SAW CUTTING                                         SAW CUTTING (PARTIAL)
           SACRAMENTO CA
           R C S I                                                      CRACK SEALING
           SANTA ANA CA
 CONTINUED ON NEXT PAGE



          03/14/00                                                                                                 03/15/00
                                            L I S T   O F   S U B C O N T R A C T O R S
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________
    02     RANDYS BLASTING                                              DRILL AND SHOOT
           MARYSVILLE CA
           TELFER OIL                                                   FABRIC
           MARTINEZ CA



          03/14/00                                                                                                 03/15/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
       1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           15,000.00*         15,000.00
       2     017295      TEMPORARY HIGH VISIBILITY BOUNDARY FENCE       M           740               20.00          14,800.00
       3     074019      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM            7,500.00*          7,500.00
                         PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           12,000.00*         12,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           14,000.00*         14,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          220,000.00*        220,000.00
       7 (S) 017296      TRAFFIC CONTROL SYSTEM (DETOUR)                LS     LUMP SUM           65,000.00*         65,000.00
                         (CONTINGENCY)
       8     120120      TYPE III BARRICADE                             EA            6              100.00             600.00
       9 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         1,090                4.85           5,286.50
      10 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         5,600                 .80           4,480.00
      11 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          110               37.00           4,070.00
      12 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,320                4.75           6,270.00
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           38,000.00*         38,000.00
      14 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         3,430               55.00         188,650.00
      15 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           24              365.00           8,760.00
      16     129150      TEMPORARY TRAFFIC SCREEN                       M         3,340               13.00          43,420.00
      17 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           600               23.00          13,800.00
      18     150668      REMOVE FLARED END SECTION                      EA            2              350.00             700.00
      19 (S) 150710      REMOVE TRAFFIC STRIPE                          M           310                1.75             542.50
      20     150771      REMOVE ASPHALT CONCRETE DIKE                   M        39,300                7.20         282,960.00
      21     150805      REMOVE CULVERT                                 M            31              105.00           3,255.00
      22     150857      REMOVE ASPHALT CONCRETE SURFACING              M2          406                9.50           3,857.00
      23 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M         4,680               37.00         173,160.00
      24     017297      RELAY OVERSIDE DRAIN                           EA           24              700.00          16,800.00
      25     152390      RELOCATE ROADSIDE SIGN                         EA            8              185.00           1,480.00
      26     017298      ADJUST INLET TO GRADE                          EA           14              800.00          11,200.00
      27     152437      ADJUST OVERSIDE DRAIN                          EA           51              700.00          35,700.00
      28     152604      MODIFY INLET                                   EA            1            3,600.00           3,600.00
      29 (S) 153151      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       98,400                1.40         137,760.00
                         (25 MM MAXIMUM)
      30 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        9,910                6.00          59,460.00
                         (45 MM MAXIMUM)
      31 (S) 153154      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,940               14.00          55,160.00
                         (60 MM MAXIMUM)
      32     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           47,000.00*         47,000.00
      33     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           22,500.00*         22,500.00



          03/14/00                                                                                                 03/15/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      34     190101      ROADWAY EXCAVATION                             M3       17,200               32.00         550,400.00
      35     190185      SHOULDER BACKING                               STA         550              400.00         220,000.00
      36 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          134               65.00           8,710.00
      37 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           86               75.00           6,450.00
      38     194001      DITCH EXCAVATION                               M3           30               18.00             540.00
      39     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      5,530               16.00          88,480.00
      40     017299      ROCK PLACEMENT                                 M2        2,170               12.00          26,040.00
      41 (S) 203016      EROSION CONTROL (TYPE D)                       M2       27,200                1.00          27,200.00
      42     260201      CLASS 2 AGGREGATE BASE                         M3        4,720               35.00         165,200.00
      43     374206      SEAL RANDOM CRACKS                             LNKM         15            1,155.00          17,325.00
      44     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        2,520              170.00         428,400.00
      45     390102      ASPHALT CONCRETE (TYPE A)                      TONN      4,050               41.00         166,050.00
      46     390152      ASPHALT CONCRETE                               TONN    116,000               38.00       4,408,000.00
      47     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN     25,700               45.00       1,156,500.00
      48     391005      PAVING ASPHALT (BINDER-PAVEMENT                TONN        410                1.05             430.50
                         REINFORCING FABRIC)
      49     393001      PAVEMENT REINFORCING FABRIC                    M2      348,000                1.00         348,000.00
      50     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        3,440               20.00          68,800.00
                         AREA)
      51     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M        21,300                2.00          42,600.00
      52     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           300                2.15             645.00
      53     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M           320                2.75             880.00
      54     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M        16,400                2.10          34,440.00
      55     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         2,270                2.10           4,767.00
      56     394050      RUMBLE STRIP                                   M        73,500                 .30          22,050.00
      57     017300      RUMBLE STRIP (GROUND IN)                       M        20,800                1.60          33,280.00
      58 (S) 420201      GRIND EXISTING CONCRETE PAVEMENT               M2       54,700                7.00         382,900.00
      59     490511      FURNISH STEEL PILING (HP 250 X 85)             M            27              100.00           2,700.00
      60 (S) 490512      DRIVE STEEL PILE (HP 250 X 85)                 EA            4            2,000.00           8,000.00
      61 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3           34              400.00          13,600.00
      62 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          119              650.00          77,350.00
      63 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            1.2          2,000.00           2,400.00
      64     511106      DRILL AND BOND DOWEL                           M             8               95.00             760.00
      65 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       29,150                1.20          34,980.00
      66     566011      ROADSIDE SIGN - ONE POST                       EA            5              195.00             975.00
      67     566012      ROADSIDE SIGN - TWO POST                       EA            1              240.00             240.00
      68     664015      450 MM CORRUGATED STEEL PIPE                   M             4              700.00           2,800.00
                         (2.01 MM THICK)



          03/14/00                                                                                                 03/15/00
 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------
      69     664020      600 MM CORRUGATED STEEL PIPE                   M            21              320.00           6,720.00
                         (2.01 MM THICK)
      70     664028      750 MM CORRUGATED STEEL PIPE                   M            11              650.00           7,150.00
                         (2.01 MM THICK)
      71     700658      900 MM CORRUGATED STEEL PIPE INLET             M             7.1          1,250.00           8,875.00
                         (2.01 MM THICK)
      72     705047      750 MM STEEL FLARED END SECTION                EA            1              400.00             400.00
      73 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          731                4.50           3,289.50
      74     820107      DELINEATOR (CLASS 1)                           EA          850               31.50          26,775.00
      75     820108      DELINEATOR (CLASS 2)                           EA          120               31.50           3,780.00
      76     820112      MARKER (CULVERT)                               EA          110               31.50           3,465.00
      77     820114      KILOMETER POST MARKER                          EA           58               31.50           1,827.00
      78     820151      OBJECT MARKER (TYPE L-1)                       EA          130               31.50           4,095.00
      79 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           190               63.00          11,970.00
      80 (F) 833128      CONCRETE BARRIER (TYPE 25 MODIFIED)            M            45              170.00           7,650.00
      81 (F) 833136      CONCRETE BARRIER (TYPE 25R MODIFIED)           M            45              285.00          12,825.00
      82 (S) 839551      TERMINAL SECTION (TYPE B)                      EA            1              110.00             110.00
      83     839559      TERMINAL SYSTEM (TYPE ET)                      EA            5            2,000.00          10,000.00
      84 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           33            1,370.00          45,210.00
      85 (S) 839591      CRASH CUSHION, SAND FILLED                     EA           19              390.00           7,410.00
      86     839708      CONCRETE BARRIER (TYPE 60GC)                   M           440              225.00          99,000.00
      87 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          500               32.00          16,000.00
      88 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M       121,000                 .32          38,720.00
      89 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        30,200                 .40          12,080.00
      90 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,520                1.65           7,458.00
      91 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        6,110                1.00           6,110.00
      92 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        8,480                2.50          21,200.00
      93 (S) 860401      LIGHTING                                       LS     LUMP SUM          105,000.00*        105,000.00
      94 (S) 860811      DETECTOR LOOP                                  LS     LUMP SUM           26,000.00*         26,000.00
      95     999990      MOBILIZATION                                   LS     LUMP SUM          214,000.00*        214,000.00
                                                                                                  TOTAL          10,575,783.00



          03/14/00                                                                                                 03/15/00
     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |        12,500.00*     12500.00
   2 |            12.00       8880.00
   3 |         1,500.00*      1500.00
   4 |         4,500.00*      4500.00
   5 |        23,000.00*     23000.00
   6 |       138,000.00*    138000.00
   7 |         7,500.00*      7500.00
   8 |           120.00        720.00
   9 |             5.00       5450.00
  10 |             1.00       5600.00
  11 |            26.00       2860.00
  12 |             4.00       5280.00
  13 |        85,000.00*     85000.00
  14 |            35.00     120050.00
  15 |           500.00      12000.00
  16 |            10.00      33400.00
  17 |            22.00      13200.00
  18 |           100.00        200.00
  19 |             2.00        620.00
  20 |             3.00     117900.00
  21 |            90.00       2790.00
  22 |            40.00      16240.00
  23 |            41.00     191880.00
  24 |           500.00      12000.00
  25 |           100.00        800.00
  26 |         1,250.00      17500.00
  27 |           500.00      25500.00
  28 |         2,500.00       2500.00
  29 |             2.00     196800.00
  30 |             7.00      69370.00
  31 |            16.00      63040.00
  32 |        21,000.00*     21000.00
  33 |        10,500.00*     10500.00
  34 |            25.00     430000.00
  35 |           220.00     121000.00
  36 |            65.00       8710.00
  37 |            72.00       6192.00
  38 |           100.00       3000.00
  39 |            18.00      99540.00



          03/14/00                                                                                                 03/15/00
     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  40 |            13.00      28210.00
  41 |             1.00      27200.00
  42 |            40.00     188800.00
  43 |         1,100.00      16500.00
  44 |           150.00     378000.00
  45 |            41.00     166050.00
  46 |            45.00    5220000.00
  47 |            40.00    1028000.00
  48 |             1.00        410.00
  49 |              .90     313200.00
  50 |             9.00      30960.00
  51 |             2.00      42600.00
  52 |             2.00        600.00
  53 |             2.00        640.00
  54 |             2.00      32800.00
  55 |             2.00       4540.00
  56 |              .30      22050.00
  57 |             1.00      20800.00
  58 |             6.50     355550.00
  59 |           110.00       2970.00
  60 |         2,100.00       8400.00
  61 |           400.00      13600.00
  62 |           650.00      77350.00
  63 |         1,400.00       1680.00
  64 |            70.00        560.00
  65 |             1.20      34980.00
  66 |           200.00       1000.00
  67 |           250.00        250.00
  68 |           500.00       2000.00
  69 |           400.00       8400.00
  70 |           410.00       4510.00
  71 |           900.00       6390.00
  72 |           930.00        930.00
  73 |             5.00       3655.00
  74 |            30.00      25500.00
  75 |            30.00       3600.00
  76 |            30.00       3300.00
  77 |            30.00       1740.00
  78 |            30.00       3900.00



          03/14/00                                                                                                 03/15/00
     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  79 |            60.00      11400.00
  80 |           180.00       8100.00
  81 |           250.00      11250.00
  82 |           100.00        100.00
  83 |         2,000.00      10000.00
  84 |         1,400.00      46200.00
  85 |           400.00       7600.00
  86 |           220.00      96800.00
  87 |            37.00      18500.00
  88 |              .30      36300.00
  89 |              .50      15100.00
  90 |             2.00       9040.00
  91 |             2.00      12220.00
  92 |             3.00      25440.00
  93 |       105,000.00*    105000.00
  94 |        26,000.00*     26000.00
  95 |       930,000.00*    930000.00
 TOT                   11,347,197.00


