STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 16/ 00 I N LOS ANGELES COUNTY I N LOS 03/ 20/ 00
CONTRACT NUMBER 07-181504 ANGELES AND CULVER CI TY FROM 0. 1 CONTRACT CCDE 'A '
LOCATI ON 07- LA-405-26.2/31.9 KM SOUTH OF SLAUSON AVENUE UNDER- 62 CONTRACT | TEMS
CROSSI NG TO CONSTI TUTI ON AVENUE
REHABI LI TATE PAVEMENT FEDERAL Al D ACNH 405-3(993) 143

ACNH- 405- 3(993) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 20 FUND TOTAL HA22 7, 250, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUVBER OF BI DDERS 4 ENG NEERS EST 6, 004, 000. 00 AMOUNT UNDER 727, 244. 00 PERCENT UNDER EST 12.11
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 5, 276, 756. 00 4 CHUMO CONSTRUCTI ON | NC 626 960-9502
00387331
14425 JOANBRI DGE STREET FAX 626 960- 3887
BALDW N PARK CA 91706- 1747
2 5,392, 818. 55 3 PETERSON CHASE GENERAL 949 252-0441
ENG NEERI NG CONSTRUCTI ON 00615876
I NC
1792 KAI SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 5,759, 324. 00 2 SULLY M LLER CONTRACTI NG 714 578-9600
COVPANY 00747612
1100 E ORANGETHROPE AVE 200 FAX 714 578-9672
ANAHEI M CA 92801
4 6, 190, 491. 00 1 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW RTE STE 716 FAX 909 944-3112

RANCHO CUCAMONGA CA 91730



07-181504
07- LA-405-2
03/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 20/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE

SUN VALLEY CA
BEADOR CONSTRUCTI ON
CORONA DEL MAR CA
CROMN FENCE

SANTA FE SPRI NGS CA
DYNALECTRI C

LOS ALAM TGS CA

GL M

RI VERSI DE CA

HI G-MWAY SAFETY

CH NO CA

P CI

LONG BEACH CA
PENHALL COVPANY
ANAHEI M CA

S| ERRA NEVADA

SAN FERNANDO CA

ROADSI DE SI GNS

CONCRETE BARRI ER

GUARD RAI L

ELECTRI CAL

REBAR

CONSTRUCTI ON AREA SI GNS ( PARTI AL)
STRI PI NG

REMOVALS

SI GN STRUCTURE



07-181504 Bl D245

07- LA-405-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 16/ 00 03/ 20/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
CALMEX ASPHALT CONCRETE PAVEMENT
Rl VERS| DE CA
CROMN FENCE GUARD RAI L
SANTA FE SPRI NGS CA
MODERN ALLOYS BARRI ER
STANTON CA
PAVEMENT RECYCLI NG COLD M LLI NG
Rl VERSI DE CA
V T ELECTRI C ELECTRI CAL
CHI NO HI LLS CA
VI STA STEEL REBAR
VENTURA CA
WESTERN WATERPROCFI NG JO NT SEAL
ST LOQUIS MO
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BEADOR CONSTRUCTI ON CONCRETE BARRI ERS
CORONA DEL MAR CA
BOARDMAN CONSTRUCTI ON ELECTRI CAL

LAKE FOREST CA
CONTI NUED ON NEXT PAGE



07-181504 Bl D245

07- LA-405-2 SUMMARY OF REMAI NI NG BI DDERS PACGE 4

03/ 16/ 00 03/ 20/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CROMN FENCE GUARD RAIL AND CRASH CUSHI ON
SANTA FE SPRI NGS CA
PAVEMENT RECYCLI NG SYSTEM | NC COLD PLANE AND ASPHALT CONCRETE REMOVALS
Rl VERS| DE CA
PENHALL CO CONCRETE REMOVALS AND JO NT SEAL
ANAHEI M CA
S| ERRA NEVADA STEEL CORP FURNI SH AND | NSTALL SI GNS STRUCTURES
SAN FERNANDO CA
STATEW DE SFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
Pl SMO BEACH CA
SUDHAKAR CO STRI PI NG
RI ALTO CA
VI STA STEEL REBAR AND STEEL
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT

CONTI NUED

RI VERSI DE CA

CROMN FENCE

SANTA FE SPRI NGS CA
PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

ON NEXT PAGE

METAL BEAM GUARD RAI L

COLD PLANNI NG



07-181504
07- LA-405-2
03/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 20/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COWTON CA
SUDHAKAR COVPANY
RI ALTO CA

V T ELECTRI C

CHI NO HI LLS CA

CONCRETE REMOVAL

RESTEEL

STRI PI NG

ELECTRI CAL



07-181504 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 16/ 00 03/ 20/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 20, 000. 00* 20, 000. 00

2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 60, 000. 00* 60, 000. 00

3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 826, 690. 00* 826, 690. 00
4 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 24 1, 500. 00 36, 000. 00

5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 770 17. 00 13, 090. 00

6 150744 REMOVE ROADSI DE Sl GN (WOOD POST) EA 34 300. 00 10, 200. 00

7 150745 REMOVE ROADSI DE SI GN ( METAL PCST) EA 1 150. 00 150. 00

8 150747 REMOVE ROADSI DE S| GN EA 5 100. 00 500. 00

(STRAP AND SADDLE BRACKET METHOD)
9 150771 REMOVE ASPHALT CONCRETE DI KE M 90 18. 00 1, 620. 00
10 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 160 25.00 4, 000. 00
11 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 55. 00 1, 265. 00
(WOOD POST)

12 152317 RESET ROADSI DE SI GN ( TWD POST) EA 2 800. 00 1, 600. 00

13 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 3, 340 3.00 10, 020. 00
(60 MM MAXI MUM)

14 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 2,420 3.50 8, 470. 00
(75 MM MAXI MUM)

15 (S) 017305 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 1, 230 7.00 8, 610. 00
(105 MV MAXI MUM)

16 153215 REMOVE CONCRETE (CURB AND GUTTER) M 30 50. 00 1, 500. 00

17 017306 SALVAGE CRASH CUSHI ON ( SAND FI LLED) EA 1 500. 00 500. 00

18 190101 ROADVAY EXCAVATI ON VB 330 95. 00 31, 350. 00

19 260210 AGGREGATE BASE ( APPROACH SLAB) MB 148 300. 00 44, 400. 00

20 260301 CLASS 3 AGGREGATE BASE VB 47 75. 00 3, 525. 00

21 280000 LEAN CONCRETE BASE VB 110 150. 00 16, 500. 00

22 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 12, 000 150. 00 1, 800, 000. 00

23 390160 ASPHALT CONCRETE ( TYPE B) TONN 1, 350 62. 00 83, 700. 00

24 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 610 20. 00 12, 200. 00
AREA)

25 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 45 25.00 1, 125. 00

26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 43 25. 00 1, 075. 00

27 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 180 210. 00 37, 800. 00

28 017307 REPLACE CONCRETE PAVENENT VB 490 657. 00 321, 930. 00
(FAST SETTI NG HYDRAULI C CEMENT CONCRETE)

29 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 1, 475 550. 00 811, 250. 00
(TYPE R)

30 510800 PAVI NG NOTCH EXTENSI ON VB 18 4,000. 00 72, 000. 00



07-181504 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 16/ 00 03/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
31 511118 CLEAN EXPANSI ON JO NT M 284 25.00 7,100. 00
32 (S) 519120 JONT SEAL (MR 15 MV M 818 80. 00 65, 440. 00
33 (F) 560213 FURNI SH S| GN STRUCTURE ( LI GHTVEI GHT) KG 2,813 6. 00 16, 878. 00
34 (SF)560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 2,813 1.00 2, 813. 00
35 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 7 1, 600. 00 11, 200. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
36 566011 ROADSI DE SI GN - ONE POST EA 30 240. 00 7, 200. 00
37 566012 ROADSI DE SI GN - TWO POST EA 4 1, 000. 00 4, 000. 00
38 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 120. 00 360. 00
METHOD)
39 568007 I NSTALL SI GN OVERLAY M2 5 600. 00 3, 000. 00
40 820107 DELI NEATOR ( CLASS 1) EA 160 25.00 4, 000. 00
41 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 140 65. 00 9, 100. 00
42 (S) 839532 CABLE ANCHOR ASSEMBLY EA 3 600. 00 1, 800. 00
( BREAKAWAY, TYPE B)
43 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 73 1, 750. 00 127, 750. 00
44 (S) 017308 CRASH CUSHI ON RECOVERABLE CARTRI DGE EA 1 36, 000. 00 36, 000. 00
45 839701 CONCRETE BARRI ER ( TYPE 60) M 250 124. 00 31, 000. 00
46 839705 CONCRETE BARRI ER ( TYPE 60E) M 16 480. 00 7, 680. 00
47 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 320 25.00 8, 000. 00
48 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 230 3.00 690. 00
49 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 860 3. 00 8, 580. 00
50 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 630 3.00 1, 890. 00
(BROKEN 3.66 M- 0.92 M
51 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 100 2.00 2, 200. 00
(BROKEN 5.18 M- 2.14 M
52 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 32, 400 .40 12, 960. 00
53 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 200 2.00 2, 400. 00
54 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 3, 060 3.00 9, 180. 00
55 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 9, 000. 00* 9, 000. 00
56 (S) 860764 SI ZE 53 CONDUI T M 30 60. 00 1, 800. 00
57 (S) 860810 | NDUCTI VE LOOP DETECTCR EA 150 460. 00 69, 000. 00
58 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 37, 000. 00* 37, 000. 00
59 (S) 869035 NO. 5 PULL BOX EA 7 400. 00 2, 800. 00
60 (S) 869036 NO. 6 PULL BOX EA 22 420. 00 9, 240. 00
61 (S) 869043 REMOVE PULL BOX EA 45 125. 00 5, 625. 00
62 999990 MOBI LI ZATI ON LS LUMP SUM 520, 000. 00* 520, 000. 00

TOTAL 5, 276, 756. 00



| TEM
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15000.
15000.
410000.
3600.
12705.
5100.
250.
500.
450.
2560.
1495.
1000.
12358.
10890.
12300.
600.
500.
17820.
37000.
7050.
16500.
2220000.
118800.
24400.
900.
860.
37800.
318500.
1121000.
36000.
11360.
53988.
21097.
2391.
5600.
9000.
2800.
600.
1250.

SUMMARY OF
| THI RD
| BI D
00| 6, 000. 00*
00| 70, 000. 00*
00| 272, 000. 00*
00| 500. 00
00| 85. 00
00| 200. 00
00| 1, 000. 00
00| 100. 00
00| 30. 00
00| 35.00
00| 100. 00
00| 1, 000. 00
00| 5. 00
00| 7.00
00| 10. 00
00| 50. 00
00| 1, 000. 00
00| 100. 00
00| 200. 00
00| 200. 00
00| 170. 00
00| 195. 00
00| 65. 00
00| 50. 00
00| 100. 00
00| 100. 00
00| 200. 00
00| 1, 200. 00
00| 820. 00
00| 4, 300. 00
00| 60. 00
00| 86. 00
50| 6. 00
05| 2.00
00| 2, 000. 00
00| 700. 00
00| 2, 000. 00
00| 500. 00
00| 500. 00

REMAI

272000.
12000.
65450.

6800.
1000.
500.
2700.
5600.
2300.
2000.
16700.
16940.
12300.
1500.
1000.
33000.
29600.
9400.
18700.
2340000.
87750.
30500.
4500.
4300.
36000.
588000.
1209500.
77400.
17040.
70348.
16878.
5626.
14000.
21000.
8000.
1500.
2500.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG B

| DDERS
FOURTH
AMOUNT
000. 00* 15000
000. 00* 70000
000. 00* 600000.
000. 00 24000.
16. 00 12320.
50. 00 1700.
60. 00 60.
55. 00 275.
5.00 450.
35.00 5600.
55. 00 1265.
800. 00 1600.
3.50 11690.
4.50 10890.
9.00 11070.
30. 00 900.
200. 00 1200.
50. 00 16500.
300. 00 44400.
120. 00 5640.
200. 00 22000.
200. 00 2400000.
85. 00 114750.
40. 00 24400.
30. 00 1350.
30. 00 1290.
200. 00 36000.
600. 00 294000.
850. 00 1253750.
500. 00 135000.
30. 00 8520.
50. 00 40900.
6.00 16878.
1.00 2813.
000. 00 7000.
100. 00 3000.
200. 00 800.
100. 00 300.
120. 00 600.

Bl D245
PAGE 8
03/ 20/ 00



07-181504 Bl D245

07- LA- 405- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
03/ 16/ 00 03/ 20/ 00

R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| @m | <o R RS R EEE P
40 | 30. 00 4800. 00| 40. 00 6400. 00| 35.00 5600. 00
41 | 72.00 10080. 00| 100. 00 14000. 00| 65. 00 9100. 00
42 | 800. 00 2400. 00| 500. 00 1500. 00| 600. 00 1800. 00
43 | 1, 900. 00 138700. 00| 2, 300. 00 167900. 00| 2, 000. 00 146000. 00
44 | 39, 000. 00 39000. 00| 50, 000. 00 50000. 00| 38, 000. 00 38000. 00
45 | 175. 00 43750. 00| 270. 00 67500. 00| 110. 00 27500. 00
46 | 200. 00 3200. 00| 1, 100. 00 17600. 00| 450. 00 7200. 00
47 | 24.00 7680. 00| 37.00 11840. 00| 26.00 8320. 00
48 | 3. 80 874. 00| 2.00 460. 00| 1.00 230. 00
49 | 2. 90 8294. 00| 4.25 12155. 00| 2.25 6435. 00
50 | 3.00 1890. 00| 4.00 2520. 00| 2.50 1575. 00
51 | 1.80 1980. 00| 1.00 1100. 00| 1.00 1100. 00
52 | .42 13608. 00| .40 12960. 00| .35 11340. 00
53 | 2.20 2640. 00| 1.50 1800. 00| 3.00 3600. 00
54 | 3.30 10098. 00| 3.45 10557. 00| 4.00 12240. 00
55 | 11, 000. 00* 11000. 00| 6, 000. 00* 6000. 00| 9, 000. 00* 9000. 00
56 | 110. 00 3300. 00| 100. 00 3000. 00| 380. 00 11400. 00
57 | 600. 00 90000. 00| 210. 00 31500. 00| 680. 00 102000. 00
58 | 10, 000. 00* 10000. 00| 7, 000. 00* 7000. 00| 2, 400. 00* 2400. 00
59 | 400. 00 2800. 00| 300. 00 2100. 00| 125. 00 875. 00
60 | 600. 00 13200. 00| 300. 00 6600. 00| 220. 00 4840. 00
61 | 100. 00 4500. 00| 100. 00 4500. 00| 45. 00 2025. 00
62 | 400, 000. 00* 400000. 00| 200, 000. 00* 200000. 00| 580, 000. 00* 580000. 00

TOT 5,392, 818. 55 5, 759, 324. 00 6, 190, 491. 00



