STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT COF TRANSPORTATI ON

Bl D245

PAGE 1

05/ 18/ 00
CONTRACT CCDE 'E '
42 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(938)E

TOTAL NUMBER OF WORKI NG DAYS

135

PERCENT UNDER EST 4. 18

FAX

FAX

FAX

( NAVE/ ADDRESS/ LOCATI ON)

541 469-2444
00720384
541 469-9004

541 469-5341
00456696
541 469-5543

707 822-4853
00236903
707 822-5676

Bl D OPENI NG DATE 05/ 17/ 00 I N DEL NORTE COUNTY | N CRESCENT
CONTRACT NUMBER 01- 297904 CITY ON L AND M STREETS FROM ELK
LOCATI ON 01- DN-101-26. 2/ 26. 8 CREEK BRI DGE TO 0.1 KM SOUTH OF
COOPER STREET
ROADWAY REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPCSALS | SSUED 11 FUND TOTAL HA22 1, 500, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 1, 221, 035. 00 AMOUNT UNDER 51, 021.70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 1,170, 013. 30 3 FREEMAN ROCK ENTERPRI SES | NC
P O BOX 1218
BROOKI NGS OR 97415
2 1, 225, 198. 00 2 TI DEWATER CONTRACTORS | NC
P O BOX 1956
BROOKI NGS OR 97415
3 1, 398, 850. 00 1 REDWOOD EMPI RE AGGREGATES
P O BOX 299
ARCATA CA 95518-0299
4 2,022, 585.00 4 ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

FAX

530 275-4443
00688157
530 275-0706



01-297904 Bl D245

01- DN- 101-2 PAGE 2
05/ 17/ 00 05/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT

139 N CAIN ST

VI SALI A CA 93292

PRI CE STRI PI NG STRI PI NG AND PAVEMENT NMARKERS
1680 ELK VALLEY RD

CRESCENT CITY CA 95531

Rl CHARD A HEAPS ELECTRI CAL S| GNAL AND LI GHTI NG MODI FI CATI ONS
SACRAMENTO CA



01-297904
01-DN-101-2
05/ 17/ 00

BI DDER | D

LI ST
NAME AND ADDRESS

OF

Bl D245
PAGE 3
05/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BI DDER | D

BENGE CONSTRUCTI ON

P O BOX 886

TUALATION OR 97062

ENTERRA | NC

P O BOX 659

WLLITS CA 95490

HEMM NGSEN CONSTRUCTI ON CO | NC
P O BOX 611

CRESCENT CITY CA 95531

PRI CE STRI PI NG SERVI CE | NC
1680 ELK VALLEY RD

CRESCENT CITY CA 95531

RI CHARD A HEAPS ELECTRI CAL CONTRACTOR | NC
8909 FLORIN RD

SACRAMENTO CA 95829

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA 93448

NAME AND ADDRESS

| TEMS 14 AND 15 ( PARTI AL)

| TEM 18 ( PARTI AL)

I TEM5S 6 THRU 13, 16 THRU 18 AND 24 THRU 31 ( PARTI AL)

| TEMS 32 THRU 36

| TEMS 37 THRU 40

I TEM5 1 AND 3 THRU 5 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PRI CE STRI PI NG SERVI CE | NC
1680 ELK VALLEY RD
CRESCENT CITY CA

SM TH ELECTRI C CONSTRUCTI ON
875 EUREKA ST

EUREKA CA

PAVEMENT MARKI NG

SI GNALS AND LI GHTI NG



01-297904 Bl D245

01- DN- 101-2 PACGE 4
05/ 17/ 00 05/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ENTERRA | NC | TEM 18 ( PARTI AL)
WLLITS CA
HEAPS ELECTRI C | TEMS 37 THRU 40
SACRAMENTO CA
PRI CE STRI PI NG | TEMS 32 THRU 36
CRESCENT CITY CA
SPIRIT ROAD O LS | TEM5S 21 AND 22
SAN JOSE CA
STATEW DE SAFETY AND SI GNS ITEMS 1 AND 3 THRU 5 (PARTIAL)
SAN JOSE CA
TRAFFI C MANAGEMENT SERVI CE | TEM 2 ( PARTI AL)
CRESCENT CITY CA
ZABEL TRUCKI NG | TEMS 19 AND 20 ( PARTI AL)

ARCATA CA



01-297904 Bl D245

01- DN- 101- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 482. 00* 8, 482. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 37, 738. 00* 37, 738. 00
3 120116 TYPE || BARRI CADE EA 24 359. 00 8, 616. 00
4 120120 TYPE 111 BARRI CADE EA 40 9. 00 360. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 358. 00 4,716. 00
6 150206 ABANDON CULVERT EA 3 1, 800. 00 5, 400. 00
7 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 3 150. 00 450. 00
8 150805 REMOVE CULVERT M 86 10. 00 860. 00
9 150820 REMOVE | NLET EA 6 350. 00 2,100. 00
10 152387 RELOCATE ROADSI DE S| G\ TWO PCST EA 1 600. 00 600. 00
11 152402 ADJUST WATER VALVE COVER TO GRADE EA 19 213. 00 4,047.00
12 152430 ADJUST | NLET EA 1 322. 00 322. 00
13 152440 ADJUST MANHOLE TO GRADE EA 23 425.00 9, 775. 00
14 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 900 7.00 41, 300. 00
(25 MV MAXI MUM)
15 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 24, 300 5.95 144, 585. 00
(60 MV MAXI MUM)
16 153210 REMOVE CONCRETE VB 22 100. 00 2, 200. 00
17 153216 REMOVE CONCRETE CURB AND S| DEWMALK VB 20 120. 00 2, 400. 00
18 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 355 211. 00 74, 905. 00
19 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 100 49. 50 54, 450. 00
20 390160 ASPHALT CONCRETE ( TYPE B) TONN 4, 400 58. 50 257, 400. 00
21 391031 PAVI NG ASPHALT ( Bl NDER- PAVEVENT TONN 31 282. 00 8, 742. 00
REI NFORCI NG FABRI C)
22 393001 PAVEMENT REI NFORCI NG FABRI C M2 24, 300 .90 21, 870. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 221 83. 00 18, 343. 00
AREA)
24 510314 CLASS 4 CONCRETE (BACKFI LL) VB 193 123. 00 23, 739. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 22.7 734. 00 16, 661. 80
26 620909 450 MM ALTERNATI VE Pl PE CULVERT M 90 186. 00 16, 740. 00
27 620913 600 MM ALTERNATI VE Pl PE CULVERT M 242 203. 00 49, 126. 00
28 650069 450 MM REI NFORCED CONCRETE Pl PE M 2 655. 00 1, 310. 00
29 707247 1200 MM PRECAST CONCRETE Pl PE MANHOLE M 5 1, 800. 00 9, 000. 00
30 731502 M NOR CONCRETE (M SCELLANEOUS VB 35 282. 00 9, 870. 00
CONSTRUCTI ON)
31 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 752 3.25 8, 944. 00
32 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 640 38.35 24, 544. 00
33 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 1, 160 1.00 1, 160. 00



01-297904 Bl D245

01-DN-101-2 CONTRACT PROPOSAL OF LOW BI DDER PACGE 6
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 500 2.25 1,125.00
35 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,810 . 80 2,248.00
(BROKEN 10.98 M- 3.66 M
36 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 290 5. 65 1, 638. 50
37 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUWP SUM 90, 746. 00* 90, 746. 00
38 (S) 861492 MCDI FY S| GNAL ( LOCATI ON 2) LS LUW SUM 39, 700. 00* 39, 700. 00
39 (S) 861493 MCDI FY SI GNAL ( LOCATI ON 3) LS LUWP SUM 42,500. 00* 42, 500. 00
40 (S) 861500 MCDI FY SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUW SUM 92, 500. 00* 92, 500. 00
41 620919 750 MM ALTERNATI VE PI PE CULVERT M 60 300. 00 18, 000. 00
42 650077 750 MM REI NFORCED CONCRETE PI PE M 24 450. 00 10, 800. 00

TOTAL 1,170, 013. 30



01-297904 Bl D245

01- D\ 101- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
05/ 17/ 00 05/ 18/ 00
R CRCPCPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 15, 000. 00* 15000. 00| 16, 800. 00* 16800. 00| 10, 000. 00* 10000. 00
2| 150, 000. 00* 150000. 00| 103, 000. 00* 103000. 00| 200, 000. 00* 200000. 00
3| 35. 00 840. 00| 60. 00 1440. 00| 70. 00 1680. 00
4 | 75.00 3000. 00| 300. 00 12000. 00| 100. 00 4000. 00
5| 20, 000. 00 40000. 00| 15, 400. 00 30800. 00| 20, 000. 00 40000. 00
6 | 1, 000. 00 3000. 00| 1, 000. 00 3000. 00| 1, 000. 00 3000. 00
7| 200. 00 600. 00| 120. 00 360. 00| 150. 00 450. 00
8 | 20. 00 1720. 00| 60. 00 5160. 00| 50. 00 4300. 00
9 | 200. 00 1200. 00| 400. 00 2400. 00| 600. 00 3600. 00
10 | 300. 00 300. 00| 340. 00 340. 00| 250. 00 250. 00
11 | 200. 00 3800. 00| 250. 00 4750. 00| 300. 00 5700. 00
12 | 2, 000. 00 2000. 00| 600. 00 600. 00| 1, 000. 00 1000. 00
13 | 700. 00 16100. 00| 400. 00 9200. 00| 600. 00 13800. 00
14 | 4.00 23600. 00| 8. 00 47200. 00| 10. 00 59000. 00
15 | 1.75 42525. 00| 3.30 80190. 00| 4.00 97200. 00
16 | 60. 00 1320. 00| 100. 00 2200. 00| 1, 000. 00 22000. 00
17 | 70. 00 1400. 00| 100. 00 2000. 00| 600. 00 12000. 00
18 | 275. 00 97625. 00| 370. 00 131350. 00| 330. 00 117150. 00
19 | 60. 00 66000. 00| 64. 00 70400. 00| 69. 00 75900. 00
20 | 50. 00 220000. 00| 54. 00 237600. 00| 63. 00 277200. 00
21 | 385. 00 11935. 00| 500. 00 15500. 00| 100. 00 3100. 00
22 | .80 19440. 00| 1.30 31590. 00| 1.00 24300. 00
23 | 50. 00 11050. 00| 30. 00 6630. 00| 35.00 7735. 00
24 | 115. 00 22195. 00| 150. 00 28950. 00| 220. 00 42460. 00
25 | 1, 000. 00 22700. 00| 2, 000. 00 45400. 00| 3, 500. 00 79450. 00
26 | 200. 00 18000. 00| 280. 00 25200. 00| 990. 00 89100. 00
27 | 195. 00 47190. 00| 266. 00 64372. 00| 1, 100. 00 266200. 00
28 | 450. 00 900. 00| 600. 00 1200. 00| 3, 500. 00 7000. 00
29 | 800. 00 4000. 00| 2, 400. 00 12000. 00| 5, 000. 00 25000. 00
30 | 380. 00 13300. 00| 600. 00 21000. 00| 2, 500. 00 87500. 00
31 | 7.00 19264. 00| 5. 00 13760. 00| 5. 00 13760. 00
32 | 34.00 21760. 00| 40. 00 25600. 00| 36. 00 23040. 00
33 | 1.00 1160. 00| 1.00 1160. 00| 1.00 1160. 00
34 | 2.00 1000. 00| 2.00 1000. 00| 2.00 1000. 00
35 | .70 1967. 00| .80 2248. 00| 1.00 2810. 00
36 | 5. 00 1450. 00| 5. 00 1450. 00| 6. 00 1740. 00
37 | 84, 000. 00* 84000. 00| 92, 000. 00* 92000. 00| 100, 000. 00* 100000. 00
38 | 37, 000. 00* 37000. 00| 40, 000. 00* 40000. 00| 47, 000. 00* 47000. 00
39 | 43, 000. 00* 43000. 00| 47, 000. 00* 47000. 00| 40, 000. 00* 40000. 00



01- 297904
01- DN- 101- 2
05/ 17/ 00
R CRCPCPEPERERE |
| TEM SECOND |
| Bl D AMOUNT |
| <o |
40 | 129, 977. 00* 129977. 00
41 | 270. 00 16200. 00
42 | 320. 00 7680. 00

TOT 1, 225, 198. 00

SUMMARY OF

132, 000. 00*
300. 00
500. 00

132000. 00
18000. 00
12000. 00

1, 398, 850. 00

REMAI NI NG BI DDERS

128, 000. 00* 128000. 00
1, 000. 00 60000. 00
1, 000. 00 24000. 00

2,022,585.00

Bl D245
PAGE 8
05/ 18/ 00



